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2007 

CONTRACT COST DATA 


The Contract Cost Data book is published annually by the Department of 
Transportation, Division of Engineering Services - Office Engineer, Office of Contract 
Awards and Services. This book includes standard contract items for major highway 
contracts for which bids were awarded in 2007.  Some of the units of measure for these 
items were in U.S. Customary Units (English) and were converted to International System of 
Units (SI) for this publication. The conversion factors used for this purpose are listed in 
Appendix A. For those who wish to convert back to English units, the appropriate conversion 
factors are listed in Appendix B. 

Advertised item quantities have been used as source information. Item quantities may 
vary from the final quantities incorporated into the completed contract. Prices shown in this 
tabulation are the mechanically weighted average of the awarded bidders’ prices and are 
affected by location, time, quantity in the job and size of the item (relative to the size of the 
job). In this book, a six-digit item code has been assigned to each standard contract item 
and the items are listed numerically. 

For assistance, contact Division of Engineering Services - Office Engineer, Office of 
Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. 
The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards. 

Additional copies of this book may be purchased by writing to: 

STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORTATION 

PUBLICATION DISTRIBUTION UNIT 
1900 Royal Oaks Drive 

Sacramento, California 95815 
Telephone (916) 445-3520 

http://www.dot.ca.gov/hq/esc/oe/awards
http:dot.ca.gov
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 Index of Item Description
 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
1 1/2" ELECTRIC REMOTE CONTROL VALVE 206604 

1 1/2" GATE VALVE 208574 

1 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208265 

1 1/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208264 

1" ELECTRIC REMOTE CONTROL VALVE 206602 

1" GALVANIZED STEEL PIPE (SUPPLY LINE) 208003 

1" GATE VALVE 208572 

1" PLASTIC PIPE (PR 200) (SUPPLY LINE) 208263 

1.2 M CHAIN LINK GATE (TYPE CL-1.8) 802585 

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 490663 
PILING 

1.5 M CHAIN LINK GATE (TYPE CL-1.8) 802589 

1.5 M WIRE MESH GATE 801192 

1.8 M CHAIN LINK GATE (TYPE CL-1.8) 802590 

100 MM BACKFLOW PREVENTER 208438 
ASSEMBLY 

100 MM ELECTRIC REMOTE CONTROL 206617 
VALVE 

100 MM GALVANIZED STEEL PIPE CONDUIT 208751 

100 MM GATE VALVE 208494 

100 MM PLASTIC PIPE (EDGE DRAIN 681141 
OUTLET) 

100 MM PLASTIC PIPE (EDGE DRAIN) 681135 

100 MM PLASTIC PIPE (PR 200) (SUPPLY 208256 
LINE) 

100 MM PLASTIC PIPE (PR 315) (SUPPLY 208292 
LINE) 

100 MM PLASTIC PIPE UNDERDRAIN 680272 

100 MM POLYVINYL CHLORIDE SEWER 717072 
PIPE 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840561 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840567 
(BROKEN 1.83 M - 0.30 M) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840570 
(BROKEN 10.98 M - 3.66 M) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840568 
(BROKEN 3.66 M - 0.92 M) 

0 - 9 
100 MM THERMOPLASTIC TRAFFIC STRIPE 840571 
(BROKEN 5.18 M - 2.14 M) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840566 
(DASHED WHITE) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840565 
(DASHED YELLOW) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840572 
(RECESSED) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840559 
(RECESSED) (BROKEN 5.18 M - 2.14 M) 

100 MM THERMOPLASTIC TRAFFIC STRIPE 840573 
(RECESSED, BROKEN 10.98 M - 3.66 M) 

100 MM TWO-COMPONENT PAINT TRAFFIC 840575 
STRIPE 

100 MM WELDED STEEL PIPE (2.67 MM 703518 
THICK) 

1050 MM ALTERNATIVE FLARED END 705340 
SECTION 

1050 MM ALTERNATIVE PIPE CULVERT 620930 

1050 MM ALTERNATIVE PIPE CULVERT 620931 
(TYPE A) 

1050 MM ALTERNATIVE PIPE CULVERT 620932 
(TYPE B) 

1050 MM BITUMINOUS COATED 664115 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

1050 MM BITUMINOUS COATED STEEL 705090 
FLARED END SECTION 

1050 MM CONCRETE FLARED END SECTION 705228 

1050 MM CORRUGATED STEEL PIPE (1.63 664037 
MM THICK) 

1050 MM CORRUGATED STEEL PIPE (2.01 664038 
MM THICK) 

1050 MM CORRUGATED STEEL PIPE (3.51 664040 
MM THICK) 

1050 MM REINFORCED CONCRETE PIPE 650081 

1050 MM REINFORCED CONCRETE PIPE 650382 
(CLASS III) 

1050 MM REINFORCED CONCRETE PIPE 650131 
(RUBBER GASKET JOINT) 

1050 MM STEEL FLARED END SECTION 705049 

12 SINGLEMODE FIBER OPTIC CABLE 867014 

12 STATION IRRIGATION CONTROLLER 206751 
(WALL MOUNTED) 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
12" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

12" CORRUGATED STEEL PIPE 

12" SLOTTED CORRUGATED STEEL PIPE 
(.109" THICK) 

12" STEEL FLARED END SECTION 

1200 MM ALTERNATIVE FLARED END 
SECTION 

1200 MM ALTERNATIVE PIPE CULVERT 

1200 MM CONCRETE FLARED END SECTION 

1200 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

1200 MM CORRUGATED STEEL PIPE RISER 
(2.01 MM THICK)
 

1200 MM CORRUGATED STEEL PIPE RISER 

(2.77 MM THICK)
 

1200 MM PLASTIC PIPE
 

1200 MM PRECAST CONCRETE PIPE 
MANHOLE 

1200 MM REINFORCED CONCRETE PIPE 

1200 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 

1200 MM STEEL FLARED END SECTION 

1225 MM X 825 MM ALTERNATIVE PIPE 
ARCH CULVERT 

1225 MM X 825 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK) 

1225 MM X 825 MM STEEL FLARED END 
PIPE ARCH SECTION 

1350 MM ALTERNATIVE PIPE CULVERT 

1350 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

1350 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

1350 MM REINFORCED CONCRETE PIPE 

1350 MM STEEL FLARED END SECTION 

1372 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 

1425 MM X 950 MM ALTERNATIVE PIPE 
ARCH CULVERT 

1425 MM X 950 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK) 

1425 MM X 950 MM STEEL FLARED END 
PIPE ARCH SECTION 

208740 

665010 

665713 

705007 

705341 

620933 

705229 

664042 

703287 

703288 

641142 

707247 

650084 

650132 

705050 

625393 

667063 

705479 

620938 

664047 

664048 

650086 

705051 

561013 

625394 

667066 

705480 

0 - 9 
15 MM PLASTIC PIPE (IRRIGATION LINE) 

15" ALTERNATIVE FLARED END SECTION 

15" CORRUGATED STEEL PIPE (.079"
 
THICK)
 

150 MM ALTERNATIVE PIPE CULVERT
 

150 MM ALTERNATIVE PIPE UNDERDRAIN
 

150 MM CLAY SEWER PIPE
 

150 MM CONDUIT
 

150 MM CORRUGATED STEEL PIPE (1.63 

MM THICK)
 

150 MM CORRUGATED STEEL PIPE 

CONDUIT (1.63 MM THICK)
 

150 MM GATE VALVE
 

150 MM PERFORATED PLASTIC PIPE
 
UNDERDRAIN
 

150 MM PLASTIC PIPE
 

150 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

150 MM SEWER PIPE (LATERAL)
 

150 MM THERMOPLASTIC TRAFFIC STRIPE
 

150 MM WELDED STEEL PIPE CONDUIT
 
(6.35 MM THICK) 

1500 MM ALTERNATIVE PIPE CULVERT 

1500 MM CORRUGATED STEEL PIPE (2.77 

MM THICK)
 

1500 MM PRECAST CONCRETE PIPE
 
MANHOLE
 

1500 MM REINFORCED CONCRETE PIPE
 

1500 MM STEEL FLARED END SECTION
 

1524 MM CAST-IN-DRILLED-HOLE
 
CONCRETE PILE (SIGN FOUNDATION)
 

16' METAL GATE
 

16 STATION IRRIGATION CONTROLLER
 
(WALL MOUNTED)
 

1600 MM X 1075 MM CORRUGATED STEEL 

PIPE ARCH (2.01 MM THICK)
 

1600 MM X 1075 MM STEEL FLARED END 

PIPE ARCH SECTION
 

1650 MM BITUMINOUS COATED
 
CORRUGATED STEEL PIPE (2.01 MM THICK)
 

1650 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

208214 

705309 

665014 

620901 

685062 

714063 

208698 

664001 

208741 

208495 

680931 

681066 

208294 

717074 

840562 

208797 

620940 

664052 

707249 

650089 

705052 

561015 

801364 

206756 

667069 

705481 

664131 

664055 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
1650 MM REINFORCED CONCRETE PIPE
 

1775 MM X 1175 MM BITUMINOUS COATED 

CORRUGATED STEEL PIPE ARCH (2.77 MM 

THICK)
 

1775 MM X 1175 MM CORRUGATED STEEL 

PIPE ARCH (2.77 MM THICK)
 

18" ANCHOR ASSEMBLY
 

18" CORRUGATED STEEL PIPE (.064"
 
THICK)
 

18" CORRUGATED STEEL PIPE (.079"
 
THICK)
 

18" CORRUGATED STEEL PIPE (.109"
 
THICK)
 

18" CORRUGATED STEEL PIPE (.138"
 
THICK)
 

18" CORRUGATED STEEL PIPE 

DOWNDRAIN (.079" THICK)
 

18" CORRUGATED STEEL PIPE RISER 

(.079" THICK)
 

18" REINFORCED CONCRETE PIPE
 

18" SLOTTED CORRUGATED STEEL PIPE 

(.168" THICK)
 

18" STEEL FLARED END SECTION
 

1800 MM BITUMINOUS COATED
 
CORRUGATED STEEL PIPE (3.51 MM THICK)
 

1800 MM REINFORCED CONCRETE PIPE
 

1800 MM REINFORCED CONCRETE PIPE 

(RUBBER GASKET JOINT)
 

2" BACKFLOW PREVENTER ASSEMBLY
 

2" CONDUIT
 

2" GATE VALVE
 

2" PLASTIC PIPE (PR 200) (SUPPLY LINE)
 

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

2.4 M CHAIN LINK GATE (TYPE CL-1.8) 

2.4 M PERMANENT STEEL CASING 

20 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

20 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 

650091 

667169 

667072 

692307 

665016 

665017 

665018 

665075 

690117 

703217 

650014 

665718 

705011 

664135 

650092 

650135 

208426 

860785 

208575 

208266 

490669 

490680 

490671 

802592 

493487 

208249 

208284 

0 - 9 
20 MM QUICK COUPLING VALVE 

200 MM ALTERNATIVE PIPE CULVERT 

200 MM ALTERNATIVE PIPE UNDERDRAIN 

200 MM ANCHOR ASSEMBLY 

200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 

200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

200 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

200 MM BITUMINOUS COATED ENTRANCE 
TAPER 

200 MM COLLECTOR SYSTEM 
(HORIZONTAL DRAIN) 

200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

200 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

200 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

200 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK) 

200 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK) 

200 MM DOWNDRAIN SLIP JOINT 

200 MM ENTRANCE TAPER 

200 MM GATE VALVE 

200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

200 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

200 MM THERMOPLASTIC TRAFFIC STRIPE 

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

200 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 

2100 MM CORRUGATED STEEL PIPE (4.27 
MM THICK) 

208517 

620902 

685067 

692382 

690267 

690268 

690269 

692093 

681592 

208731 

664003 

664004 

208742 

690155 

690156 

692244 

692086 

705952 

680933 

208295 

840563 

840574 

840564 

840577 

208798 

664064 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
24 STATION IRRIGATION CONTROLLER 
(WALL MOUNTED) 

24" ALTERNATIVE PIPE CULVERT 

24" BITUMINOUS COATED CORRUGATED 
STEEL PIPE (.109" THICK) 

24" BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (.109" THICK) 

24" CORRUGATED STEEL PIPE (.109" 
THICK) 

24" CORRUGATED STEEL PIPE (.138" 
THICK) 

24" CORRUGATED STEEL PIPE 
DOWNDRAIN (.109" THICK) 

24" PLASTIC PIPE 

24" REINFORCED CONCRETE PIPE 

24" STEEL FLARED END SECTION 

2400 MM CORRUGATED STEEL PIPE (4.27 
MM THICK) 

2430 MM STRUCTURAL STEEL PLATE PIPE 
(2.82 MM THICK) 

25 MM ELECTRIC REMOTE CONTROL 
VALVE 

25 MM GATE VALVE 

25 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

25 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 

25 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 

25 MM WYE STRAINER 

250 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

250 MM CORRUGATED STEEL FLUME 
DOWNDRAIN 

250 MM CORRUGATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 

250 MM FLUME ANCHOR ASSEMBLY 

250 MM FLUME DOWNDRAIN 

250 MM SEWER PIPE 

250 MM TAPERED INLET 

250 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)
 

3" GALVANIZED STEEL PIPE (SUPPLY LINE)
 

3" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

206753 

620140 

665124 

690224 

665024 

665025 

690124 

641113 

650018 

705015 

664067 

670764 

206611 

208488 

208250 

208285 

208499 

208509 

208732 

691027 

208743 

692396 

691903 

717078 

692148 

208799 

208008 

208268 

0 - 9
 
3.0 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

3.0 M CHAIN LINK GATE (TYPE CL-1.8) 

3.7 M CHAIN LINK GATE (TYPE CL-1.2) 

3.7 M CHAIN LINK GATE (TYPE CL-1.8) 

3/4" PLASTIC PIPE (IRRIGATION LINE)
 

300 MM ALTERNATIVE FLARED END 

SECTION
 

300 MM ALTERNATIVE PIPE CULVERT
 

300 MM ALTERNATIVE PIPE CULVERT
 
(TYPE A)
 

300 MM ALTERNATIVE PIPE CULVERT
 
(TYPE B)
 

300 MM ALTERNATIVE PIPE UNDERDRAIN
 

300 MM ANCHOR ASSEMBLY
 

300 MM BITUMINOUS COATED 

CORRUGATED STEEL PIPE (1.63 MM THICK)
 

300 MM CONCRETE FLARED END SECTION
 

300 MM CORRUGATED HIGH DENSITY 

POLYETHYLENE PIPE CONDUIT
 

300 MM CORRUGATED STEEL PIPE
 

300 MM CORRUGATED STEEL PIPE (1.63 

MM THICK)
 

300 MM CORRUGATED STEEL PIPE (2.01 

MM THICK)
 

300 MM CORRUGATED STEEL PIPE 

CONDUIT (1.63 MM THICK)
 

300 MM CORRUGATED STEEL PIPE 

DOWNDRAIN
 

300 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (1.63 MM THICK)
 

300 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.01 MM THICK)
 

300 MM CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK) 

300 MM DOWNDRAIN SLIP JOINT 

300 MM ENTRANCE TAPER 

300 MM PLASTIC PIPE 

300 MM REINFORCED CONCRETE PIPE 

300 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

300 MM SEWER PIPE 

490673 

802595 

802185 

802596 

208213 

705334 

620904 

620905 

620906 

685070 

692383 

664084 

705220 

208733 

664008 

664009 

664010 

208744 

690158 

690159 

690160 

703268 

692245 

692088 

641132 

650067 

650465 

717079 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
300 MM SLOTTED CORRUGATED STEEL 

PIPE (1.63 MM THICK)
 

300 MM SLOTTED CORRUGATED STEEL 

PIPE (2.77 MM THICK)
 

300 MM STEEL FLARED END SECTION
 

300 MM TEMPORARY CULVERT
 

300 MM WELDED STEEL PIPE CONDUIT 

(6.35 MM THICK) 

32 MM ELECTRIC REMOTE CONTROL 

VALVE
 

32 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

32 MM PLASTIC PIPE (PR 315) (SUPPLY
 
LINE)
 

32 MM PLASTIC PIPE (SCHEDULE 40) 

(SUPPLY LINE)
 

32 MM WYE STRAINER
 

36" CONCRETE FLARED END SECTION
 

36" CORRUGATED STEEL PIPE INLET (.109" 

THICK)
 

36" CORRUGATED STEEL PIPE INLET (.168" 

THICK)
 

36" PLASTIC PIPE
 

36" PRECAST CONCRETE PIPE INLET
 

36" PRECAST CONCRETE PIPE MANHOLE
 

36" REINFORCED CONCRETE PIPE
 

36" REINFORCED CONCRETE PIPE RISER
 

365 MM X 575 MM OVAL SHAPED 

REINFORCED CONCRETE PIPE (CLASS II)
 

375 MM ALTERNATIVE PIPE CULVERT
 

375 MM CONCRETE FLARED END SECTION
 

375 MM PLASTIC PIPE
 

375 MM PLASTIC PIPE-LINER
 

375 MM REINFORCED CONCRETE PIPE
 

375 MM REINFORCED CONCRETE PIPE 

(CLASS IV)
 

375 MM STEEL FLARED END SECTION
 

4' CHAIN LINK GATE (TYPE CL-6)
 

4" THERMOPLASTIC TRAFFIC STRIPE
 

4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 12-3) 

665728 

665730 

705042 

073026 

208800 

206612 

208251 

208286 

208500 

208510 

705210 

700639 

700641 

641125 

707117 

707217 

650026 

707467 

657214 

620908 

705221 

641133 

152665 

650068 

650466 

705043 

802501 

840504 

840523 

0 - 9 
4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 17-7) 

4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12) 

4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 6-1) 

4" TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

4.3 M CHAIN LINK GATE (TYPE CL-1.8) 

4.3 M WIRE MESH GATE 

4.9 M CHAIN LINK GATE (TYPE CL-1.5) 

4.9 M CHAIN LINK GATE (TYPE CL-1.8) 

40 MM BACKFLOW PREVENTER ASSEMBLY 

40 MM ELECTRIC REMOTE CONTROL 
VALVE 

40 MM GATE VALVE 

40 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

40 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 

40 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 

40 MM WYE STRAINER 

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (BARRIER) 

400 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL) 

42" PRECAST CONCRETE PIPE INLET 

450 MM ALTERNATIVE FLARED END 
SECTION 

450 MM ALTERNATIVE PIPE CULVERT 

450 MM ALTERNATIVE PIPE CULVERT 
(TYPE A) 

450 MM ALTERNATIVE PIPE CULVERT 
(TYPE B) 

450 MM ALTERNATIVE PIPE DOWNDRAIN 

450 MM ALTERNATIVE PIPE RISER 

450 MM ANCHOR ASSEMBLY 

450 MM AUT0MATIC DRAINAGE GATE 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK) 

840526 

840525 

840521 

840582 

802671 

801272 

802442 

802672 

208434 

206613 

208490 

208252 

208287 

208501 

208511 

490655 

498024 

498027 

707121 

705336 

620909 

620910 

620911 

698162 

708064 

692385 

705563 

664089 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

450 MM BITUMINOUS COATED ENTRANCE 
TAPER 

450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

450 MM BITUMINOUS COATED STEEL 
FLARED END SECTION 

450 MM CONCRETE FLARED END SECTION 

450 MM CORRUGATED STEEL PIPE (1.63 

MM THICK)
 

450 MM CORRUGATED STEEL PIPE (2.01 

MM THICK)
 

450 MM CORRUGATED STEEL PIPE (2.77 

MM THICK)
 

450 MM CORRUGATED STEEL PIPE (3.51 

MM THICK)
 

450 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (1.63 MM THICK)
 

450 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.01 MM THICK)
 

450 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.77 MM THICK)
 

450 MM CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK) 

450 MM PLASTIC PIPE 

450 MM REINFORCED CONCRETE PIPE 

450 MM REINFORCED CONCRETE PIPE 
(CLASS II) 

450 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

450 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

450 MM REINFORCED CONCRETE PIPE 
(CLASS V) 

450 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 

664090 

664091 

690275 

690276 

690277 

692095 

665834 

705055 

705222 

664014 

664015 

664016 

664068 

690165 

690166 

690167 

703271 

641134 

650069 

650273 

650365 

650470 

650574 

650127 

0 - 9 
450 MM SLOTTED CORRUGATED STEEL 
PIPE (1.63 MM THICK) 

450 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK) 

450 MM SLOTTED CORRUGATED STEEL 
PIPE (4.27 MM THICK) 

450 MM STEEL FLARED END SECTION 

450 MM TEMPORARY CULVERT 

450 MM WELDED STEEL PIPE (3.40 MM 
THICK) 

48 SINGLEMODE FIBER OPTIC CABLE 

48" BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (.109" THICK) 

48" CORRUGATED STEEL PIPE (.168" 
THICK) 

48" REINFORCED CONCRETE PIPE (CLASS 
III, RUBBER GASKET JOINT) 

490 MM X 770 MM OVAL SHAPED 
REINFORCED CONCRETE PIPE (CLASS III) 

5.5 M CHAIN LINK GATE (TYPE CL-1.8) 

50 MM BACKFLOW PREVENTER ASSEMBLY 

50 MM ELECTRIC REMOTE CONTROL 
VALVE 

50 MM GALVANIZED STEEL PIPE (SUPPLY 
LINE) 

50 MM GATE VALVE 

50 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET) 

50 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

50 MM PLASTIC PIPE (PR 315) (SUPPLY 
LINE) 

50 MM PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE)
 

50 MM PLASTIC PIPE (SUBGRADE DRAIN 

OUTLET)
 

50 MM WYE STRAINER 

525 MM CONCRETE FLARED END SECTION 

525 MM PLASTIC PIPE-LINER 

525 MM REINFORCED CONCRETE PIPE 

525 MM X 375 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK) 

525 MM X 375 MM CORRUGATED STEEL 
PIPE ARCH (2.77 MM THICK) 

665732 

665733 

665734 

705044 

073028 

703568 

867017 

690247 

665049 

652332 

657344 

802674 

208435 

206614 

208021 

208491 

681136 

208253 

208288 

208502 

680266 

208512 

705223 

152668 

650072 

667050 

667051 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
525 MM X 375 MM STEEL FLARED END PIPE 705474 
ARCH SECTION 

6" PERFORATED PLASTIC PIPE 680902 
UNDERDRAIN 

6" PERFORATED STEEL PIPE UNDERDRAIN 680402 
(.064" THICK) 

6" THERMOPLASTIC TRAFFIC STRIPE 840505 

6.4 M WIRE MESH GATE 801277 

60 SINGLEMODE FIBER OPTIC CABLE 867019 

600 MM ALTERNATIVE CONDUIT 208728 

600 MM ALTERNATIVE FLARED END 705337 
SECTION 

600 MM ALTERNATIVE PIPE CULVERT 620913 

600 MM ALTERNATIVE PIPE CULVERT 620914 
(TYPE A) 

600 MM ALTERNATIVE PIPE CULVERT 620915 
(TYPE B) 

600 MM ALTERNATIVE PIPE CULVERT 620916 
(TYPE C) 

600 MM ALTERNATIVE PIPE CULVERT 620917 
(TYPE D) 

600 MM ALTERNATIVE PIPE DOWNDRAIN 698169 

600 MM ANCHOR ASSEMBLY 692386 

600 MM AUTOMATIC DRAINAGE GATE 705566 

600 MM BITUMINOUS COATED 664095 
CORRUGATED STEEL PIPE (1.63 MM THICK) 

600 MM BITUMINOUS COATED 664098 
CORRUGATED STEEL PIPE (3.51 MM THICK) 

600 MM BITUMINOUS COATED 690280 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

600 MM BITUMINOUS COATED 690281 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

600 MM BITUMINOUS COATED 690282 
CORRUGATED STEEL PIPE DOWNDRAIN 
(3.51 MM THICK) 

600 MM BITUMINOUS COATED PAVED 665276 
INVERT CORRUGATED STEEL PIPE (2.01 
MM THICK) 

600 MM CAST-IN-DRILLED-HOLE 490657 
CONCRETE PILING 

600 MM CAST-IN-DRILLED-HOLE 499011 
CONCRETE PILING (RETAINING WALL) 

600 MM CAST-IN-DRILLED-HOLE 490676 
CONCRETE PILING (ROCK SOCKET) 

0 - 9 
600 MM CAST-IN-DRILLED-HOLE 

CONCRETE PILING (SOUND WALL)
 

600 MM CONCRETE FLARED END SECTION
 

600 MM CORRUGATED STEEL PIPE (1.63 

MM THICK)
 

600 MM CORRUGATED STEEL PIPE (2.01 

MM THICK)
 

600 MM CORRUGATED STEEL PIPE (2.77 

MM THICK)
 

600 MM CORRUGATED STEEL PIPE (3.51 

MM THICK)
 

600 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.01 MM THICK)
 

600 MM FLUME ANCHOR ASSEMBLY
 

600 MM PLASTIC PIPE
 

600 MM PRECAST CONCRETE PIPE
 
MANHOLE
 

600 MM PRECAST CONCRETE PIPE RISER
 

600 MM REINFORCED CONCRETE PIPE
 

600 MM REINFORCED CONCRETE PIPE
 
(CLASS II)
 

600 MM REINFORCED CONCRETE PIPE
 
(CLASS III)
 

600 MM REINFORCED CONCRETE PIPE
 
(CLASS V)
 

600 MM REINFORCED CONCRETE PIPE
 
(RUBBER GASKET JOINT)
 

600 MM STEEL FLARED END SECTION
 

600 MM TEMPORARY CULVERT
 

600 MM WELDED STEEL PIPE (6.35 MM
 
THICK)
 

600 MM WELDED STEEL PIPE CASING
 
(BRIDGE)
 

600 MM X 450 MM ALTERNATIVE PIPE 

ARCH CULVERT
 

600 MM X 450 MM CORRUGATED STEEL
 
PIPE ARCH (2.01 MM THICK)
 

65 MM GALVANIZED STEEL PIPE (SUPPLY
 
LINE)
 

65 MM GATE VALVE
 

65 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

65 MM PLASTIC PIPE (PR 315) (SUPPLY
 
LINE)
 

675 MM PLASTIC PIPE-LINER
 

498030 

705224 

664019 

664020 

664021 

664022 

690170 

692397 

641136 

707242 

707470 

650075 

650276 

650370 

650576 

650128 

705045 

073029 

703588 

703481 

625385 

667052 

208022 

208492 

208254 

208289 

152669 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
675 MM REINFORCED CONCRETE PIPE 650076 

675 MM SEWER PIPE 717089 

7.3 M CHAIN LINK GATE (TYPE CL-1.8) 802676 

700 MM X 500 MM CORRUGATED STEEL 667055 
PIPE ARCH (2.77 MM THICK) 

700 MM X 500 MM STEEL FLARED END PIPE 705476 
ARCH SECTION 

72" REINFORCED CONCRETE PIPE 650050 

75 MM BACKFLOW PREVENTER ASSEMBLY 208437 

75 MM ELECTRIC REMOTE CONTROL 206616 
VALVE 

75 MM GALVANIZED STEEL PIPE (SUPPLY 208023 
LINE) 

75 MM GATE VALVE 208493 

75 MM PLASTIC PIPE (PR 200) (SUPPLY 208255 
LINE) 

75 MM PLASTIC PIPE (PR 315) (SUPPLY 208291 
LINE) 

750 MM ALTERNATIVE FLARED END 705338 
SECTION 

750 MM ALTERNATIVE PIPE CULVERT 620919 

750 MM ANCHOR ASSEMBLY 692387 

750 MM BITUMINOUS COATED 664104 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

750 MM BITUMINOUS COATED 664105 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

750 MM BITUMINOUS COATED 690285 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

750 MM BITUMINOUS COATED PAVED 665278 
INVERT CORRUGATED STEEL PIPE (2.01 
MM THICK) 

750 MM CAST-IN-DRILLED-HOLE 490658 
CONCRETE PILING 

750 MM CONCRETE FLARED END SECTION 705226 

750 MM CORRUGATED STEEL PIPE (1.63 664027 
MM THICK) 

750 MM CORRUGATED STEEL PIPE (2.01 664028 
MM THICK) 

750 MM CORRUGATED STEEL PIPE (2.77 664029 
MM THICK) 

750 MM CORRUGATED STEEL PIPE 690175 
DOWNDRAIN (2.01 MM THICK) 

750 MM PLASTIC PIPE 641138 

0 - 9 
750 MM REINFORCED CONCRETE PIPE 650077 

750 MM REINFORCED CONCRETE PIPE 650478 
(CLASS IV) 

750 MM REINFORCED CONCRETE PIPE 650578 
(CLASS V) 

750 MM REINFORCED CONCRETE PIPE 650129 
(RUBBER GASKET JOINT) 

750 MM STEEL FLARED END SECTION 705047 

750 MM WELDED STEEL PIPE (9.53 MM 703657 
THICK) 

760 MM CAST-IN-DRILLED-HOLE 561008 
CONCRETE PILE (SIGN FOUNDATION) 

8 STATION IRRIGATION CONTROLLER 206749 
(WALL MOUNTED) 

8" PERFORATED PLASTIC PIPE 680905 
UNDERDRAIN 

8" THERMOPLASTIC TRAFFIC STRIPE 840506 

8" THERMOPLASTIC TRAFFIC STRIPE 840508 
(BROKEN 12-3) 

8" TWO-COMPONENT PAINT TRAFFIC 840584 
STRIPE 

8" WELDED STEEL PIPE CONDUIT (.250" 208808 
THICK) 

80 MM PLASTIC PIPE (APPROACH SLAB 681140 
DRAIN OUTLET) 

80 MM PLASTIC PIPE (EDGE DRAIN 681137 
OUTLET) 

80 MM PLASTIC PIPE (EDGE DRAIN) 681134 

80 MM SLOTTED PLASTIC PIPE 680259 

875 MM X 600 MM CORRUGATED STEEL 667057 
PIPE ARCH (2.01 MM THICK) 

875 MM X 600 MM CORRUGATED STEEL 667058 
PIPE ARCH (2.77 MM THICK) 

875 MM X 600 MM STEEL FLARED END PIPE 705477 
ARCH SECTION 

900 MM ALTERNATIVE FLARED END 705339 
SECTION 

900 MM ALTERNATIVE PIPE CULVERT 620924 

900 MM ALTERNATIVE PIPE CULVERT 620925 
(TYPE A) 

900 MM ALTERNATIVE PIPE CULVERT 620926 
(TYPE B) 

900 MM BITUMINOUS COATED 690288 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.77 MM 
THICK) 

900 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

900 MM CONCRETE FLARED END SECTION 

900 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (3.51 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (4.27 
MM THICK) 

900 MM CORRUGATED STEEL PIPE INLET 
(1.63 MM THICK)
 

900 MM CORRUGATED STEEL PIPE INLET 

(2.01 MM THICK)
 

900 MM CORRUGATED STEEL PIPE INLET 

(2.77 MM THICK)
 

900 MM CORRUGATED STEEL PIPE INLET 

(3.51 MM THICK)
 

900 MM CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK)
 

900 MM CORRUGATED STEEL PIPE RISER 

(3.51 MM THICK)
 

900 MM PLASTIC PIPE
 

900 MM PRECAST CONCRETE PIPE INLET
 

900 MM PRECAST CONCRETE PIPE
 
MANHOLE
 

900 MM PRECAST CONCRETE PIPE RISER
 

900 MM REINFORCED CONCRETE PIPE
 

900 MM REINFORCED CONCRETE PIPE 

(CLASS II)
 

900 MM REINFORCED CONCRETE PIPE 

(CLASS IV)
 

900 MM REINFORCED CONCRETE PIPE 

(CLASS V)
 

900 MM REINFORCED CONCRETE PIPE 

(RUBBER GASKET JOINT)
 

900 MM REINFORCED CONCRETE PIPE 

RISER
 

900 MM SEWER PIPE
 

900 MM STEEL FLARED END SECTION
 

700858 

490675 

705227 

664032 

664033 

664034 

664035 

664036 

700657 

700658 

700659 

700660 

703283 

703285 

641140 

707133 

707244 

707471 

650079 

650281 

650481 

650580 

650130 

707479 

717093 

705048 

0 - 9 
900 MM TEMPORARY CULVERT 

900 MM TEMPORARY INLET 

900 MM WELDED STEEL PIPE (9.53 MM 
THICK) 

920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 

A 
ABANDON CULVERT 

ABANDON INLET 

ABANDON MANHOLE 

ABANDON PIPELINE 

ABANDON SEWER 

ABANDON WATER WELL 

ABUTMENT LUMBER BLOCKING 

ACCESS OPENING, SOFFIT 

ADJUST DOWNDRAIN 

ADJUST FRAME AND COVER TO GRADE 

ADJUST FRAME AND GRATE TO GRADE 

ADJUST INLET 

ADJUST MANHOLE 

ADJUST MANHOLE TO GRADE 

ADJUST METAL BEAM GUARD RAILING 

ADJUST MONUMENT COVER 

ADJUST MONUMENT TO GRADE 

ADJUST OVERSIDE DRAIN 

ADJUST PULL BOX 

ADJUST SEWER CLEANOUT TO GRADE 

ADJUST SEWER MANHOLE 

ADJUST UTILITY COVER TO GRADE 

ADJUST VALVE BOX FRAME AND COVER 
TO GRADE 

ADJUST WATER METER BOX TO GRADE 

ADJUST WATER METER TO GRADE 

ADJUST WATER VALVE COVER TO GRADE 

073031 

073052 

703660 

561009 

150206 

150221 

150224 

150227 

150241 

150229 

570115 

153531 

152436 

152438 

152439 

152430 

152432 

152440 

152500 

152422 

152423 

152437 

869042 

152400 

152475 

152469 

152441 

152403 

152401 

152402 

Page A 9 



 

 

 

 

  

 

 

  

 

 

 

 

 

 

 

 

 

  

 

 

 

 

  

  

  

  

 

 

 

 

 

 

 

 

 

 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

A 
AGGREGATE BASE
 

AGGREGATE BASE (APPROACH SLAB)
 

ALTERNATIVE FLARED TERMINAL SYSTEM
 

ALTERNATIVE IN-LINE TERMINAL SYSTEM
 

ANCHOR ASSEMBLY
 

ANTI-GRAFFITI COATING
 

ARCHITECTURAL TREATMENT
 

ASBESTOS COMPLIANCE PLAN
 

ASBESTOS COMPLIANCE PLAN 

(NATURALLY OCCURING ASBESTOS)
 

ASPHALT CONCRETE
 

ASPHALT CONCRETE
 

ASPHALT CONCRETE (LEVELING)
 

ASPHALT CONCRETE (OPEN GRADED)
 

ASPHALT CONCRETE (TYPE A)
 

ASPHALT CONCRETE (TYPE A, 1 1/2" 

MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE A, 1/2"
 
MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE A, 12.5-MM 

MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE A, 19-MM 

MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE A, 3/4"
 
MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE A, 37.5-MM 

MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE B)
 

ASPHALT CONCRETE (TYPE B)
 

ASPHALT CONCRETE BASE (TYPE A)
 

ASPHALT CONCRETE DIKE
 

ASPHALT MEMBRANE WATERPROOFING
 

ASPHALT TREATED PERMEABLE BASE
 

ASPHALTIC EMULSION (FLUSH COAT)
 

ASPHALTIC EMULSION (FOG SEAL COAT)
 

ASPHALTIC EMULSION (PAINT BINDER)
 

ASPHALTIC EMULSION (POLYMER
 
MODIFIED)
 

260200 

260210 

839585 

839584 

692301 

511047 

511035 

190113 

190115 

390101 

390104 

390107 

390106 

390102 

390119 

390121 

390146 

390144 

390120 

390143 

390160 

390103 

390108 

390113 

540101 

290201 

374010 

374002 

397001 

374492 

A 
ASPHALT-RUBBER BINDER 

B 
BACKFLOW PREVENTER ASSEMBLY 

BACKFLOW PREVENTER ASSEMBLY 
ENCLOSURE 

BALL VALVE 

BAR REINFORCING STEEL 

BAR REINFORCING STEEL (BOX CULVERT) 

BAR REINFORCING STEEL (BRIDGE) 

BAR REINFORCING STEEL (EPOXY 
COATED) 

BAR REINFORCING STEEL (EPOXY 
COATED) (BRIDGE) 

BAR REINFORCING STEEL (PUMPING 
PLANT) 

BAR REINFORCING STEEL (RETAINING 
WALL) 

BAR REINFORCING STEEL, RETAINING 
WALL (SOUND WALL) 

BARRIER POST 

BATTERY BACKUP SYSTEM 

BENCH 

BICYCLE PARKING RACK 

BINDER (DUST PALLIATIVE) 

BOOSTER PUMP ELECTRICAL SYSTEM 

BOOSTER PUMP SYSTEM 

BRIDGE DECK DRAINAGE SYSTEM 

BRIDGE REMOVAL 

BRIDGE REMOVAL (PORTION) 

BRIDGE REMOVAL (PORTION), LOCATION A 

BRIDGE REMOVAL (PORTION), LOCATION B 

BRIDGE REMOVAL (PORTION), LOCATION C 

BRIDGE REMOVAL (PORTION), LOCATION D 

BRIDGE REMOVAL (PORTION), LOCATION E 

BRIDGE REMOVAL (PORTION), LOCATION F 

BRIDGE REMOVAL (PORTION), LOCATION G 

370120 

208420 

208421 

208683 

520101 

520107 

520102 

520106 

520110 

520113 

520103 

520114 

839523 

860799 

994425 

994920 

180101 

860798 

209503 

750505 

157550 

157560 

157561 

157562 

157563 

157564 

157565 

157566 

157567 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

B 
BRIDGE REMOVAL (PORTION), LOCATION H 

BRIDGE REMOVAL (PORTION), LOCATION I 

BRIDGE REMOVAL (PORTION), LOCATION J 

BRIDGE REMOVAL (PORTION), LOCATION K 

BRIDGE REMOVAL, LOCATION A 

BRIDGE REMOVAL, LOCATION B 

BRIDGE REMOVAL, LOCATION C 

BRIDGE REMOVAL, LOCATION D 

BRIDGE REMOVAL, LOCATION E 

BRIDGE REMOVAL, LOCATION F 

BRIDGE REMOVAL, LOCATION G 

BUILDING WORK 

BURIED POST ANCHOR 

C 
CABLE ANCHORAGE SYSTEM 

CABLE RAILING 

CALIFORNIA ST-10 BRIDGE RAIL 

CAM COUPLER ASSEMBLY 

CAP INLET 

CAP RISER 

CEMENT TREATED BASE (PLANT-MIXED, 
CLASS A) 

CEMENT TREATED BASE (ROAD-MIXED, 

CLASS A)
 

CEMENT TREATED PERMEABLE BASE
 

CHAIN LINK FENCE 

CHAIN LINK FENCE (TYPE CL-0.9) 

CHAIN LINK FENCE (TYPE CL-0.9, VINYL-
CLAD)
 

CHAIN LINK FENCE (TYPE CL-1.2)
 

CHAIN LINK FENCE (TYPE CL-1.2, VINYL-
CLAD)
 

CHAIN LINK FENCE (TYPE CL-1.5)
 

CHAIN LINK FENCE (TYPE CL-1.8)
 

157568
 

157569
 

157570
 

157571
 

157551
 

157552
 

157553
 

157554
 

157555
 

157556
 

157557
 

994650
 

839528
 

692409
 

839521
 

839740
 

208562
 

155003
 

155006
 

270011
 

270001
 

290301
 

800300
 

800381
 

800382
 

800385
 

800386
 

800389
 

800391
 

C 
CHAIN LINK FENCE (TYPE CL-1.8, 25 MM X 800396
 

25 MM MESH)
 

CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) 800395
 

CHAIN LINK FENCE (TYPE CL-1.8, VINYL- 800392
 

CLAD)
 

CHAIN LINK FENCE (TYPE CL-2.4) 800423
 

CHAIN LINK FENCE (TYPE CL-3, VINYL- 800302
 

CLAD)
 

CHAIN LINK FENCE (TYPE CL-3.0) 800427
 

CHAIN LINK FENCE (TYPE CL-4) 800320
 

CHAIN LINK FENCE (TYPE CL-8) 800400
 

CHAIN LINK GATE 801900
 

CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033
 

CHAIN LINK RAILING (TYPE 7) 833032
 

CHAIN LINK RAILING (TYPE 7L) 833034
 

CHANGEABLE MESSAGE SIGN SYSTEM 860530
 

CHANNELIZER (SURFACE MOUNTED) 120165
 

CHANNELIZER (SURFACE MOUNTED) 120166
 

(LEFT IN PLACE)
 

CHECK VALVE 208670
 

CLASS 1 AGGREGATE SUBBASE 250101
 

CLASS 1 CONCRETE (BACKFILL) 510414
 

CLASS 1 CONCRETE (BOX CULVERT) 510413
 

CLASS 1 CONCRETE (MINOR STRUCTURE) 510409
 

CLASS 1 CONCRETE (RETAINING WALL) 510408
 

CLASS 1 CONCRETE (STRUCTURE) 510410
 

CLASS 1 PERMEABLE MATERIAL (BLANKET) 682022
 

CLASS 2 AGGREGATE BASE 260201
 

CLASS 2 AGGREGATE SUBBASE 250201
 

CLASS 2 CONCRETE (BOX CULVERT) 510129
 

CLASS 2 CONCRETE (HEADWALL) 510135
 

CLASS 2 CONCRETE (RETAINING WALL) 510133
 

CLASS 2 CONCRETE (STRUCTURE) 510127
 

CLASS 2 CONCRETE (WINGWALLS) 510138
 

CLASS 2 PERMEABLE MATERIAL 682040
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C 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

CLASS 3 AGGREGATE BASE 

CLASS 3 AGGREGATE SUBBASE 

CLASS 3 CONCRETE 

CLASS 3 CONCRETE (BACKFILL) 

CLASS 3 PERMEABLE MATERIAL 

CLASS 3 PERMEABLE MATERIAL (BLANKET) 

CLASS 4 AGGREGATE SUBBASE 

CLASS 4 CONCRETE (BACKFILL) 

CLASS 5 AGGREGATE SUBBASE 

CLASS A CONCRETE (BOX CULVERT) 

CLEAN AND PAINT BRIDGE RAILING 

CLEAN AND PAINT STRUCTURAL STEEL 

CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE)
 

CLEAN BRIDGE DECK
 

CLEAN EXPANSION JOINT
 

CLEAN STRUCTURAL STEEL (EXISTING 

BRIDGE)
 

CLEANOUT ASSEMBLY (EDGE DRAIN)
 

CLEARING AND GRUBBING 

CLOSED CIRCUIT TELEVISION SYSTEM 

COLD PLANE ASPHALT CONCRETE 
PAVEMENT 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (.10' MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (30 MM MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (45 MM MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (60 MM MAXIMUM)
 

COLUMN CASING
 

COMMERCIAL FERTILIZER
 

COMMERCIAL FERTILIZER (EROSION 

CONTROL)
 

COMMERCIAL FERTILIZER (GRANULAR)
 

COMMERCIAL FERTILIZER (PACKET)
 

COMMERCIAL FERTILIZER (SLOW
 
RELEASE)
 

260301
 

250301
 

510217
 

510220
 

682045
 

682049
 

250401
 

510314
 

250501
 

510104
 

590229
 

590115
 

590116
 

153235
 

511118
 

590106
 

681111
 

160101
 

860990
 

153103
 

153110
 

153152
 

153153
 

153154
 

550110
 

202018
 

203056
 

202030
 

202033
 

202031
 

C
 
COMMUNICATION CONDUIT 860791
 

COMMUNICATION CONDUIT (BRIDGE) 860792
 

COMMUNICATION PULL BOX 869039
 

COMPOST (EROSION CONTROL) 203024
 

CONCRETE (CHANNEL LINING) 721430
 

CONCRETE (CONCRETE APRON) 721431
 

CONCRETE (CONCRETED-ROCK SLOPE 721501
 

PROTECTION)
 

CONCRETE (DITCH LINING) 721420
 

CONCRETE (RAPID SETTING) 511123
 

CONCRETE (SLOPE PROTECTION) 721400
 

CONCRETE BACKFILL 193118
 

CONCRETE BARRIER (TYPE 25 MODIFIED) 833128
 

CONCRETE BARRIER (TYPE 25) 833125
 

CONCRETE BARRIER (TYPE 25A) 833126
 

CONCRETE BARRIER (TYPE 25B MODIFIED) 833130
 

CONCRETE BARRIER (TYPE 25B) 833127
 

CONCRETE BARRIER (TYPE 25R MODIFIED) 833136
 

CONCRETE BARRIER (TYPE 25R) 833138
 

CONCRETE BARRIER (TYPE 26 MODIFIED) 833142
 

CONCRETE BARRIER (TYPE 26) 833140
 

CONCRETE BARRIER (TYPE 26A MODIFIED) 833143
 

CONCRETE BARRIER (TYPE 27 MODIFIED) 833187
 

CONCRETE BARRIER (TYPE 27B MODIFIED) 833165
 

CONCRETE BARRIER (TYPE 27SV 833184
 

MODIFIED)
 

CONCRETE BARRIER (TYPE 60) 839701
 

CONCRETE BARRIER (TYPE 60A) 839702
 

CONCRETE BARRIER (TYPE 60C) 839703
 

CONCRETE BARRIER (TYPE 60D) 839704
 

CONCRETE BARRIER (TYPE 60E) 839705
 

CONCRETE BARRIER (TYPE 60G) 839706
 

CONCRETE BARRIER (TYPE 60GA) 839707
 

CONCRETE BARRIER (TYPE 60GC) 839708
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

CONCRETE BARRIER (TYPE 60S)
 

CONCRETE BARRIER (TYPE 60SA)
 

CONCRETE BARRIER (TYPE 60SC)
 

CONCRETE BARRIER (TYPE 60SE)
 

CONCRETE BARRIER (TYPE 732 MODIFIED)
 

CONCRETE BARRIER (TYPE 732)
 

CONCRETE BARRIER (TYPE 732A)
 

CONCRETE BARRIER (TYPE 732B)
 

CONCRETE BARRIER (TYPE 732R)
 

CONCRETE BARRIER (TYPE 736 MODIFIED)
 

CONCRETE BARRIER (TYPE 736)
 

CONCRETE BARRIER (TYPE 736A)
 

CONCRETE BARRIER (TYPE 736B)
 

CONCRETE BARRIER (TYPE 736R)
 

CONCRETE BARRIER (TYPE 736SV)
 

CONCRETE BARRIER (TYPE 742)
 

CONCRETE BARRIER (TYPE K)
 

CONCRETE CLOSURE WALL
 

CONCRETE PAVEMENT
 

CONCRETE PAVEMENT (RAMP TERMINI)
 

CONCRETE PAVEMENT (WEIGH-IN-MOTION)
 

CONCRETE SEWER MANHOLE
 

CONCRETED-ROCK SLOPE PROTECTION 

(1/2T, METHOD B)
 

CONCRETED-ROCK SLOPE PROTECTION 

(COBBLE, METHOD A)
 

CONCRETED-ROCK SLOPE PROTECTION 

(COBBLE, METHOD B)
 

CONCRETED-ROCK SLOPE PROTECTION 

(FACING, METHOD B)
 

CONDUCTOR (NO. 4)
 

CONDUCTOR (NO. 6)
 

CONDUCTOR (NO. 8)
 

CONNECT GUARD RAILING TO STRUCTURE
 

CONSTRUCTION AREA SIGNS
 

839710
 

839711
 

839712
 

839713
 

839717
 

839720
 

839721
 

839723
 

839718
 

839727
 

839725
 

839726
 

839731
 

839728
 

839734
 

839735
 

833080
 

513501
 

401000
 

401066
 

401102
 

719210
 

721618
 

721516
 

721616
 

721609
 

869007
 

869006
 

869005
 

839525
 

120090
 

C
 
CONSTRUCTION SITE MANAGEMENT 074016
 

CONTOUR GRADING 197003
 

CONTROL AND NEUTRAL CONDUCTORS 206560
 

CORE CONCRETE (0 - 50 MM) 515072
 

CORE CONCRETE (101 MM - 150 MM) 515074
 

CORE CONCRETE (151 MM - 200 MM) 515075
 

CORE CONCRETE (201 MM - 250 MM) 515076
 

CORE CONCRETE (251 MM - 300 MM) 515077
 

CORE CONCRETE (51 MM - 100 MM) 515073
 

CRACK EXISTING CONCRETE PAVEMENT 415101
 

CRASH CUSHION (ADIEM) 839603
 

CRASH CUSHION (REACT 9CBB) 839604
 

CRASH CUSHION (REACT 9SCBS) 839605
 

CRASH CUSHION (TYPE CAT) 839601
 

CRASH CUSHION (TYPE CAT) BACKUP 839602
 

CRASH CUSHION MODULE, SAND FILLED 839631
 

CRASH CUSHION, SAND FILLED 839591
 

CULTIVATE 200120
 

CULTIVATE (SOIL AMENDMENT) 200121
 

CURB RAMP DETECTABLE WARNING 731656
 

SURFACE 

D
 
DEBRIS RACK 706500
 

DELINEATOR (CLASS 1) 820107
 

DELINEATOR (CLASS 2) 820108
 

DELINEATOR (SPECIAL) 820105
 

DETECTOR LOOP 860811
 

DEVELOP WATER SUPPLY 170101
 

DIAPHRAGM BOLSTER 510805
 

DITCH EXCAVATION 194001
 

DOUBLE METAL BEAM GUARD RAILING 839220
 

(WOOD POST)
 

DOUBLE THRIE BEAM BARRIER 839310
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D 
DOUBLE THRIE BEAM BARRIER (BRIDGE) 839313 

DOUBLE THRIE BEAM BARRIER (STEEL 839312 
POST) 

DOUBLE THRIE BEAM BARRIER (WOOD 839311 
POST) 

DRAINAGE INLET 707050 

DRAINAGE INLET MARKER 700617 

DRAINAGE MANHOLE 707051 

DRAINAGE PUMPING EQUIPMENT 740500 

DRILL AND BOND DOWEL 511106 

DRILL AND BOND DOWEL (EPOXY 511109 
CARTRIDGE) 

DRILL HOLE (HORIZONTAL DRAIN) 681502 

DRILL HOLE (SUBSEALING) 410101 

DRIVE CAST-IN-STEEL-SHELL CONCRETE 499031 
PILE (610 MM) 

DRIVE CAST-IN-STEEL-SHELL CONCRETE 499043 
PILE (914 MM) 

DRIVE PILE (CLASS 400) 491008 

DRIVE PILE (CLASS 400) (ALTERNATIVE W) 491013 

DRIVE PILE (CLASS 625) 490754 

490771DRIVE PILE (CLASS 625) (ALTERNATIVE V) 

DRIVE PILE (CLASS 625) (ALTERNATIVE W) 490773 

DRIVE PILE (CLASS 900) (ALTERNATIVE W) 490701 

DRIVE STEEL PILE (HP 250 X 62) 490506 

DRIVE STEEL PILE (HP 250 X 85) 490512 

DRIVE STEEL PILE (HP 360 X 132) 490567 

DRIVE STEEL PILE (HP 360 X 174) 490571 

DUFF 202007 

DUST CONTROL PLAN 190114 

DUST CONTROL PLAN (NATURALLY 190116 
OCCURRING ASBESTOS) 

DUST PALLIATIVE (STABILIZING EMULSION) 180102 

E 
EARTH RETAINING STRUCTURE (GUARD 197030 
RAILING) 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

E 
EARTH RETAINING STRUCTURE, 197021 
LOCATION A 

EARTH RETAINING STRUCTURE, 197022 
LOCATION B 

EARTH RETAINING STRUCTURE, 197023 
LOCATION C 

EARTH RETAINING STRUCTURE, 197024 
LOCATION D 

ELECTRIC SERVICE (IRRIGATION) 860797 

ELECTRICAL WORK 991061 

EMBANKMENT 198050 

END ANCHOR ASSEMBLY (TYPE CA) 839582 

END ANCHOR ASSEMBLY (TYPE SFT) 839581 

END CAP 839555 

END CAP (TYPE A) 839576 

END CAP (TYPE TA) 839577 

END CAP (TYPE TC) 839578 

END SECTION 839553 

ENTRANCE TAPER 692001 

ERECT PRECAST CONCRETE GIRDER 512401 

ERECT PRECAST PRESTRESSED 512500 
CONCRETE GIRDER 

ERECT STRUCTURAL STEEL (BRIDGE) 550204 

EROSION CONTROL 203015 

EROSION CONTROL (BLANKET) 203001 

EROSION CONTROL (COMPOST BLANKET) 203002 

EROSION CONTROL (DRILL SEED) 203012 

EROSION CONTROL (HYDRAULIC MATRIX) 203017 

EROSION CONTROL (NETTING) 203018 

EROSION CONTROL (TYPE C) 203011 

EROSION CONTROL (TYPE D) 203016 

EROSION CONTROL, BFM 203019 

ESTABLISH EXISTING PLANTING 204100 

EXPANSION DAM 519050 

EXPOSED AGGREGATE FINISH 511045 

EXTEND 200 MM CONDUIT 208909 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

E 
EXTEND 250 MM CONDUIT 208910 

EXTENDED PLANT ESTABLISHMENT WORK 204101 

EXTERIOR PLUMBING 991029 

F 
FENCE (TYPE BW, 4-STRAND, METAL POST) 800008 

FENCE (TYPE BW, 5 STRAND, METAL POST) 800007 

FENCE (TYPE BW, 6 STRAND, METAL POST) 800016 

FENCE (TYPE BW, METAL POST) 800001 

FENCE (TYPE BW, WOOD POST) 800002 

FENCE (TYPE WM AND BW) 800060 

FENCE (TYPE WM, METAL POST) 800051 

FIBER (EROSION CONTROL) 203014 

FIBER OPTIC SPLICE CLOSURE 867130 

FIBER ROLLS 203021 

FILTER ASSEMBLY UNIT 208560 

FILTER FABRIC 681990 

FILTER FABRIC 729000 

FILTER FABRIC (GABION) 729002 

FINISHING ROADWAY 220101 

FIRE HYDRANT 993002 

FLASHING BEACON 860601 

FLASHING BEACON (PORTABLE) 120200 

FLASHING BEACON AND LIGHTING 860603 

FLASHING BEACON SYSTEM 860604 

FLUME ANCHOR ASSEMBLY 692361 

FLUME DOWNDRAIN 691900 

FOLIAGE PROTECTOR 205051 

FRACTURED RIB TEXTURE 511064 

FRAME AND COVER 750008 

FRAME AND GRATE 750007 

FURNISH AND INSTALL DRAIN PIPE 681501 
(HORIZONTAL DRAIN) 

F 
FURNISH BRIDGE DECK TREATMENT 

MATERIAL
 

FURNISH BRIDGE DECK TREATMENT 

MATERIAL (LOW ODOR)
 

FURNISH CAST-IN-STEEL-SHELL
 
CONCRETE PILING (610 MM)
 

FURNISH CAST-IN-STEEL-SHELL
 
CONCRETE PILING (914 MM)
 

FURNISH FORMED PANEL SIGN
 
(OVERHEAD)
 

FURNISH FORMED PANEL SIGN
 
(ROADSIDE)
 

FURNISH LAMINATED PANEL SIGN (1"-
TYPE A)
 

FURNISH LAMINATED PANEL SIGN (1"-
TYPE B)
 

FURNISH LAMINATED PANEL SIGN (2 1/2"-
TYPE H)
 

FURNISH LAMINATED PANEL SIGN (25.4
 
MM-TYPE A)
 

FURNISH LAMINATED PANEL SIGN (25.4
 
MM-TYPE B)
 

FURNISH LAMINATED PANEL SIGN (63.5
 
MM-TYPE B)
 

FURNISH LAMINATED PANEL SIGN (63.5
 
MM-TYPE H)
 

FURNISH PILING (CLASS 400)
 

FURNISH PILING (CLASS 400)
 
(ALTERNATIVE W)
 

FURNISH PILING (CLASS 625)
 

FURNISH PILING (CLASS 625)
 
(ALTERNATIVE V)
 

FURNISH PILING (CLASS 625)
 
(ALTERNATIVE W)
 

FURNISH PILING (CLASS 900)
 
(ALTERNATIVE W)
 

FURNISH POLYESTER CONCRETE 

OVERLAY
 

FURNISH PRECAST PRESTRESSED 

CONCRETE BULB-TEE GIRDER (25 M-30 M)
 

FURNISH PRECAST PRESTRESSED 

CONCRETE BULB-TEE GIRDER (30 M-35 M)
 

FURNISH PRECAST PRESTRESSED 

CONCRETE BULB-TEE GIRDER (35 M-40 M)
 

FURNISH PRECAST PRESTRESSED 

CONCRETE GIRDER (10 M - 15 M)
 

FURNISH PRECAST PRESTRESSED 

CONCRETE GIRDER (15 M - 20 M)
 

540108 

540109 

499030 

499042 

560233 

560232 

560244 

560245 

560247 

560234 

560235 

560236 

560237 

491007 

491012 

490753 

490770 

490772 

490700 

515041 

512254 

512255 

512256 

512230 

512231 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

F 
FURNISH PRECAST PRESTRESSED 512232 
CONCRETE GIRDER (20 M - 25 M) 

FURNISH PRECAST PRESTRESSED 512233 
CONCRETE GIRDER (25 M - 30 M) 

FURNISH PRECAST PRESTRESSED 512234 
CONCRETE GIRDER (30 M - 35 M) 

FURNISH PRECAST PRESTRESSED 512235 
CONCRETE GIRDER (35 M - 40 M) 

FURNISH PRECAST PRESTRESSED 512229 
CONCRETE GIRDER (5 M - 10 M) 

FURNISH PRECAST PRESTRESSED 512204 
CONCRETE GIRDER (50'-60') 

FURNISH SIGN STRUCTURE (BRIDGE 560203 
MOUNTED WITH WALKWAY) 

FURNISH SIGN STRUCTURE (BRIDGE 560223 
MOUNTED WITHOUT WALKWAY) 

FURNISH SIGN STRUCTURE 560213 
(LIGHTWEIGHT) 

FURNISH SIGN STRUCTURE (TRUSS) 560218 

FURNISH SIGN STRUCTURE (TUBULAR) 560208 

FURNISH SINGLE SHEET ALUMINUM SIGN 560251 
(0.063"-FRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560248 
(0.063"-UNFRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560252 
(0.080"-FRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560249 
(0.080"-UNFRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560241 
(1.6 MM-FRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560238 
(1.6 MM-UNFRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560242 
(2.0 MM-FRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560239 
(2.0 MM-UNFRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 560240 
(3.2 MM-UNFRAMED) 

FURNISH STEEL PILING (HP 250 X 62) 490505 

FURNISH STEEL PILING (HP 250 X 85) 490511 

FURNISH STEEL PILING (HP 360 X 132) 490566 

FURNISH STEEL PILING (HP 360 X 174) 490570 

FURNISH STRUCTURAL STEEL (BRIDGE) 550203 

G 

GABION 722020 

GEOCOMPOSITE DRAIN 681132 

GRATED LINE DRAIN 703233 

GRAVEL BLANKET 193101 

GRIND EXISTING CONCRETE PAVEMENT 420201 

GROOVE EXISTING CONCRETE PAVEMENT 420102 

GROUT (SUBSEALING) 410105 

GUARD RAILING DELINEATOR 820118 

H 
HANDRAILING 839514 

HEADED BAR REINFORCEMENT 520120 

HEADER BOARD 206003 

HEALTH AND SAFETY PLAN 074018 

HIGH SPEED WEIGH-IN-MOTION SYSTEM 861203 

HIGHWAY ADVISORY RADIO SYSTEM 860520 

HIGHWAY LIGHTING 860403 

HIGHWAY PLANTING 200001 

I 
IMPORTED BORROW 198001 

IMPORTED BORROW (LIGHTWEIGHT 198009 
AGGREGATE) 

IMPORTED MATERIAL (SHOULDER 198007 
BACKING) 

IMPORTED ROCKY MATERIAL 198021 

IMPORTED TOPSOIL 200101 

INDUCTIVE LOOP DETECTOR 860810 

INJECT CRACK (EPOXY) 511130 

INLET FRAME AND GRATE 750030 

INLET GRATE 750050 

INSTALL DRAINAGE INLET MARKER 700619 

INSTALL FRAMED SIGN PANEL 568021 

INSTALL MEDIAN MILEAGE PANEL 820180 

INSTALL ROADSIDE SIGN (LAMINATED 568023 
WOOD BOX POST) 

Page A 16 



 

  

  

 

 

 

 

 

 

 

 

 

 

 

 

  

  

  

  

 

 

 

 

  

  

  

  

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

I 
INSTALL ROADSIDE SIGN PANEL ON 568017 
EXISTING POST 

INSTALL SIGN (MAST-ARM HANGER 568015 
METHOD) 

INSTALL SIGN (STRAP AND SADDLE 568001 
BRACKET METHOD) 

INSTALL SIGN OVERLAY 568007 

INSTALL SIGN PANEL ON EXISTING FRAME 568016 

INSTALL SIGN STRUCTURE (BRIDGE 560204 
MOUNTED WITH WALKWAY) 

INSTALL SIGN STRUCTURE (BRIDGE 560224 
MOUNTED WITHOUT WALKWAY) 

INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214 

INSTALL SIGN STRUCTURE (TRUSS) 560219 

INSTALL SIGN STRUCTURE (TUBULAR) 560209 

INTERCONNECTION CONDUIT AND CABLE 860703 

IRON SULFATE 202003 

IRRIGATION CONTROLLER (BATTERY) 206929 

IRRIGATION CONTROLLER ENCLOSURE 208301 
CABINET 

IRRIGATION SYSTEM 208000 

ISOLATION CASING 750041 

J 
JACKED 1200 MM REINFORCED 655371 
CONCRETE PIPE (CLASS III) 

JACKED 1200 MM REINFORCED 655578 
CONCRETE PIPE (CLASS V) 

JACKED 1500 MM REINFORCED 655373 
CONCRETE PIPE (CLASS III) 

JACKED 450 MM REINFORCED CONCRETE 655365 
PIPE (CLASS III) 

JACKED 450 MM REINFORCED CONCRETE 655572 
PIPE (CLASS V) 

JACKED 600 MM REINFORCED CONCRETE 656357 
PIPE (CLASS III, RUBBER GASKET JOINT) 

JACKED 600 MM REINFORCED CONCRETE 655574 
PIPE (CLASS V) 

JACKED 750 MM REINFORCED CONCRETE 655368 
PIPE (CLASS III) 

JOINT SEAL (ASPHALTIC PLUG) 519133 

JOINT SEAL (MR 1 1/2") 519091 

JOINT SEAL (MR 1") 519088 

J 
JOINT SEAL (MR 1/2")
 

JOINT SEAL (MR 15 MM)
 

JOINT SEAL (MR 2")
 

JOINT SEAL (MR 30 MM)
 

JOINT SEAL (MR 40 MM)
 

JOINT SEAL (MR 50 MM)
 

JOINT SEAL (TYPE A)
 

JOINT SEAL (TYPE AL)
 

JOINT SEAL ASSEMBLY (MR 100 MM)
 

JOINT SEAL ASSEMBLY (MR 101 MM - 160 

MM)
 

JOINT SEAL ASSEMBLY (MR 161 MM - 240 

MM)
 

JOINT SEAL ASSEMBLY (MR 2 1/2")
 

JOINT SEAL ASSEMBLY (MR 3 1/2") 

JOINT SEAL ASSEMBLY (MR 3") 

JOINT SEAL ASSEMBLY (MR 4") 

JOINT SEAL ASSEMBLY (MR 5") 

JOINT SEAL ASSEMBLY (MR 6") 

JOINT SEAL ASSEMBLY (MR 60 MM) 

JOINT SEAL ASSEMBLY (MR 70 MM) 

JOINT SEAL ASSEMBLY (MR 80 MM) 

JOINT SEAL ASSEMBLY (MR 90 MM) 

JUTE MESH 

L 
LEAD COMPLIANCE PLAN
 

LEAN CONCRETE BACKFILL
 

LEAN CONCRETE BASE
 

LIGHTING
 

LIGHTING (AREA)
 

LIGHTING (CITY STREET)
 

LIGHTING (LOCATION 1)
 

LIGHTING (LOCATION 2)
 

519081 

519120 

519100 

519117 

519142 

519144 

519101 

519102 

519128 

519129 

519130 

519092 

519094 

519093 

519095 

519097 

519099 

519124 

519125 

519126 

519127 

203561 

190110 

193119 

280000 

860401 

862026 

860402 

860461 

860462 
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L 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

LIGHTING (LOCATION 3)
 

LIGHTING (STAGE CONSTRUCTION)
 

LIGHTING (TEMPORARY)
 

LIGHTING AND SIGN ILLUMINATION
 

LIGHTING CONDUIT (BRIDGE)
 

LIGHTWEIGHT CONCRETE
 

LIGHTWEIGHT FILL
 

LIQUID ASPHALT (PRIME COAT)
 

LIQUID ASPHALT, MC-250 (PRIME COAT)
 

LIQUID ASPHALT, SC-250 (PRIME COAT)
 

LIQUID ASPHALT, SC-70 (PRIME COAT)
 

M 
MAINTAIN EXISTING IRRIGATION 
FACILITIES 

MAINTAIN EXISTING PLANTED AREAS 

MAINTAIN EXISTING PLANTS 

MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION 

MAINTENANCE VEHICLE PULLOUT 

MANHOLE 

MANHOLE (TYPE A) 

MANHOLE (TYPE B) 

MANHOLE (TYPE C) 

MANHOLE FRAME AND COVER 

MANHOLE FRAME AND GRATE 

MARKER (CULVERT) 

MASONRY BLOCK WALL 

MECHANICAL WORK 

MEMBRANE WATERPROOFING 

METAL (BARRIER MOUNTED SIGN) 

METAL (RAIL MOUNTED SIGN) 

METAL BEAM GUARD RAILING 

860463
 

860415
 

860400
 

860460
 

860761
 

511001
 

198100
 

395000
 

395601
 

395101
 

395001
 

206401
 

204096
 

204098
 

860090
 

209801
 

719300
 

719305
 

719306
 

719307
 

750010
 

750011
 

820112
 

518201
 

991065
 

540103
 

562002
 

562004
 

832001
 

M 
METAL BEAM GUARD RAILING (2.1 M 832061
 

WOOD POST)
 

METAL BEAM GUARD RAILING (2.4 M POST) 832063
 

METAL BEAM GUARD RAILING (7' POST) 832013
 

METAL BEAM GUARD RAILING (7' WOOD 832012
 

POST)
 

METAL BEAM GUARD RAILING (ELEMENT) 832008
 

METAL BEAM GUARD RAILING (STEEL 832002
 

POST)
 

METAL BEAM GUARD RAILING (WOOD 832003
 

POST)
 

METAL GATE 801340
 

METAL RAILING 833000
 

MILEPOST MARKER 820110
 

MINOR CONCRETE 510501
 

MINOR CONCRETE (ANCHOR) 510527
 

MINOR CONCRETE (BACKFILL) 510526
 

MINOR CONCRETE (BACKFILL) 719589
 

MINOR CONCRETE (BRUSHED CONCRETE) 731518
 

MINOR CONCRETE (CHANNEL LINING) 727905
 

MINOR CONCRETE (CURB AND CURB 731626
 

RAMP)
 

MINOR CONCRETE (CURB AND GUTTER) 731504
 

MINOR CONCRETE (CURB AND SIDEWALK) 731505
 

MINOR CONCRETE (CURB RAMP) 731623
 

MINOR CONCRETE (CURB) 731501
 

MINOR CONCRETE (CURB, GUTTER, 731510
 

SIDEWALK AND DRIVEWAY)
 

MINOR CONCRETE (CURB, SIDEWALK AND 731627
 

CURB RAMP)
 

MINOR CONCRETE (DITCH LINING) 727901
 

MINOR CONCRETE (DRIVEWAY) 731516
 

MINOR CONCRETE (EXPOSED 731508
 

AGGREGATE CONCRETE)
 

MINOR CONCRETE (EXPOSED 731512
 

AGGREGATE SIDEWALK)
 

MINOR CONCRETE (GUTTER DEPRESSION) 731507
 

MINOR CONCRETE (GUTTER LINING) 727906
 

MINOR CONCRETE (GUTTER) 731517
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

M 
MINOR CONCRETE (INVERT PAVING)
 

MINOR CONCRETE (ISLAND PAVING)
 

MINOR CONCRETE (MINOR STRUCTURE)
 

MINOR CONCRETE (MISCELLANEOUS 

CONSTRUCTION)
 

MINOR CONCRETE (PILE CAP)
 

MINOR CONCRETE (PIPE COVER)
 

MINOR CONCRETE (PIPE ENCASEMENT)
 

MINOR CONCRETE (SIDEWALK)
 

MINOR CONCRETE (SOUND WALL)
 

MINOR CONCRETE (STAMPED CONCRETE)
 

MINOR CONCRETE (TEXTURED PAVING)
 

MINOR CONCRETE (WALL)
 

MISCELLANEOUS IRON AND STEEL
 

MISCELLANEOUS METAL
 

MISCELLANEOUS METAL (BRIDGE)
 

MISCELLANEOUS METAL (RESTRAINER - 
CABLE TYPE) 

MISCELLANEOUS METAL (RESTRAINER - 
PIPE TYPE) 

MISCELLANEOUS METAL (RESTRAINER) 

MOBILIZATION 

MODIFY EDGE DRAIN CLEANOUT 

MODIFY FLASHING BEACON 

MODIFY INLET 

MODIFY INLET TO MANHOLE 

MODIFY LIGHTING 

MODIFY LIGHTING (LOCATION 1) 

MODIFY LIGHTING AND SIGN ILLUMINATION 

MODIFY MANHOLE 

MODIFY MECHANICAL EQUIPMENT 

MODIFY METAL BEAM GUARD RAILING 

MODIFY PUMP PLANT 

MODIFY RAMP METERING SYSTEM 

MODIFY SIGN ILLUMINATION 

510510 

731511 

510502 

731502 

510700 

510522 

719569 

731521 

510524 

731519 

731530 

510530 

750001 

750500 

750501 

750498 

750496 

750503 

999990 

152622 

860615 

152604 

152609 

861503 

861511 

861504 

152610 

152592 

152632 

159800 

861088 

860508 

M 
MODIFY SIGN STRUCTURE 

MODIFY SIGNAL 

MODIFY SIGNAL (LOCATION 1) 

MODIFY SIGNAL (LOCATION 2) 

MODIFY SIGNAL (LOCATION 3) 

MODIFY SIGNAL (LOCATION 4) 

MODIFY SIGNAL (LOCATION 5) 

MODIFY SIGNAL AND LIGHTING 

MODIFY SIGNAL AND LIGHTING (LOCATION 
1)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

2)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

3)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

4)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

5)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

6)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

7)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

8)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

9)
 

MODIFY TRAFFIC MONITORING STATION
 

MODIFY TRAFFIC MONITORING STATION 

(COUNT)
 

MOVE-IN/MOVE-OUT (EROSION CONTROL)
 

MOVE-IN/MOVE-OUT (TEMPORARY
 
EROSION CONTROL)
 

MULCH
 

N 
NO. 3 1/2 (T) PULL BOX 

NO. 5 PULL BOX 

NO. 5(T) PULL BOX 

NO. 6 PULL BOX 

NO. 6(T) PULL BOX 

NPS 2 SUPPLY LINE (BRIDGE) 

152641 

861502 

861491 

861492 

861493 

861494 

861495 

861501 

861497 

861498 

861499 

861500 

861505 

861506 

861507 

861508 

861509 

860889 

860890 

203026 

074037 

202011 

869032 

869035 

869034 

869036 

869038 

208036 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

N 
NPS 2.5 SUPPLY LINE (BRIDGE) 

NPS 3 SUPPLY LINE (BRIDGE) 

O 
OBJECT MARKER
 

OBJECT MARKER (TYPE K)
 

OBJECT MARKER (TYPE K-1)
 

OBJECT MARKER (TYPE L)
 

OBJECT MARKER (TYPE L-1)
 

OBJECT MARKER (TYPE L-2)
 

OBJECT MARKER (TYPE P)
 

OBLITERATE SURFACING
 

P 
PAINT CURB (2-COAT) 

PAINT PAVEMENT MARKING 

PAINT PAVEMENT MARKING (2-COAT) 

PAINT TRAFFIC STRIPE 

PAINT TRAFFIC STRIPE (1-COAT) 

PAINT TRAFFIC STRIPE (2-COAT) 

PAINTED STALL LINES AND PAVEMENT 

MARKINGS
 

PARKING BUMPER (PRECAST CONCRETE)
 

PARKING BUMPER (PRECAST CONCRETE)
 

PAVEMENT MARKER (NON-REFLECTIVE)
 

PAVEMENT MARKER (REFLECTIVE)
 

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE G)
 

PAVEMENT MARKER (RETROREFLECTIVE)
 

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)
 

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C)
 

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)
 

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)
 

PAVEMENT REINFORCING FABRIC
 

208037
 

208038
 

820130
 

820131
 

820141
 

820132
 

820151
 

820152
 

820134
 

150305
 

597401
 

840660
 

840666
 

840653
 

840655
 

840656
 

840651
 

842000
 

994912
 

850101
 

850102
 

850103
 

850111
 

850122
 

850110
 

850112
 

850113
 

393001
 

P 
PAVING ASPHALT (BINDER-PAVEMENT 391005
 

REINFORCING FABRIC)
 

PAVING ASPHALT (PAINT BINDER) 391003
 

PAVING NOTCH EXTENSION 510800
 

PEDESTRIAN BARRICADE 833077
 

PERMEABLE MATERIAL 682001
 

PERMEABLE MATERIAL (BLANKET) 682008
 

PERVIOUS BACKFILL MATERIAL 193030
 

PERVIOUS BACKFILL MATERIAL 193031
 

(RETAINING WALL)
 

PLACE AND COMPACT EMBANKMENT 197010
 

PLACE ASPHALT CONCRETE 394002
 

(MISCELLANEOUS AREA)
 

PLACE ASPHALT CONCRETE DIKE 394001
 

PLACE ASPHALT CONCRETE DIKE (TYPE A) 394040
 

PLACE ASPHALT CONCRETE DIKE (TYPE C) 394044
 

PLACE ASPHALT CONCRETE DIKE (TYPE D) 394046
 

PLACE ASPHALT CONCRETE DIKE (TYPE E) 394048
 

PLACE ASPHALT CONCRETE DIKE (TYPE F) 394049
 

PLACE POLYESTER CONCRETE OVERLAY 515042
 

PLANT (GROUP A) 204001
 

PLANT (GROUP A) 204035
 

PLANT (GROUP B) 204002
 

PLANT (GROUP B) 204036
 

PLANT (GROUP F) 204006
 

PLANT (GROUP H) 204008
 

PLANT (GROUP I) 204009
 

PLANT (GROUP K) 204011
 

PLANT (GROUP M) 204013
 

PLANT (GROUP U) 204021
 

PLANT (GROUP U) 204038
 

PLANT (GROUP W) 204017
 

PLANT (GROUP Z) 204022
 

PLANT ESTABLISHMENT WORK 204099
 

PLASTIC PIPE LINER (16.00" O.D.) 152661
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

P 
PLASTIC PIPE LINER (21.50" O.D.) 

PLUG CULVERT 

PORTABLE CHANGEABLE MESSAGE SIGN 

PORTABLE DELINEATOR 

PORTLAND CEMENT CONCRETE (PATCH) 

PORTLAND CEMENT CONCRETE BASE 

PRECAST CONCRETE PIPE MANHOLE 

PREPARE AND PAINT CONCRETE 

PREPARE AND STAIN CONCRETE 

PREPARE CONCRETE BRIDGE DECK 
SURFACE 

PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

PREPARE WATER POLLUTION CONTROL 
PROGRAM 

PRESTRESSING CAST-IN-PLACE 
CONCRETE 

PRESTRESSING PRECAST GIRDER 

PROGRESS SCHEDULE (CRITICAL PATH 
METHOD) 

PROGRESS SCHEDULE (CRITICAL PATH) 

PRUNE EXISTING PLANTS 

PTFE BEARING 

PTFE SPHERICAL BEARING 

PUMPING PLANT ELECTRICAL EQUIPMENT 

PUMPING PLANT METAL WORK 

PURE LIVE SEED (EROSION CONTROL) 

R 
RAIL TENSIONING ASSEMBLY
 

RAISE BRIDGE
 

RAMP METERING SYSTEM
 

RAMP METERING SYSTEM (LOCATION 1)
 

RAMP METERING SYSTEM (LOCATION 10)
 

RAMP METERING SYSTEM (LOCATION 11)
 

RAMP METERING SYSTEM (LOCATION 12)
 

152664
 

155001
 

128650
 

120182
 

511121
 

405030
 

719315
 

597600
 

597601
 

153225
 

074019 

074017 

500001
 

500020
 

070012
 

070010
 

200052
 

518050
 

518051
 

741001
 

750520
 

203045
 

839561
 

159101
 

861100
 

861101
 

861110
 

861111
 

861112
 

R
 
RAMP METERING SYSTEM (LOCATION 13) 861113
 

RAMP METERING SYSTEM (LOCATION 14) 861114
 

RAMP METERING SYSTEM (LOCATION 15) 861115
 

RAMP METERING SYSTEM (LOCATION 2) 861102
 

RAMP METERING SYSTEM (LOCATION 3) 861103
 

RAMP METERING SYSTEM (LOCATION 4) 861104
 

RAMP METERING SYSTEM (LOCATION 5) 861105
 

RAMP METERING SYSTEM (LOCATION 6) 861106
 

RAMP METERING SYSTEM (LOCATION 8) 861108
 

RAMP METERING SYSTEM (LOCATION 9) 861109
 

RAPID SETTING CONCRETE (PATCH) 511124
 

RECLAIMED WATER WARNING SIGN 209200
 

RECONSTRUCT CHAIN LINK FENCE 151540
 

RECONSTRUCT CHAIN LINK GATE 151554
 

RECONSTRUCT DRAINAGE FACILITY 151510
 

RECONSTRUCT FENCE 151531
 

RECONSTRUCT FENCE (TYPE BW) 151536
 

RECONSTRUCT FENCE (TYPE WM) 151537
 

RECONSTRUCT INLET 151512
 

RECONSTRUCT METAL BEAM GUARD 151572
 

RAILING 

RECONSTRUCT METAL BEAM GUARD 151624
 

RAILING (2.1 M POST)
 

RECONSTRUCT METAL BEAM GUARD 151625
 

RAILING (WOOD POST)
 

RECONSTRUCT THRIE BEAM BARRIER 151568
 

RECONSTRUCT WOOD FENCE 151534
 

RECYCLED WATER WARNING SIGNS 209202
 

REDWOOD COVER 706061
 

REDWOOD FENCE 800707
 

REFINISH BRIDGE DECK 515020
 

REINFORCED CONCRETE CRIB WALL 513601
 

(TYPE A)
 

REINFORCED CONCRETE CRIB WALL 513602
 

(TYPE B)
 

REINFORCED CONCRETE CRIB WALL 513603
 

(TYPE C)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R 
REINFORCED CONCRETE CRIB WALL 
(TYPE D) 

RELAY PIPE DOWNDRAIN 

RELAY STEEL FLARED END SECTION 

RELOCATE CONCRETE BARRIER (TYPE K) 

RELOCATE CRASH CUSHION 

RELOCATE EXTINGUISHABLE MESSAGE 
SIGN 

RELOCATE FENCE 

RELOCATE FLASHING BEACON 

RELOCATE GATE 

RELOCATE HYDRANT 

RELOCATE LIGHTING STANDARD 

RELOCATE MAILBOX 

RELOCATE MARKER 

RELOCATE REMOTE CONTROL VALVE 

RELOCATE ROADSIDE SIGN 

RELOCATE ROADSIDE SIGN (METAL POST) 

RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD) 

RELOCATE ROADSIDE SIGN (WOOD POST) 

RELOCATE ROADSIDE SIGN-ONE POST 

RELOCATE ROADSIDE SIGN-TWO POST 

RELOCATE SIGN PANEL 

RELOCATE SIGN STRUCTURE 

RELOCATE WATER METER 

REMODEL INLET 

REMOVABLE BARRIER POST 

REMOVE ASPHALT CONCRETE 

REMOVE ASPHALT CONCRETE DIKE 

REMOVE ASPHALT CONCRETE OVERSIDE 
DRAIN 

REMOVE ASPHALT CONCRETE SURFACING 

REMOVE BASE AND SURFACING 

REMOVE BOX CULVERT 

513604
 

152033
 

152044
 

152372
 

152388
 

861295
 

152379
 

861303
 

152381
 

152351
 

861300
 

152370
 

152385
 

152354
 

152390
 

152391
 

152393
 

152392
 

152386
 

152387
 

152396
 

152394
 

152410
 

152703
 

839522
 

150769
 

150771
 

150859
 

150857
 

150860
 

156535
 

R
 
REMOVE BRIDGE MOUNTED SIGN 150767
 

REMOVE BRIDGE RAILING 156579
 

REMOVE CHAIN LINK FENCE 150608
 

REMOVE CHANNELIZERS 150730
 

REMOVE CONCRETE 153210
 

REMOVE CONCRETE (CHANNEL) 153220
 

REMOVE CONCRETE (CURB AND GUTTER) 153215
 

REMOVE CONCRETE (CURB, GUTTER, AND 153239
 

SIDEWALK)
 

REMOVE CONCRETE (MISCELLANEOUS) 153246
 

REMOVE CONCRETE (STRUCTURE) 153213
 

REMOVE CONCRETE BARRIER 153221
 

REMOVE CONCRETE BARRIER (TYPE 50) 153230
 

REMOVE CONCRETE BARRIER (TYPE K) 153229
 

REMOVE CONCRETE CURB 153214
 

REMOVE CONCRETE CURB AND SIDEWALK 153216
 

REMOVE CONCRETE DECK SURFACE 150870
 

REMOVE CONCRETE FLARED END 153219
 

SECTION
 

REMOVE CONCRETE ISLAND (PORTIONS) 153222
 

REMOVE CONCRETE PAVEMENT 150846
 

REMOVE CONCRETE PAVEMENT AND BASE 150847
 

REMOVE CONCRETE SIDEWALK 153218
 

REMOVE CONCRETE SIDEWALK AND 153211
 

DRIVEWAY
 

REMOVE CONTRAST TREATMENT 150720
 

REMOVE CRASH CUSHION 156585
 

REMOVE CRASH CUSHION (SAND FILLED) 156590
 

REMOVE CULVERT 150805
 

REMOVE CURB 150772
 

REMOVE DELINEATOR 151224
 

REMOVE DOUBLE METAL BEAM BARRIER 150667
 

REMOVE DOWNDRAIN 150823
 

REMOVE DRAINAGE FACILITY 150804
 

REMOVE ENTRANCE TAPER 150615
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R 
REMOVE FENCE 

REMOVE FENCE (TYPE BW) 

REMOVE FENCE (TYPE WM) 

REMOVE FLARED END SECTION 

REMOVE GATE 

REMOVE HEADWALL 

REMOVE INLET 

REMOVE IRRIGATION FACILITY 

REMOVE JUNCTION BOX 

REMOVE LIGHTING STANDARD 

REMOVE MANHOLE 

REMOVE MARKER 

REMOVE METAL BEAM BARRIER 

REMOVE METAL BEAM GUARD RAILING 

REMOVE METAL RAILING 

REMOVE OVERSIDE DRAIN 

REMOVE PAINTED PAVEMENT MARKING 

REMOVE PAINTED TRAFFIC STRIPE 

REMOVE PAVEMENT MARKER 

REMOVE PAVEMENT MARKING 

REMOVE PIPE 

REMOVE PULL BOX 

REMOVE RETAINING WALL 

REMOVE RETAINING WALL (PORTION) 

REMOVE RETAINING WALL (WOOD) 

REMOVE ROADSIDE SIGN 

REMOVE ROADSIDE SIGN (METAL POST) 

REMOVE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD)
 

REMOVE ROADSIDE SIGN (WOOD POST)
 

REMOVE ROADSIDE SIGN MOUNTED ON 

MAST ARM
 

REMOVE ROADSIDE SIGN PANEL
 

REMOVE SEWER MANHOLE
 

150605 

150606 

150607 

150668 

150620 

150821 

150820 

150685 

150828 

868007 

150826 

150630 

150666 

150662 

156576 

150801 

150712 

150711 

150722 

150713 

150806 

869043 

150829 

150830 

150834 

150742 

150745 

150747 

150744 

150741 

150748 

150824 

R 
REMOVE SEWER PIPE 150841 

REMOVE SIGN FROM SIGN FRAME 150762 

REMOVE SIGN PANEL 150763 

REMOVE SIGN PANEL AND REMOVABLE 150761 
SIGN PANEL FRAME 

REMOVE SIGN STRUCTURE 150760 

REMOVE SINGLE METAL BEAM BARRIER 150665 

REMOVE SLOPE PAVING 150844 

REMOVE SOUND WALL 153250 

REMOVE TERMINAL SECTION 150659 

REMOVE THERMOPLASTIC PAVEMENT 150715 
MARKING 

REMOVE THERMOPLASTIC TRAFFIC 150714 
STRIPE 

REMOVE THERMOPLASTIC TRAFFIC 150718 
STRIPE AND PAVEMENT MARKING 

REMOVE TRAFFIC STRIPE 150710 

REMOVE TRAFFIC STRIPE AND PAVEMENT 150717 
MARKING 

REMOVE TREE 160120 

REMOVE TREE STUMP 160121 

REMOVE UNSOUND CONCRETE 153223 

REMOVE UNSUITABLE MATERIAL 190167 

REMOVE WOOD FENCE 150604 

REMOVE YELLOW PAINTED TRAFFIC 150701 
STRIPE 

REMOVE YELLOW THERMOPLASTIC 150705 
PAVEMENT MARKING 

REMOVE YELLOW THERMOPLASTIC 150704 
TRAFFIC STRIPE 

REPAIR SPALLED SURFACE AREA 515028 

REPLACE ASPHALT CONCRETE 390095 
SURFACING 

REPLACE BEARING 518042 

REPLACE BEARING PAD 518040 

REPLACE CONCRETE PAVEMENT (RAPID 401108 
STRENGTH CONCRETE) 

REPLACE PULL BOX 862065 

REPLACE SIGN PANEL 152750 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R
 
REPLACE SIGN PANEL (ROADSIDE SIGN)
 

REPLACE VALVE BOX COVER
 

RESET CRASH CUSHION
 

RESET FRAME AND GRATE
 

RESET MAILBOX
 

RESET MARKER
 

RESET MARKERS AND DELINEATORS
 

RESET MILEPOST MARKER
 

RESET OBJECT MARKER
 

RESET ROADSIDE SIGN
 

RESET ROADSIDE SIGN (METAL POST)
 

RESET ROADSIDE SIGN (ONE POST)
 

RESET ROADSIDE SIGN (STRAP AND 

SADDLE BRACKET METHOD)
 

RESET ROADSIDE SIGN (TWO POST)
 

RESET ROADSIDE SIGN (WOOD POST)
 

RESET TEMPORARY RAILING (TYPE K)
 

RETAINING WALL (MASONRY WALL)
 

RETURN CAP (TYPE TA)
 

RIPPED TEXTURE (REINFORCING BAR)
 

ROADSIDE CLEARING
 

ROADSIDE SIGN - ONE POST
 

ROADSIDE SIGN - TWO POST
 

ROADWAY EXCAVATION
 

ROADWAY EXCAVATION (NATURALLY
 
OCCURRING ASBESTOS)
 

ROADWAY EXCAVATION (SLIDE REMOVAL)
 

ROADWAY EXCAVATION (TYPE Y)
 
(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Y-1) 

(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Y-2) 

(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Z-2) 

(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Z-3) 

(AERIALLY DEPOSITED LEAD)
 

152752 

208565 

152315 

152266 

152255 

152301 

152303 

152299 

152300 

152320 

152324 

152316 

152325 

152317 

152322 

158210 

513553 

839572 

511070 

200002 

566011 

566012 

190101 

190109 

190130 

190103 

190107 

190108 

190105 

190106 

R 
ROADWAY GRADING 

ROCK BLANKET 

ROCK EXCAVATION 

ROCK SLOPE PROTECTION (1/2 TON, 
METHOD A) 

ROCK SLOPE PROTECTION (1/2 TON, 
METHOD B)
 

ROCK SLOPE PROTECTION (1/2T, METHOD
 
A)
 

ROCK SLOPE PROTECTION (1/2T, METHOD 
B) 

ROCK SLOPE PROTECTION (1/4 TON, 
METHOD B) 

ROCK SLOPE PROTECTION (1/4T, METHOD 
B) 

ROCK SLOPE PROTECTION (1T, METHOD A) 

ROCK SLOPE PROTECTION (1T, METHOD B) 

ROCK SLOPE PROTECTION (2 TON, 
METHOD A) 

ROCK SLOPE PROTECTION (2T, METHOD A) 

ROCK SLOPE PROTECTION (4 TON, 
METHOD A) 

ROCK SLOPE PROTECTION (4T, METHOD A) 

ROCK SLOPE PROTECTION (BACKING NO. 
1, METHOD B) 

ROCK SLOPE PROTECTION (BACKING NO. 
2, METHOD B) 

ROCK SLOPE PROTECTION (BACKING NO. 
3, METHOD B) 

ROCK SLOPE PROTECTION (DRAINAGE 
OUTLET) 

ROCK SLOPE PROTECTION (FACING, 
METHOD B) 

ROCK SLOPE PROTECTION (LIGHT,
 
METHOD B)
 

ROCK SLOPE PROTECTION FABRIC
 

ROOT BARRIER 

ROOT PROTECTOR 

ROUT AND SEAL RANDOM CRACKS 

RUBBERIZED ASPHALT CONCRETE (TYPE 
G) 

RUBBERIZED ASPHALT CONCRETE (TYPE 
O) 

RUMBLE STRIP 

190135 

200114 

190161 

720106 

721006 

720120 

721023 

721007 

721024 

720119 

721022 

720103 

720118 

720102 

720117 

721010 

721011 

721012 

720002 

721009 

721008 

729010 

205062 

205061 

414111 

390126 

390127 

394050 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
SACKED CONCRETE SLOPE PROTECTION 

SALVAGE CONCRETE BARRIER (TYPE K) 

SALVAGE CRASH CUSHION 

SALVAGE CRASH CUSHION MODULES 

SALVAGE DOUBLE METAL BEAM BARRIER 

SALVAGE DOUBLE THRIE BEAM BARRIER 

SALVAGE FRAME AND GRATE 

SALVAGE METAL BEAM GUARD RAILING 

SALVAGE METAL BRIDGE RAILING 

SALVAGE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD) 

SALVAGE SINGLE METAL BEAM BARRIER 

SALVAGE SINGLE THRIE BEAM BARRIER 

SAMPLING AND ANALYSIS PLAN 
(NATURALLY OCCURRING ASBESTOS) 

SAND BACKFILL 

SAND BACKFILL (ABANDON SEWER) 

SAND COVER 

SCREENINGS 

SCREENINGS (HOT-APPLIED) 

SCREENINGS (MEDIUM) 

SEAL CONCRETE SURFACE 

SEAL JOINT (EXISTING CONCRETE 
PAVEMENT) 

SEAL LONGITUDINAL ISOLATION JOINT 

SEAL PAVEMENT JOINT 

SEAL RANDOM CRACKS 

SEED (EROSION CONTROL) 

SEED (TYPE 1) (EROSION CONTROL) 

SEED (TYPE 2) (EROSION CONTROL) 

SEEDING 

SEWER MANHOLE 

SEWER MANHOLE FRAME AND COVER 

SHOTCRETE 

SHOULDER BACKING 

725001
 

151274
 

158100
 

158101
 

151278
 

151266
 

151227
 

151272
 

151270
 

151280
 

151277
 

151265
 

190117
 

193114
 

193115
 

365001
 

375001
 

375030
 

375022
 

540050
 

413115
 

404094
 

404092
 

374206
 

203040
 

203043
 

203044
 

204051
 

719200
 

719190
 

530100
 

190185
 

S 
SHOULDER RUMBLE STRIP (AC, GROUND- 394054
 

IN INDENTATIONS)
 

SHOULDER RUMBLE STRIP (AC, ROLLED-IN 394052
 

INDENTATIONS)
 

SHOULDER RUMBLE STRIP (PCC, GROUND- 401082
 

IN INDENTATIONS)
 

SIGN ILLUMINATION 860501
 

SIGNAL AND LIGHTING 860301
 

SIGNAL AND LIGHTING 860201
 

SIGNAL AND LIGHTING (CITY STREET 860300
 

LOCATION 1)
 

SIGNAL AND LIGHTING (CITY STREET 860302
 

LOCATION 2)
 

SIGNAL AND LIGHTING (CITY) 860297
 

SIGNAL AND LIGHTING (LOCATION 1) 860251
 

SIGNAL AND LIGHTING (LOCATION 2) 860252
 

SIGNAL AND LIGHTING (LOCATION 3) 860253
 

SIGNAL AND LIGHTING (LOCATION 4) 860254
 

SIGNAL AND LIGHTING (LOCATION 5) 860255
 

SIGNAL AND LIGHTING (LOCATION 6) 860256
 

SIGNAL AND LIGHTING (LOCATION 7) 860257
 

SIGNAL AND LIGHTING (STAGE 860298
 

CONSTRUCTION)
 

SIGNAL AND LIGHTING (TEMPORARY 860153
 

LOCATION 3)
 

SIGNAL AND LIGHTING (TEMPORARY) 860150
 

SINGLE THRIE BEAM BARRIER 839301
 

SINGLE THRIE BEAM BARRIER (STEEL 839303
 

POST)
 

SINGLE THRIE BEAM BARRIER (WOOD 839302
 

POST)
 

SIZE 103 CONDUIT 860766
 

SIZE 41 CONDUIT 860763
 

SIZE 53 CONDUIT 860764
 

SLOPE PAVING (CONCRETE) 721810
 

SLOPE PAVING (MASONRY BLOCK) 721811
 

SLURRY SEAL 377501
 

SNOW POLE MARKER 820115
 

SOIL AMENDMENT 202006
 

Page A 25
 



  

 

 

  

  

  

  

 

 

  

 

 

 

 

 

 

 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
SOIL NAIL ASSEMBLY
 

SOUND WALL (BARRIER) (MASONRY
 
BLOCK)
 

SOUND WALL (MASONRY BLOCK)
 

SOUND WALL (PRECAST CONCRETE 

PANEL)
 

SPLICE VAULT
 

SPOT BLAST CLEAN AND PAINT 

UNDERCOAT
 

SPRINKLER (TYPE A-1)
 

SPRINKLER (TYPE A-3)
 

SPRINKLER (TYPE A-4)
 

SPRINKLER (TYPE A-5)
 

SPRINKLER (TYPE A-6)
 

SPRINKLER (TYPE A-7)
 

SPRINKLER (TYPE A-8)
 

SPRINKLER (TYPE B-1)
 

SPRINKLER (TYPE B-2)
 

SPRINKLER (TYPE B-3)
 

SPRINKLER (TYPE B-4)
 

SPRINKLER (TYPE B-5)
 

SPRINKLER (TYPE B-6)
 

SPRINKLER (TYPE B-7)
 

SPRINKLER (TYPE B-8)
 

SPRINKLER (TYPE B-9)
 

SPRINKLER (TYPE C-1)
 

SPRINKLER (TYPE C-2)
 

SPRINKLER (TYPE C-3)
 

SPRINKLER (TYPE D-1)
 

SPRINKLER CONTROL CONDUIT (BRIDGE)
 

STABILIZING EMULSION (EROSION
 
CONTROL)
 

STEEL COVER
 

STEEL SHEET PILING
 

STRAW (EROSION CONTROL)
 

197060 

517961 

518002 

517992 

869047 

590135 

208461 

208463 

208464 

208465 

208466 

208467 

208468 

208471 

208472 

208473 

208474 

208475 

208476 

208477 

208478 

208479 

208481 

208482 

208483 

208526 

860796 

203061 

750005 

490801 

203003 

S 
STREET SWEEPING 

STRUCTURAL CONCRETE 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE EQ) 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N MODIFIED) 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N) 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R) 

STRUCTURAL CONCRETE, BARRIER SLAB 

STRUCTURAL CONCRETE, BRIDGE 

STRUCTURAL CONCRETE, BRIDGE 
FOOTING 

STRUCTURAL CONCRETE, RETAINING 
WALL
 

STRUCTURAL STEEL (BRIDGE)
 

STRUCTURE BACKFILL
 

STRUCTURE BACKFILL (BRIDGE)
 

STRUCTURE BACKFILL (CHANNEL)
 

STRUCTURE BACKFILL (CRIB WALL)
 

STRUCTURE BACKFILL (LAGGING WALL)
 

STRUCTURE BACKFILL (PUMPING PLANT)
 

STRUCTURE BACKFILL (RETAINING WALL)
 

STRUCTURE BACKFILL (SLURRY CEMENT)
 

STRUCTURE BACKFILL (SOIL NAIL WALL)
 

STRUCTURE BACKFILL (SOLDIER PILE
 
WALL)
 

STRUCTURE BACKFILL (SOUND WALL)
 

STRUCTURE BACKFILL (TIEBACK WALL)
 

STRUCTURE BACKFILL, RETAINING WALL 

(SOUND WALL )
 

STRUCTURE CONCRETE (PUMPING PLANT)
 

STRUCTURE CONCRETE, RETAINING WALL 

(SOUND WALL)
 

STRUCTURE EXCAVATION
 

STRUCTURE EXCAVATION (BRIDGE)
 

STRUCTURE EXCAVATION (CRIB WALL)
 

STRUCTURE EXCAVATION (LAGGING WALL)
 

074041 

510050 

510085 

510088 

510086 

510087 

510072 

510053 

510051 

510060 

550102 

193001 

193003 

193017 

193012 

193009 

192027 

193013 

193006 

193028 

193029 

193014 

193026 

193020 

510069 

510059 

192001 

192003 

192036 

192040 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
STRUCTURE EXCAVATION (PUMPING 

PLANT)
 

STRUCTURE EXCAVATION (RETAINING 

WALL)
 

STRUCTURE EXCAVATION (SOIL NAIL 

WALL)
 

STRUCTURE EXCAVATION (SOLDIER PILE 

WALL)
 

STRUCTURE EXCAVATION (SOUND WALL)
 

STRUCTURE EXCAVATION (TIEBACK WALL)
 

STRUCTURE EXCAVATION (TYPE D)
 

STRUCTURE EXCAVATION (TYPE DH)
 

STRUCTURE EXCAVATION (TYPE H)
 

STRUCTURE EXCAVATION (TYPE Y-1) 

(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION (TYPE Y-2) 

(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION (TYPE Z-1) 

(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION (TYPE Z-2) 

(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION (TYPE Z-3) 

(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION, RETAINING 

WALL (SOUND WALL )
 

SUBGRADE ENHANCEMENT FABRIC
 

SURVEY MONUMENT
 

SURVEY MONUMENT (TYPE A)
 

SURVEY MONUMENT (TYPE B)
 

SURVEY MONUMENT (TYPE D)
 

SYSTEM TESTING AND DOCUMENTATION
 

T 
TAPERED INLET 

TEMPORARY CHECK DAM 

TEMPORARY CONCRETE WASHOUT 
(PORTABLE) 

TEMPORARY CONCRETE WASHOUT 
FACILITY 

TEMPORARY CONSTRUCTION ENTRANCE 

TEMPORARY COVER 

192026 

192037 

192055 

192049 

192038 

192050 

192020 

192021 

192023 

192057 

192058 

192052 

192053 

192054 

192048 

198200 

810110 

810111 

810112 

810116 

869075 

692101 

074035 

074042 

074032 

074033 

074034 

T 
TEMPORARY CRASH CUSHION 129110 

TEMPORARY CRASH CUSHION MODULE 129100 

TEMPORARY CULVERT 073000 

TEMPORARY DELINEATOR (CLASS 1) 128201 

TEMPORARY DRAINAGE INLET 074038 
PROTECTION 

TEMPORARY EROSION CONTROL 074023 

TEMPORARY EROSION CONTROL BLANKET 074027 

TEMPORARY FENCE 071301 

TEMPORARY FENCE (TYPE BW) 071302 

TEMPORARY FENCE (TYPE CL-1.8) 071322 

TEMPORARY FENCE (TYPE ESA) 071325 

TEMPORARY FIBER ROLL 074028 

TEMPORARY FLASHING BEACON 128660 

TEMPORARY GRAVEL BAG BERM 074031 

TEMPORARY HYDRAULIC MULCH (BONDED 074040 
FIBER MATRIX) 

TEMPORARY HYDRAULIC MULCH 074039 
(POLYMER STABILIZED FIBER MATRIX) 

TEMPORARY METAL BEAM GUARD RAILING 121140 

TEMPORARY MULCH 074026 

TEMPORARY PAVEMENT MARKER 120300 

TEMPORARY PAVEMENT MARKING (PAINT) 120149 

TEMPORARY PAVEMENT MARKING (TAPE) 120152 

TEMPORARY RAILING (TYPE K) 129000 

TEMPORARY RETAINING WALL 129510 

TEMPORARY SIGNAL SYSTEM 128601 

TEMPORARY SILT FENCE 074029 

TEMPORARY SOIL STABILIZER 074025 

TEMPORARY STRAW BALE 074030 

TEMPORARY STRAW BALE BARRIER 074036 

TEMPORARY SUPPORT 072006 

TEMPORARY TERMINAL SECTION (TYPE K) 121161 

TEMPORARY TRAFFIC SCREEN 129150 

TEMPORARY TRAFFIC STRIPE 120161 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

T 
TEMPORARY TRAFFIC STRIPE (PAINT)
 

TEMPORARY TRAFFIC STRIPE (TAPE)
 

TERMINAL ANCHOR ASSEMBLY (TYPE CA)
 

TERMINAL ANCHOR ASSEMBLY (TYPE SFT)
 

TERMINAL SECTION (THRIE BEAM
 
BARRIER)
 

TERMINAL SECTION (TYPE B)
 

TERMINAL SYSTEM (TYPE CAT)
 

TERMINAL SYSTEM (TYPE CAT) BACKUP
 

TERMINAL SYSTEM (TYPE SRT)
 

THERMOPLASTIC CROSSWALK AND 
PAVEMENT MARKING 

THERMOPLASTIC PAVEMENT MARKING 

THERMOPLASTIC TRAFFIC STRIPE 

THERMOPLASTIC TRAFFIC STRIPE 
(SPRAYABLE) 

TIE BAR (DRILL AND BOND) 

TIEBACK ANCHOR 

TIEDOWN ANCHOR 

TIMBER LAGGING 

TIMBER RETAINING WALL 

TIME-RELATED OVERHEAD 

TRAFFIC CONE 

TRAFFIC CONTROL SURVEILLANCE 

TRAFFIC CONTROL SYSTEM 

TRAFFIC MONITORING STATION 

TRAFFIC MONITORING STATION (COUNT) 

TRAFFIC MONITORING STATION 
(LOCATION 1) 

TRAFFIC MONITORING STATION 
(LOCATION 2) 

TRAFFIC MONITORING STATION 
(LOCATION 3)
 

TRAINING
 

TRANSITION RAILING (TYPE DTB)
 

TRANSITION RAILING (TYPE STB)
 

TRANSITION RAILING (TYPE WB)
 

120159
 

120151
 

839569
 

839568
 

839546
 

839551
 

839566
 

839567
 

839565
 

840519
 

840515
 

840501
 

840560
 

406003
 

500050
 

500060
 

575004
 

575005
 

070018
 

120119
 

120102
 

120100
 

860930
 

860925
 

860931
 

860932
 

860933
 

869080
 

839542
 

839540
 

839541
 

T
 
TRANSPLANT PALM TREE 204031
 

TRANSPLANT TREE 204030
 

TRASH RECEPTACLE 994901
 

TREAT BRIDGE DECK 540102
 

TRENCH EXCAVATION 190140
 

TUBULAR HANDRAILING 833088
 

TUBULAR HANDRAILING (MODIFIED) 833090
 

TWISTED PAIR CABLE (6 PAIR) 869025
 

TWISTED PAIR SPLICE CLOSURE 867135
 

TWO-COMPONENT PAINT PAVEMENT 840661
 

MARKING
 

TYPE II BARRICADE 120116
 

TYPE III BARRICADE 120120
 

U 
UNDERDRAIN MARKER 820111
 

V
 
VEGETATION CONTROL (MINOR 832070
 

CONCRETE)
 

W
 
WARRANTY 070020
 

WATER METER 208304
 

WATER POLLUTION CONTROL 074020
 

WATERPROOFING AND COVER 540104
 

WEIGH-IN-MOTION SYSTEM 861200
 

WELDED STEEL PIPE CASING (BRIDGE) 703450
 

WELDED WIRE FABRIC (4"X4", W2.9 X W2.9) 524027
 

WILD FLOWER SEEDING 204053
 

WILDLIFE PASSAGE WAY (TYPE M) 833073
 

WILDLIFE PASSAGE WAY (TYPE S) 833072
 

WIRE MESH GATE 801100
 

WOOD FENCE 800701
 

WORK AREA MONITORING 590301
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 3 2 2.00 $8,037.50 $16,075.00 

Unit Sub Total LS 2 2.00 $8,037.50 $16,075.00 

Item Code 070010 Total No. of Proj. 2 Total Amount $16,075.00 

070012 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD) 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

3 

4 

10 

18 

6 

5 

18 

13 

3 

3 

6 

7 

3.00 

4.00 

10.00 

18.00 

6.00 

5.00 

18.00 

13.00 

3.00 

3.00 

6.00 

7.00 

$9,083.33 

$7,500.00 

$7,260.00 

$9,291.67 

$5,666.67 

$5,000.00 

$8,819.44 

$6,922.08 

$4,333.33 

$2,775.00 

$5,583.33 

$3,228.57 

$27,250.00 

$30,000.00 

$72,600.00 

$167,250.00 

$34,000.00 

$25,000.00 

$158,750.00 

$89,987.00 

$13,000.00 

$8,325.00 

$33,500.00 

$22,600.00 

Unit Sub Total LS 96 96.00 $7,106.90 $682,262.00 

Item Code 070012 Total No. of Proj. 96 Total Amount $682,262.00 

070018 TIME-RELATED OVERHEAD LS 

LS 

LS 

LS 

4 

8 

11 

12 

12 

5 

4 

3 

12.00 

5.00 

4.00 

3.00 

$4,974,750.00 

$633,000.00 

$470,527.50 

$178,333.33 

$59,697,000.00 

$3,165,000.00 

$1,882,110.00 

$535,000.00 

Unit Sub Total LS 24 24.00 $2,719,962.92 $65,279,110.00 

070018 TIME-RELATED OVERHEAD WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

4 

4 

11 

5 

6 

5 

16 

8 

3 

3 

910.00 

725.00 

2,995.00 

1,160.00 

1,935.00 

990.00 

7,175.00 

2,910.00 

460.00 

1,095.00 

$1,568.13 

$1,427.88 

$5,794.72 

$956.90 

$1,750.39 

$2,121.21 

$3,015.05 

$2,749.65 

$2,234.78 

$1,493.15 

$1,427,000.00 

$1,035,210.00 

$17,355,200.00 

$1,110,000.00 

$3,387,000.00 

$2,100,000.00 

$21,633,000.00 

$8,001,480.00 

$1,028,000.00 

$1,635,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

070018 TIME-RELATED OVERHEAD WDAY 

WDAY 

11 

12 

2 

2 

800.00 

745.00 

$1,951.84 

$1,173.83 

$1,561,475.00 

$874,500.00 

Unit Sub Total WDAY 69 21,900.00 $2,792.14 $61,147,865.00 

Item Code 070018 Total No. of Proj. 93 Total Amount $126,426,975.00 

070020 WARRANTY LS 5 1 1.00 $10,000.00 $10,000.00 

Unit Sub Total LS 1 1.00 $10,000.00 $10,000.00 

Item Code 070020 Total No. of Proj. 1 Total Amount $10,000.00 

071301 TEMPORARY FENCE M 

M 

M 

M 

4 

5 

8 

11 

1 

1 

1 

1 

680.00 

66.00 

190.00 

160.00 

$22.00 

$67.00 

$20.00 

$45.00 

$14,960.00 

$4,422.00 

$3,800.00 

$7,200.00 

Unit Sub Total M 4 1,096.00 $27.72 $30,382.00 

Item Code 071301 Total No. of Proj. 4 Total Amount $30,382.00 

071302 TEMPORARY FENCE (TYPE BW) M 1 1 87.00 $9.00 $783.00 

Unit Sub Total M 1 87.00 $9.00 $783.00 

Item Code 071302 Total No. of Proj. 1 Total Amount $783.00 

071322 TEMPORARY FENCE (TYPE CL-1.8) M 

M 

M 

M 

M 

M 

M 

M 

1 

4 

6 

7 

8 

10 

11 

12 

1 

5 

1 

5 

1 

1 

4 

2 

58.00 

6,092.00 

62.00 

3,400.00 

3,620.00 

26.00 

1,696.00 

1,110.00 

$48.00 

$42.64 

$68.00 

$35.37 

$18.00 

$19.00 

$28.09 

$21.34 

$2,784.00 

$259,766.00 

$4,216.00 

$120,270.00 

$65,160.00 

$494.00 

$47,638.00 

$23,690.00 

Unit Sub Total M 20 16,064.00 $32.62 $524,018.00 

Item Code 071322 Total No. of Proj. 20 Total Amount $524,018.00 

071325 TEMPORARY FENCE (TYPE ESA) LF 

LF 

LF 

LF 

1 

2 

3 

4 

3 

2 

3 

2 

500.00 

2,220.00 

1,420.00 

575.00 

$10.40 

$2.70 

$3.85 

$2.46 

$5,200.00 

$6,000.00 

$5,468.00 

$1,416.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

071325 TEMPORARY FENCE (TYPE ESA) LF 

LF 

6 

11 

1 

1 

710.00 

100.00 

$5.00 

$7.50 

$3,550.00 

$750.00 

Unit Sub Total LF 12 5,525.00 $4.05 $22,384.50 

071325 TEMPORARY FENCE (TYPE ESA) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

6 

12 

12 

11 

4 

3 

6 

1 

8 

6 

3 

2,913.00 

2,663.00 

23,004.00 

14,240.00 

5,829.00 

1,464.00 

1,090.00 

3,171.00 

17,100.00 

3,190.00 

2,140.00 

1,720.00 

$12.86 

$17.02 

$15.45 

$12.92 

$12.86 

$12.18 

$16.90 

$7.69 

$11.00 

$13.23 

$12.96 

$9.94 

$37,471.00 

$45,320.00 

$355,413.00 

$184,050.00 

$74,944.00 

$17,826.00 

$18,420.00 

$24,370.40 

$188,100.00 

$42,212.00 

$27,740.00 

$17,100.00 

Unit Sub Total M 80 78,524.00 $13.15 $1,032,966.40 

Item Code 071325 Total No. of Proj. 92 Total Amount $1,055,350.90 

072006 TEMPORARY SUPPORT LS 

LS 

4 

7 

2 

4 

2.00 

4.00 

$275,000.00 

$83,500.00 

$550,000.00 

$334,000.00 

Unit Sub Total LS 6 6.00 $147,333.33 $884,000.00 

Item Code 072006 Total No. of Proj. 6 Total Amount $884,000.00 

073000 TEMPORARY CULVERT LF 3 1 330.00 $38.00 $12,540.00 

Unit Sub Total LF 1 330.00 $38.00 $12,540.00 

073000 TEMPORARY CULVERT LS 5 1 1.00 $6,304.80 $6,304.80 

Unit Sub Total LS 1 1.00 $6,304.80 $6,304.80 

073000 TEMPORARY CULVERT M 

M 

3 

4 

1 

1 

93.00 

260.00 

$363.00 

$162.00 

$33,759.00 

$42,120.00 

Unit Sub Total M 2 353.00 $214.95 $75,879.00 

Item Code 073000 Total No. of Proj. 4 Total Amount $94,723.80 

073026 300 MM TEMPORARY CULVERT M 

M 

3 

5 

1 

1 

34.00 

160.00 

$122.00 

$100.00 

$4,148.00 

$16,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 194.00 $103.86 $20,148.00 

Item Code 073026 Total No. of Proj. 2 Total Amount $20,148.00 

073028 450 MM TEMPORARY CULVERT M 5 1 6.00 $360.00 $2,160.00 

Unit Sub Total M 1 6.00 $360.00 $2,160.00 

Item Code 073028 Total No. of Proj. 1 Total Amount $2,160.00 

073029 600 MM TEMPORARY CULVERT M 3 1 290.00 $300.00 $87,000.00 

Unit Sub Total M 1 290.00 $300.00 $87,000.00 

Item Code 073029 Total No. of Proj. 1 Total Amount $87,000.00 

073031 900 MM TEMPORARY CULVERT M 

M 

1 

9 

1 

1 

60.00 

204.00 

$1,200.00 

$385.00 

$72,000.00 

$78,540.00 

Unit Sub Total M 2 264.00 $570.23 $150,540.00 

Item Code 073031 Total No. of Proj. 2 Total Amount $150,540.00 

073052 900 MM TEMPORARY INLET EA 5 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00 

Item Code 073052 Total No. of Proj. 1 Total Amount $3,000.00 

074016 CONSTRUCTION SITE MANAGEMENT LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

38 

37 

40 

61 

31 

47 

52 

46 

6 

29 

39 

18 

38.00 

37.00 

40.00 

61.00 

31.00 

47.00 

52.00 

46.00 

6.00 

29.00 

39.00 

18.00 

$6,104.21 

$6,518.81 

$19,371.04 

$6,878.86 

$15,344.84 

$4,100.28 

$7,878.89 

$12,935.19 

$3,500.00 

$8,998.97 

$14,957.01 

$5,229.56 

$231,960.00 

$241,196.00 

$774,841.51 

$419,610.30 

$475,690.18 

$192,713.00 

$409,702.43 

$595,018.59 

$21,000.00 

$260,970.00 

$583,323.46 

$94,132.00 

Unit Sub Total LS 444 444.00 $9,685.04 $4,300,157.47 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 074016 Total No. of Proj. 444 Total Amount $4,300,157.47 

074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM 

LS 1 28 

LS 2 26 

LS 3 31 

LS 4 55 

LS 5 22 

LS 6 44 

LS 7 57 

LS 8 35 

LS 9 5 

LS 10 31 

LS 11 41 

LS 12 25 

28.00 

26.00 

31.00 

55.00 

22.00 

44.00 

57.00 

35.00 

5.00 

31.00 

41.00 

25.00 

$1,592.86 

$3,729.42 

$1,511.94 

$1,444.17 

$1,340.24 

$1,568.18 

$1,836.82 

$1,237.71 

$1,360.00 

$1,365.52 

$1,574.82 

$1,236.00 

$44,600.00 

$96,965.00 

$46,870.02 

$79,429.20 

$29,485.25 

$69,000.00 

$104,698.57 

$43,319.69 

$6,800.00 

$42,331.17 

$64,567.50 

$30,900.00 

Unit Sub Total 400LS 400.00 $1,647.42 $658,966.40 

Item Code 074017 Total No. of Proj. 400 Total Amount $658,966.40 

074018 HEALTH AND SAFETY PLAN LS 3 1 

LS 4 5 

LS 7 3 

1.00 

5.00 

3.00 

$4,000.00 

$7,160.00 

$3,450.00 

$4,000.00 

$35,800.00 

$10,350.00 

Unit Sub Total 9LS 9.00 $5,572.22 $50,150.00 

Item Code 074018 Total No. of Proj. 9 Total Amount $50,150.00 

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS 1 12 

LS 2 15 

LS 3 19 

LS 4 30 

LS 5 15 

LS 6 16 

LS 7 20 

LS 8 24 

LS 9 2 

LS 10 6 

LS 11 13 

12.00 

15.00 

19.00 

30.00 

15.00 

16.00 

20.00 

24.00 

2.00 

6.00 

13.00 

$3,966.67 

$22,340.00 

$4,315.95 

$3,393.97 

$2,628.53 

$2,175.63 

$5,231.50 

$5,754.71 

$4,425.00 

$3,025.00 

$9,072.24 

$47,600.00 

$335,100.00 

$82,003.00 

$101,819.00 

$39,428.00 

$34,810.00 

$104,630.00 

$138,113.00 

$8,850.00 

$18,150.00 

$117,939.10 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS 12 13 13.00 $2,808.00 $36,504.00 

Unit Sub Total LS 185 185.00 $5,756.47 $1,064,946.10 

Item Code 074019 Total No. of Proj. 185 Total Amount $1,064,946.10 

074020 WATER POLLUTION CONTROL LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

2 

5 

12 

26 

6 

13 

26 

14 

1 

8 

15 

20 

2.00 

5.00 

12.00 

26.00 

6.00 

13.00 

26.00 

14.00 

1.00 

8.00 

15.00 

20.00 

$19,150.00 

$12,600.00 

$55,707.79 

$44,973.08 

$16,683.33 

$26,200.00 

$84,526.45 

$30,962.24 

$285,000.00 

$20,412.50 

$13,342.73 

$16,709.70 

$38,300.00 

$63,000.00 

$668,493.51 

$1,169,300.00 

$100,100.00 

$340,600.00 

$2,197,687.77 

$433,471.37 

$285,000.00 

$163,300.00 

$200,141.00 

$334,194.00 

Unit Sub Total LS 148 148.00 $40,497.21 $5,993,587.65 

Item Code 074020 Total No. of Proj. 148 Total Amount $5,993,587.65 

074023 TEMPORARY EROSION CONTROL M2 

M2 

M2 

M2 

M2 

1 

5 

8 

10 

11 

2 

1 

2 

1 

3 

50,000.00 

2,360.00 

27,600.00 

200.00 

446,950.00 

$0.59 

$1.10 

$0.34 

$9.94 

$0.20 

$29,600.00 

$2,596.00 

$9,330.00 

$1,988.00 

$91,606.00 

Unit Sub Total M2 9 527,110.00 $0.26 $135,120.00 

Item Code 074023 Total No. of Proj. 9 Total Amount $135,120.00 

074025 TEMPORARY SOIL STABILIZER KG 2 1 5,000.00 $9.00 $45,000.00 

Unit Sub Total KG 1 5,000.00 $9.00 $45,000.00 

Item Code 074025 Total No. of Proj. 1 Total Amount $45,000.00 

074026 TEMPORARY MULCH CY 2 1 2.00 $750.00 $1,500.00 

Unit Sub Total CY 1 2.00 $750.00 $1,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 074026 Total No. of Proj. 1 Total Amount $1,500.00 

074027 TEMPORARY EROSION CONTROL BLANKET M2 3 3 

M2 4 2 

M2 7 2 

M2 11 1 

M2 12 1 

1,960.00 

7,800.00 

6,500.00 

24.00 

200.00 

$8.46 

$5.85 

$3.31 

$10.00 

$5.50 

$16,575.00 

$45,600.00 

$21,500.00 

$240.00 

$1,100.00 

Unit Sub Total 9M2 16,484.00 $5.16 $85,015.00 

074027 TEMPORARY EROSION CONTROL BLANKET SQYD 2 1 100.00 $3.00 $300.00 

Unit Sub Total 1SQYD 100.00 $3.00 $300.00 

Item Code 074027 Total No. of Proj. 10 Total Amount $85,315.00 

074028 TEMPORARY FIBER ROLL LF 1 4 

LF 2 7 

LF 3 6 

LF 6 3 

LF 7 1 

LF 8 2 

LF 11 2 

LF 12 1 

1,510.00 

11,280.00 

11,830.00 

1,430.00 

1,600.00 

1,400.00 

3,910.00 

200.00 

$6.85 

$3.83 

$4.42 

$5.63 

$3.50 

$4.71 

$3.24 

$5.00 

$10,350.00 

$43,200.00 

$52,277.00 

$8,050.00 

$5,600.00 

$6,600.00 

$12,650.00 

$1,000.00 

Unit Sub Total 26LF 33,160.00 $4.21 $139,727.00 

074028 TEMPORARY FIBER ROLL M 1 8 

M 2 12 

M 3 10 

M 4 5 

M 5 10 

M 6 9 

M 7 4 

M 8 8 

M 9 1 

M 10 4 

M 11 15 

M 12 5 

6,570.00 

18,450.00 

43,220.00 

950.00 

8,795.00 

17,102.00 

4,910.00 

81,386.00 

1,930.00 

19,640.00 

91,815.00 

4,923.00 

$19.98 

$11.44 

$11.85 

$13.97 

$15.37 

$9.26 

$10.17 

$7.35 

$10.00 

$7.18 

$8.93 

$5.65 

$131,270.00 

$211,080.00 

$512,260.00 

$13,270.00 

$135,192.00 

$158,446.00 

$49,920.00 

$598,015.00 

$19,300.00 

$141,068.00 

$820,097.00 

$27,810.50 

Unit Sub Total 91M 299,691.00 $9.40 $2,817,728.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 074028 Total No. of Proj. 117 Total Amount $2,957,455.50 

074029 TEMPORARY SILT FENCE LF 1 1 

LF 2 1 

LF 3 2 

LF 6 1 

LF 7 2 

LF 8 1 

500.00 

310.00 

1,290.00 

24.00 

1,540.00 

1,000.00 

$2.00 

$10.00 

$3.86 

$54.00 

$5.26 

$5.00 

$1,000.00 

$3,100.00 

$4,980.00 

$1,296.00 

$8,100.00 

$5,000.00 

Unit Sub Total 8LF 4,664.00 $5.03 $23,476.00 

074029 TEMPORARY SILT FENCE M 1 9 

M 2 2 

M 3 11 

M 4 13 

M 5 11 

M 6 6 

M 7 10 

M 8 7 

M 9 2 

M 10 3 

M 11 2 

M 12 2 

1,555.00 

570.00 

53,782.00 

15,385.00 

3,180.00 

14,500.00 

9,900.00 

13,590.00 

990.00 

1,390.00 

3,740.00 

68.00 

$14.50 

$21.63 

$14.86 

$12.54 

$11.64 

$8.88 

$9.30 

$8.47 

$23.80 

$11.01 

$5.46 

$25.07 

$22,550.00 

$12,330.00 

$799,355.00 

$192,870.00 

$37,030.00 

$128,700.00 

$92,034.00 

$115,160.00 

$23,560.00 

$15,301.20 

$20,410.00 

$1,704.90 

Unit Sub Total 78M 118,650.00 $12.31 $1,461,005.10 

Item Code 074029 Total No. of Proj. 86 Total Amount $1,484,481.10 

074030 TEMPORARY STRAW BALE EA 1 1 

EA 2 1 

30.00 

20.00 

$25.00 

$100.00 

$750.00 

$2,000.00 

Unit Sub Total 2EA 50.00 $55.00 $2,750.00 

Item Code 074030 Total No. of Proj. 2 Total Amount $2,750.00 

074031 TEMPORARY GRAVEL BAG BERM LF 3 3 

LF 7 1 

LF 8 2 

565.00 

520.00 

1,520.00 

$78.87 

$7.00 

$3.72 

$44,560.00 

$3,640.00 

$5,650.00 

Unit Sub Total 6LF 2,605.00 $20.67 $53,850.00 

074031 TEMPORARY GRAVEL BAG BERM LS 8 1 1.00 $18,000.00 $18,000.00 

Page 8 



   
   

 

 

 

  

 

 

 

 

 

 

 

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $18,000.00 $18,000.00 

074031 TEMPORARY GRAVEL BAG BERM M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

12 

3 

2 

4 

3 

6 

2 

6 

7 

2 

140.00 

270.00 

1,056.00 

1,740.00 

762.00 

60.00 

1,605.00 

5,837.00 

170.00 

$37.86 

$38.74 

$49.06 

$8.79 

$39.88 

$80.00 

$15.17 

$5.08 

$12.82 

$5,300.00 

$10,460.00 

$51,802.60 

$15,300.00 

$30,390.00 

$4,800.00 

$24,350.00 

$29,652.50 

$2,180.00 

Unit Sub Total M 35 11,640.00 $14.97 $174,235.10 

Item Code 074031 Total No. of Proj. 42 Total Amount $246,085.10 

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

16 

11 

16 

20 

10 

16 

9 

14 

5 

3 

1 

28.00 

13.00 

52.00 

90.00 

21.00 

45.00 

18.00 

99.00 

17.00 

61.00 

1.00 

$1,443.04 

$2,680.77 

$6,552.60 

$2,591.00 

$1,746.48 

$1,636.40 

$1,561.11 

$1,008.69 

$3,067.65 

$2,696.72 

$4,000.00 

$40,405.00 

$34,850.00 

$340,735.00 

$233,190.00 

$36,676.00 

$73,638.00 

$28,100.00 

$99,860.00 

$52,150.00 

$164,500.00 

$4,000.00 

Unit Sub Total EA 121 445.00 $2,490.12 $1,108,104.00 

074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 

LS 

LS 

LS 

2 

3 

4 

5 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

$1,000.00 

$1,571.00 

$1,300.00 

$1,500.00 

$1,000.00 

$1,571.00 

$1,300.00 

$1,500.00 

Unit Sub Total LS 4 4.00 $1,342.75 $5,371.00 

Item Code 074032 Total No. of Proj. 125 Total Amount $1,113,475.00 

074033 TEMPORARY CONSTRUCTION ENTRANCE EA 

EA 

EA 

1 

2 

3 

8 

4 

15 

13.00 

10.00 

69.00 

$3,157.95 

$1,500.00 

$3,197.39 

$41,053.32 

$15,000.00 

$220,620.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074033 TEMPORARY CONSTRUCTION ENTRANCE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

8 

10 

11 

12 

16 

11 

11 

6 

16 

3 

14 

4 

79.00 

29.00 

65.00 

15.00 

64.00 

10.00 

64.00 

6.00 

$2,732.28 

$2,516.38 

$2,401.54 

$3,833.33 

$3,826.56 

$2,880.00 

$5,180.64 

$6,116.67 

$215,850.00 

$72,975.00 

$156,100.00 

$57,500.00 

$244,900.00 

$28,800.00 

$331,561.00 

$36,700.00 

Unit Sub Total EA 108 424.00 $3,351.56 $1,421,059.32 

074033 TEMPORARY CONSTRUCTION ENTRANCE LS 

LS 

6 

12 

2 

1 

2.00 

1.00 

$2,000.00 

$5,000.00 

$4,000.00 

$5,000.00 

Unit Sub Total LS 3 3.00 $3,000.00 $9,000.00 

Item Code 074033 Total No. of Proj. 111 Total Amount $1,430,059.32 

074034 TEMPORARY COVER M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

3 

1 

8 

15 

5 

2 

3 

10 

3 

1 

960.00 

25,000.00 

37,630.00 

30,175.00 

6,750.00 

1,200.00 

1,740.00 

20,526.00 

2,580.00 

9,800.00 

$3.94 

$2.20 

$4.59 

$4.41 

$4.83 

$2.13 

$1.77 

$6.35 

$3.70 

$6.00 

$3,785.00 

$55,000.00 

$172,602.00 

$133,045.00 

$32,575.00 

$2,550.00 

$3,080.00 

$130,387.00 

$9,553.00 

$58,800.00 

Unit Sub Total M2 51 136,361.00 $4.41 $601,377.00 

074034 TEMPORARY COVER SQFT 3 1 3,180.00 $1.00 $3,180.00 

Unit Sub Total SQFT 1 3,180.00 $1.00 $3,180.00 

074034 TEMPORARY COVER SQYD 

SQYD 

SQYD 

4 

6 

11 

2 

1 

1 

1,380.00 

89.00 

1,600.00 

$3.23 

$34.00 

$7.00 

$4,459.30 

$3,026.00 

$11,200.00 

Unit Sub Total SQYD 4 3,069.00 $6.09 $18,685.30 

Item Code 074034 Total No. of Proj. 56 Total Amount $623,242.30 

074035 TEMPORARY CHECK DAM EA 3 1 18.00 $75.00 $1,350.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074035 TEMPORARY CHECK DAM EA 

EA 

5 

7 

1 

1 

5.00 

2.00 

$125.00 

$500.00 

$625.00 

$1,000.00 

Unit Sub Total EA 3 25.00 $119.00 $2,975.00 

074035 TEMPORARY CHECK DAM LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

4 

5 

6 

8 

2 

1 

3 

1 

1 

1 

171.00 

69.00 

208.00 

4,000.00 

120.00 

500.00 

$8.25 

$20.00 

$17.48 

$9.00 

$60.00 

$5.00 

$1,410.00 

$1,380.00 

$3,635.32 

$36,000.00 

$7,200.00 

$2,500.00 

Unit Sub Total LF 9 5,068.00 $10.29 $52,125.32 

074035 TEMPORARY CHECK DAM LS 6 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total LS 1 1.00 $2,000.00 $2,000.00 

074035 TEMPORARY CHECK DAM M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

11 

12 

5 

6 

3 

18 

4 

1 

4 

5 

1 

1,384.00 

3,842.00 

14,098.00 

1,108.00 

580.00 

20.00 

1,015.00 

4,185.00 

30.00 

$15.13 

$27.16 

$23.14 

$23.64 

$21.16 

$300.00 

$20.50 

$7.73 

$46.66 

$20,942.00 

$104,349.00 

$326,270.00 

$26,198.00 

$12,270.00 

$6,000.00 

$20,808.00 

$32,346.00 

$1,399.80 

Unit Sub Total M 47 26,262.00 $20.96 $550,582.80 

Item Code 074035 Total No. of Proj. 60 Total Amount $607,683.12 

074036 TEMPORARY STRAW BALE BARRIER LF 

LF 

1 

2 

1 

1 

20.00 

42.00 

$75.00 

$20.00 

$1,500.00 

$840.00 

Unit Sub Total LF 2 62.00 $37.74 $2,340.00 

074036 TEMPORARY STRAW BALE BARRIER M 

M 

M 

1 

6 

11 

4 

1 

1 

1,825.00 

420.00 

250.00 

$9.66 

$20.00 

$17.00 

$17,630.00 

$8,400.00 

$4,250.00 

Unit Sub Total M 6 2,495.00 $12.14 $30,280.00 

Item Code 074036 Total No. of Proj. 8 Total Amount $32,620.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL) 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

7 

8 

9 

11 

2 

3 

3 

1 

1 

1 

1 

5 

10.00 

9.00 

12.00 

2.00 

2.00 

6.00 

6.00 

29.00 

$1,190.00 

$783.33 

$766.67 

$600.00 

$1,700.00 

$500.00 

$3,000.00 

$575.86 

$11,900.00 

$7,050.00 

$9,200.00 

$1,200.00 

$3,400.00 

$3,000.00 

$18,000.00 

$16,700.00 

Unit Sub Total EA 17 76.00 $926.97 $70,450.00 

Item Code 074037 Total No. of Proj. 17 Total Amount $70,450.00 

074038 TEMPORARY DRAINAGE INLET PROTECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

13 

4 

14 

53 

12 

15 

22 

25 

15 

26 

25 

71.00 

32.00 

663.00 

1,375.00 

173.00 

111.00 

201.00 

576.00 

246.00 

486.00 

226.00 

$326.42 

$307.34 

$310.94 

$264.79 

$316.94 

$475.90 

$374.18 

$286.72 

$317.54 

$335.11 

$271.37 

$23,176.00 

$9,835.00 

$206,150.00 

$364,079.48 

$54,830.00 

$52,825.00 

$75,210.00 

$165,149.29 

$78,115.00 

$162,861.75 

$61,328.95 

Unit Sub Total EA 224 4,160.00 $301.34 $1,253,560.47 

074038 TEMPORARY DRAINAGE INLET PROTECTION LS 4 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total LS 1 1.00 $2,000.00 $2,000.00 

Item Code 074038 Total No. of Proj. 225 Total Amount $1,255,560.47 

074039 TEMPORARY HYDRAULIC MULCH (POLYMER 
STABILIZED FIBER MATRIX) 

M2 

M2 

3 

11 

6 

1 

295,830.00 

10,500.00 

$0.78 

$0.50 

$231,790.00 

$5,250.00 

Unit Sub Total M2 7 306,330.00 $0.77 $237,040.00 

Item Code 074039 Total No. of Proj. 7 Total Amount $237,040.00 

074040 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX) 

M2 3 2 13,460.00 $0.85 $11,437.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074040 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX) 

M2 

M2 

M2 

M2 

M2 

4 

5 

8 

11 

12 

8 

1 

2 

2 

1 

128,885.00 

23,600.00 

670,000.00 

192,800.00 

17,000.00 

$0.85 

$1.14 

$0.62 

$0.82 

$2.00 

$109,550.00 

$26,904.00 

$417,900.00 

$157,340.00 

$34,000.00 

Unit Sub Total M2 16 1,045,745.00 $0.72 $757,131.00 

074040 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX) 

SQYD 8 1 85,300.00 $0.70 $59,710.00 

Unit Sub Total SQYD 1 85,300.00 $0.70 $59,710.00 

Item Code 074040 Total No. of Proj. 17 Total Amount $816,841.00 

074041 STREET SWEEPING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

4 

19 

47 

17 

37 

37 

40 

1 

24 

34 

11 

13.00 

4.00 

19.00 

47.00 

17.00 

37.00 

37.00 

40.00 

1.00 

24.00 

34.00 

11.00 

$5,292.31 

$51,175.00 

$79,395.16 

$8,841.39 

$20,741.18 

$15,463.22 

$6,333.15 

$19,799.00 

$5,000.00 

$15,114.58 

$17,482.62 

$7,136.36 

$68,800.00 

$204,700.00 

$1,508,508.00 

$415,545.50 

$352,600.00 

$572,139.00 

$234,326.42 

$791,959.93 

$5,000.00 

$362,750.00 

$594,409.06 

$78,500.00 

Unit Sub Total LS 284 284.00 $18,271.96 $5,189,237.91 

Item Code 074041 Total No. of Proj. 284 Total Amount $5,189,237.91 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

1 

3 

2 

1 

7.00 

1.00 

3.00 

152.00 

1.00 

$1,192.86 

$1,721.00 

$2,816.67 

$787.83 

$500.00 

$8,350.00 

$1,721.00 

$8,450.00 

$119,750.00 

$500.00 

EA 10 1 1.00 $500.00 $500.00 

EA 12 5 10.00 $872.50 $8,725.00 

Unit Sub Total EA 20 175.00 $845.69 $147,996.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

7 

13 

7 

24 

8 

20 

22 

26 

2 

18 

28 

18 

7.00 

13.00 

7.00 

24.00 

8.00 

20.00 

22.00 

26.00 

2.00 

18.00 

28.00 

18.00 

$1,278.57 

$1,988.46 

$3,518.57 

$6,739.05 

$3,850.00 

$1,843.50 

$3,775.00 

$3,418.62 

$3,500.00 

$2,028.17 

$4,273.04 

$4,712.50 

$8,950.00 

$25,850.00 

$24,630.00 

$161,737.12 

$30,800.00 

$36,870.00 

$83,050.00 

$88,884.00 

$7,000.00 

$36,507.00 

$119,645.00 

$84,825.00 

Unit Sub Total LS 193 193.00 $3,672.27 $708,748.12 

Item Code 074042 Total No. of Proj. 213 Total Amount $856,744.12 

120090 CONSTRUCTION AREA SIGNS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

38 

36 

44 

78 

37 

59 

74 

57 

7 

36 

52 

38 

38.00 

36.00 

44.00 

78.00 

37.00 

59.00 

74.00 

57.00 

7.00 

36.00 

52.00 

38.00 

$4,358.81 

$12,882.10 

$5,732.54 

$9,272.68 

$6,788.94 

$5,466.20 

$13,013.22 

$12,327.12 

$10,114.29 

$7,192.63 

$10,997.65 

$9,942.32 

$165,634.85 

$463,755.50 

$252,231.72 

$723,268.92 

$251,190.74 

$322,506.00 

$962,978.36 

$702,645.62 

$70,800.00 

$258,934.68 

$571,877.69 

$377,808.00 

Unit Sub Total LS 556 556.00 $9,215.17 $5,123,632.08 

Item Code 120090 Total No. of Proj. 556 Total Amount $5,123,632.08 

120100 TRAFFIC CONTROL SYSTEM LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

39 

38 

48 

78 

37 

60 

39.00 

38.00 

48.00 

78.00 

37.00 

60.00 

$47,883.05 

$80,831.42 

$115,898.05 

$168,996.12 

$130,506.29 

$69,122.06 

$1,867,439.00 

$3,071,594.00 

$5,563,106.19 

$13,181,697.42 

$4,828,732.67 

$4,147,323.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120100 TRAFFIC CONTROL SYSTEM LS 

LS 

LS 

LS 

LS 

LS 

7 

8 

9 

10 

11 

12 

73 

54 

7 

35 

45 

36 

73.00 

54.00 

7.00 

35.00 

45.00 

36.00 

$250,569.91 

$106,008.61 

$51,024.14 

$66,040.33 

$87,927.06 

$89,126.46 

$18,291,603.23 

$5,724,464.83 

$357,169.00 

$2,311,411.50 

$3,956,717.54 

$3,208,552.50 

Unit Sub Total LS 550 550.00 $120,926.93 $66,509,811.38 

Item Code 120100 Total No. of Proj. 550 Total Amount $66,509,811.38 

120102 TRAFFIC CONTROL SURVEILLANCE LS 

LS 

2 

3 

1 

2 

1.00 

2.00 

$15,000.00 

$437,500.00 

$15,000.00 

$875,000.00 

Unit Sub Total LS 3 3.00 $296,666.67 $890,000.00 

Item Code 120102 Total No. of Proj. 3 Total Amount $890,000.00 

120116 TYPE II BARRICADE EA 

EA 

EA 

EA 

EA 

1 

6 

7 

8 

12 

1 

1 

1 

2 

1 

2.00 

6.00 

8.00 

120.00 

5.00 

$35.00 

$35.00 

$65.00 

$51.33 

$315.00 

$70.00 

$210.00 

$520.00 

$6,160.00 

$1,575.00 

Unit Sub Total EA 6 141.00 $60.53 $8,535.00 

Item Code 120116 Total No. of Proj. 6 Total Amount $8,535.00 

120119 TRAFFIC CONE EA 5 1 560.00 $25.00 $14,000.00 

Unit Sub Total EA 1 560.00 $25.00 $14,000.00 

Item Code 120119 Total No. of Proj. 1 Total Amount $14,000.00 

120120 TYPE III BARRICADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

6 

3 

9 

5 

5 

4 

4 

12 

1 

49.00 

14.00 

910.00 

38.00 

145.00 

185.00 

242.00 

575.00 

120.00 

$320.92 

$392.86 

$74.63 

$146.05 

$61.00 

$97.54 

$96.21 

$69.96 

$100.00 

$15,725.00 

$5,500.00 

$67,910.00 

$5,550.00 

$8,845.00 

$18,045.00 

$23,282.00 

$40,228.00 

$12,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120120 TYPE III BARRICADE EA 

EA 

EA 

10 

11 

12 

2 

2 

2 

30.00 

97.00 

27.00 

$58.20 

$40.62 

$106.78 

$1,746.00 

$3,940.00 

$2,883.00 

Unit Sub Total EA 55 2,432.00 $84.56 $205,654.00 

120120 TYPE III BARRICADE LS 5 1 1.00 $1,055.00 $1,055.00 

Unit Sub Total LS 1 1.00 $1,055.00 $1,055.00 

Item Code 120120 Total No. of Proj. 56 Total Amount $206,709.00 

120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

5 

7 

8 

12 

3 

6 

4 

1 

4 

4 

2 

17.20 

2,023.90 

562.00 

14.00 

407.00 

930.00 

1,620.00 

$288.37 

$20.96 

$55.04 

$74.00 

$39.74 

$44.41 

$27.24 

$4,960.00 

$42,423.20 

$30,930.00 

$1,036.00 

$16,175.00 

$41,300.00 

$44,127.00 

Unit Sub Total M2 24 5,574.10 $32.46 $180,951.20 

120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 

SQFT 

SQFT 

3 

7 

8 

2 

1 

1 

670.00 

630.00 

84.00 

$5.42 

$5.40 

$13.00 

$3,632.00 

$3,402.00 

$1,092.00 

Unit Sub Total SQFT 4 1,384.00 $5.87 $8,126.00 

Item Code 120149 Total No. of Proj. 28 Total Amount $189,077.20 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 3 1 3,700.00 $1.80 $6,660.00 

Unit Sub Total LF 1 3,700.00 $1.80 $6,660.00 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

2 

2 

6 

3 

4 

4 

1 

2 

1 

4 

560.00 

9,600.00 

27,020.00 

1,460.00 

7,790.00 

21,180.00 

2,400.00 

12,020.00 

8,690.00 

14,860.00 

$14.30 

$4.43 

$3.98 

$7.62 

$5.33 

$4.64 

$4.50 

$5.99 

$4.50 

$7.57 

$8,010.00 

$42,537.00 

$107,671.00 

$11,124.00 

$41,516.00 

$98,220.00 

$10,800.00 

$71,952.00 

$39,105.00 

$112,480.00 

Page  16 



   
   

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 11 3 2,112.00 $5.95 $12,558.00 

Unit Sub Total M 32 107,692.00 $5.16 $555,973.00 

Item Code 120151 Total No. of Proj. 33 Total Amount $562,633.00 

120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

9 

10 

1 

2 

2 

2 

2 

1 

1 

1 

2.40 

54.00 

218.00 

83.00 

48.00 

54.00 

110.00 

5.00 

$200.00 

$141.76 

$164.22 

$51.88 

$111.33 

$70.00 

$75.00 

$240.00 

$480.00 

$7,655.00 

$35,800.00 

$4,306.40 

$5,344.00 

$3,780.00 

$8,250.00 

$1,200.00 

Unit Sub Total M2 12 574.40 $116.32 $66,815.40 

120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 2 1 260.00 $30.00 $7,800.00 

Unit Sub Total SQFT 1 260.00 $30.00 $7,800.00 

Item Code 120152 Total No. of Proj. 13 Total Amount $74,615.40 

120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 

LF 

LF 

LF 

3 

7 

8 

12 

2 

2 

2 

1 

64,240.00 

7,180.00 

21,640.00 

2,430.00 

$0.27 

$1.04 

$0.78 

$0.15 

$17,160.00 

$7,495.00 

$16,920.00 

$364.50 

Unit Sub Total LF 7 95,490.00 $0.44 $41,939.50 

120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

9 

11 

12 

5 

1 

8 

7 

5 

7 

9 

1 

3 

5 

19,393.00 

2,670.00 

604,430.00 

155,070.00 

12,170.00 

1,072,220.00 

239,280.00 

69,100.00 

18,200.00 

571,770.00 

$1.60 

$1.55 

$0.87 

$3.40 

$2.13 

$1.00 

$0.85 

$0.45 

$1.56 

$0.44 

$31,105.00 

$4,138.50 

$528,347.00 

$527,819.00 

$25,888.00 

$1,076,116.00 

$202,989.50 

$31,095.00 

$28,320.00 

$251,573.00 

Unit Sub Total M 51 2,764,303.00 $0.98 $2,707,391.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 120159 Total No. of Proj. 58 Total Amount $2,749,330.50 

120161 TEMPORARY TRAFFIC STRIPE M 7 1 580.00 $10.00 $5,800.00 

Unit Sub Total 1M 580.00 $10.00 $5,800.00 

Item Code 120161 Total No. of Proj. 1 Total Amount $5,800.00 

120165 CHANNELIZER (SURFACE MOUNTED) EA 1 5 

EA 2 5 

EA 3 12 

EA 4 15 

EA 5 10 

EA 6 7 

EA 7 27 

EA 8 14 

EA 9 1 

EA 10 4 

EA 11 1 

EA 12 11 

400.00 

573.00 

1,474.00 

1,404.00 

1,457.00 

468.00 

3,386.00 

3,043.00 

720.00 

201.00 

5.00 

295.00 

$39.23 

$42.57 

$33.05 

$31.98 

$30.96 

$39.57 

$41.41 

$37.89 

$30.00 

$40.40 

$50.00 

$31.60 

$15,692.00 

$24,394.00 

$48,713.00 

$44,905.00 

$45,101.50 

$18,521.00 

$140,231.00 

$115,302.00 

$21,600.00 

$8,120.00 

$250.00 

$9,321.00 

Unit Sub Total 112EA 13,426.00 $36.66 $492,150.50 

Item Code 120165 Total No. of Proj. 112 Total Amount $492,150.50 

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE) 

EA 1 1 

EA 6 2 

EA 7 2 

EA 10 1 

EA 11 1 

5.00 

42.00 

15.00 

6.00 

39.00 

$220.00 

$37.62 

$51.92 

$41.00 

$45.00 

$1,100.00 

$1,580.00 

$778.80 

$246.00 

$1,755.00 

Unit Sub Total 7EA 107.00 $51.03 $5,459.80 

Item Code 120166 Total No. of Proj. 7 Total Amount $5,459.80 

120182 PORTABLE DELINEATOR EA 2 1 

EA 6 1 

EA 9 1 

57.00 

350.00 

240.00 

$35.00 

$25.00 

$35.00 

$1,995.00 

$8,750.00 

$8,400.00 

Unit Sub Total 3EA 647.00 $29.59 $19,145.00 

Item Code 120182 Total No. of Proj. 3 Total Amount $19,145.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120200 FLASHING BEACON (PORTABLE) EA 

EA 

EA 

EA 

1 

3 

8 

9 

2 

2 

3 

1 

6.00 

7.00 

12.00 

9.00 

$1,383.33 

$2,821.43 

$1,226.67 

$8,000.00 

$8,300.00 

$19,750.00 

$14,720.00 

$72,000.00 

Unit Sub Total EA 8 34.00 $3,375.59 $114,770.00 

Item Code 120200 Total No. of Proj. 8 Total Amount $114,770.00 

120300 TEMPORARY PAVEMENT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

3 

6 

5 

3 

7 

8 

3 

5 

4 

74.00 

23,900.00 

46,970.00 

986.00 

594.00 

62,615.00 

34,704.00 

1,050.00 

3,260.00 

41,138.00 

$10.00 

$4.32 

$5.25 

$4.16 

$10.45 

$5.08 

$3.92 

$5.77 

$4.24 

$3.10 

$740.00 

$103,300.00 

$246,749.60 

$4,100.00 

$6,206.00 

$317,903.00 

$136,200.00 

$6,060.00 

$13,818.00 

$127,323.00 

Unit Sub Total EA 45 215,291.00 $4.47 $962,399.60 

Item Code 120300 Total No. of Proj. 45 Total Amount $962,399.60 

121140 TEMPORARY METAL BEAM GUARD RAILING M 

M 

3 

4 

1 

1 

290.00 

500.00 

$68.00 

$80.00 

$19,720.00 

$40,000.00 

Unit Sub Total M 2 790.00 $75.59 $59,720.00 

Item Code 121140 Total No. of Proj. 2 Total Amount $59,720.00 

121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 

EA 

EA 

4 

7 

8 

2 

3 

1 

11.00 

10.00 

1.00 

$1,381.82 

$1,040.50 

$3,000.00 

$15,200.00 

$10,405.00 

$3,000.00 

Unit Sub Total EA 6 22.00 $1,300.23 $28,605.00 

Item Code 121161 Total No. of Proj. 6 Total Amount $28,605.00 

128201 TEMPORARY DELINEATOR (CLASS 1) EA 

EA 

2 

3 

1 

1 

18.00 

560.00 

$25.00 

$60.00 

$450.00 

$33,600.00 

Unit Sub Total EA 2 578.00 $58.91 $34,050.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 128201 Total No. of Proj. 2 Total Amount $34,050.00 

128601 TEMPORARY SIGNAL SYSTEM LS 1 1 

LS 3 1 

LS 5 2 

1.00 

1.00 

2.00 

$118,500.00 

$675,000.00 

$73,900.00 

$118,500.00 

$675,000.00 

$147,800.00 

Unit Sub Total 4LS 4.00 $235,325.00 $941,300.00 

Item Code 128601 Total No. of Proj. 4 Total Amount $941,300.00 

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 1 31 

EA 2 29 

EA 3 2 

EA 4 31 

EA 6 1 

EA 7 1 

EA 8 38 

EA 10 1 

EA 11 45 

EA 12 3 

80.00 

78.00 

4.00 

105.00 

2.00 

6.00 

135.00 

3.00 

136.00 

6.00 

$3,539.38 

$4,858.33 

$5,375.00 

$6,153.00 

$3,000.00 

$17,000.00 

$5,744.23 

$2,412.00 

$4,295.45 

$2,150.00 

$283,150.00 

$378,950.00 

$21,500.00 

$646,065.00 

$6,000.00 

$102,000.00 

$775,471.15 

$7,236.00 

$584,181.44 

$12,900.00 

Unit Sub Total 182EA 555.00 $5,076.49 $2,817,453.59 

128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 1 8 

LS 2 7 

LS 3 46 

LS 4 39 

LS 5 37 

LS 6 58 

LS 7 1 

LS 8 3 

LS 9 5 

LS 10 33 

LS 11 1 

LS 12 28 

8.00 

7.00 

46.00 

39.00 

37.00 

58.00 

1.00 

3.00 

5.00 

33.00 

1.00 

28.00 

$9,230.13 

$20,428.57 

$18,074.77 

$15,841.97 

$11,976.72 

$13,018.47 

$1,350.00 

$22,000.00 

$19,500.00 

$14,216.58 

$13,000.00 

$11,351.79 

$73,841.00 

$143,000.00 

$831,439.32 

$617,836.80 

$443,138.50 

$755,071.00 

$1,350.00 

$66,000.00 

$97,500.00 

$469,147.00 

$13,000.00 

$317,850.00 

Unit Sub Total 266LS 266.00 $14,395.39 $3,829,173.62 

Item Code 128650 Total No. of Proj. 448 Total Amount $6,646,627.21 

128660 TEMPORARY FLASHING BEACON EA 2 1 2.00 $3,500.00 $7,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 2.00 $3,500.00 $7,000.00 

128660 TEMPORARY FLASHING BEACON LS 2 1 1.00 $15,000.00 $15,000.00 

Unit Sub Total LS 1 1.00 $15,000.00 $15,000.00 

Item Code 128660 Total No. of Proj. 2 Total Amount $22,000.00 

129000 TEMPORARY RAILING (TYPE K) LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

4 

7 

8 

12 

2 

4 

1 

3 

2 

1 

3,060.00 

2,160.00 

180.00 

5,440.00 

7,750.00 

540.00 

$28.24 

$22.60 

$35.93 

$16.87 

$14.09 

$11.00 

$86,400.00 

$48,820.00 

$6,467.40 

$91,760.00 

$109,210.00 

$5,940.00 

Unit Sub Total LF 13 19,130.00 $18.22 $348,597.40 

129000 TEMPORARY RAILING (TYPE K) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

5 

4 

14 

17 

9 

5 

23 

13 

2 

13 

8 

1,420.00 

3,020.00 

62,070.00 

161,997.00 

12,275.00 

5,884.00 

168,656.00 

94,672.00 

6,690.00 

37,716.00 

5,990.00 

$88.77 

$58.91 

$52.06 

$45.93 

$37.07 

$64.61 

$41.66 

$37.46 

$27.63 

$74.08 

$50.38 

$126,050.00 

$177,920.00 

$3,231,600.00 

$7,439,820.00 

$455,065.00 

$380,190.00 

$7,026,570.00 

$3,545,970.00 

$184,850.00 

$2,793,820.00 

$301,770.00 

Unit Sub Total M 113 560,390.00 $45.80 $25,663,625.00 

Item Code 129000 Total No. of Proj. 126 Total Amount $26,012,222.40 

129100 TEMPORARY CRASH CUSHION MODULE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

2 

4 

13 

15 

6 

5 

26 

12 

2 

50.00 

178.00 

1,394.00 

2,712.00 

248.00 

295.00 

4,191.00 

1,293.00 

50.00 

$523.00 

$130.22 

$275.17 

$308.44 

$224.31 

$233.71 

$263.48 

$255.36 

$264.00 

$26,150.00 

$23,180.00 

$383,585.00 

$836,485.32 

$55,628.00 

$68,944.00 

$1,104,252.00 

$330,178.00 

$13,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

129100 TEMPORARY CRASH CUSHION MODULE EA 

EA 

11 

12 

12 

9 

844.00 

311.00 

$244.81 

$244.97 

$206,619.00 

$76,186.00 

Unit Sub Total EA 106 11,566.00 $270.14 $3,124,407.32 

Item Code 129100 Total No. of Proj. 106 Total Amount $3,124,407.32 

129110 TEMPORARY CRASH CUSHION EA 

EA 

4 

8 

2 

1 

797.00 

4.00 

$395.86 

$3,500.00 

$315,500.00 

$14,000.00 

Unit Sub Total EA 3 801.00 $411.36 $329,500.00 

Item Code 129110 Total No. of Proj. 3 Total Amount $329,500.00 

129150 TEMPORARY TRAFFIC SCREEN LF 

LF 

8 

12 

1 

1 

4,530.00 

540.00 

$5.00 

$3.00 

$22,650.00 

$1,620.00 

129150 

Unit Sub Total 

TEMPORARY TRAFFIC SCREEN 

LF 

M 

M 

M 

M 

M 

M 

3 

4 

7 

8 

10 

12 

2 

1 

5 

1 

5 

2 

7 

5,070.00 

4,900.00 

86,410.00 

180.00 

15,150.00 

6,690.00 

4,990.00 

$4.79 

$8.00 

$11.31 

$12.00 

$12.80 

$8.46 

$17.74 

$24,270.00 

$39,200.00 

$977,370.00 

$2,160.00 

$193,945.00 

$56,600.00 

$88,527.00 

Unit Sub Total M 21 118,320.00 $11.48 $1,357,802.00 

Item Code 129150 Total No. of Proj. 23 Total Amount $1,382,072.00 

129510 TEMPORARY RETAINING WALL M2 4 1 4,920.00 $150.00 $738,000.00 

Unit Sub Total M2 1 4,920.00 $150.00 $738,000.00 

Item Code 129510 Total No. of Proj. 1 Total Amount $738,000.00 

150206 ABANDON CULVERT EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

8 

9 

10 

6 

4 

5 

5 

2 

2 

1 

1 

13.00 

5.00 

29.00 

13.00 

5.00 

3.00 

18.00 

1.00 

$865.38 

$1,290.00 

$2,001.68 

$1,519.23 

$2,430.40 

$2,060.00 

$2,000.00 

$2,500.00 

$11,250.00 

$6,450.00 

$58,048.64 

$19,750.00 

$12,152.00 

$6,180.00 

$36,000.00 

$2,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150206 ABANDON CULVERT EA 11 2 6.00 $1,116.67 $6,700.00 

150206 ABANDON CULVERT 

Unit Sub Total EA 

LF 3 

28 

1 

93.00 

65.00 

$1,710.01 

$95.00 

$159,030.64 

$6,175.00 

150206 ABANDON CULVERT 

Unit Sub Total LF 

M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

8 

10 

11 

1 

5 

4 

2 

3 

3 

1 

1 

65.00 

4,985.00 

221.00 

29.00 

450.00 

1,579.00 

20.00 

4.00 

$95.00 

$24.73 

$46.76 

$258.62 

$88.00 

$63.94 

$200.00 

$800.00 

$6,175.00 

$123,270.00 

$10,335.00 

$7,500.00 

$39,600.00 

$100,960.00 

$4,000.00 

$3,200.00 

Unit Sub Total M 19 7,288.00 $39.64 $288,865.00 

Item Code 150206 Total No. of Proj. 48 Total Amount $454,070.64 

150221 ABANDON INLET EA 

EA 

EA 

EA 

3 

4 

7 

11 

1 

5 

2 

1 

1.00 

116.00 

14.00 

1.00 

$3,200.00 

$667.24 

$975.00 

$1,700.00 

$3,200.00 

$77,400.00 

$13,650.00 

$1,700.00 

Unit Sub Total EA 9 132.00 $726.89 $95,950.00 

Item Code 150221 Total No. of Proj. 9 Total Amount $95,950.00 

150224 ABANDON MANHOLE EA 4 2 3.00 $876.67 $2,630.00 

Unit Sub Total EA 2 3.00 $876.67 $2,630.00 

Item Code 150224 Total No. of Proj. 2 Total Amount $2,630.00 

150227 ABANDON PIPELINE M 

M 

6 

7 

1 

1 

270.00 

570.00 

$6.00 

$40.00 

$1,620.00 

$22,800.00 

Unit Sub Total M 2 840.00 $29.07 $24,420.00 

Item Code 150227 Total No. of Proj. 2 Total Amount $24,420.00 

150229 ABANDON WATER WELL EA 

EA 

1 

6 

2 

1 

2.00 

6.00 

$2,750.00 

$3,500.00 

$5,500.00 

$21,000.00 

Unit Sub Total EA 3 8.00 $3,312.50 $26,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150229 Total No. of Proj. 3 Total Amount $26,500.00 

150241 ABANDON SEWER M 4 1 

M 7 1 

280.00 

13.00 

$70.00 

$475.00 

$19,600.00 

$6,175.00 

Unit Sub Total 2M 293.00 $87.97 $25,775.00 

Item Code 150241 Total No. of Proj. 2 Total Amount $25,775.00 

150305 OBLITERATE SURFACING M2 1 4 

M2 2 3 

M2 3 4 

M2 4 1 

M2 8 1 

M2 9 1 

1,619.00 

9,040.00 

7,740.00 

3,910.00 

4,780.00 

1,650.00 

$9.64 

$2.48 

$4.27 

$1.40 

$5.00 

$3.00 

$15,610.00 

$22,460.00 

$33,077.50 

$5,474.00 

$23,900.00 

$4,950.00 

Unit Sub Total 14M2 28,739.00 $3.67 $105,471.50 

150305 OBLITERATE SURFACING SQYD 2 1 175.00 $10.00 $1,750.00 

Unit Sub Total 1SQYD 175.00 $10.00 $1,750.00 

Item Code 150305 Total No. of Proj. 15 Total Amount $107,221.50 

150604 REMOVE WOOD FENCE M 7 1 45.00 $25.00 $1,125.00 

Unit Sub Total 1M 45.00 $25.00 $1,125.00 

Item Code 150604 Total No. of Proj. 1 Total Amount $1,125.00 

150605 REMOVE FENCE M 1 4 

M 2 2 

M 3 2 

M 4 4 

M 5 4 

M 6 1 

M 8 3 

M 10 2 

M 11 2 

679.00 

1,190.00 

7,676.00 

6,380.00 

7,044.00 

620.00 

13,240.00 

4,930.00 

2,924.00 

$11.89 

$8.24 

$6.03 

$8.68 

$7.51 

$13.00 

$6.80 

$9.82 

$20.25 

$8,070.00 

$9,800.00 

$46,320.00 

$55,360.00 

$52,927.50 

$8,060.00 

$90,010.00 

$48,410.00 

$59,200.00 

Unit Sub Total 24M 44,683.00 $8.46 $378,157.50 

Item Code 150605 Total No. of Proj. 24 Total Amount $378,157.50 

150606 REMOVE FENCE (TYPE BW) LF 2 1 4,410.00 $1.00 $4,410.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 1 4,410.00 $1.00 $4,410.00 

150606 REMOVE FENCE (TYPE BW) M 

M 

M 

1 

2 

9 

1 

1 

1 

60.00 

1,210.00 

4,140.00 

$12.00 

$10.00 

$11.00 

$720.00 

$12,100.00 

$45,540.00 

Unit Sub Total M 3 5,410.00 $10.79 $58,360.00 

Item Code 150606 Total No. of Proj. 4 Total Amount $62,770.00 

150607 REMOVE FENCE (TYPE WM) M 

M 

3 

10 

2 

1 

1,090.00 

6,000.00 

$5.00 

$3.32 

$5,450.00 

$19,920.00 

Unit Sub Total M 3 7,090.00 $3.58 $25,370.00 

Item Code 150607 Total No. of Proj. 3 Total Amount $25,370.00 

150608 REMOVE CHAIN LINK FENCE LF 

LF 

LF 

3 

5 

8 

1 

1 

1 

5,710.00 

300.00 

5,170.00 

$5.00 

$3.00 

$3.00 

$28,550.00 

$900.00 

$15,510.00 

Unit Sub Total LF 3 11,180.00 $4.02 $44,960.00 

150608 REMOVE CHAIN LINK FENCE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

10 

11 

12 

1 

1 

1 

6 

2 

13 

2 

1 

4 

3 

15.00 

79.00 

4,690.00 

9,410.00 

371.00 

4,996.00 

6,140.00 

230.00 

6,170.00 

810.00 

$45.00 

$16.00 

$5.00 

$7.50 

$24.56 

$19.62 

$5.55 

$18.00 

$22.40 

$17.10 

$675.00 

$1,264.00 

$23,450.00 

$70,570.00 

$9,113.00 

$98,022.00 

$34,100.00 

$4,140.00 

$138,233.60 

$13,854.00 

Unit Sub Total M 34 32,911.00 $11.95 $393,421.60 

Item Code 150608 Total No. of Proj. 37 Total Amount $438,381.60 

150615 REMOVE ENTRANCE TAPER EA 

EA 

EA 

1 

3 

5 

1 

4 

1 

2.00 

15.00 

1.00 

$500.00 

$748.33 

$100.00 

$1,000.00 

$11,225.00 

$100.00 

Unit Sub Total EA 6 18.00 $684.72 $12,325.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150615 Total No. of Proj. 6 Total Amount $12,325.00 

150620 REMOVE GATE EA 

EA 

EA 

3 

4 

7 

1 

4 

1 

5.00 

17.00 

1.00 

$1,000.00 

$464.71 

$100.00 

$5,000.00 

$7,900.00 

$100.00 

Unit Sub Total EA 6 23.00 $565.22 $13,000.00 

Item Code 150620 Total No. of Proj. 6 Total Amount $13,000.00 

150630 REMOVE MARKER EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

10 

3 

5 

1 

2 

4 

1 

11.00 

31.00 

8.00 

304.00 

113.00 

3.00 

$50.73 

$29.87 

$7.00 

$3.62 

$14.94 

$10.50 

$558.00 

$926.00 

$56.00 

$1,100.00 

$1,688.00 

$31.50 

Unit Sub Total EA 16 470.00 $9.28 $4,359.50 

Item Code 150630 Total No. of Proj. 16 Total Amount $4,359.50 

150659 REMOVE TERMINAL SECTION EA 

EA 

7 

8 

2 

1 

9.00 

1.00 

$293.56 

$2,000.00 

$2,642.00 

$2,000.00 

Unit Sub Total EA 3 10.00 $464.20 $4,642.00 

Item Code 150659 Total No. of Proj. 3 Total Amount $4,642.00 

150662 REMOVE METAL BEAM GUARD RAILING LF 

LF 

LF 

LF 

1 

2 

7 

12 

3 

3 

3 

1 

1,283.00 

3,260.00 

885.00 

40.00 

$12.49 

$7.06 

$10.46 

$16.00 

$16,030.00 

$23,000.00 

$9,260.50 

$640.00 

Unit Sub Total LF 10 5,468.00 $8.95 $48,930.50 

150662 REMOVE METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

5 

5 

15 

20 

7 

13 

20 

8 

239.00 

1,160.00 

15,221.00 

24,617.00 

1,018.00 

1,673.00 

13,501.00 

2,598.00 

$28.63 

$24.35 

$15.63 

$20.29 

$35.39 

$32.98 

$27.22 

$32.91 

$6,843.00 

$28,245.00 

$237,911.00 

$499,455.36 

$36,030.00 

$55,181.00 

$367,485.40 

$85,513.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150662 REMOVE METAL BEAM GUARD RAILING M 

M 

M 

10 

11 

12 

4 

14 

10 

2,508.00 

3,659.00 

367.80 

$37.14 

$34.50 

$54.85 

$93,154.72 

$126,242.00 

$20,173.60 

Unit Sub Total M 121 66,561.80 $23.38 $1,556,234.08 

Item Code 150662 Total No. of Proj. 131 Total Amount $1,605,164.58 

150665 REMOVE SINGLE METAL BEAM BARRIER M 4 1 8,180.00 $23.00 $188,140.00 

Unit Sub Total M 1 8,180.00 $23.00 $188,140.00 

Item Code 150665 Total No. of Proj. 1 Total Amount $188,140.00 

150666 REMOVE METAL BEAM BARRIER M 

M 

M 

M 

4 

7 

10 

11 

1 

1 

1 

2 

36.00 

260.00 

3,010.00 

5,780.00 

$50.00 

$25.00 

$25.00 

$33.52 

$1,800.00 

$6,500.00 

$75,250.00 

$193,750.00 

Unit Sub Total M 5 9,086.00 $30.52 $277,300.00 

Item Code 150666 Total No. of Proj. 5 Total Amount $277,300.00 

150667 REMOVE DOUBLE METAL BEAM BARRIER M 

M 

M 

M 

M 

3 

4 

7 

8 

11 

1 

2 

2 

1 

1 

2,290.00 

8,800.00 

8,770.00 

160.00 

330.00 

$25.00 

$18.23 

$32.50 

$50.00 

$50.00 

$57,250.00 

$160,400.00 

$284,990.00 

$8,000.00 

$16,500.00 

Unit Sub Total M 7 20,350.00 $25.90 $527,140.00 

Item Code 150667 Total No. of Proj. 7 Total Amount $527,140.00 

150668 REMOVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

4 

2 

10 

6 

2 

2 

2 

2 

23.00 

4.00 

91.00 

21.00 

2.00 

6.00 

25.00 

52.00 

$263.04 

$167.50 

$565.55 

$523.81 

$162.50 

$278.50 

$116.00 

$491.35 

$6,050.00 

$670.00 

$51,465.00 

$11,000.00 

$325.00 

$1,671.00 

$2,900.00 

$25,550.00 

Unit Sub Total EA 30 224.00 $444.78 $99,631.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150668 Total No. of Proj. 30 Total Amount $99,631.00 

150685 REMOVE IRRIGATION FACILITY LS 4 1 1.00 $8,000.00 $8,000.00 

Unit Sub Total 1LS 1.00 $8,000.00 $8,000.00 

Item Code 150685 Total No. of Proj. 1 Total Amount $8,000.00 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE LF 2 1 

LF 11 3 

86.00 

147,100.00 

$34.00 

$0.79 

$2,924.00 

$116,578.00 

Unit Sub Total 4LF 147,186.00 $0.81 $119,502.00 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 1 1 

M 2 3 

M 4 3 

M 5 1 

M 6 2 

M 7 9 

M 8 1 

M 10 2 

M 11 7 

M 12 5 

200.00 

2,360.00 

5,510.00 

780.00 

1,590.00 

64,180.00 

100.00 

310.00 

47,010.00 

1,883.00 

$20.00 

$10.62 

$7.82 

$6.50 

$5.32 

$2.38 

$20.00 

$18.49 

$2.17 

$6.02 

$4,000.00 

$25,063.00 

$43,075.00 

$5,070.00 

$8,460.00 

$152,962.00 

$2,000.00 

$5,731.00 

$102,007.00 

$11,331.50 

Unit Sub Total 34M 123,923.00 $2.90 $359,699.50 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M2 11 2 37.00 $184.65 $6,832.00 

Unit Sub Total 2M2 37.00 $184.65 $6,832.00 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE SQFT 11 1 1,420.00 $1.18 $1,675.60 

Unit Sub Total 1SQFT 1,420.00 $1.18 $1,675.60 

Item Code 150701 Total No. of Proj. 41 Total Amount $487,709.10 

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE 

LF 1 3 20,280.00 $2.44 $49,495.00 

LF 2 1 

LF 3 2 

LF 4 8 

LF 5 4 

LF 7 1 

LF 8 3 

LF 12 1 

14,700.00 

140,290.00 

103,180.00 

110,820.00 

970.00 

10,400.00 

780.00 

$3.40 

$0.74 

$2.27 

$0.94 

$6.00 

$1.24 

$2.70 

$49,980.00 

$103,910.00 

$234,230.50 

$103,647.00 

$5,820.00 

$12,874.00 

$2,106.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 23 401,420.00 $1.40 $562,062.50 

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE 

M 1 8 4,640.00 $12.60 $58,462.00 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

3 

18 

10 

9 

16 

11 

9 

2 

15 

1,310.00 

1,500.00 

203,210.00 

29,940.00 

8,190.00 

106,190.00 

94,462.00 

33,231.00 

354.00 

222,890.00 

$15.18 

$13.08 

$4.61 

$3.61 

$7.36 

$3.15 

$1.58 

$5.98 

$15.69 

$2.20 

$19,880.00 

$19,620.00 

$935,845.60 

$108,118.50 

$60,251.50 

$335,012.00 

$149,472.00 

$198,597.50 

$5,556.00 

$490,479.20 

Unit Sub Total M 103 705,917.00 $3.37 $2,381,294.30 

Item Code 150704 Total No. of Proj. 126 Total Amount $2,943,356.80 

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING 

M2 2 2 60.00 $210.00 $12,600.00 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

4 

5 

6 

7 

8 

10 

11 

12 

3 

5 

1 

2 

2 

1 

1 

1 

67.00 

220.00 

20.00 

82.00 

34.00 

31.00 

7.00 

60.00 

$91.79 

$63.57 

$400.00 

$29.44 

$179.63 

$120.00 

$500.00 

$38.50 

$6,150.00 

$13,984.96 

$8,000.00 

$2,414.00 

$6,107.30 

$3,720.00 

$3,500.00 

$2,310.00 

Unit Sub Total M2 18 581.00 $101.18 $58,786.26 

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING 

SQFT 4 1 1,620.00 $8.00 $12,960.00 

SQFT 

SQFT 

5 

11 

1 

2 

440.00 

480.00 

$4.50 

$11.28 

$1,980.00 

$5,415.00 

Unit Sub Total SQFT 4 2,540.00 $8.01 $20,355.00 

Item Code 150705 Total No. of Proj. 22 Total Amount $79,141.26 

150710 REMOVE TRAFFIC STRIPE LF 

LF 

2 

5 

2 

1 

5,360.00 

1,000.00 

$2.60 

$3.00 

$13,920.00 

$3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150710 REMOVE TRAFFIC STRIPE LF 

LF 

6 

8 

1 

2 

520.00 

11,900.00 

$2.00 

$1.01 

$1,040.00 

$11,984.00 

Unit Sub Total LF 6 18,780.00 $1.59 $29,944.00 

150710 REMOVE TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

9 

11 

3 

4 

1 

1 

4 

5 

5 

1 

7 

6,800.00 

11,700.00 

31,600.00 

2,110.00 

6,450.00 

128,830.00 

30,670.00 

5,020.00 

146,660.00 

$1.79 

$4.09 

$2.00 

$2.20 

$3.58 

$2.32 

$2.64 

$1.70 

$1.36 

$12,187.00 

$47,830.00 

$63,200.00 

$4,642.00 

$23,078.50 

$298,291.00 

$80,905.00 

$8,534.00 

$199,164.00 

Unit Sub Total M 31 369,840.00 $2.00 $737,831.50 

150710 REMOVE TRAFFIC STRIPE M2 11 2 57.00 $52.63 $3,000.00 

Unit Sub Total M2 2 57.00 $52.63 $3,000.00 

Item Code 150710 Total No. of Proj. 39 Total Amount $770,775.50 

150711 REMOVE PAINTED TRAFFIC STRIPE LF 

LF 

2 

8 

1 

1 

2,800.00 

2,520.00 

$1.55 

$1.00 

$4,340.00 

$2,520.00 

Unit Sub Total LF 2 5,320.00 $1.29 $6,860.00 

150711 REMOVE PAINTED TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

3 

4 

7 

5 

2 

7 

1 

1 

1 

11 

480.00 

4,040.00 

98,290.00 

10,500.00 

14,313.00 

7,560.00 

160,340.00 

1,990.00 

2,520.00 

95,600.00 

20,730.00 

$5.58 

$2.89 

$3.52 

$2.90 

$2.01 

$1.87 

$1.82 

$3.50 

$2.00 

$1.20 

$1.99 

$2,680.00 

$11,657.50 

$345,863.00 

$30,398.90 

$28,786.80 

$14,142.00 

$291,256.50 

$6,965.00 

$5,040.00 

$114,720.00 

$41,291.00 

Unit Sub Total M 44 416,363.00 $2.14 $892,800.70 

Item Code 150711 Total No. of Proj. 46 Total Amount $899,660.70 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150712 REMOVE PAINTED PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

6 

7 

10 

12 

1 

2 

2 

2 

1 

6 

63.00 

27.90 

21.00 

29.00 

5.00 

276.00 

$45.00 

$75.27 

$57.86 

$68.28 

$60.00 

$23.00 

$2,835.00 

$2,100.00 

$1,215.00 

$1,980.00 

$300.00 

$6,347.00 

Unit Sub Total M2 14 421.90 $35.02 $14,777.00 

150712 REMOVE PAINTED PAVEMENT MARKING SQFT 8 1 310.00 $7.00 $2,170.00 

Unit Sub Total SQFT 1 310.00 $7.00 $2,170.00 

Item Code 150712 Total No. of Proj. 15 Total Amount $16,947.00 

150713 REMOVE PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

6 

7 

8 

9 

11 

1 

5 

3 

4 

9 

4 

1 

3 

5.00 

287.80 

45.00 

240.00 

585.00 

324.00 

330.00 

52.00 

$500.00 

$32.44 

$132.78 

$18.83 

$38.09 

$38.28 

$17.00 

$41.65 

$2,500.00 

$9,335.00 

$5,975.00 

$4,520.00 

$22,282.00 

$12,403.00 

$5,610.00 

$2,166.00 

Unit Sub Total M2 30 1,868.80 $34.67 $64,791.00 

150713 REMOVE PAVEMENT MARKING SQFT 

SQFT 

6 

8 

1 

1 

47.00 

220.00 

$3.00 

$4.00 

$141.00 

$880.00 

Unit Sub Total SQFT 2 267.00 $3.82 $1,021.00 

Item Code 150713 Total No. of Proj. 32 Total Amount $65,812.00 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

7 

12 

3 

3 

9 

4 

2 

1 

16,090.00 

14,510.00 

159,640.00 

19,510.00 

5,880.00 

2,400.00 

$1.57 

$1.16 

$1.49 

$1.43 

$1.34 

$0.30 

$25,270.00 

$16,805.50 

$237,094.00 

$27,848.00 

$7,896.00 

$720.00 

Unit Sub Total LF 22 218,030.00 $1.45 $315,633.50 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 

M 

1 

2 

12 

2 

5,693.00 

4,770.00 

$6.57 

$3.24 

$37,427.00 

$15,450.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

20 

13 

9 

16 

11 

9 

2 

21 

1,120.00 

179,950.00 

21,934.00 

9,535.00 

178,420.00 

117,030.00 

3,595.00 

190.00 

183,500.00 

$5.20 

$1.73 

$2.35 

$2.17 

$2.29 

$1.33 

$5.98 

$9.61 

$1.03 

$5,824.00 

$311,975.20 

$51,501.80 

$20,681.50 

$408,871.00 

$155,196.00 

$21,494.50 

$1,825.00 

$189,417.70 

Unit Sub Total M 116 705,737.00 $1.73 $1,219,663.70 

Item Code 150714 Total No. of Proj. 138 Total Amount $1,535,297.20 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING EA 10 1 9.00 $165.00 $1,485.00 

Unit Sub Total EA 1 9.00 $165.00 $1,485.00 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

8 

5 

3 

14 

10 

12 

9 

13 

17 

6 

18 

364.00 

484.00 

74.00 

2,436.00 

1,895.00 

827.00 

1,326.00 

1,556.00 

1,372.10 

263.10 

2,853.00 

$68.15 

$72.64 

$54.19 

$31.53 

$27.69 

$51.60 

$32.54 

$25.27 

$62.24 

$40.98 

$23.28 

$24,807.00 

$35,160.00 

$4,010.00 

$76,819.00 

$52,475.50 

$42,675.60 

$43,142.00 

$39,321.20 

$85,395.00 

$10,781.00 

$66,424.50 

Unit Sub Total M2 115 13,450.20 $35.76 $481,010.80 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

7 

8 

10 

12 

2 

3 

2 

8 

3 

1 

1 

1 

1 

1,060.00 

7,245.00 

1,240.00 

8,410.00 

3,762.00 

50.00 

70.00 

1,220.00 

290.00 

$7.58 

$5.35 

$3.64 

$8.44 

$1.93 

$8.00 

$14.00 

$6.00 

$1.70 

$8,030.00 

$38,725.00 

$4,515.00 

$70,972.50 

$7,261.00 

$400.00 

$980.00 

$7,320.00 

$493.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total SQFT 22 23,347.00 $5.94 $138,696.50 

Item Code 150715 Total No. of Proj. 138 Total Amount $621,192.30 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

M2 11 6 1,452.00 $24.68 $35,830.00 

Unit Sub Total M2 6 1,452.00 $24.68 $35,830.00 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

SQFT 11 7 244,760.00 $0.63 $155,146.00 

Unit Sub Total SQFT 7 244,760.00 $0.63 $155,146.00 

Item Code 150717 Total No. of Proj. 13 Total Amount $190,976.00 

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING 

M2 

M2 

M2 

7 

11 

12 

1 

1 

1 

21.00 

340.00 

15.00 

$38.00 

$24.00 

$40.00 

$798.00 

$8,160.00 

$600.00 

Unit Sub Total M2 3 376.00 $25.42 $9,558.00 

Item Code 150718 Total No. of Proj. 3 Total Amount $9,558.00 

150720 REMOVE CONTRAST TREATMENT SQFT 

SQFT 

4 

5 

2 

1 

33,402.00 

3,810.00 

$0.45 

$0.50 

$14,944.80 

$1,905.00 

Unit Sub Total SQFT 3 37,212.00 $0.45 $16,849.80 

Item Code 150720 Total No. of Proj. 3 Total Amount $16,849.80 

150722 REMOVE PAVEMENT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

2 

1 

31 

12 

12 

24 

27 

11 

4 

24 

68.00 

179.00 

54,200.00 

272,332.00 

13,537.00 

10,126.00 

164,795.00 

144,586.00 

11,703.00 

18,369.00 

182,480.00 

$1.00 

$4.27 

$0.01 

$1.85 

$1.51 

$0.86 

$1.25 

$1.70 

$2.18 

$1.49 

$0.79 

$68.00 

$765.00 

$542.00 

$503,185.41 

$20,419.00 

$8,714.50 

$206,655.00 

$245,193.40 

$25,503.00 

$27,330.80 

$143,758.00 

Unit Sub Total EA 149 872,375.00 $1.36 $1,182,134.11 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150722 REMOVE PAVEMENT MARKER LS 3 2 2.00 $8,587.50 $17,175.00 

Unit Sub Total LS 2 2.00 $8,587.50 $17,175.00 

150722 REMOVE PAVEMENT MARKER M 12 1 20.00 $5.50 $110.00 

Unit Sub Total M 1 20.00 $5.50 $110.00 

Item Code 150722 Total No. of Proj. 152 Total Amount $1,199,419.11 

150730 REMOVE CHANNELIZERS EA 

EA 

EA 

EA 

EA 

6 

7 

10 

11 

12 

1 

3 

1 

1 

1 

150.00 

223.00 

19.00 

62.00 

8.00 

$15.00 

$12.67 

$10.00 

$5.00 

$10.00 

$2,250.00 

$2,825.00 

$190.00 

$310.00 

$80.00 

Unit Sub Total EA 7 462.00 $12.24 $5,655.00 

Item Code 150730 Total No. of Proj. 7 Total Amount $5,655.00 

150741 REMOVE ROADSIDE SIGN MOUNTED ON MAST 
ARM 

EA 11 1 13.00 $64.90 $843.70 

Unit Sub Total EA 1 13.00 $64.90 $843.70 

Item Code 150741 Total No. of Proj. 1 Total Amount $843.70 

150742 REMOVE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

17 

14 

8 

6 

16 

9 

11 

1 

10 

13 

13 

39.00 

209.00 

447.00 

318.00 

49.00 

86.00 

226.00 

133.00 

160.00 

29.00 

115.00 

123.00 

$179.49 

$123.40 

$72.34 

$108.49 

$116.65 

$130.99 

$145.18 

$141.84 

$85.00 

$100.24 

$224.11 

$128.33 

$7,000.00 

$25,790.00 

$32,335.00 

$34,500.00 

$5,716.00 

$11,265.00 

$32,810.00 

$18,865.00 

$13,600.00 

$2,907.00 

$25,773.00 

$15,785.20 

Unit Sub Total EA 126 1,934.00 $117.04 $226,346.20 

Item Code 150742 Total No. of Proj. 126 Total Amount $226,346.20 

150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 4 4 40.00 $94.25 $3,770.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 

EA 

EA 

EA 

EA 

5 

6 

7 

8 

12 

2 

1 

1 

5 

5 

4.00 

11.00 

6.00 

8.00 

23.00 

$135.00 

$53.00 

$100.00 

$144.88 

$97.83 

$540.00 

$583.00 

$600.00 

$1,159.00 

$2,250.00 

Unit Sub Total EA 18 92.00 $96.76 $8,902.00 

Item Code 150744 Total No. of Proj. 18 Total Amount $8,902.00 

150745 REMOVE ROADSIDE SIGN (METAL POST) EA 8 1 2.00 $150.00 $300.00 

Unit Sub Total EA 1 2.00 $150.00 $300.00 

Item Code 150745 Total No. of Proj. 1 Total Amount $300.00 

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 

EA 

EA 

EA 

EA 

2 

4 

7 

11 

12 

1 

1 

1 

1 

9 

1.00 

2.00 

17.00 

1.00 

39.00 

$50.00 

$75.00 

$100.00 

$140.00 

$109.71 

$50.00 

$150.00 

$1,700.00 

$140.00 

$4,278.60 

Unit Sub Total EA 13 60.00 $105.31 $6,318.60 

Item Code 150747 Total No. of Proj. 13 Total Amount $6,318.60 

150748 REMOVE ROADSIDE SIGN PANEL EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

7 

8 

10 

12 

1 

2 

1 

1 

4 

3 

3 

33.00 

3.00 

4.00 

4.00 

12.00 

12.00 

27.00 

$175.00 

$83.33 

$200.00 

$90.00 

$85.83 

$62.50 

$137.04 

$5,775.00 

$250.00 

$800.00 

$360.00 

$1,030.00 

$750.00 

$3,700.00 

Unit Sub Total EA 15 95.00 $133.32 $12,665.00 

Item Code 150748 Total No. of Proj. 15 Total Amount $12,665.00 

150760 REMOVE SIGN STRUCTURE EA 

EA 

EA 

EA 

3 

4 

5 

6 

2 

9 

1 

1 

5.00 

56.00 

1.00 

3.00 

$6,700.00 

$5,458.04 

$3,150.00 

$4,600.00 

$33,500.00 

$305,650.00 

$3,150.00 

$13,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150760 REMOVE SIGN STRUCTURE EA 

EA 

EA 

EA 

7 

8 

11 

12 

4 

3 

3 

4 

80.00 

18.00 

8.00 

4.00 

$6,061.25 

$4,755.56 

$4,875.00 

$4,228.75 

$484,900.00 

$85,600.00 

$39,000.00 

$16,915.00 

150760 REMOVE SIGN STRUCTURE 

Unit Sub Total EA 

LS 11 

27 

1 

175.00 

1.00 

$5,614.37 

$5,000.00 

$982,515.00 

$5,000.00 

Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00 

Item Code 150760 Total No. of Proj. 28 Total Amount $987,515.00 

150761 REMOVE SIGN PANEL AND REMOVABLE SIGN 
PANEL FRAME 

EA 4 1 5.00 $2,400.00 $12,000.00 

Unit Sub Total EA 1 5.00 $2,400.00 $12,000.00 

Item Code 150761 Total No. of Proj. 1 Total Amount $12,000.00 

150762 REMOVE SIGN FROM SIGN FRAME EA 

EA 

4 

12 

1 

1 

2.00 

18.00 

$2,500.00 

$2,500.00 

$5,000.00 

$45,000.00 

Unit Sub Total EA 2 20.00 $2,500.00 $50,000.00 

Item Code 150762 Total No. of Proj. 2 Total Amount $50,000.00 

150763 REMOVE SIGN PANEL EA 

EA 

4 

6 

1 

1 

30.00 

9.00 

$500.00 

$700.00 

$15,000.00 

$6,300.00 

Unit Sub Total EA 2 39.00 $546.15 $21,300.00 

Item Code 150763 Total No. of Proj. 2 Total Amount $21,300.00 

150767 REMOVE BRIDGE MOUNTED SIGN EA 

EA 

EA 

EA 

4 

7 

8 

12 

2 

2 

2 

1 

10.00 

13.00 

3.00 

1.00 

$4,036.00 

$3,115.38 

$2,166.67 

$3,000.00 

$40,360.00 

$40,500.00 

$6,500.00 

$3,000.00 

Unit Sub Total EA 7 27.00 $3,346.67 $90,360.00 

Item Code 150767 Total No. of Proj. 7 Total Amount $90,360.00 

150769 REMOVE ASPHALT CONCRETE CY 5 1 7.00 $500.00 $3,500.00 

150769 REMOVE ASPHALT CONCRETE 

Unit Sub Total CY 

M2 3 

1 

2 

7.00 

4,290.00 

$500.00 

$9.88 

$3,500.00 

$42,375.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150769 REMOVE ASPHALT CONCRETE M2 5 1 210.00 $35.00 $7,350.00 

Unit Sub Total M2 3 4,500.00 $11.05 $49,725.00 

150769 REMOVE ASPHALT CONCRETE M3 4 2 22,101.00 $19.04 $420,900.00 

Unit Sub Total M3 2 22,101.00 $19.04 $420,900.00 

150769 REMOVE ASPHALT CONCRETE SQYD 

SQYD 

1 

2 

1 

1 

320.00 

1,610.00 

$18.00 

$8.50 

$5,760.00 

$13,685.00 

Unit Sub Total SQYD 2 1,930.00 $10.08 $19,445.00 

Item Code 150769 Total No. of Proj. 8 Total Amount $493,570.00 

150771 REMOVE ASPHALT CONCRETE DIKE LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

7 

2 

1 

3 

1 

2 

9,310.00 

220.00 

3,260.00 

190.00 

1,410.00 

$2.11 

$20.00 

$3.43 

$7.61 

$6.36 

$19,660.00 

$4,400.00 

$11,172.00 

$1,445.90 

$8,970.00 

Unit Sub Total LF 9 14,390.00 $3.17 $45,647.90 

150771 REMOVE ASPHALT CONCRETE DIKE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

4 

2 

9 

14 

8 

11 

15 

9 

3 

6 

8 

4,370.00 

1,200.00 

10,795.00 

40,557.00 

12,398.00 

19,358.00 

28,259.00 

23,597.00 

26,460.00 

16,113.00 

11,853.00 

$8.78 

$16.80 

$5.16 

$4.92 

$3.10 

$6.35 

$10.06 

$4.38 

$0.69 

$2.81 

$4.35 

$38,380.00 

$20,160.00 

$55,690.00 

$199,503.00 

$38,390.00 

$122,862.00 

$284,281.00 

$103,308.00 

$18,288.00 

$45,299.00 

$51,603.70 

Unit Sub Total M 89 194,960.00 $5.02 $977,764.70 

Item Code 150771 Total No. of Proj. 98 Total Amount $1,023,412.60 

150772 REMOVE CURB M 

M 

4 

9 

2 

1 

455.00 

130.00 

$26.99 

$20.00 

$12,280.00 

$2,600.00 

Unit Sub Total M 3 585.00 $25.44 $14,880.00 

150772 REMOVE CURB M3 4 1 17.00 $176.50 $3,000.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 17.00 $176.50 $3,000.50 

Item Code 150772 Total No. of Proj. 4 Total Amount $17,880.50 

150801 REMOVE OVERSIDE DRAIN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

8 

10 

11 

12 

1 

1 

2 

1 

1 

1 

1 

1 

1 

1.00 

2.00 

2.00 

27.00 

1.00 

120.00 

1.00 

2.00 

1.00 

$500.00 

$150.00 

$1,600.00 

$200.00 

$600.00 

$214.00 

$260.00 

$1,500.00 

$1,000.00 

$500.00 

$300.00 

$3,200.00 

$5,400.00 

$600.00 

$25,680.00 

$260.00 

$3,000.00 

$1,000.00 

Unit Sub Total EA 10 157.00 $254.39 $39,940.00 

Item Code 150801 Total No. of Proj. 10 Total Amount $39,940.00 

150804 REMOVE DRAINAGE FACILITY EA 1 1 1.00 $2,000.00 $2,000.00 

150804 REMOVE DRAINAGE FACILITY 

Unit Sub Total EA 

LS 

LS 

5 

8 

1 

1 

2 

1.00 

1.00 

2.00 

$2,000.00 

$950.00 

$52,500.00 

$2,000.00 

$950.00 

$105,000.00 

Unit Sub Total LS 3 3.00 $35,316.67 $105,950.00 

Item Code 150804 Total No. of Proj. 4 Total Amount $107,950.00 

150805 REMOVE CULVERT EA 

EA 

EA 

EA 

1 

2 

3 

4 

9 

8 

4 

3 

120.00 

27.00 

41.00 

35.00 

$947.71 

$1,251.85 

$1,617.90 

$685.71 

$113,725.00 

$33,800.00 

$66,334.06 

$24,000.00 

150805 REMOVE CULVERT 

Unit Sub Total EA 

LF 

LF 

LF 

LF 

3 

4 

5 

8 

24 

2 

2 

1 

1 

223.00 

174.00 

280.00 

40.00 

1,590.00 

$1,066.63 

$54.94 

$33.74 

$200.00 

$20.00 

$237,859.06 

$9,560.00 

$9,447.20 

$8,000.00 

$31,800.00 

150805 REMOVE CULVERT 

Unit Sub Total LF 

M 

M 

1 

2 

6 

1 

4 

2,084.00 

0.70 

120.00 

$28.22 

$700.00 

$124.70 

$58,807.20 

$490.00 

$14,963.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150805 REMOVE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

10 

11 

12 

6 

10 

7 

3 

1 

4 

3 

4 

2 

1,185.00 

1,452.00 

364.60 

60.00 

340.00 

1,908.00 

140.00 

527.00 

86.00 

$97.53 

$108.23 

$106.16 

$94.73 

$110.00 

$83.81 

$171.77 

$112.73 

$128.83 

$115,574.00 

$157,150.00 

$38,707.00 

$5,684.00 

$37,400.00 

$159,900.00 

$24,048.00 

$59,410.00 

$11,079.00 

Unit Sub Total M 45 6,183.30 $100.98 $624,405.50 

Item Code 150805 Total No. of Proj. 75 Total Amount $921,071.76 

150806 REMOVE PIPE EA 8 1 3.00 $4,020.00 $12,060.00 

Unit Sub Total EA 1 3.00 $4,020.00 $12,060.00 

150806 REMOVE PIPE M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

10 

12 

1 

2 

3 

1 

2 

8 

1 

2 

4.20 

129.00 

107.00 

120.00 

63.00 

6,638.50 

63.00 

42.00 

$500.00 

$162.79 

$57.21 

$25.00 

$97.00 

$50.75 

$66.00 

$200.00 

$2,100.00 

$21,000.00 

$6,121.00 

$3,000.00 

$6,111.00 

$336,910.00 

$4,158.00 

$8,400.00 

Unit Sub Total M 20 7,166.70 $54.11 $387,800.00 

Item Code 150806 Total No. of Proj. 21 Total Amount $399,860.00 

150820 REMOVE INLET EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

8 

4 

6 

12 

7 

9 

6 

8 

3 

4 

16.00 

13.00 

44.00 

160.00 

44.00 

18.00 

211.00 

87.00 

20.00 

23.00 

$537.25 

$1,773.08 

$934.09 

$852.93 

$1,037.27 

$1,283.33 

$993.98 

$867.59 

$572.50 

$1,829.57 

$8,596.00 

$23,050.00 

$41,100.00 

$136,468.00 

$45,640.00 

$23,100.00 

$209,730.00 

$75,480.00 

$11,450.00 

$42,080.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150820 REMOVE INLET EA 12 2 13.00 $688.46 $8,950.00 

Unit Sub Total EA 69 649.00 $964.01 $625,644.00 

Item Code 150820 Total No. of Proj. 69 Total Amount $625,644.00 

150821 REMOVE HEADWALL EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

7 

4 

6 

8 

5 

4 

2 

2 

1 

5 

10.00 

18.00 

21.00 

47.00 

17.00 

9.00 

21.00 

7.00 

7.00 

9.00 

$947.40 

$1,350.00 

$1,187.10 

$1,496.60 

$1,015.06 

$7,798.89 

$528.57 

$1,667.43 

$1,650.00 

$1,272.22 

$9,474.00 

$24,300.00 

$24,929.20 

$70,340.00 

$17,256.00 

$70,190.00 

$11,100.00 

$11,672.00 

$11,550.00 

$11,450.00 

Unit Sub Total EA 44 166.00 $1,579.89 $262,261.20 

Item Code 150821 Total No. of Proj. 44 Total Amount $262,261.20 

150823 REMOVE DOWNDRAIN EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

6 

12 

5 

1 

5 

2 

2 

1 

10.00 

4.00 

36.00 

11.00 

5.00 

1.00 

$1,900.00 

$2,500.00 

$1,260.83 

$1,240.91 

$564.00 

$1,285.00 

$19,000.00 

$10,000.00 

$45,390.00 

$13,650.00 

$2,820.00 

$1,285.00 

Unit Sub Total EA 16 67.00 $1,375.30 $92,145.00 

150823 REMOVE DOWNDRAIN M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

1 

1 

2 

2 

1 

7.00 

12.00 

28.00 

42.00 

11.00 

$200.00 

$225.00 

$346.43 

$49.13 

$100.00 

$1,400.00 

$2,700.00 

$9,700.00 

$2,063.40 

$1,100.00 

Unit Sub Total M 7 100.00 $169.63 $16,963.40 

Item Code 150823 Total No. of Proj. 23 Total Amount $109,108.40 

150824 REMOVE SEWER MANHOLE EA 

EA 

4 

7 

1 

1 

6.00 

1.00 

$1,000.00 

$6,500.00 

$6,000.00 

$6,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 7.00 $1,785.71 $12,500.00 

Item Code 150824 Total No. of Proj. 2 Total Amount $12,500.00 

150826 REMOVE MANHOLE 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

8 

1 

1 

1 

1 

4 

2.00 

1.00 

1.00 

2.00 

6.00 

$4,344.89 

$2,100.00 

$3,500.00 

$1,600.00 

$2,914.96 

$8,689.78 

$2,100.00 

$3,500.00 

$3,200.00 

$17,489.78 

Item Code 150826 Total No. of Proj. 4 Total Amount $17,489.78 

150828 REMOVE JUNCTION BOX 

Unit Sub Total 

EA 

EA 

7 1 

1 

20.00 

20.00 

$1,300.00 

$1,300.00 

$26,000.00 

$26,000.00 

Item Code 150828 Total No. of Proj. 1 Total Amount $26,000.00 

150829 

150829 

150829 

REMOVE RETAINING WALL 

REMOVE RETAINING WALL 

REMOVE RETAINING WALL 

Unit Sub Total 

Unit Sub Total 

Unit Sub Total 

EA 

EA 

M 

M 

M 

M2 

M2 

2 

7 

10 

7 

1 

1 

1 

1 

2 

1 

1 

1.00 

1.00 

280.00 

22.00 

302.00 

320.00 

320.00 

$3,000.00 

$3,000.00 

$650.00 

$410.00 

$632.52 

$76.00 

$76.00 

$3,000.00 

$3,000.00 

$182,000.00 

$9,020.00 

$191,020.00 

$24,320.00 

$24,320.00 

Item Code 150829 Total No. of Proj. 4 Total Amount $218,340.00 

150830 REMOVE RETAINING WALL (PORTION) 

Unit Sub Total 

LF 

LF 

1 1 

1 

500.00 

500.00 

$10.00 

$10.00 

$5,000.00 

$5,000.00 

Item Code 150830 Total No. of Proj. 1 Total Amount $5,000.00 

150834 REMOVE RETAINING WALL (WOOD) 

Unit Sub Total 

M 

M 

5 1 

1 

2.00 

2.00 

$150.00 

$150.00 

$300.00 

$300.00 

Item Code 150834 Total No. of Proj. 1 Total Amount $300.00 

150841 REMOVE SEWER PIPE 

Unit Sub Total 

M 

M 

4 1 

1 

120.00 

120.00 

$100.00 

$100.00 

$12,000.00 

$12,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150841 Total No. of Proj. 1 Total Amount $12,000.00 

150844 REMOVE SLOPE PAVING LS 11 1 1.00 $6,000.00 $6,000.00 

Unit Sub Total 1LS 1.00 $6,000.00 $6,000.00 

Item Code 150844 Total No. of Proj. 1 Total Amount $6,000.00 

150846 REMOVE CONCRETE PAVEMENT CY 2 1 

CY 3 2 

CY 4 1 

CY 5 1 

1,590.00 

207.00 

1,410.00 

26.00 

$80.00 

$250.72 

$117.00 

$415.00 

$127,200.00 

$51,900.00 

$164,970.00 

$10,790.00 

Unit Sub Total 5CY 3,233.00 $109.76 $354,860.00 

150846 REMOVE CONCRETE PAVEMENT M2 3 3 

M2 4 1 

M2 7 2 

M2 9 1 

64,480.00 

1,930.00 

780.00 

670.00 

$25.40 

$8.00 

$60.08 

$20.00 

$1,638,100.00 

$15,440.00 

$46,860.00 

$13,400.00 

Unit Sub Total 7M2 67,860.00 $25.25 $1,713,800.00 

150846 REMOVE CONCRETE PAVEMENT M3 2 1 

M3 3 2 

M3 4 1 

M3 5 1 

M3 6 3 

M3 8 1 

46.00 

1,000.00 

150.00 

870.00 

2,740.00 

130.00 

$70.00 

$145.60 

$100.00 

$60.00 

$252.74 

$50.00 

$3,220.00 

$145,600.00 

$15,000.00 

$52,200.00 

$692,500.00 

$6,500.00 

Unit Sub Total 9M3 4,936.00 $185.38 $915,020.00 

150846 REMOVE CONCRETE PAVEMENT SQYD 7 1 2,370.00 $10.00 $23,700.00 

Unit Sub Total 1SQYD 2,370.00 $10.00 $23,700.00 

Item Code 150846 Total No. of Proj. 22 Total Amount $3,007,380.00 

150847 REMOVE CONCRETE PAVEMENT AND BASE CY 8 1 1,300.00 $80.00 $104,000.00 

Unit Sub Total 1CY 1,300.00 $80.00 $104,000.00 

150847 REMOVE CONCRETE PAVEMENT AND BASE M3 7 1 780.00 $140.00 $109,200.00 

Unit Sub Total 1M3 780.00 $140.00 $109,200.00 

Item Code 150847 Total No. of Proj. 2 Total Amount $213,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150857 REMOVE ASPHALT CONCRETE SURFACING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

2 

2 

3 

2 

4 

2 

1 

1 

1,760.00 

8,530.00 

4,109.00 

5,850.00 

1,746.00 

3,803.00 

830.00 

2,280.00 

$15.25 

$13.78 

$6.21 

$12.06 

$16.94 

$10.33 

$5.00 

$6.60 

$26,840.00 

$117,514.00 

$25,520.00 

$70,550.00 

$29,570.00 

$39,267.00 

$4,150.00 

$15,048.00 

Unit Sub Total M2 17 28,908.00 $11.36 $328,459.00 

150857 REMOVE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

3 

7 

8 

1 

2 

1 

790.00 

103.00 

360.00 

$68.00 

$125.44 

$100.00 

$53,720.00 

$12,920.00 

$36,000.00 

Unit Sub Total M3 4 1,253.00 $81.92 $102,640.00 

150857 REMOVE ASPHALT CONCRETE SURFACING SQFT 2 2 52,317.00 $2.18 $113,834.00 

Unit Sub Total SQFT 2 52,317.00 $2.18 $113,834.00 

Item Code 150857 Total No. of Proj. 23 Total Amount $544,933.00 

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 

EA 

EA 

EA 

EA 

3 

4 

5 

7 

8 

2 

1 

1 

1 

1 

3.00 

7.00 

3.00 

1.00 

2.00 

$933.33 

$600.00 

$328.00 

$250.00 

$885.00 

$2,800.00 

$4,200.00 

$984.00 

$250.00 

$1,770.00 

Unit Sub Total EA 6 16.00 $625.25 $10,004.00 

Item Code 150859 Total No. of Proj. 6 Total Amount $10,004.00 

150860 REMOVE BASE AND SURFACING M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

6 

7 

9 

11 

1 

1 

3 

8 

1 

1 

1 

2 

58.00 

140.00 

27,340.00 

26,740.00 

110.00 

17.00 

2,540.00 

2,280.00 

$90.00 

$60.00 

$9.28 

$19.72 

$25.00 

$300.00 

$11.00 

$13.58 

$5,220.00 

$8,400.00 

$253,800.00 

$527,360.00 

$2,750.00 

$5,100.00 

$27,940.00 

$30,970.00 

Unit Sub Total M3 18 59,225.00 $14.55 $861,540.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150860 Total No. of Proj. 18 Total Amount $861,540.00 

150870 REMOVE CONCRETE DECK SURFACE M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

7 

8 

12 

1 

2 

2 

2 

1 

1 

668.00 

1,442.00 

14,688.00 

6,770.00 

213.00 

760.00 

$23.00 

$19.04 

$9.67 

$13.04 

$52.00 

$24.00 

$15,364.00 

$27,450.00 

$142,035.00 

$88,276.00 

$11,076.00 

$18,240.00 

150870 

Unit Sub Total 

REMOVE CONCRETE DECK SURFACE 

M2 

SQFT 4 

9 

2 

24,541.00 

1,259.00 

$12.32 

$12.35 

$302,441.00 

$15,548.00 

Unit Sub Total SQFT 2 1,259.00 $12.35 $15,548.00 

Item Code 150870 Total No. of Proj. 11 Total Amount $317,989.00 

151224 REMOVE DELINEATOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

5 

7 

8 

10 

11 

12 

2 

3 

4 

1 

2 

2 

1 

6 

18.00 

38.00 

94.00 

45.00 

19.00 

6.00 

11.00 

164.00 

$27.78 

$26.26 

$13.58 

$20.00 

$38.47 

$17.50 

$9.00 

$28.77 

$500.00 

$998.00 

$1,276.70 

$900.00 

$731.00 

$105.00 

$99.00 

$4,718.70 

Unit Sub Total EA 21 395.00 $23.62 $9,328.40 

Item Code 151224 Total No. of Proj. 21 Total Amount $9,328.40 

151227 SALVAGE FRAME AND GRATE EA 4 1 2.00 $150.00 $300.00 

Unit Sub Total EA 1 2.00 $150.00 $300.00 

Item Code 151227 Total No. of Proj. 1 Total Amount $300.00 

151265 SALVAGE SINGLE THRIE BEAM BARRIER M 8 1 1,580.00 $22.00 $34,760.00 

Unit Sub Total M 1 1,580.00 $22.00 $34,760.00 

Item Code 151265 Total No. of Proj. 1 Total Amount $34,760.00 

151266 SALVAGE DOUBLE THRIE BEAM BARRIER M 4 1 300.00 $34.00 $10,200.00 

Unit Sub Total M 1 300.00 $34.00 $10,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 151266 Total No. of Proj. 1 Total Amount $10,200.00 

151270 SALVAGE METAL BRIDGE RAILING M 

M 

5 

7 

1 

1 

199.00 

779.00 

$100.00 

$17.00 

$19,900.00 

$13,243.00 

Unit Sub Total M 2 978.00 $33.89 $33,143.00 

Item Code 151270 Total No. of Proj. 2 Total Amount $33,143.00 

151272 SALVAGE METAL BEAM GUARD RAILING LF 

LF 

3 

6 

1 

1 

1,670.00 

960.00 

$16.50 

$11.00 

$27,555.00 

$10,560.00 

151272 

Unit Sub Total 

SALVAGE METAL BEAM GUARD RAILING 

LF 

M 

M 

M 

M 

4 

5 

6 

8 

2 

3 

1 

3 

4 

2,630.00 

4,280.00 

39.00 

268.00 

3,565.00 

$14.49 

$38.20 

$70.00 

$45.71 

$18.67 

$38,115.00 

$163,500.00 

$2,730.00 

$12,250.00 

$66,565.00 

Unit Sub Total M 11 8,152.00 $30.06 $245,045.00 

Item Code 151272 Total No. of Proj. 13 Total Amount $283,160.00 

151274 SALVAGE CONCRETE BARRIER (TYPE K) M 

M 

M 

4 

6 

7 

2 

1 

2 

7,850.00 

37.00 

1,261.00 

$16.07 

$120.00 

$16.11 

$126,180.00 

$4,440.00 

$20,318.00 

Unit Sub Total M 5 9,148.00 $16.50 $150,938.00 

Item Code 151274 Total No. of Proj. 5 Total Amount $150,938.00 

151277 SALVAGE SINGLE METAL BEAM BARRIER M 8 1 3,240.00 $17.00 $55,080.00 

Unit Sub Total M 1 3,240.00 $17.00 $55,080.00 

Item Code 151277 Total No. of Proj. 1 Total Amount $55,080.00 

151278 SALVAGE DOUBLE METAL BEAM BARRIER M 8 1 130.00 $33.00 $4,290.00 

Unit Sub Total M 1 130.00 $33.00 $4,290.00 

Item Code 151278 Total No. of Proj. 1 Total Amount $4,290.00 

151280 SALVAGE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

Unit Sub Total 

EA 

EA 

7 1 

1 

7.00 

7.00 

$300.00 

$300.00 

$2,100.00 

$2,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 151280 Total No. of Proj. 1 Total Amount $2,100.00 

151510 RECONSTRUCT DRAINAGE FACILITY EA 2 1 3.00 $1,800.00 $5,400.00 

Unit Sub Total 1EA 3.00 $1,800.00 $5,400.00 

Item Code 151510 Total No. of Proj. 1 Total Amount $5,400.00 

151512 RECONSTRUCT INLET EA 8 1 1.00 $2,988.00 $2,988.00 

Unit Sub Total 1EA 1.00 $2,988.00 $2,988.00 

Item Code 151512 Total No. of Proj. 1 Total Amount $2,988.00 

151531 RECONSTRUCT FENCE M 2 1 

M 5 1 

75.00 

240.00 

$75.00 

$53.00 

$5,625.00 

$12,720.00 

Unit Sub Total 2M 315.00 $58.24 $18,345.00 

Item Code 151531 Total No. of Proj. 2 Total Amount $18,345.00 

151534 RECONSTRUCT WOOD FENCE M 5 1 31.00 $104.00 $3,224.00 

Unit Sub Total 1M 31.00 $104.00 $3,224.00 

Item Code 151534 Total No. of Proj. 1 Total Amount $3,224.00 

151536 RECONSTRUCT FENCE (TYPE BW) M 5 1 

M 6 1 

M 8 1 

210.00 

82.00 

6,920.00 

$38.30 

$35.00 

$15.75 

$8,043.00 

$2,870.00 

$108,990.00 

Unit Sub Total 3M 7,212.00 $16.63 $119,903.00 

Item Code 151536 Total No. of Proj. 3 Total Amount $119,903.00 

151537 RECONSTRUCT FENCE (TYPE WM) M 2 1 

M 6 1 

29.00 

6.00 

$90.00 

$244.00 

$2,610.00 

$1,464.00 

Unit Sub Total 2M 35.00 $116.40 $4,074.00 

Item Code 151537 Total No. of Proj. 2 Total Amount $4,074.00 

151540 RECONSTRUCT CHAIN LINK FENCE LF 3 1 

LF 11 1 

240.00 

190.00 

$25.00 

$15.00 

$6,000.00 

$2,850.00 

Unit Sub Total 2LF 430.00 $20.58 $8,850.00 

151540 RECONSTRUCT CHAIN LINK FENCE M 1 1 200.00 $67.00 $13,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151540 RECONSTRUCT CHAIN LINK FENCE M 

M 

M 

M 

M 

5 

6 

7 

11 

12 

2 

3 

2 

2 

3 

116.00 

2,434.00 

529.00 

135.00 

197.00 

$86.52 

$44.00 

$61.53 

$134.30 

$119.59 

$10,036.00 

$107,100.00 

$32,550.00 

$18,130.00 

$23,560.00 

Unit Sub Total M 13 3,611.00 $56.71 $204,776.00 

Item Code 151540 Total No. of Proj. 15 Total Amount $213,626.00 

151554 RECONSTRUCT CHAIN LINK GATE EA 

EA 

EA 

5 

6 

12 

2 

1 

1 

6.00 

3.00 

8.00 

$622.50 

$1,000.00 

$510.00 

$3,735.00 

$3,000.00 

$4,080.00 

Unit Sub Total EA 4 17.00 $636.18 $10,815.00 

Item Code 151554 Total No. of Proj. 4 Total Amount $10,815.00 

151568 RECONSTRUCT THRIE BEAM BARRIER M 8 1 120.00 $110.00 $13,200.00 

Unit Sub Total M 1 120.00 $110.00 $13,200.00 

Item Code 151568 Total No. of Proj. 1 Total Amount $13,200.00 

151572 RECONSTRUCT METAL BEAM GUARD RAILING LF 

LF 

LF 

1 

2 

4 

2 

1 

1 

1,850.00 

720.00 

190.00 

$24.35 

$40.00 

$74.72 

$45,050.00 

$28,800.00 

$14,196.80 

Unit Sub Total LF 4 2,760.00 $31.90 $88,046.80 

151572 RECONSTRUCT METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

5 

4 

5 

1 

5 

4 

4 

1 

1 

2 

1 

301.00 

2,810.00 

6,802.00 

360.00 

591.00 

1,324.00 

630.00 

1,980.00 

790.00 

238.00 

210.00 

$170.38 

$46.80 

$62.38 

$89.00 

$88.38 

$94.74 

$62.16 

$70.00 

$57.00 

$81.06 

$84.00 

$51,285.00 

$131,500.00 

$424,332.00 

$32,040.00 

$52,230.00 

$125,430.00 

$39,160.00 

$138,600.00 

$45,030.00 

$19,292.00 

$17,640.00 

Unit Sub Total M 33 16,036.00 $67.13 $1,076,539.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 151572 Total No. of Proj. 37 Total Amount $1,164,585.80 

151624 RECONSTRUCT METAL BEAM GUARD RAILING 
(2.1 M POST) 

M 1 1 250.00 $100.00 $25,000.00 

Unit Sub Total 1M 250.00 $100.00 $25,000.00 

Item Code 151624 Total No. of Proj. 1 Total Amount $25,000.00 

151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST) 

M 2 2 

M 4 4 

M 7 1 

M 12 2 

281.00 

3,259.00 

300.00 

360.00 

$97.50 

$74.94 

$60.00 

$97.92 

$27,398.75 

$244,240.00 

$18,000.00 

$35,250.00 

Unit Sub Total 9M 4,200.00 $77.35 $324,888.75 

Item Code 151625 Total No. of Proj. 9 Total Amount $324,888.75 

152033 RELAY PIPE DOWNDRAIN EA 3 1 1.00 $28,000.00 $28,000.00 

Unit Sub Total 1EA 1.00 $28,000.00 $28,000.00 

Item Code 152033 Total No. of Proj. 1 Total Amount $28,000.00 

152044 RELAY STEEL FLARED END SECTION EA 6 1 1.00 $900.00 $900.00 

Unit Sub Total 1EA 1.00 $900.00 $900.00 

Item Code 152044 Total No. of Proj. 1 Total Amount $900.00 

152255 RESET MAILBOX EA 1 2 

EA 2 2 

EA 3 1 

EA 5 3 

EA 6 2 

EA 10 1 

3.00 

7.00 

2.00 

13.00 

5.00 

2.00 

$225.00 

$1,125.00 

$350.00 

$466.23 

$430.00 

$200.00 

$675.00 

$7,875.00 

$700.00 

$6,061.00 

$2,150.00 

$400.00 

Unit Sub Total 11EA 32.00 $558.16 $17,861.00 

Item Code 152255 Total No. of Proj. 11 Total Amount $17,861.00 

152266 RESET FRAME AND GRATE EA 3 1 6.00 $300.00 $1,800.00 

Unit Sub Total 1EA 6.00 $300.00 $1,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152266 Total No. of Proj. 1 Total Amount $1,800.00 

152299 RESET MILEPOST MARKER EA 1 3 

EA 6 2 

EA 8 1 

EA 10 1 

7.00 

10.00 

1.00 

1.00 

$178.57 

$77.00 

$55.00 

$80.00 

$1,250.00 

$770.00 

$55.00 

$80.00 

Unit Sub Total 7EA 19.00 $113.42 $2,155.00 

Item Code 152299 Total No. of Proj. 7 Total Amount $2,155.00 

152300 RESET OBJECT MARKER EA 1 2 

EA 5 2 

3.00 

11.00 

$1,300.00 

$24.55 

$3,900.00 

$270.10 

Unit Sub Total 4EA 14.00 $297.86 $4,170.10 

Item Code 152300 Total No. of Proj. 4 Total Amount $4,170.10 

152301 RESET MARKER EA 1 4 

EA 5 1 

86.00 

1.00 

$39.77 

$52.00 

$3,420.00 

$52.00 

Unit Sub Total 5EA 87.00 $39.91 $3,472.00 

Item Code 152301 Total No. of Proj. 5 Total Amount $3,472.00 

152303 RESET MARKERS AND DELINEATORS EA 1 1 

EA 3 1 

7.00 

56.00 

$105.00 

$81.00 

$735.00 

$4,536.00 

Unit Sub Total 2EA 63.00 $83.67 $5,271.00 

Item Code 152303 Total No. of Proj. 2 Total Amount $5,271.00 

152315 RESET CRASH CUSHION EA 2 1 

EA 4 1 

11.00 

1.00 

$390.00 

$3,000.00 

$4,290.00 

$3,000.00 

Unit Sub Total 2EA 12.00 $607.50 $7,290.00 

Item Code 152315 Total No. of Proj. 2 Total Amount $7,290.00 

152316 RESET ROADSIDE SIGN (ONE POST) EA 1 3 

EA 5 3 

EA 7 3 

EA 8 1 

8.00 

37.00 

22.00 

1.00 

$281.25 

$210.27 

$213.64 

$575.00 

$2,250.00 

$7,780.00 

$4,700.00 

$575.00 

Unit Sub Total 10EA 68.00 $225.07 $15,305.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152316 Total No. of Proj. 10 Total Amount $15,305.00 

152317 RESET ROADSIDE SIGN (TWO POST) EA 

EA 

EA 

EA 

EA 

1 

5 

6 

7 

8 

2 

1 

1 

2 

1 

3.00 

2.00 

2.00 

4.00 

1.00 

$500.00 

$165.00 

$402.00 

$375.00 

$900.00 

$1,500.00 

$330.00 

$804.00 

$1,500.00 

$900.00 

Unit Sub Total EA 7 12.00 $419.50 $5,034.00 

Item Code 152317 Total No. of Proj. 7 Total Amount $5,034.00 

152320 RESET ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

8 

9 

11 

5 

5 

7 

1 

10 

10 

3 

1 

6 

23.00 

162.00 

99.00 

2.00 

98.00 

44.00 

22.00 

9.00 

15.00 

$295.65 

$186.27 

$211.97 

$260.00 

$202.26 

$181.82 

$259.09 

$500.00 

$324.33 

$6,800.00 

$30,175.00 

$20,985.00 

$520.00 

$19,821.00 

$8,000.00 

$5,700.00 

$4,500.00 

$4,865.00 

Unit Sub Total EA 48 474.00 $213.85 $101,366.00 

Item Code 152320 Total No. of Proj. 48 Total Amount $101,366.00 

152322 RESET ROADSIDE SIGN (WOOD POST) EA 

EA 

EA 

EA 

1 

2 

4 

8 

1 

1 

1 

1 

1.00 

2.00 

1.00 

5.00 

$977.00 

$950.00 

$500.00 

$359.00 

$977.00 

$1,900.00 

$500.00 

$1,795.00 

Unit Sub Total EA 4 9.00 $574.67 $5,172.00 

Item Code 152322 Total No. of Proj. 4 Total Amount $5,172.00 

152324 RESET ROADSIDE SIGN (METAL POST) EA 1 1 1.00 $300.00 $300.00 

Unit Sub Total EA 1 1.00 $300.00 $300.00 

Item Code 152324 Total No. of Proj. 1 Total Amount $300.00 

152325 RESET ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 6 2 4.00 $120.00 $480.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152325 RESET ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

Unit Sub Total 

EA 

EA 

7 1 

3 

8.00 

12.00 

$150.00 

$140.00 

$1,200.00 

$1,680.00 

Item Code 152325 Total No. of Proj. 3 Total Amount $1,680.00 

152351 RELOCATE HYDRANT EA 8 1 2.00 $5,000.00 $10,000.00 

Unit Sub Total EA 1 2.00 $5,000.00 $10,000.00 

Item Code 152351 Total No. of Proj. 1 Total Amount $10,000.00 

152354 RELOCATE REMOTE CONTROL VALVE EA 4 1 2.00 $3,000.00 $6,000.00 

Unit Sub Total EA 1 2.00 $3,000.00 $6,000.00 

Item Code 152354 Total No. of Proj. 1 Total Amount $6,000.00 

152370 RELOCATE MAILBOX EA 

EA 

EA 

EA 

EA 

1 

2 

3 

7 

11 

1 

2 

1 

1 

1 

3.00 

34.00 

14.00 

11.00 

1.00 

$250.00 

$162.35 

$221.65 

$350.00 

$330.00 

$750.00 

$5,520.00 

$3,103.10 

$3,850.00 

$330.00 

Unit Sub Total EA 6 63.00 $215.13 $13,553.10 

Item Code 152370 Total No. of Proj. 6 Total Amount $13,553.10 

152372 RELOCATE CONCRETE BARRIER (TYPE K) M 

M 

M 

4 

8 

11 

2 

1 

1 

4,950.00 

440.00 

150.00 

$19.33 

$10.00 

$23.00 

$95,670.00 

$4,400.00 

$3,450.00 

Unit Sub Total M 4 5,540.00 $18.69 $103,520.00 

Item Code 152372 Total No. of Proj. 4 Total Amount $103,520.00 

152379 RELOCATE FENCE M 10 1 21.00 $124.00 $2,604.00 

Unit Sub Total M 1 21.00 $124.00 $2,604.00 

Item Code 152379 Total No. of Proj. 1 Total Amount $2,604.00 

152381 RELOCATE GATE EA 

EA 

3 

5 

1 

2 

2.00 

9.00 

$1,000.00 

$1,465.33 

$2,000.00 

$13,188.00 

Unit Sub Total EA 3 11.00 $1,380.73 $15,188.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152381 Total No. of Proj. 3 Total Amount $15,188.00 

152385 RELOCATE MARKER EA 4 1 150.00 $8.00 $1,200.00 

Unit Sub Total EA 1 150.00 $8.00 $1,200.00 

Item Code 152385 Total No. of Proj. 1 Total Amount $1,200.00 

152386 RELOCATE ROADSIDE SIGN-ONE POST EA 

EA 

1 3 

2 1 

14.00 

1.00 

$385.71 

$275.00 

$5,400.00 

$275.00 

EA 

EA 

4 2 

6 1 

20.00 

1.00 

$175.00 

$130.00 

$3,500.00 

$130.00 

EA 

EA 

EA 

7 2 

8 1 

10 1 

14.00 

31.00 

2.00 

$242.86 

$150.00 

$178.00 

$3,400.00 

$4,650.00 

$356.00 

EA 12 1 3.00 $220.00 $660.00 

Unit Sub Total EA 12 86.00 $213.62 $18,371.00 

Item Code 152386 Total No. of Proj. 12 Total Amount $18,371.00 

152387 RELOCATE ROADSIDE SIGN-TWO POST EA 

EA 

EA 

EA 

2 2 

4 1 

7 3 

8 1 

4.00 

2.00 

9.00 

3.00 

$600.00 

$1,000.00 

$488.89 

$150.00 

$2,400.00 

$2,000.00 

$4,400.00 

$450.00 

EA 10 2 2.00 $332.50 $665.00 

EA 12 2 3.00 $378.00 $1,134.00 

Unit Sub Total EA 11 23.00 $480.39 $11,049.00 

Item Code 152387 Total No. of Proj. 11 Total Amount $11,049.00 

152388 RELOCATE CRASH CUSHION EA 5 1 1.00 $800.00 $800.00 

Unit Sub Total EA 1 1.00 $800.00 $800.00 

Item Code 152388 Total No. of Proj. 1 Total Amount $800.00 

152390 RELOCATE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

1 7 

2 6 

3 7 

4 8 

5 5 

37.00 

34.00 

103.00 

57.00 

47.00 

$334.86 

$400.35 

$135.85 

$308.25 

$246.09 

$12,390.00 

$13,612.00 

$13,992.74 

$17,570.00 

$11,566.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152390 RELOCATE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

6 

7 

8 

9 

10 

11 

12 

4 

5 

7 

1 

8 

11 

1 

15.00 

18.00 

41.00 

27.00 

19.00 

46.00 

4.00 

$181.00 

$298.83 

$475.61 

$325.00 

$228.05 

$348.67 

$200.00 

$2,715.00 

$5,379.00 

$19,500.00 

$8,775.00 

$4,333.00 

$16,039.00 

$800.00 

Unit Sub Total EA 70 448.00 $282.75 $126,671.94 

Item Code 152390 Total No. of Proj. 70 Total Amount $126,671.94 

152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 

EA 

10 

12 

1 

1 

1.00 

2.00 

$320.00 

$300.00 

$320.00 

$600.00 

Unit Sub Total EA 2 3.00 $306.67 $920.00 

Item Code 152391 Total No. of Proj. 2 Total Amount $920.00 

152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 

EA 

EA 

1 

4 

8 

2 

1 

1 

4.00 

1.00 

11.00 

$525.00 

$200.00 

$250.00 

$2,100.00 

$200.00 

$2,750.00 

Unit Sub Total EA 4 16.00 $315.63 $5,050.00 

Item Code 152392 Total No. of Proj. 4 Total Amount $5,050.00 

152393 RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD) 

EA 

EA 

7 

12 

1 

1 

8.00 

5.00 

$66.00 

$61.00 

$528.00 

$305.00 

Unit Sub Total EA 2 13.00 $64.08 $833.00 

Item Code 152393 Total No. of Proj. 2 Total Amount $833.00 

152394 RELOCATE SIGN STRUCTURE EA 8 1 1.00 $6,500.00 $6,500.00 

Unit Sub Total EA 1 1.00 $6,500.00 $6,500.00 

Item Code 152394 Total No. of Proj. 1 Total Amount $6,500.00 

152396 RELOCATE SIGN PANEL EA 

EA 

EA 

EA 

2 

3 

4 

8 

1 

1 

1 

2 

1.00 

3.00 

2.00 

2.00 

$150.00 

$250.00 

$300.00 

$2,150.00 

$150.00 

$750.00 

$600.00 

$4,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 5 8.00 $725.00 $5,800.00 

Item Code 152396 Total No. of Proj. 5 Total Amount $5,800.00 

152400 ADJUST SEWER CLEANOUT TO GRADE EA 7 1 5.00 $683.00 $3,415.00 

Unit Sub Total EA 1 5.00 $683.00 $3,415.00 

Item Code 152400 Total No. of Proj. 1 Total Amount $3,415.00 

152401 ADJUST WATER METER TO GRADE EA 4 1 2.00 $450.00 $900.00 

Unit Sub Total EA 1 2.00 $450.00 $900.00 

Item Code 152401 Total No. of Proj. 1 Total Amount $900.00 

152402 ADJUST WATER VALVE COVER TO GRADE 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

6 

7 

10 

12 

2 

2 

2 

1 

1 

1 

1 

10 

7.00 

37.00 

2.00 

2.00 

86.00 

9.00 

160.00 

303.00 

$592.86 

$508.11 

$350.00 

$650.00 

$110.00 

$460.00 

$205.00 

$235.48 

$4,150.00 

$18,800.00 

$700.00 

$1,300.00 

$9,460.00 

$4,140.00 

$32,800.00 

$71,350.00 

Item Code 152402 Total No. of Proj. 10 Total Amount $71,350.00 

152403 ADJUST WATER METER BOX TO GRADE EA 

EA 

EA 

1 

2 

7 

1 

1 

1 

1.00 

2.00 

3.00 

$690.00 

$400.00 

$200.00 

$690.00 

$800.00 

$600.00 

Unit Sub Total EA 3 6.00 $348.33 $2,090.00 

Item Code 152403 Total No. of Proj. 3 Total Amount $2,090.00 

152410 RELOCATE WATER METER EA 2 1 4.00 $3,000.00 $12,000.00 

Unit Sub Total EA 1 4.00 $3,000.00 $12,000.00 

Item Code 152410 Total No. of Proj. 1 Total Amount $12,000.00 

152422 ADJUST MONUMENT COVER EA 5 1 13.00 $750.00 $9,750.00 

Unit Sub Total EA 1 13.00 $750.00 $9,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152422 Total No. of Proj. 1 Total Amount $9,750.00 

152423 ADJUST MONUMENT TO GRADE EA 

EA 

EA 

5 

6 

10 

1 

3 

1 

8.00 

4.00 

3.00 

$625.00 

$675.00 

$800.00 

$5,000.00 

$2,700.00 

$2,400.00 

Unit Sub Total EA 5 15.00 $673.33 $10,100.00 

Item Code 152423 Total No. of Proj. 5 Total Amount $10,100.00 

152430 ADJUST INLET EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

2 

8 

2 

1 

2 

1 

2 

2 

1 

2.00 

23.00 

283.00 

8.00 

2.00 

50.00 

1.00 

4.00 

3.00 

1.00 

$2,835.00 

$891.30 

$1,510.60 

$2,000.00 

$1,200.00 

$1,512.00 

$1,000.00 

$2,350.00 

$2,200.00 

$5,200.00 

$5,670.00 

$20,500.00 

$427,500.00 

$16,000.00 

$2,400.00 

$75,600.00 

$1,000.00 

$9,400.00 

$6,600.00 

$5,200.00 

Unit Sub Total EA 23 377.00 $1,511.59 $569,870.00 

Item Code 152430 Total No. of Proj. 23 Total Amount $569,870.00 

152432 ADJUST MANHOLE EA 

EA 

4 

8 

1 

1 

2.00 

1.00 

$800.00 

$2,000.00 

$1,600.00 

$2,000.00 

Unit Sub Total EA 2 3.00 $1,200.00 $3,600.00 

Item Code 152432 Total No. of Proj. 2 Total Amount $3,600.00 

152436 ADJUST DOWNDRAIN EA 5 1 51.00 $800.00 $40,800.00 

Unit Sub Total EA 1 51.00 $800.00 $40,800.00 

Item Code 152436 Total No. of Proj. 1 Total Amount $40,800.00 

152437 ADJUST OVERSIDE DRAIN EA 2 1 1.00 $550.00 $550.00 

Unit Sub Total EA 1 1.00 $550.00 $550.00 

Item Code 152437 Total No. of Proj. 1 Total Amount $550.00 

152438 ADJUST FRAME AND COVER TO GRADE EA 4 1 2.00 $1,000.00 $2,000.00 

Page  55 



   
   

 

 

 

 

 

 

 

 

 

  

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152438 ADJUST FRAME AND COVER TO GRADE EA 

EA 

EA 

EA 

EA 

5 

6 

7 

10 

11 

3 

2 

2 

5 

1 

52.00 

3.00 

82.00 

25.00 

3.00 

$717.69 

$966.67 

$536.59 

$591.76 

$1,000.00 

$37,320.00 

$2,900.00 

$44,000.00 

$14,794.00 

$3,000.00 

Unit Sub Total EA 14 167.00 $622.84 $104,014.00 

Item Code 152438 Total No. of Proj. 14 Total Amount $104,014.00 

152439 ADJUST FRAME AND GRATE TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

6 

8 

10 

1 

2 

4 

2 

1 

1 

1 

5.00 

2.00 

64.00 

6.00 

2.00 

3.00 

22.00 

$500.00 

$1,025.00 

$953.28 

$2,833.33 

$5,250.00 

$1,500.00 

$1,560.00 

$2,500.00 

$2,050.00 

$61,010.00 

$17,000.00 

$10,500.00 

$4,500.00 

$34,320.00 

Unit Sub Total EA 12 104.00 $1,268.08 $131,880.00 

Item Code 152439 Total No. of Proj. 12 Total Amount $131,880.00 

152440 ADJUST MANHOLE TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

6 

7 

10 

11 

12 

1 

1 

2 

1 

3 

2 

1 

2 

2.00 

1.00 

6.00 

11.00 

87.00 

6.00 

1.00 

116.00 

$800.00 

$1,000.00 

$487.50 

$500.00 

$291.15 

$661.67 

$1,700.00 

$330.52 

$1,600.00 

$1,000.00 

$2,925.00 

$5,500.00 

$25,330.00 

$3,970.00 

$1,700.00 

$38,340.00 

Unit Sub Total EA 13 230.00 $349.41 $80,365.00 

Item Code 152440 Total No. of Proj. 13 Total Amount $80,365.00 

152441 ADJUST VALVE BOX FRAME AND COVER TO 
GRADE 

EA 

EA 

2 

8 

2 

1 

25.00 

1.00 

$470.00 

$1,900.00 

$11,750.00 

$1,900.00 

Unit Sub Total EA 3 26.00 $525.00 $13,650.00 

Item Code 152441 Total No. of Proj. 3 Total Amount $13,650.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152469 ADJUST UTILITY COVER TO GRADE EA 

EA 

EA 

EA 

2 

4 

8 

10 

2 

4 

1 

1 

11.00 

52.00 

2.00 

2.00 

$481.82 

$832.21 

$500.00 

$695.00 

$5,300.00 

$43,275.00 

$1,000.00 

$1,390.00 

Unit Sub Total EA 8 67.00 $760.67 $50,965.00 

Item Code 152469 Total No. of Proj. 8 Total Amount $50,965.00 

152475 ADJUST SEWER MANHOLE EA 2 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00 

Item Code 152475 Total No. of Proj. 1 Total Amount $1,000.00 

152500 ADJUST METAL BEAM GUARD RAILING M 

M 

M 

2 

4 

11 

3 

2 

1 

188.00 

716.00 

780.00 

$38.12 

$9.44 

$37.00 

$7,166.00 

$6,760.00 

$28,860.00 

Unit Sub Total M 6 1,684.00 $25.41 $42,786.00 

Item Code 152500 Total No. of Proj. 6 Total Amount $42,786.00 

152592 MODIFY MECHANICAL EQUIPMENT LS 4 1 1.00 $85,000.00 $85,000.00 

Unit Sub Total LS 1 1.00 $85,000.00 $85,000.00 

Item Code 152592 Total No. of Proj. 1 Total Amount $85,000.00 

152604 MODIFY INLET EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

7 

11 

1 

2 

5 

1 

3 

3 

2.00 

8.00 

40.00 

1.00 

39.00 

17.00 

$2,000.00 

$4,300.00 

$2,507.50 

$2,950.00 

$2,250.64 

$1,005.88 

$4,000.00 

$34,400.00 

$100,300.00 

$2,950.00 

$87,775.00 

$17,100.00 

Unit Sub Total EA 15 107.00 $2,303.97 $246,525.00 

Item Code 152604 Total No. of Proj. 15 Total Amount $246,525.00 

152609 MODIFY INLET TO MANHOLE EA 4 3 7.00 $2,842.86 $19,900.00 

Unit Sub Total EA 3 7.00 $2,842.86 $19,900.00 

Item Code 152609 Total No. of Proj. 3 Total Amount $19,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152610 MODIFY MANHOLE EA 

Unit Sub Total EA 

Item Code 152610 Total No. of Proj. 

4 1 

1 

1 

1.00 

1.00 

$2,500.00 

$2,500.00 

Total Amount 

$2,500.00 

$2,500.00 

$2,500.00 

152622 MODIFY EDGE DRAIN CLEANOUT EA 

Unit Sub Total EA 

Item Code 152622 Total No. of Proj. 

2 1 

1 

1 

12.00 

12.00 

$950.00 

$950.00 

Total Amount 

$11,400.00 

$11,400.00 

$11,400.00 

152632 MODIFY METAL BEAM GUARD RAILING M 

Unit Sub Total M 

Item Code 152632 Total No. of Proj. 

3 2 

2 

2 

720.00 

720.00 

$44.08 

$44.08 

Total Amount 

$31,740.00 

$31,740.00 

$31,740.00 

152641 MODIFY SIGN STRUCTURE EA 

Unit Sub Total EA 

Item Code 152641 Total No. of Proj. 

11 2 

2 

2 

4.00 

4.00 

$5,000.00 

$5,000.00 

Total Amount 

$20,000.00 

$20,000.00 

$20,000.00 

152661 PLASTIC PIPE LINER (16.00" O.D.) LF 

Unit Sub Total LF 

Item Code 152661 Total No. of Proj. 

3 1 

1 

1 

320.00 

320.00 

$150.00 

$150.00 

Total Amount 

$48,000.00 

$48,000.00 

$48,000.00 

152664 PLASTIC PIPE LINER (21.50" O.D.) LF 

Unit Sub Total LF 

Item Code 152664 Total No. of Proj. 

3 1 

1 

1 

110.00 

110.00 

$160.00 

$160.00 

Total Amount 

$17,600.00 

$17,600.00 

$17,600.00 

152665 375 MM PLASTIC PIPE-LINER M 

Unit Sub Total M 

Item Code 152665 Total No. of Proj. 

4 1 

1 

1 

60.00 

60.00 

$778.00 

$778.00 

Total Amount 

$46,680.00 

$46,680.00 

$46,680.00 

152668 525 MM PLASTIC PIPE-LINER M 

Unit Sub Total M 

Item Code 152668 Total No. of Proj. 

4 1 

1 

1 

38.00 

38.00 

$1,600.00 

$1,600.00 

Total Amount 

$60,800.00 

$60,800.00 

$60,800.00 

152669 675 MM PLASTIC PIPE-LINER M 7 1 63.00 $230.00 $14,490.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 63.00 $230.00 $14,490.00 

Item Code 152669 Total No. of Proj. 1 Total Amount $14,490.00 

152703 REMODEL INLET EA 4 1 2.00 $2,500.00 $5,000.00 

Unit Sub Total EA 1 2.00 $2,500.00 $5,000.00 

Item Code 152703 Total No. of Proj. 1 Total Amount $5,000.00 

152750 REPLACE SIGN PANEL EA 2 1 1.00 $500.00 $500.00 

Unit Sub Total EA 1 1.00 $500.00 $500.00 

Item Code 152750 Total No. of Proj. 1 Total Amount $500.00 

152752 REPLACE SIGN PANEL (ROADSIDE SIGN) EA 2 1 5.00 $125.00 $625.00 

Unit Sub Total EA 1 5.00 $125.00 $625.00 

Item Code 152752 Total No. of Proj. 1 Total Amount $625.00 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

17 

13 

14 

23 

14 

20 

18 

20 

3 

15 

11 

12 

35,740.00 

28,026.00 

205,848.00 

1,203,080.00 

205,680.00 

283,340.00 

199,660.00 

1,852,650.00 

213,530.00 

272,032.00 

242,646.00 

897,000.00 

$7.15 

$10.99 

$3.72 

$3.03 

$3.15 

$3.10 

$3.50 

$2.39 

$2.20 

$2.63 

$3.10 

$1.42 

$255,378.50 

$307,902.00 

$766,156.00 

$3,645,457.77 

$647,694.50 

$879,674.00 

$699,074.20 

$4,432,903.70 

$468,700.00 

$716,449.50 

$752,788.00 

$1,270,545.00 

Unit Sub Total M2 180 5,639,232.00 $2.63 $14,842,723.17 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

6 

9 

5 

5 

1 

1 

2 

60,089.00 

60,550.00 

687,990.00 

8,100.00 

124,700.00 

44,085.00 

$2.67 

$4.18 

$1.08 

$10.65 

$1.74 

$2.09 

$160,369.00 

$253,110.00 

$742,160.80 

$86,265.00 

$216,978.00 

$92,310.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 

SQYD 

SQYD 

SQYD 

7 

8 

11 

12 

3 

1 

4 

1 

548,490.00 

2,380.00 

20,930.00 

950.00 

$1.13 

$3.00 

$5.23 

$4.00 

$618,235.00 

$7,140.00 

$109,409.60 

$3,800.00 

Unit Sub Total SQYD 32 1,558,264.00 $1.47 $2,289,777.40 

Item Code 153103 Total No. of Proj. 212 Total Amount $17,132,500.57 

153110 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(.10' MAXIMUM) 

SQYD 3 1 1,460.00 $12.00 $17,520.00 

Unit Sub Total SQYD 1 1,460.00 $12.00 $17,520.00 

Item Code 153110 Total No. of Proj. 1 Total Amount $17,520.00 

153152 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(30 MM MAXIMUM) 

M2 8 1 51,900.00 $0.69 $35,811.00 

Unit Sub Total M2 1 51,900.00 $0.69 $35,811.00 

Item Code 153152 Total No. of Proj. 1 Total Amount $35,811.00 

153153 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(45 MM MAXIMUM) 

M2 8 1 29,800.00 $0.69 $20,562.00 

Unit Sub Total M2 1 29,800.00 $0.69 $20,562.00 

Item Code 153153 Total No. of Proj. 1 Total Amount $20,562.00 

153154 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(60 MM MAXIMUM) 

M2 8 2 215,500.00 $0.95 $205,245.00 

Unit Sub Total M2 2 215,500.00 $0.95 $205,245.00 

Item Code 153154 Total No. of Proj. 2 Total Amount $205,245.00 

153210 REMOVE CONCRETE CY 

CY 

CY 

CY 

5 

6 

8 

9 

1 

1 

1 

1 

88.00 

270.00 

320.00 

37.00 

$500.00 

$50.00 

$170.00 

$550.00 

$44,000.00 

$13,500.00 

$54,400.00 

$20,350.00 

153210 REMOVE CONCRETE 

Unit Sub Total CY 

LS 4 

4 

1 

715.00 

1.00 

$184.97 

$5,000.00 

$132,250.00 

$5,000.00 

153210 REMOVE CONCRETE 

Unit Sub Total LS 

M 11 

1 

1 

1.00 

25.00 

$5,000.00 

$83.00 

$5,000.00 

$2,075.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 25.00 $83.00 $2,075.00 

153210 REMOVE CONCRETE M2 3 1 890.00 $30.00 $26,700.00 

Unit Sub Total M2 1 890.00 $30.00 $26,700.00 

153210 REMOVE CONCRETE M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

1 

4 

7 

7 

5 

12 

1 

1 

4 

3 

14.00 

170.00 

170.60 

555.00 

535.40 

201.10 

1,218.00 

27.00 

40.00 

726.00 

73.70 

$140.00 

$200.00 

$101.81 

$225.03 

$220.33 

$315.21 

$192.67 

$445.00 

$60.00 

$98.66 

$174.36 

$1,960.00 

$34,000.00 

$17,369.56 

$124,890.00 

$117,963.50 

$63,389.00 

$234,675.77 

$12,015.00 

$2,400.00 

$71,625.00 

$12,850.00 

Unit Sub Total M3 46 3,730.80 $185.79 $693,137.83 

Item Code 153210 Total No. of Proj. 53 Total Amount $859,162.83 

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY M3 

M3 

4 

8 

1 

1 

180.00 

8.00 

$123.00 

$520.00 

$22,140.00 

$4,160.00 

Unit Sub Total M3 2 188.00 $139.89 $26,300.00 

Item Code 153211 Total No. of Proj. 2 Total Amount $26,300.00 

153213 REMOVE CONCRETE (STRUCTURE) LS 1 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00 

Item Code 153213 Total No. of Proj. 1 Total Amount $5,000.00 

153214 REMOVE CONCRETE CURB LF 

LF 

LF 

2 

7 

8 

1 

1 

1 

130.00 

150.00 

750.00 

$5.00 

$20.00 

$15.00 

$650.00 

$3,000.00 

$11,250.00 

Unit Sub Total LF 3 1,030.00 $14.47 $14,900.00 

153214 REMOVE CONCRETE CURB M 

M 

M 

M 

1 

2 

3 

4 

1 

1 

4 

2 

5.00 

47.00 

2,380.00 

4,238.00 

$250.00 

$20.00 

$22.28 

$21.14 

$1,250.00 

$940.00 

$53,020.00 

$89,590.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153214 REMOVE CONCRETE CURB M 

M 

M 

M 

M 

M 

6 

7 

8 

10 

11 

12 

2 

4 

1 

1 

3 

3 

154.00 

9,035.00 

11.00 

240.00 

570.00 

368.00 

$20.86 

$25.82 

$200.00 

$36.00 

$29.47 

$30.03 

$3,212.00 

$233,245.00 

$2,200.00 

$8,640.00 

$16,800.00 

$11,050.00 

Unit Sub Total M 22 17,048.00 $24.63 $419,947.00 

153214 REMOVE CONCRETE CURB M3 4 2 191.00 $110.94 $21,190.00 

Unit Sub Total M3 2 191.00 $110.94 $21,190.00 

Item Code 153214 Total No. of Proj. 27 Total Amount $456,037.00 

153215 REMOVE CONCRETE (CURB AND GUTTER) LF 12 1 60.00 $25.00 $1,500.00 

Unit Sub Total LF 1 60.00 $25.00 $1,500.00 

153215 REMOVE CONCRETE (CURB AND GUTTER) M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

6 

7 

8 

12 

1 

1 

3 

1 

1 

6 

3 

1 

670.00 

1,490.00 

350.00 

350.00 

160.00 

2,493.00 

5,800.00 

52.00 

$2.25 

$44.00 

$33.79 

$50.00 

$20.00 

$24.58 

$14.24 

$120.00 

$1,507.50 

$65,560.00 

$11,825.00 

$17,500.00 

$3,200.00 

$61,288.00 

$82,620.00 

$6,240.00 

Unit Sub Total M 17 11,365.00 $21.97 $249,740.50 

153215 REMOVE CONCRETE (CURB AND GUTTER) M3 4 1 420.00 $150.00 $63,000.00 

Unit Sub Total M3 1 420.00 $150.00 $63,000.00 

Item Code 153215 Total No. of Proj. 19 Total Amount $314,240.50 

153216 REMOVE CONCRETE CURB AND SIDEWALK M3 

M3 

10 

12 

1 

1 

23.00 

35.00 

$730.00 

$595.00 

$16,790.00 

$20,825.00 

Unit Sub Total M3 2 58.00 $648.53 $37,615.00 

Item Code 153216 Total No. of Proj. 2 Total Amount $37,615.00 

153218 REMOVE CONCRETE SIDEWALK M2 

M2 

M2 

2 

3 

8 

2 

2 

1 

2,908.00 

310.00 

480.00 

$24.76 

$23.81 

$11.50 

$72,000.00 

$7,380.00 

$5,520.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153218 

Unit Sub Total 

REMOVE CONCRETE SIDEWALK 

M2 

M3 

M3 

4 

8 

5 

1 

2 

3,698.00 

110.00 

152.00 

$22.96 

$150.00 

$137.50 

$84,900.00 

$16,500.00 

$20,900.00 

153218 

Unit Sub Total 

REMOVE CONCRETE SIDEWALK 

M3 

SQFT 12 

3 

1 

262.00 

520.00 

$142.75 

$5.00 

$37,400.00 

$2,600.00 

Unit Sub Total SQFT 1 520.00 $5.00 $2,600.00 

Item Code 153218 Total No. of Proj. 9 Total Amount $124,900.00 

153219 REMOVE CONCRETE FLARED END SECTION EA 3 1 9.00 $200.00 $1,800.00 

Unit Sub Total EA 1 9.00 $200.00 $1,800.00 

Item Code 153219 Total No. of Proj. 1 Total Amount $1,800.00 

153220 REMOVE CONCRETE (CHANNEL) M 

M 

3 

5 

1 

1 

120.00 

40.00 

$30.00 

$20.00 

$3,600.00 

$800.00 

153220 

Unit Sub Total 

REMOVE CONCRETE (CHANNEL) 

M 

M3 

M3 

M3 

5 

8 

12 

2 

1 

1 

1 

160.00 

42.00 

330.00 

130.00 

$27.50 

$335.00 

$200.00 

$120.00 

$4,400.00 

$14,070.00 

$66,000.00 

$15,600.00 

Unit Sub Total M3 3 502.00 $190.58 $95,670.00 

Item Code 153220 Total No. of Proj. 5 Total Amount $100,070.00 

153221 REMOVE CONCRETE BARRIER LF 

LF 

7 

8 

1 

1 

490.00 

1,800.00 

$20.00 

$15.00 

$9,800.00 

$27,000.00 

153221 REMOVE CONCRETE BARRIER 

Unit Sub Total LF 

M 

M 

M 

4 

7 

12 

2 

7 

3 

1 

2,290.00 

12,752.00 

4,392.00 

49.00 

$16.07 

$53.03 

$20.64 

$145.00 

$36,800.00 

$676,280.00 

$90,660.00 

$7,105.00 

Unit Sub Total M 11 17,193.00 $45.02 $774,045.00 

Item Code 153221 Total No. of Proj. 13 Total Amount $810,845.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) M2 

M2 

7 

12 

1 

1 

16.00 

17.00 

$215.00 

$250.00 

$3,440.00 

$4,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

Unit Sub Total M2 2 33.00 $233.03 $7,690.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 4 1 58.00 $200.00 $11,600.00 

Unit Sub Total M3 1 58.00 $200.00 $11,600.00 

Item Code 153222 Total No. of Proj. 3 Total Amount $19,290.00 

153223 REMOVE UNSOUND CONCRETE CF 7 1 2,932.00 $165.00 $483,780.00 

Unit Sub Total CF 1 2,932.00 $165.00 $483,780.00 

153223 REMOVE UNSOUND CONCRETE M3 2 1 29.00 $2,900.00 $84,100.00 

Unit Sub Total M3 1 29.00 $2,900.00 $84,100.00 

Item Code 153223 Total No. of Proj. 2 Total Amount $567,880.00 

153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 2 2 9,306.00 $15.44 $143,645.00 

M2 3 4 6,707.00 $7.45 $49,993.40 

M2 4 4 61,068.00 $3.47 $211,616.00 

M2 7 3 28,630.00 $2.40 $68,837.00 

M2 8 2 3,081.00 $40.31 $124,191.00 

M2 10 1 751.00 $4.00 $3,004.00 

M2 12 1 1,550.00 $2.80 $4,340.00 

Unit Sub Total M2 17 111,093.00 $5.45 $605,626.40 

153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 1 1 19,520.00 $0.80 $15,616.00 

SQFT 2 2 131,975.00 $0.51 $67,865.00 

SQFT 4 2 1,261.00 $1.92 $2,417.00 

SQFT 8 1 61,600.00 $0.53 $32,648.00 

Unit Sub Total SQFT 6 214,356.00 $0.55 $118,546.00 

Item Code 153225 Total No. of Proj. 23 Total Amount $724,172.40 

153229 REMOVE CONCRETE BARRIER (TYPE K) LF 7 1 240.00 $15.00 $3,600.00 

Unit Sub Total LF 1 240.00 $15.00 $3,600.00 

153229 REMOVE CONCRETE BARRIER (TYPE K) M 4 2 2,580.00 $37.86 $97,680.00 

M 5 1 880.00 $5.00 $4,400.00 

M 7 3 760.00 $37.10 $28,194.50 

M 11 3 8,030.00 $3.50 $28,100.00 

Unit Sub Total M 9 12,250.00 $12.93 $158,374.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 153229 Total No. of Proj. 10 Total Amount $161,974.50 

153230 REMOVE CONCRETE BARRIER (TYPE 50) M 4 2 720.00 

M 5 1 1,770.00 

M 7 2 23,290.00 

$59.72 

$65.00 

$26.42 

$43,000.00 

$115,050.00 

$615,250.00 

Unit Sub Total 5M 25,780.00 $30.00 $773,300.00 

Item Code 153230 Total No. of Proj. 5 Total Amount $773,300.00 

153235 CLEAN BRIDGE DECK M2 1 1 7,936.00 

M2 3 3 10,459.00 

M2 4 6 61,146.00 

M2 5 2 2,421.00 

M2 6 5 37,649.00 

M2 7 12 567,861.00 

M2 8 2 43,721.00 

M2 10 1 264.00 

M2 11 4 70,674.00 

M2 12 2 29,180.00 

$2.00 

$3.09 

$2.27 

$6.70 

$1.67 

$2.62 

$1.72 

$8.00 

$2.45 

$1.63 

$15,872.00 

$32,341.00 

$138,652.48 

$16,209.00 

$62,875.00 

$1,488,044.65 

$75,408.05 

$2,112.00 

$172,921.00 

$47,442.50 

Unit Sub Total 38M2 831,311.00 $2.47 $2,051,877.68 

153235 CLEAN BRIDGE DECK SQFT 1 1 25,130.00 

SQFT 2 1 9,691.00 

SQFT 4 9 4,152,293.00 

SQFT 5 1 91,700.00 

SQFT 8 2 239,175.00 

$0.40 

$1.00 

$0.14 

$0.20 

$0.18 

$10,052.00 

$9,691.00 

$586,469.34 

$18,340.00 

$43,510.15 

Unit Sub Total 14SQFT 4,517,989.00 $0.15 $668,062.49 

Item Code 153235 Total No. of Proj. 52 Total Amount $2,719,940.17 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

CY 4 1 190.00 $650.00 $123,500.00 

Unit Sub Total 1CY 190.00 $650.00 $123,500.00 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

M3 4 1 110.00 

M3 7 1 6.00 

M3 8 2 217.00 

M3 10 1 10.00 

$250.00 

$920.00 

$38.39 

$300.00 

$27,500.00 

$5,520.00 

$8,330.00 

$3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 5 343.00 $129.30 $44,350.00 

Item Code 153239 Total No. of Proj. 6 Total Amount $167,850.00 

153246 

153246 

REMOVE CONCRETE (MISCELLANEOUS) 

Unit Sub Total 

REMOVE CONCRETE (MISCELLANEOUS) 

Unit Sub Total 

M2 

M2 

M2 

M3 

M3 

M3 

3 

8 

4 

12 

1 

1 

2 

2 

1 

3 

210.00 

6,750.00 

6,960.00 

24.00 

63.00 

87.00 

$66.00 

$12.00 

$13.63 

$416.67 

$115.00 

$198.22 

$13,860.00 

$81,000.00 

$94,860.00 

$10,000.00 

$7,245.00 

$17,245.00 

Item Code 153246 Total No. of Proj. 5 Total Amount $112,105.00 

153250 REMOVE SOUND WALL LS 11 1 1.00 $30,000.00 $30,000.00 

153250 REMOVE SOUND WALL 

Unit Sub Total LS 

M 7 

1 

1 

1.00 

1,110.00 

$30,000.00 

$28.00 

$30,000.00 

$31,080.00 

153250 REMOVE SOUND WALL 

Unit Sub Total M 

M2 4 

1 

1 

1,110.00 

5,230.00 

$28.00 

$25.00 

$31,080.00 

$130,750.00 

Unit Sub Total M2 1 5,230.00 $25.00 $130,750.00 

Item Code 153250 Total No. of Proj. 3 Total Amount $191,830.00 

153531 ACCESS OPENING, SOFFIT 

Unit Sub Total 

EA 

EA 

7 5 

5 

93.00 

93.00 

$4,290.32 

$4,290.32 

$399,000.00 

$399,000.00 

Item Code 153531 Total No. of Proj. 5 Total Amount $399,000.00 

155001 PLUG CULVERT EA 5 1 1.00 $610.00 $610.00 

Unit Sub Total EA 1 1.00 $610.00 $610.00 

Item Code 155001 Total No. of Proj. 1 Total Amount $610.00 

155003 CAP INLET EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

8 

1 

7 

2 

2 

4 

3 

3.00 

43.00 

4.00 

3.00 

31.00 

15.00 

$750.00 

$1,186.05 

$775.00 

$1,333.33 

$1,512.90 

$1,330.00 

$2,250.00 

$51,000.00 

$3,100.00 

$4,000.00 

$46,900.00 

$19,950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

155003 CAP INLET 

Unit Sub Total 

EA 

EA 

EA 

11 

12 

3 

2 

24 

8.00 

16.00 

123.00 

$962.50 

$1,268.75 

$1,261.79 

$7,700.00 

$20,300.00 

$155,200.00 

Item Code 155003 Total No. of Proj. 24 Total Amount $155,200.00 

155006 CAP RISER EA 4 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00 

Item Code 155006 Total No. of Proj. 1 Total Amount $2,000.00 

156535 REMOVE BOX CULVERT M 5 1 11.00 $67.64 $744.00 

Unit Sub Total M 1 11.00 $67.64 $744.00 

Item Code 156535 Total No. of Proj. 1 Total Amount $744.00 

156576 REMOVE METAL RAILING 

Unit Sub Total 

M 

M 

M 

7 

10 

1 

1 

2 

84.00 

89.00 

173.00 

$34.00 

$25.00 

$29.37 

$2,856.00 

$2,225.00 

$5,081.00 

Item Code 156576 Total No. of Proj. 2 Total Amount $5,081.00 

156579 REMOVE BRIDGE RAILING 

Unit Sub Total 

M 

M 

M 

7 

12 

2 

2 

4 

108.00 

31.00 

139.00 

$212.67 

$209.68 

$212.00 

$22,968.00 

$6,500.00 

$29,468.00 

Item Code 156579 Total No. of Proj. 4 Total Amount $29,468.00 

156585 REMOVE CRASH CUSHION 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

7 

8 

11 

1 

1 

1 

2 

1 

6 

6.00 

3.00 

10.00 

2.00 

5.00 

26.00 

$1,750.00 

$1,000.00 

$72.00 

$2,450.00 

$1,000.00 

$927.69 

$10,500.00 

$3,000.00 

$720.00 

$4,900.00 

$5,000.00 

$24,120.00 

Item Code 156585 Total No. of Proj. 6 Total Amount $24,120.00 

156590 REMOVE CRASH CUSHION (SAND FILLED) EA 

EA 

EA 

3 

4 

6 

2 

6 

4 

34.00 

58.00 

15.00 

$373.53 

$503.83 

$1,098.00 

$12,700.00 

$29,222.00 

$16,470.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

156590 REMOVE CRASH CUSHION (SAND FILLED) EA 

EA 

EA 

7 

8 

11 

4 

1 

1 

5.00 

1.00 

12.00 

$1,503.80 

$1,600.00 

$230.00 

$7,519.00 

$1,600.00 

$2,760.00 

Unit Sub Total EA 18 125.00 $562.17 $70,271.00 

Item Code 156590 Total No. of Proj. 18 Total Amount $70,271.00 

157550 BRIDGE REMOVAL LS 

LS 

LS 

LS 

1 

5 

8 

10 

1 

2 

1 

1 

1.00 

2.00 

1.00 

1.00 

$80,000.00 

$120,500.00 

$115,000.00 

$150,000.00 

$80,000.00 

$241,000.00 

$115,000.00 

$150,000.00 

Unit Sub Total LS 5 5.00 $117,200.00 $586,000.00 

Item Code 157550 Total No. of Proj. 5 Total Amount $586,000.00 

157551 BRIDGE REMOVAL, LOCATION A LS 

LS 

LS 

LS 

3 

4 

7 

8 

1 

3 

1 

1 

1.00 

3.00 

1.00 

1.00 

$100,000.00 

$360,000.00 

$53,000.00 

$133,000.00 

$100,000.00 

$1,080,000.00 

$53,000.00 

$133,000.00 

Unit Sub Total LS 6 6.00 $227,666.67 $1,366,000.00 

Item Code 157551 Total No. of Proj. 6 Total Amount $1,366,000.00 

157552 BRIDGE REMOVAL, LOCATION B LS 

LS 

LS 

LS 

3 

4 

7 

8 

1 

3 

1 

1 

1.00 

3.00 

1.00 

1.00 

$100,000.00 

$210,000.00 

$60,000.00 

$160,000.00 

$100,000.00 

$630,000.00 

$60,000.00 

$160,000.00 

Unit Sub Total LS 6 6.00 $158,333.33 $950,000.00 

Item Code 157552 Total No. of Proj. 6 Total Amount $950,000.00 

157553 BRIDGE REMOVAL, LOCATION C LS 

LS 

4 

8 

2 

1 

2.00 

1.00 

$107,500.00 

$197,000.00 

$215,000.00 

$197,000.00 

Unit Sub Total LS 3 3.00 $137,333.33 $412,000.00 

Item Code 157553 Total No. of Proj. 3 Total Amount $412,000.00 

157554 BRIDGE REMOVAL, LOCATION D LS 

LS 

4 

8 

1 

1 

1.00 

1.00 

$76,000.00 

$120,000.00 

$76,000.00 

$120,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 2 2.00 $98,000.00 $196,000.00 

Item Code 157554 Total No. of Proj. 2 Total Amount $196,000.00 

157555 BRIDGE REMOVAL, LOCATION E LS 8 2 2.00 $141,500.00 $283,000.00 

Unit Sub Total LS 2 2.00 $141,500.00 $283,000.00 

Item Code 157555 Total No. of Proj. 2 Total Amount $283,000.00 

157556 BRIDGE REMOVAL, LOCATION F LS 8 2 2.00 $99,000.00 $198,000.00 

Unit Sub Total LS 2 2.00 $99,000.00 $198,000.00 

Item Code 157556 Total No. of Proj. 2 Total Amount $198,000.00 

157557 BRIDGE REMOVAL, LOCATION G LS 8 1 1.00 $130,000.00 $130,000.00 

Unit Sub Total LS 1 1.00 $130,000.00 $130,000.00 

Item Code 157557 Total No. of Proj. 1 Total Amount $130,000.00 

157560 BRIDGE REMOVAL (PORTION) LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

7 

8 

10 

11 

1 

2 

3 

5 

3 

7 

5 

1 

1 

1.00 

2.00 

3.00 

5.00 

3.00 

7.00 

5.00 

1.00 

1.00 

$110,000.00 

$8,900.00 

$96,000.00 

$62,940.00 

$16,833.67 

$134,000.00 

$33,600.00 

$141,000.00 

$148,000.00 

$110,000.00 

$17,800.00 

$288,000.00 

$314,700.00 

$50,501.00 

$938,000.00 

$168,000.00 

$141,000.00 

$148,000.00 

Unit Sub Total LS 28 28.00 $77,714.32 $2,176,001.00 

Item Code 157560 Total No. of Proj. 28 Total Amount $2,176,001.00 

157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

6 

7 

8 

11 

2 

1 

6 

1 

2 

5 

2 

1 

2.00 

1.00 

6.00 

1.00 

2.00 

5.00 

2.00 

1.00 

$17,500.00 

$120,000.00 

$204,916.67 

$10,000.00 

$27,500.00 

$36,609.18 

$19,950.00 

$75,000.00 

$35,000.00 

$120,000.00 

$1,229,500.00 

$10,000.00 

$55,000.00 

$183,045.88 

$39,900.00 

$75,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 20 20.00 $87,372.29 $1,747,445.88 

Item Code 157561 Total No. of Proj. 20 Total Amount $1,747,445.88 

157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

6 

7 

8 

11 

2 

1 

6 

1 

2 

5 

2 

1 

2.00 

1.00 

6.00 

1.00 

2.00 

5.00 

2.00 

1.00 

$17,500.00 

$58,000.00 

$46,916.67 

$15,000.00 

$25,000.00 

$86,627.53 

$21,200.00 

$45,000.00 

$35,000.00 

$58,000.00 

$281,500.00 

$15,000.00 

$50,000.00 

$433,137.63 

$42,400.00 

$45,000.00 

Unit Sub Total LS 20 20.00 $48,001.88 $960,037.63 

Item Code 157562 Total No. of Proj. 20 Total Amount $960,037.63 

157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

6 

7 

8 

11 

1 

3 

1 

4 

2 

1 

1.00 

3.00 

1.00 

4.00 

2.00 

1.00 

$62,000.00 

$32,666.67 

$10,000.00 

$39,500.00 

$51,200.00 

$45,000.00 

$62,000.00 

$98,000.00 

$10,000.00 

$158,000.00 

$102,400.00 

$45,000.00 

Unit Sub Total LS 12 12.00 $39,616.67 $475,400.00 

Item Code 157563 Total No. of Proj. 12 Total Amount $475,400.00 

157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 

LS 

LS 

LS 

4 

7 

8 

11 

2 

4 

2 

1 

2.00 

4.00 

2.00 

1.00 

$43,500.00 

$39,500.00 

$42,500.00 

$85,000.00 

$87,000.00 

$158,000.00 

$85,000.00 

$85,000.00 

Unit Sub Total LS 9 9.00 $46,111.11 $415,000.00 

Item Code 157564 Total No. of Proj. 9 Total Amount $415,000.00 

157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 

LS 

4 

7 

2 

2 

2.00 

2.00 

$31,500.00 

$13,000.00 

$63,000.00 

$26,000.00 

Unit Sub Total LS 4 4.00 $22,250.00 $89,000.00 

Item Code 157565 Total No. of Proj. 4 Total Amount $89,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

157566 BRIDGE REMOVAL (PORTION), LOCATION F 

Unit Sub Total 

LS 

LS 

LS 

4 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$103,000.00 

$7,000.00 

$55,000.00 

$103,000.00 

$7,000.00 

$110,000.00 

Item Code 157566 Total No. of Proj. 2 Total Amount $110,000.00 

157567 BRIDGE REMOVAL (PORTION), LOCATION G 

Unit Sub Total 

LS 

LS 

LS 

4 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$50,000.00 

$8,000.00 

$29,000.00 

$50,000.00 

$8,000.00 

$58,000.00 

Item Code 157567 Total No. of Proj. 2 Total Amount $58,000.00 

157568 BRIDGE REMOVAL (PORTION), LOCATION H 

Unit Sub Total 

LS 

LS 

LS 

LS 

4 

7 

8 

1 

1 

1 

3 

1.00 

1.00 

1.00 

3.00 

$40,000.00 

$4,000.00 

$100,000.00 

$48,000.00 

$40,000.00 

$4,000.00 

$100,000.00 

$144,000.00 

Item Code 157568 Total No. of Proj. 3 Total Amount $144,000.00 

157569 BRIDGE REMOVAL (PORTION), LOCATION I 

Unit Sub Total 

LS 

LS 

LS 

4 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$35,000.00 

$8,000.00 

$21,500.00 

$35,000.00 

$8,000.00 

$43,000.00 

Item Code 157569 Total No. of Proj. 2 Total Amount $43,000.00 

157570 BRIDGE REMOVAL (PORTION), LOCATION J 

Unit Sub Total 

LS 

LS 

LS 

4 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$20,000.00 

$4,000.00 

$12,000.00 

$20,000.00 

$4,000.00 

$24,000.00 

Item Code 157570 Total No. of Proj. 2 Total Amount $24,000.00 

157571 BRIDGE REMOVAL (PORTION), LOCATION K 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

$135,000.00 

$135,000.00 

Item Code 157571 Total No. of Proj. 1 Total Amount $135,000.00 

158100 SALVAGE CRASH CUSHION EA 4 1 8.00 $220.00 $1,760.00 

Unit Sub Total EA 1 8.00 $220.00 $1,760.00 

Item Code 158100 Total No. of Proj. 1 Total Amount $1,760.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

158101 SALVAGE CRASH CUSHION MODULES EA 6 1 14.00 $200.00 $2,800.00 

Unit Sub Total EA 1 14.00 $200.00 $2,800.00 

Item Code 158101 Total No. of Proj. 1 Total Amount $2,800.00 

158210 RESET TEMPORARY RAILING (TYPE K) M 1 3 640.00 $13.88 $8,880.00 

Unit Sub Total M 3 640.00 $13.88 $8,880.00 

Item Code 158210 Total No. of Proj. 3 Total Amount $8,880.00 

159101 RAISE BRIDGE LS 4 1 1.00 $350,000.00 $350,000.00 

Unit Sub Total LS 1 1.00 $350,000.00 $350,000.00 

Item Code 159101 Total No. of Proj. 1 Total Amount $350,000.00 

159800 MODIFY PUMP PLANT LS 4 1 1.00 $60,000.00 $60,000.00 

Unit Sub Total LS 1 1.00 $60,000.00 $60,000.00 

Item Code 159800 Total No. of Proj. 1 Total Amount $60,000.00 

160101 CLEARING AND GRUBBING ACRE 1 1 1.50 $10,000.00 $15,000.00 

160101 CLEARING AND GRUBBING 

Unit Sub Total ACRE 

HA 

HA 

1 

11 

1 

1 

1 

1.50 

5.00 

1.30 

$10,000.00 

$6,750.00 

$7,500.00 

$15,000.00 

$33,750.00 

$9,750.00 

160101 CLEARING AND GRUBBING 

Unit Sub Total HA 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

2 

15 

20 

22 

26 

17 

26 

31 

21 

2 

10 

13 

14 

6.30 

15.00 

20.00 

22.00 

26.00 

17.00 

26.00 

31.00 

21.00 

2.00 

10.00 

13.00 

14.00 

$6,904.76 

$16,500.00 

$21,327.75 

$67,723.29 

$44,269.81 

$32,049.41 

$17,309.23 

$42,802.10 

$25,584.29 

$38,750.00 

$26,770.00 

$20,238.46 

$14,321.07 

$43,500.00 

$247,500.00 

$426,555.00 

$1,489,912.28 

$1,151,015.00 

$544,840.00 

$450,040.00 

$1,326,864.99 

$537,270.00 

$77,500.00 

$267,700.00 

$263,100.00 

$200,495.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 217 217.00 $32,178.77 $6,982,792.27 

Item Code 160101 Total No. of Proj. 220 Total Amount $7,041,292.27 

160120 REMOVE TREE EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

7 

8 

11 

1 

2 

1 

1 

2 

1 

2 

2.00 

7.00 

2.00 

1.00 

6.00 

2.00 

186.00 

$750.00 

$964.29 

$1,023.00 

$1,000.00 

$1,666.67 

$3,500.00 

$1,314.19 

$1,500.00 

$6,750.00 

$2,046.00 

$1,000.00 

$10,000.00 

$7,000.00 

$244,440.00 

Unit Sub Total EA 10 206.00 $1,323.96 $272,736.00 

160120 REMOVE TREE LS 

LS 

4 

7 

1 

1 

1.00 

1.00 

$2,870.00 

$20,000.00 

$2,870.00 

$20,000.00 

Unit Sub Total LS 2 2.00 $11,435.00 $22,870.00 

Item Code 160120 Total No. of Proj. 12 Total Amount $295,606.00 

160121 REMOVE TREE STUMP EA 

EA 

3 

8 

1 

1 

830.00 

1.00 

$200.00 

$2,000.00 

$166,000.00 

$2,000.00 

Unit Sub Total EA 2 831.00 $202.17 $168,000.00 

Item Code 160121 Total No. of Proj. 2 Total Amount $168,000.00 

170101 DEVELOP WATER SUPPLY LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

6 

7 

8 

9 

10 

11 

14 

3 

2 

1 

1 

7 

1 

1 

6 

14.00 

3.00 

2.00 

1.00 

1.00 

7.00 

1.00 

1.00 

6.00 

$6,531.43 

$9,733.33 

$68,625.00 

$30,000.00 

$10,000.00 

$30,928.57 

$10,000.00 

$40,000.00 

$23,000.00 

$91,440.00 

$29,200.00 

$137,250.00 

$30,000.00 

$10,000.00 

$216,500.00 

$10,000.00 

$40,000.00 

$138,000.00 

Unit Sub Total LS 36 36.00 $19,510.83 $702,390.00 

Item Code 170101 Total No. of Proj. 36 Total Amount $702,390.00 

180101 BINDER (DUST PALLIATIVE) TONN 2 2 140.00 $382.14 $53,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

180101 BINDER (DUST PALLIATIVE) TONN 9 1 380.00 $790.00 $300,200.00 

Unit Sub Total TONN 3 520.00 $680.19 $353,700.00 

Item Code 180101 Total No. of Proj. 3 Total Amount $353,700.00 

180102 DUST PALLIATIVE (STABILIZING EMULSION) TONN 2 1 4.00 $1,000.00 $4,000.00 

Unit Sub Total TONN 1 4.00 $1,000.00 $4,000.00 

Item Code 180102 Total No. of Proj. 1 Total Amount $4,000.00 

190101 ROADWAY EXCAVATION CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

7 

10 

4 

1 

2 

1 

3 

2 

3 

1 

2,834.00 

28,640.00 

12,505.00 

200.00 

5,920.00 

3,710.00 

4,150.00 

2,310.00 

1,230.00 

90.00 

$44.25 

$16.88 

$30.52 

$78.19 

$48.81 

$25.00 

$39.66 

$23.12 

$91.95 

$50.00 

$125,400.00 

$483,370.00 

$381,670.00 

$15,638.00 

$288,950.00 

$92,750.00 

$164,600.00 

$53,400.00 

$113,093.80 

$4,500.00 

Unit Sub Total CY 34 61,589.00 $27.98 $1,723,371.80 

190101 ROADWAY EXCAVATION M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

17 

18 

23 

16 

24 

28 

13 

2 

14 

18 

16 

60,320.00 

192,791.00 

516,056.00 

403,948.00 

157,837.00 

1,051,175.00 

303,440.00 

385,470.00 

293,990.00 

545,806.00 

852,169.00 

69,580.20 

$37.28 

$19.67 

$26.64 

$31.95 

$30.42 

$5.69 

$39.50 

$18.29 

$15.07 

$8.07 

$12.09 

$28.17 

$2,248,550.00 

$3,791,651.60 

$13,749,609.50 

$12,906,048.50 

$4,801,612.00 

$5,976,156.00 

$11,986,679.00 

$7,051,581.00 

$4,429,650.00 

$4,402,553.00 

$10,301,240.00 

$1,959,844.00 

Unit Sub Total M3 202 4,832,582.20 $17.30 $83,605,174.60 

Item Code 190101 Total No. of Proj. 236 Total Amount $85,328,546.40 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

190103 ROADWAY EXCAVATION (TYPE Y) (AERIALLY 
DEPOSITED LEAD) 

M3 12 1 30.00 $73.00 $2,190.00 

Unit Sub Total M3 1 30.00 $73.00 $2,190.00 

Item Code 190103 Total No. of Proj. 1 Total Amount $2,190.00 

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

M3 

M3 

M3 

M3 

2 

4 

5 

7 

11 

12 

1 

7 

2 

6 

1 

2 

140.00 

14,195.00 

1,710.00 

12,974.00 

300.00 

3,660.00 

$325.00 

$163.69 

$143.01 

$151.89 

$285.00 

$193.72 

$45,500.00 

$2,323,610.00 

$244,550.00 

$1,970,600.00 

$85,500.00 

$709,000.00 

Unit Sub Total M3 19 32,979.00 $163.10 $5,378,760.00 

Item Code 190105 Total No. of Proj. 19 Total Amount $5,378,760.00 

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

4 

7 

2 

2 

1,050.00 

1,700.00 

$387.29 

$134.26 

$406,650.00 

$228,240.00 

Unit Sub Total M3 4 2,750.00 $230.87 $634,890.00 

Item Code 190106 Total No. of Proj. 4 Total Amount $634,890.00 

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

M3 

M3 

M3 

4 

6 

7 

8 

12 

2 

1 

2 

1 

3 

16,800.00 

200.00 

760.00 

29,100.00 

770.00 

$26.16 

$180.00 

$44.74 

$20.00 

$68.62 

$439,500.00 

$36,000.00 

$34,000.00 

$582,000.00 

$52,840.00 

Unit Sub Total M3 9 47,630.00 $24.03 $1,144,340.00 

Item Code 190107 Total No. of Proj. 9 Total Amount $1,144,340.00 

190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

M3 

4 

7 

11 

4 

2 

3 

20,840.00 

14,420.00 

9,060.00 

$29.12 

$18.02 

$21.24 

$606,800.00 

$259,900.00 

$192,400.00 

Unit Sub Total M3 9 44,320.00 $23.90 $1,059,100.00 

Item Code 190108 Total No. of Proj. 9 Total Amount $1,059,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

190109 ROADWAY EXCAVATION (NATURALLY 
OCCURRING ASBESTOS) 

M3 1 1 210.00 $340.00 $71,400.00 

Unit Sub Total M3 1 210.00 $340.00 $71,400.00 

Item Code 190109 Total No. of Proj. 1 Total Amount $71,400.00 

190110 LEAD COMPLIANCE PLAN LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

17 

12 

23 

51 

16 

23 

44 

26 

20 

18 

21 

17.00 

12.00 

23.00 

51.00 

16.00 

23.00 

44.00 

26.00 

20.00 

18.00 

21.00 

$3,450.00 

$4,219.58 

$4,862.96 

$3,338.17 

$5,628.57 

$3,143.96 

$4,392.57 

$6,810.95 

$3,231.00 

$3,875.65 

$3,966.43 

$58,650.00 

$50,635.00 

$111,848.11 

$170,246.50 

$90,057.13 

$72,311.00 

$193,273.00 

$177,084.64 

$64,620.09 

$69,761.74 

$83,295.00 

Unit Sub Total LS 271 271.00 $4,213.22 $1,141,782.21 

Item Code 190110 Total No. of Proj. 271 Total Amount $1,141,782.21 

190113 ASBESTOS COMPLIANCE PLAN LS 

LS 

LS 

LS 

1 

3 

4 

7 

1 

1 

2 

1 

1.00 

1.00 

2.00 

1.00 

$3,500.00 

$3,000.00 

$7,000.00 

$10,000.00 

$3,500.00 

$3,000.00 

$14,000.00 

$10,000.00 

Unit Sub Total LS 5 5.00 $6,100.00 $30,500.00 

Item Code 190113 Total No. of Proj. 5 Total Amount $30,500.00 

190114 DUST CONTROL PLAN LS 

LS 

1 

3 

2 

1 

2.00 

1.00 

$3,000.00 

$750.00 

$6,000.00 

$750.00 

Unit Sub Total LS 3 3.00 $2,250.00 $6,750.00 

Item Code 190114 Total No. of Proj. 3 Total Amount $6,750.00 

190115 ASBESTOS COMPLIANCE PLAN (NATURALLY 
OCCURING ASBESTOS) 

LS 1 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total LS 1 1.00 $3,000.00 $3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 190115 Total No. of Proj. 1 Total Amount $3,000.00 

190116 DUST CONTROL PLAN (NATURALLY OCCURRING 
ASBESTOS) 

LS 1 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total 1LS 1.00 $1,500.00 $1,500.00 

Item Code 190116 Total No. of Proj. 1 Total Amount $1,500.00 

190117 SAMPLING AND ANALYSIS PLAN (NATURALLY 
OCCURRING ASBESTOS) 

LS 1 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total 1LS 1.00 $1,500.00 $1,500.00 

Item Code 190117 Total No. of Proj. 1 Total Amount $1,500.00 

190130 ROADWAY EXCAVATION (SLIDE REMOVAL) M3 11 1 300.00 $75.00 $22,500.00 

Unit Sub Total 1M3 300.00 $75.00 $22,500.00 

Item Code 190130 Total No. of Proj. 1 Total Amount $22,500.00 

190135 ROADWAY GRADING M3 7 2 69.00 $216.67 $14,950.00 

Unit Sub Total 2M3 69.00 $216.67 $14,950.00 

Item Code 190135 Total No. of Proj. 2 Total Amount $14,950.00 

190140 TRENCH EXCAVATION M 7 1 250.00 $12.00 $3,000.00 

Unit Sub Total 1M 250.00 $12.00 $3,000.00 

Item Code 190140 Total No. of Proj. 1 Total Amount $3,000.00 

190161 ROCK EXCAVATION M3 8 1 

M3 10 1 

69,200.00 

5,150.00 

$19.40 

$47.50 

$1,342,480.00 

$244,625.00 

Unit Sub Total 2M3 74,350.00 $21.35 $1,587,105.00 

Item Code 190161 Total No. of Proj. 2 Total Amount $1,587,105.00 

190167 REMOVE UNSUITABLE MATERIAL M3 12 1 10.00 $340.00 $3,400.00 

Unit Sub Total 1M3 10.00 $340.00 $3,400.00 

Item Code 190167 Total No. of Proj. 1 Total Amount $3,400.00 

190185 SHOULDER BACKING M3 8 1 24,900.00 $29.50 $734,550.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 24,900.00 $29.50 $734,550.00 

190185 SHOULDER BACKING TONN 4 2 950.00 $153.42 $145,750.00 

Unit Sub Total TONN 2 950.00 $153.42 $145,750.00 

Item Code 190185 Total No. of Proj. 3 Total Amount $880,300.00 

192001 STRUCTURE EXCAVATION CY 8 2 20,950.00 $5.29 $110,800.00 

Unit Sub Total CY 2 20,950.00 $5.29 $110,800.00 

192001 STRUCTURE EXCAVATION M3 

M3 

M3 

M3 

3 

4 

7 

12 

1 

2 

3 

1 

292.00 

710.00 

16,695.00 

52.00 

$170.00 

$152.20 

$107.65 

$64.00 

$49,640.00 

$108,060.00 

$1,797,255.00 

$3,328.00 

Unit Sub Total M3 7 17,749.00 $110.33 $1,958,283.00 

Item Code 192001 Total No. of Proj. 9 Total Amount $2,069,083.00 

192003 STRUCTURE EXCAVATION (BRIDGE) CY 

CY 

7 

8 

1 

1 

425.00 

1.00 

$32.00 

$10,000.00 

$13,600.00 

$10,000.00 

Unit Sub Total CY 2 426.00 $55.40 $23,600.00 

192003 STRUCTURE EXCAVATION (BRIDGE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

10 

11 

2 

2 

3 

3 

2 

7 

7 

1 

2 

284.00 

2,526.00 

4,769.00 

1,618.00 

7,171.00 

5,377.00 

12,127.00 

3,850.00 

6,745.00 

$77.15 

$97.90 

$121.26 

$72.78 

$48.19 

$166.72 

$92.79 

$65.00 

$41.85 

$21,910.00 

$247,300.00 

$578,310.00 

$117,766.00 

$345,550.00 

$896,460.00 

$1,125,225.80 

$250,250.00 

$282,300.00 

Unit Sub Total M3 29 44,467.00 $86.92 $3,865,071.80 

Item Code 192003 Total No. of Proj. 31 Total Amount $3,888,671.80 

192020 STRUCTURE EXCAVATION (TYPE D) M3 

M3 

M3 

M3 

M3 

4 

5 

7 

8 

10 

4 

1 

1 

1 

1 

17,642.00 

1,170.00 

132.00 

6,778.00 

790.00 

$186.31 

$52.00 

$1,500.00 

$100.00 

$300.00 

$3,286,960.00 

$60,840.00 

$198,000.00 

$677,800.00 

$237,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

192020 STRUCTURE EXCAVATION (TYPE D) 

Unit Sub Total 

M3 

M3 

11 1 

9 

45.00 

26,557.00 

$150.00 

$168.22 

$6,750.00 

$4,467,350.00 

Item Code 192020 Total No. of Proj. 9 Total Amount $4,467,350.00 

192021 STRUCTURE EXCAVATION (TYPE DH) 

Unit Sub Total 

M3 

M3 

4 1 

1 

1,700.00 

1,700.00 

$190.00 

$190.00 

$323,000.00 

$323,000.00 

Item Code 192021 Total No. of Proj. 1 Total Amount $323,000.00 

192023 STRUCTURE EXCAVATION (TYPE H) 

Unit Sub Total 

M3 

M3 

4 1 

1 

3,150.00 

3,150.00 

$230.00 

$230.00 

$724,500.00 

$724,500.00 

Item Code 192023 Total No. of Proj. 1 Total Amount $724,500.00 

192026 STRUCTURE EXCAVATION (PUMPING PLANT) 

Unit Sub Total 

M3 

M3 

4 1 

1 

4,680.00 

4,680.00 

$90.00 

$90.00 

$421,200.00 

$421,200.00 

Item Code 192026 Total No. of Proj. 1 Total Amount $421,200.00 

192027 STRUCTURE BACKFILL (PUMPING PLANT) 

Unit Sub Total 

M3 

M3 

4 1 

1 

3,180.00 

3,180.00 

$75.00 

$75.00 

$238,500.00 

$238,500.00 

Item Code 192027 Total No. of Proj. 1 Total Amount $238,500.00 

192036 STRUCTURE EXCAVATION (CRIB WALL) 

Unit Sub Total 

M3 

M3 

11 1 

1 

800.00 

800.00 

$40.00 

$40.00 

$32,000.00 

$32,000.00 

Item Code 192036 Total No. of Proj. 1 Total Amount $32,000.00 

192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

11 

12 

1 

4 

9 

3 

2 

6 

4 

5 

3 

770.00 

19,502.00 

30,133.00 

2,501.00 

2,236.00 

38,743.00 

24,955.00 

5,081.00 

702.00 

$60.00 

$65.86 

$85.73 

$50.58 

$42.28 

$68.74 

$48.81 

$52.95 

$35.02 

$46,200.00 

$1,284,432.00 

$2,583,341.00 

$126,500.00 

$94,528.00 

$2,663,113.00 

$1,218,010.00 

$269,050.00 

$24,585.00 

Unit Sub Total M3 37 124,623.00 $66.68 $8,309,759.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 192037 Total No. of Proj. 37 Total Amount $8,309,759.00 

192038 STRUCTURE EXCAVATION (SOUND WALL) M3 4 1 290.00 $110.00 $31,900.00 

Unit Sub Total 1M3 290.00 $110.00 $31,900.00 

Item Code 192038 Total No. of Proj. 1 Total Amount $31,900.00 

192040 STRUCTURE EXCAVATION (LAGGING WALL) M3 4 2 7,904.00 $102.90 $813,300.00 

Unit Sub Total 2M3 7,904.00 $102.90 $813,300.00 

Item Code 192040 Total No. of Proj. 2 Total Amount $813,300.00 

192048 STRUCTURE EXCAVATION, RETAINING WALL 
(SOUND WALL ) 

M3 4 1 10,734.00 $70.00 $751,380.00 

Unit Sub Total 1M3 10,734.00 $70.00 $751,380.00 

Item Code 192048 Total No. of Proj. 1 Total Amount $751,380.00 

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 1 1 861.00 $25.00 $21,525.00 

Unit Sub Total 1CY 861.00 $25.00 $21,525.00 

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) M3 5 1 

M3 11 1 

M3 12 1 

14.00 

612.00 

710.00 

$271.00 

$50.00 

$260.00 

$3,794.00 

$30,600.00 

$184,600.00 

Unit Sub Total 3M3 1,336.00 $163.92 $218,994.00 

Item Code 192049 Total No. of Proj. 4 Total Amount $240,519.00 

192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 4 1 

M3 8 1 

M3 11 1 

383.00 

112.00 

908.00 

$100.00 

$100.00 

$50.00 

$38,300.00 

$11,200.00 

$45,400.00 

Unit Sub Total 3M3 1,403.00 $67.64 $94,900.00 

Item Code 192050 Total No. of Proj. 3 Total Amount $94,900.00 

192052 STRUCTURE EXCAVATION (TYPE Z-1) (AERIALLY 
DEPOSITED LEAD) 

M3 7 1 85.00 $114.00 $9,690.00 

Unit Sub Total 1M3 85.00 $114.00 $9,690.00 

Item Code 192052 Total No. of Proj. 1 Total Amount $9,690.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

M3 

4 

5 

7 

1 

1 

5 

70.00 

148.00 

3,526.00 

$200.00 

$175.00 

$139.55 

$14,000.00 

$25,900.00 

$492,057.00 

Unit Sub Total M3 7 3,744.00 $142.08 $531,957.00 

Item Code 192053 Total No. of Proj. 7 Total Amount $531,957.00 

192054 STRUCTURE EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD) 

M3 7 1 3,638.00 $114.00 $414,732.00 

Unit Sub Total M3 1 3,638.00 $114.00 $414,732.00 

Item Code 192054 Total No. of Proj. 1 Total Amount $414,732.00 

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 

M3 

M3 

4 

5 

11 

2 

1 

2 

4,580.00 

2,520.00 

2,622.00 

$44.37 

$55.00 

$50.00 

$203,200.00 

$138,600.00 

$131,100.00 

Unit Sub Total M3 5 9,722.00 $48.64 $472,900.00 

Item Code 192055 Total No. of Proj. 5 Total Amount $472,900.00 

192057 STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

M3 4 2 2,639.00 $62.25 $164,290.00 

Unit Sub Total M3 2 2,639.00 $62.25 $164,290.00 

Item Code 192057 Total No. of Proj. 2 Total Amount $164,290.00 

192058 STRUCTURE EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

4 

7 

2 

1 

3,062.00 

10,314.00 

$43.70 

$35.00 

$133,820.00 

$360,990.00 

Unit Sub Total M3 3 13,376.00 $36.99 $494,810.00 

Item Code 192058 Total No. of Proj. 3 Total Amount $494,810.00 

193001 STRUCTURE BACKFILL M3 

M3 

M3 

M3 

3 

4 

7 

12 

1 

2 

4 

1 

75.00 

260.00 

5,950.00 

16,100.00 

$640.00 

$151.92 

$174.68 

$21.25 

$48,000.00 

$39,500.00 

$1,039,368.00 

$342,125.00 

Unit Sub Total M3 8 22,385.00 $65.62 $1,468,993.00 

Item Code 193001 Total No. of Proj. 8 Total Amount $1,468,993.00 

Page  81 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193003 STRUCTURE BACKFILL (BRIDGE) CY 7 1 425.00 $40.00 $17,000.00 

Unit Sub Total CY 1 425.00 $40.00 $17,000.00 

193003 STRUCTURE BACKFILL (BRIDGE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

2 

4 

4 

2 

7 

7 

2 

2 

1 

292.00 

2,030.00 

16,587.00 

1,539.00 

5,339.00 

3,437.00 

12,398.00 

3,140.00 

6,900.00 

600.00 

$78.00 

$179.41 

$49.40 

$146.86 

$69.75 

$97.73 

$56.52 

$90.57 

$40.37 

$220.00 

$22,776.00 

$364,200.00 

$819,394.00 

$226,025.00 

$372,390.00 

$335,885.00 

$700,726.00 

$284,400.00 

$278,550.00 

$132,000.00 

Unit Sub Total M3 32 52,262.00 $67.67 $3,536,346.00 

Item Code 193003 Total No. of Proj. 33 Total Amount $3,553,346.00 

193006 STRUCTURE BACKFILL (SLURRY CEMENT) CY 6 1 30.00 $400.00 $12,000.00 

193006 

Unit Sub Total 

STRUCTURE BACKFILL (SLURRY CEMENT) 

CY 

M3 

M3 

M3 

M3 

M3 

4 

5 

9 

11 

12 

1 

1 

1 

1 

1 

2 

30.00 

110.00 

1.00 

170.00 

10.00 

154.00 

$400.00 

$300.00 

$850.00 

$275.00 

$2,200.00 

$212.34 

$12,000.00 

$33,000.00 

$850.00 

$46,750.00 

$22,000.00 

$32,700.00 

Unit Sub Total M3 6 445.00 $304.04 $135,300.00 

Item Code 193006 Total No. of Proj. 7 Total Amount $147,300.00 

193009 STRUCTURE BACKFILL (LAGGING WALL) M3 4 2 3,295.00 $87.60 $288,630.00 

Unit Sub Total M3 2 3,295.00 $87.60 $288,630.00 

Item Code 193009 Total No. of Proj. 2 Total Amount $288,630.00 

193012 STRUCTURE BACKFILL (CRIB WALL) M3 11 1 3,069.30 $100.00 $306,930.00 

Unit Sub Total M3 1 3,069.30 $100.00 $306,930.00 

Item Code 193012 Total No. of Proj. 1 Total Amount $306,930.00 

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 1 1 620.00 $125.00 $77,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

5 

6 

7 

8 

11 

12 

4 

9 

3 

2 

6 

4 

5 

4 

10,685.00 

25,917.00 

1,853.00 

4,447.00 

36,704.00 

37,858.00 

4,424.00 

531.00 

$147.31 

$53.07 

$61.16 

$49.44 

$61.90 

$23.31 

$93.02 

$91.23 

$1,573,968.00 

$1,375,496.00 

$113,330.00 

$219,880.00 

$2,271,802.00 

$882,560.00 

$411,500.00 

$48,445.00 

Unit Sub Total M3 38 123,039.00 $56.69 $6,974,481.00 

Item Code 193013 Total No. of Proj. 38 Total Amount $6,974,481.00 

193014 STRUCTURE BACKFILL (SOUND WALL) M3 4 2 370.00 $43.95 $16,260.00 

Unit Sub Total M3 2 370.00 $43.95 $16,260.00 

Item Code 193014 Total No. of Proj. 2 Total Amount $16,260.00 

193017 STRUCTURE BACKFILL (CHANNEL) LS 7 1 1.00 $40,000.00 $40,000.00 

Unit Sub Total LS 1 1.00 $40,000.00 $40,000.00 

Item Code 193017 Total No. of Proj. 1 Total Amount $40,000.00 

193020 STRUCTURE BACKFILL, RETAINING WALL 
(SOUND WALL ) 

M3 

M3 

4 

7 

1 

1 

11,338.00 

752.00 

$22.00 

$74.00 

$249,436.00 

$55,648.00 

Unit Sub Total M3 2 12,090.00 $25.23 $305,084.00 

Item Code 193020 Total No. of Proj. 2 Total Amount $305,084.00 

193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 

M3 

4 

8 

1 

1 

11.00 

5.00 

$180.00 

$100.00 

$1,980.00 

$500.00 

Unit Sub Total M3 2 16.00 $155.00 $2,480.00 

Item Code 193026 Total No. of Proj. 2 Total Amount $2,480.00 

193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 

M3 

M3 

4 

5 

11 

2 

1 

2 

69.00 

205.00 

139.00 

$224.93 

$240.00 

$50.00 

$15,520.00 

$49,200.00 

$6,950.00 

Unit Sub Total M3 5 413.00 $173.54 $71,670.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 193028 Total No. of Proj. 5 Total Amount $71,670.00 

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 1 1 300.00 $100.00 $30,000.00 

Unit Sub Total 1CY 300.00 $100.00 $30,000.00 

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 5 1 

M3 11 1 

10.00 

26.00 

$215.00 

$50.00 

$2,150.00 

$1,300.00 

Unit Sub Total 2M3 36.00 $95.83 $3,450.00 

Item Code 193029 Total No. of Proj. 3 Total Amount $33,450.00 

193030 PERVIOUS BACKFILL MATERIAL M3 3 1 

M3 4 2 

M3 7 2 

M3 8 1 

72.00 

1,149.70 

283.00 

50.00 

$100.00 

$49.03 

$209.61 

$100.00 

$7,200.00 

$56,374.00 

$59,320.00 

$5,000.00 

Unit Sub Total 6M3 1,554.70 $82.26 $127,894.00 

Item Code 193030 Total No. of Proj. 6 Total Amount $127,894.00 

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL) 

M3 3 2 

M3 4 5 

M3 5 1 

M3 7 2 

M3 8 2 

M3 12 2 

410.00 

1,014.00 

53.00 

669.00 

1,774.00 

41.00 

$260.63 

$61.75 

$140.00 

$147.38 

$26.40 

$117.39 

$106,860.00 

$62,610.00 

$7,420.00 

$98,598.00 

$46,834.00 

$4,813.00 

Unit Sub Total 14M3 3,961.00 $82.59 $327,135.00 

Item Code 193031 Total No. of Proj. 14 Total Amount $327,135.00 

193101 GRAVEL BLANKET M2 4 1 1,000.00 $14.00 $14,000.00 

Unit Sub Total 1M2 1,000.00 $14.00 $14,000.00 

Item Code 193101 Total No. of Proj. 1 Total Amount $14,000.00 

193114 SAND BACKFILL CY 2 1 

CY 3 1 

9.00 

8.00 

$175.00 

$562.50 

$1,575.00 

$4,500.00 

Unit Sub Total 2CY 17.00 $357.35 $6,075.00 

193114 SAND BACKFILL M3 1 4 58.20 $177.23 $10,315.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193114 SAND BACKFILL M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

7 

8 

9 

10 

11 

2 

3 

5 

1 

3 

2 

1 

1 

1 

10.50 

92.50 

1,103.00 

6.00 

126.00 

643.00 

210.00 

6.00 

28.00 

$350.00 

$552.22 

$80.46 

$200.00 

$138.25 

$152.62 

$150.00 

$200.00 

$200.00 

$3,675.00 

$51,080.00 

$88,750.00 

$1,200.00 

$17,420.00 

$98,135.00 

$31,500.00 

$1,200.00 

$5,600.00 

Unit Sub Total M3 23 2,283.20 $135.28 $308,875.00 

Item Code 193114 Total No. of Proj. 25 Total Amount $314,950.00 

193115 SAND BACKFILL (ABANDON SEWER) M3 4 1 46.00 $200.00 $9,200.00 

Unit Sub Total M3 1 46.00 $200.00 $9,200.00 

Item Code 193115 Total No. of Proj. 1 Total Amount $9,200.00 

193118 CONCRETE BACKFILL CY 6 1 460.00 $135.00 $62,100.00 

Unit Sub Total CY 1 460.00 $135.00 $62,100.00 

193118 CONCRETE BACKFILL M3 

M3 

M3 

M3 

M3 

3 

4 

5 

10 

11 

1 

1 

1 

1 

2 

130.00 

38.00 

310.00 

72.00 

11.00 

$200.00 

$270.00 

$165.00 

$175.00 

$281.82 

$26,000.00 

$10,260.00 

$51,150.00 

$12,600.00 

$3,100.00 

Unit Sub Total M3 6 561.00 $183.80 $103,110.00 

Item Code 193118 Total No. of Proj. 7 Total Amount $165,210.00 

193119 LEAN CONCRETE BACKFILL CY 1 1 219.00 $200.00 $43,800.00 

Unit Sub Total CY 1 219.00 $200.00 $43,800.00 

193119 LEAN CONCRETE BACKFILL M3 

M3 

M3 

M3 

4 

5 

7 

12 

1 

1 

1 

1 

13.00 

88.00 

880.00 

400.00 

$375.00 

$83.00 

$360.00 

$180.00 

$4,875.00 

$7,304.00 

$316,800.00 

$72,000.00 

Unit Sub Total M3 4 1,381.00 $290.35 $400,979.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 193119 Total No. of Proj. 5 Total Amount $444,779.00 

194001 DITCH EXCAVATION CY 2 1 

CY 4 1 

CY 11 1 

390.00 

16.00 

30.00 

$15.00 

$750.00 

$25.00 

$5,850.00 

$12,000.00 

$750.00 

Unit Sub Total 3CY 436.00 $42.66 $18,600.00 

194001 DITCH EXCAVATION M3 1 5 

M3 2 8 

M3 3 5 

M3 4 10 

M3 5 1 

M3 7 4 

M3 8 3 

M3 9 1 

M3 10 3 

M3 11 1 

M3 12 1 

3,390.00 

3,448.00 

22,137.00 

4,348.00 

190.00 

1,545.00 

5,101.00 

2,080.00 

1,644.00 

380.00 

370.00 

$32.88 

$34.75 

$10.24 

$62.24 

$58.00 

$52.01 

$11.26 

$14.00 

$22.93 

$100.00 

$20.00 

$111,470.00 

$119,805.00 

$226,770.00 

$270,641.16 

$11,020.00 

$80,350.00 

$57,420.00 

$29,120.00 

$37,700.00 

$38,000.00 

$7,400.00 

Unit Sub Total 42M3 44,633.00 $22.17 $989,696.16 

Item Code 194001 Total No. of Proj. 45 Total Amount $1,008,296.16 

197003 CONTOUR GRADING M2 3 1 

M2 12 1 

210,000.00 

95.00 

$0.25 

$41.00 

$52,500.00 

$3,895.00 

Unit Sub Total 2M2 210,095.00 $0.27 $56,395.00 

Item Code 197003 Total No. of Proj. 2 Total Amount $56,395.00 

197010 PLACE AND COMPACT EMBANKMENT M3 4 1 260.00 $17.00 $4,420.00 

Unit Sub Total 1M3 260.00 $17.00 $4,420.00 

Item Code 197010 Total No. of Proj. 1 Total Amount $4,420.00 

197021 EARTH RETAINING STRUCTURE, LOCATION A M2 4 2 

M2 8 2 

M2 11 1 

1,446.00 

1,871.00 

340.00 

$846.04 

$542.42 

$600.00 

$1,223,375.00 

$1,014,870.00 

$204,000.00 

Unit Sub Total 5M2 3,657.00 $667.83 $2,442,245.00 

Item Code 197021 Total No. of Proj. 5 Total Amount $2,442,245.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

197022 EARTH RETAINING STRUCTURE, LOCATION B M2 

M2 

M2 

4 

8 

11 

2 

2 

1 

1,755.00 

1,067.00 

290.00 

$939.81 

$545.06 

$500.00 

$1,649,375.00 

$581,580.00 

$145,000.00 

Unit Sub Total M2 5 3,112.00 $763.48 $2,375,955.00 

Item Code 197022 Total No. of Proj. 5 Total Amount $2,375,955.00 

197023 EARTH RETAINING STRUCTURE, LOCATION C M2 

M2 

M2 

4 

8 

11 

1 

1 

1 

650.00 

329.00 

115.00 

$675.00 

$510.00 

$600.00 

$438,750.00 

$167,790.00 

$69,000.00 

Unit Sub Total M2 3 1,094.00 $617.50 $675,540.00 

Item Code 197023 Total No. of Proj. 3 Total Amount $675,540.00 

197024 EARTH RETAINING STRUCTURE, LOCATION D M2 

M2 

M2 

4 

8 

11 

1 

1 

1 

325.00 

413.00 

560.00 

$675.00 

$508.00 

$700.00 

$219,375.00 

$209,804.00 

$392,000.00 

Unit Sub Total M2 3 1,298.00 $632.65 $821,179.00 

Item Code 197024 Total No. of Proj. 3 Total Amount $821,179.00 

197030 EARTH RETAINING STRUCTURE (GUARD 
RAILING) 

M2 2 2 352.00 $314.77 $110,800.00 

197030 

Unit Sub Total 

EARTH RETAINING STRUCTURE (GUARD 
RAILING) 

M2 

SQFT 2 

2 

1 

352.00 

800.00 

$314.77 

$54.00 

$110,800.00 

$43,200.00 

Unit Sub Total SQFT 1 800.00 $54.00 $43,200.00 

Item Code 197030 Total No. of Proj. 3 Total Amount $154,000.00 

197060 SOIL NAIL ASSEMBLY M 

M 

M 

4 

5 

11 

2 

1 

2 

6,107.00 

10,400.00 

14,034.00 

$75.38 

$93.00 

$84.14 

$460,340.00 

$967,200.00 

$1,180,800.00 

Unit Sub Total M 5 30,541.00 $85.40 $2,608,340.00 

Item Code 197060 Total No. of Proj. 5 Total Amount $2,608,340.00 

198001 IMPORTED BORROW CY 

CY 

CY 

1 

2 

3 

2 

3 

3 

2,220.00 

3,020.00 

1,520.00 

$44.85 

$36.57 

$34.30 

$99,570.00 

$110,440.00 

$52,140.00 

Page  87 



   
   

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

198001 IMPORTED BORROW CY 6 1 140.00 $150.00 $21,000.00 

CY 7 1 130.00 $50.00 $6,500.00 

CY 8 1 2,660.00 $86.00 $228,760.00 

CY 11 1 1,510.00 $25.00 $37,750.00 

Unit Sub Total CY 12 11,200.00 $49.66 $556,160.00 

198001 IMPORTED BORROW M3 1 6 7,543.00 $50.57 $381,422.50 

M3 2 5 43,020.00 $50.79 $2,184,820.00 

M3 3 6 839,260.00 $21.27 $17,852,840.00 

M3 4 8 135,353.00 $9.68 $1,310,512.50 

M3 5 10 24,995.00 $6.85 $171,107.40 

M3 6 7 82,790.00 $18.86 $1,561,725.00 

M3 7 7 24,684.00 $12.15 $299,952.00 

M3 8 4 83,350.00 $12.88 $1,073,400.00 

M3 9 1 22,500.00 $11.00 $247,500.00 

M3 10 3 18,640.00 $17.00 $316,800.00 

M3 11 3 215,619.00 $2.95 $636,795.00 

M3 12 3 10,690.00 $20.40 $218,110.00 

Unit Sub Total M3 63 1,508,444.00 $17.41 $26,254,984.40 

198001 IMPORTED BORROW TON 11 3 650.00 $50.81 $33,028.40 

Unit Sub Total TON 3 650.00 $50.81 $33,028.40 

198001 IMPORTED BORROW TONN 4 1 65.00 $25.00 $1,625.00 

TONN 11 1 560.00 $86.00 $48,160.00 

Unit Sub Total TONN 2 625.00 $79.66 $49,785.00 

Item Code 198001 Total No. of Proj. 80 Total Amount $26,893,957.80 

198007 IMPORTED MATERIAL (SHOULDER BACKING) CY 1 1 140.00 $90.00 $12,600.00 

Unit Sub Total CY 1 140.00 $90.00 $12,600.00 

198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 2 1 350.00 $65.00 $22,750.00 

M3 7 1 45.00 $275.00 $12,375.00 

M3 8 1 110.00 $50.00 $5,500.00 

Unit Sub Total M3 3 505.00 $80.45 $40,625.00 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 1 3 1,167.00 $29.37 $34,280.00 

TON 2 6 2,710.00 $34.69 $94,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 

TON 

TON 

TON 

TON 

3 

5 

6 

11 

12 

2 

2 

1 

3 

1 

198.00 

1,050.00 

590.00 

2,106.00 

10.00 

$136.16 

$49.82 

$23.00 

$41.23 

$350.00 

$26,960.00 

$52,310.00 

$13,570.00 

$86,833.60 

$3,500.00 

Unit Sub Total TON 18 7,831.00 $39.77 $311,453.60 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

9 

11 

9 

11 

7 

9 

4 

6 

3 

10 

3 

1,192.00 

69,299.30 

20,640.00 

6,084.10 

17,150.00 

22,467.00 

11,740.00 

8,943.00 

1,930.00 

17,256.00 

943.00 

$80.64 

$6.73 

$27.53 

$80.54 

$32.98 

$40.09 

$32.39 

$28.35 

$68.81 

$33.35 

$67.15 

$96,127.40 

$466,255.00 

$568,235.00 

$490,004.00 

$565,540.00 

$900,685.00 

$380,300.00 

$253,575.00 

$132,800.00 

$575,490.50 

$63,320.00 

Unit Sub Total TONN 82 177,644.40 $25.29 $4,492,331.90 

Item Code 198007 Total No. of Proj. 104 Total Amount $4,857,010.50 

198009 IMPORTED BORROW (LIGHTWEIGHT 
AGGREGATE) 

M3 4 1 11,000.00 $75.00 $825,000.00 

Unit Sub Total M3 1 11,000.00 $75.00 $825,000.00 

Item Code 198009 Total No. of Proj. 1 Total Amount $825,000.00 

198021 IMPORTED ROCKY MATERIAL CY 1 2 310.00 $64.84 $20,100.00 

Unit Sub Total CY 2 310.00 $64.84 $20,100.00 

198021 IMPORTED ROCKY MATERIAL M3 1 2 96.00 $114.06 $10,950.00 

Unit Sub Total M3 2 96.00 $114.06 $10,950.00 

Item Code 198021 Total No. of Proj. 4 Total Amount $31,050.00 

198050 EMBANKMENT M3 

M3 

M3 

4 

7 

8 

1 

2 

1 

75.00 

4,870.00 

450.00 

$40.00 

$204.01 

$70.00 

$3,000.00 

$993,550.00 

$31,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 4 5,395.00 $190.56 $1,028,050.00 

Item Code 198050 Total No. of Proj. 4 Total Amount $1,028,050.00 

198100 LIGHTWEIGHT FILL M3 4 1 450.00 $100.00 $45,000.00 

Unit Sub Total M3 1 450.00 $100.00 $45,000.00 

Item Code 198100 Total No. of Proj. 1 Total Amount $45,000.00 

198200 SUBGRADE ENHANCEMENT FABRIC M2 

M2 

M2 

1 

2 

4 

1 

2 

2 

1,010.00 

8,570.00 

4,430.00 

$4.00 

$1.78 

$2.72 

$4,040.00 

$15,285.00 

$12,052.50 

Unit Sub Total M2 5 14,010.00 $2.24 $31,377.50 

Item Code 198200 Total No. of Proj. 5 Total Amount $31,377.50 

200001 HIGHWAY PLANTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

1 

3 

9 

11 

3 

16 

6 

1 

11 

8 

2.00 

1.00 

3.00 

9.00 

11.00 

3.00 

16.00 

6.00 

1.00 

11.00 

8.00 

$16,925.00 

$26,740.00 

$56,333.33 

$53,977.78 

$11,261.09 

$26,966.67 

$77,084.38 

$89,995.67 

$25,000.00 

$56,600.91 

$24,317.75 

$33,850.00 

$26,740.00 

$169,000.00 

$485,800.00 

$123,872.00 

$80,900.00 

$1,233,350.00 

$539,974.00 

$25,000.00 

$622,610.00 

$194,542.00 

Unit Sub Total LS 71 71.00 $49,797.72 $3,535,638.00 

Item Code 200001 Total No. of Proj. 71 Total Amount $3,535,638.00 

200002 ROADSIDE CLEARING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

10 

11 

2 

9 

1 

4 

4 

1 

1 

5 

2.00 

9.00 

1.00 

4.00 

4.00 

1.00 

1.00 

5.00 

$49,780.15 

$92,013.32 

$76,375.00 

$26,187.50 

$43,210.00 

$60,000.00 

$175,000.00 

$128,049.60 

$99,560.30 

$828,119.84 

$76,375.00 

$104,750.00 

$172,840.00 

$60,000.00 

$175,000.00 

$640,248.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

200002 ROADSIDE CLEARING LS 12 4 4.00 $63,483.50 $253,934.00 

Unit Sub Total LS 31 31.00 $77,768.62 $2,410,827.14 

Item Code 200002 Total No. of Proj. 31 Total Amount $2,410,827.14 

200052 PRUNE EXISTING PLANTS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

4 

5 

6 

7 

8 

10 

11 

12 

1 

5 

1 

2 

1 

1 

1 

1 

2 

1.00 

5.00 

1.00 

2.00 

1.00 

1.00 

1.00 

1.00 

2.00 

$2,000.00 

$35,508.20 

$5,000.00 

$30,000.00 

$21,000.00 

$7,500.00 

$30,000.00 

$137,000.00 

$10,933.00 

$2,000.00 

$177,541.00 

$5,000.00 

$60,000.00 

$21,000.00 

$7,500.00 

$30,000.00 

$137,000.00 

$21,866.00 

Unit Sub Total LS 15 15.00 $30,793.80 $461,907.00 

200052 PRUNE EXISTING PLANTS M 11 1 2,860.00 $15.00 $42,900.00 

Unit Sub Total M 1 2,860.00 $15.00 $42,900.00 

Item Code 200052 Total No. of Proj. 16 Total Amount $504,807.00 

200101 IMPORTED TOPSOIL M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

11 

12 

2 

1 

1 

4 

2 

2 

1 

1 

238.00 

100.00 

2,130.00 

584.00 

644.00 

35.00 

78.00 

3.00 

$76.66 

$88.00 

$50.00 

$60.17 

$30.73 

$168.57 

$60.00 

$115.00 

$18,245.00 

$8,800.00 

$106,500.00 

$35,140.00 

$19,789.50 

$5,900.00 

$4,680.00 

$345.00 

Unit Sub Total M3 14 3,812.00 $52.31 $199,399.50 

200101 IMPORTED TOPSOIL TONN 2 1 340.00 $55.00 $18,700.00 

Unit Sub Total TONN 1 340.00 $55.00 $18,700.00 

Item Code 200101 Total No. of Proj. 15 Total Amount $218,099.50 

200114 ROCK BLANKET M2 

M2 

M2 

4 

7 

8 

2 

4 

2 

810.00 

2,990.00 

5,960.00 

$65.15 

$121.72 

$124.87 

$52,770.00 

$363,950.00 

$744,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

200114 ROCK BLANKET M2 

M2 

11 

12 

3 

1 

1,570.00 

230.00 

$134.20 

$170.00 

$210,700.00 

$39,100.00 

200114 ROCK BLANKET 

Unit Sub Total M2 

M3 3 

12 

1 

11,560.00 

230.00 

$122.03 

$269.33 

$1,410,720.00 

$61,945.90 

Unit Sub Total M3 1 230.00 $269.33 $61,945.90 

Item Code 200114 Total No. of Proj. 13 Total Amount $1,472,665.90 

200120 CULTIVATE M2 3 1 50,500.00 $1.83 $92,415.00 

Unit Sub Total M2 1 50,500.00 $1.83 $92,415.00 

Item Code 200120 Total No. of Proj. 1 Total Amount $92,415.00 

200121 CULTIVATE (SOIL AMENDMENT) 

Unit Sub Total 

M2 

M2 

5 1 

1 

8,290.00 

8,290.00 

$0.28 

$0.28 

$2,321.20 

$2,321.20 

Item Code 200121 Total No. of Proj. 1 Total Amount $2,321.20 

202003 IRON SULFATE KG 11 3 589.00 $1.94 $1,144.69 

202003 IRON SULFATE 

Unit Sub Total KG 

LB 11 

3 

1 

589.00 

180.00 

$1.94 

$0.46 

$1,144.69 

$82.80 

Unit Sub Total LB 1 180.00 $0.46 $82.80 

Item Code 202003 Total No. of Proj. 4 Total Amount $1,227.49 

202006 SOIL AMENDMENT M3 

M3 

M3 

M3 

M3 

3 

4 

6 

7 

12 

1 

4 

4 

1 

1 

27.00 

373.00 

143.00 

428.00 

66.00 

$66.08 

$127.79 

$152.45 

$50.00 

$70.04 

$1,784.16 

$47,667.00 

$21,800.00 

$21,400.00 

$4,622.64 

Unit Sub Total M3 11 1,037.00 $93.80 $97,273.80 

Item Code 202006 Total No. of Proj. 11 Total Amount $97,273.80 

202007 DUFF HA 

HA 

HA 

HA 

HA 

5 

6 

8 

9 

10 

1 

1 

1 

1 

1 

1.00 

8.00 

34.00 

43.00 

10.00 

$10,000.00 

$3,300.00 

$11,500.00 

$9,000.00 

$23,000.00 

$10,000.00 

$26,400.00 

$391,000.00 

$387,000.00 

$230,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total HA 5 96.00 $10,879.17 $1,044,400.00 

202007 DUFF M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

5 

8 

9 

10 

12 

1 

1 

2 

1 

1 

1 

2 

3,070.00 

5,910.00 

13,960.00 

5,800.00 

2,300.00 

1,000.00 

2,575.00 

$6.00 

$12.00 

$20.95 

$2.40 

$4.25 

$20.00 

$2.96 

$18,420.00 

$70,920.00 

$292,430.00 

$13,920.00 

$9,775.00 

$20,000.00 

$7,625.00 

Unit Sub Total M2 9 34,615.00 $12.51 $433,090.00 

202007 DUFF SQYD 11 1 3,550.00 $2.35 $8,342.50 

Unit Sub Total SQYD 1 3,550.00 $2.35 $8,342.50 

Item Code 202007 Total No. of Proj. 15 Total Amount $1,485,832.50 

202011 MULCH CY 

CY 

7 

11 

1 

1 

1,200.00 

21.00 

$32.00 

$49.78 

$38,400.00 

$1,045.38 

Unit Sub Total CY 2 1,221.00 $32.31 $39,445.38 

202011 MULCH M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

6 

1 

4 

6 

1 

1 

4 

4 

4,572.00 

2,607.00 

3,610.00 

4,170.00 

10,487.00 

40.00 

900.00 

2,656.50 

3,961.00 

$45.98 

$34.69 

$36.50 

$41.43 

$36.65 

$25.00 

$37.24 

$55.24 

$34.27 

$210,231.80 

$90,443.00 

$131,765.00 

$172,760.00 

$384,340.00 

$1,000.00 

$33,516.00 

$146,744.10 

$135,728.50 

Unit Sub Total M3 30 33,003.50 $39.59 $1,306,528.40 

Item Code 202011 Total No. of Proj. 32 Total Amount $1,345,973.78 

202018 COMMERCIAL FERTILIZER KG 6 1 130.00 $2.00 $260.00 

Unit Sub Total KG 1 130.00 $2.00 $260.00 

Item Code 202018 Total No. of Proj. 1 Total Amount $260.00 

202030 COMMERCIAL FERTILIZER (GRANULAR) KG 

KG 

3 

6 

1 

1 

1,040.00 

21.00 

$1.62 

$10.00 

$1,684.80 

$210.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total KG 2 1,061.00 $1.79 $1,894.80 

Item Code 202030 Total No. of Proj. 2 Total Amount $1,894.80 

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 

KG 

KG 

KG 

KG 

4 

7 

10 

11 

12 

2 

2 

1 

3 

3 

2,815.00 

18,020.00 

3,400.00 

11,130.00 

18,100.00 

$1.44 

$1.03 

$1.50 

$2.65 

$1.22 

$4,045.00 

$18,522.00 

$5,100.00 

$29,476.90 

$22,049.00 

Unit Sub Total KG 11 53,465.00 $1.48 $79,192.90 

Item Code 202031 Total No. of Proj. 11 Total Amount $79,192.90 

202033 COMMERCIAL FERTILIZER (PACKET) EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

11 

12 

2 

3 

2 

4 

1 

5 

1 

5,900.00 

11,540.00 

6,052.00 

19,350.00 

10,500.00 

24,470.00 

480.00 

$0.36 

$0.26 

$0.23 

$0.35 

$0.50 

$0.62 

$1.25 

$2,106.40 

$2,988.50 

$1,379.62 

$6,834.00 

$5,250.00 

$15,250.10 

$600.00 

Unit Sub Total EA 18 78,292.00 $0.44 $34,408.62 

Item Code 202033 Total No. of Proj. 18 Total Amount $34,408.62 

203001 EROSION CONTROL (BLANKET) M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

1 

1 

2 

1 

6 

2 

1 

6 

2 

1 

1 

2 

570.00 

22,400.00 

6,130.00 

80.00 

15,760.00 

7,100.00 

21.00 

17,980.00 

10,100.00 

2,000.00 

1,230.00 

11,620.00 

$5.00 

$2.00 

$6.52 

$20.00 

$4.17 

$4.84 

$15.00 

$5.06 

$4.00 

$7.00 

$3.20 

$5.50 

$2,850.00 

$44,800.00 

$39,962.00 

$1,600.00 

$65,786.00 

$34,395.00 

$315.00 

$90,910.50 

$40,400.00 

$14,000.00 

$3,936.00 

$63,940.00 

Unit Sub Total M2 26 94,991.00 $4.24 $402,894.50 

203001 EROSION CONTROL (BLANKET) SQYD 3 1 3,350.00 $7.00 $23,450.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

Unit Sub Total SQYD 1 3,350.00 $7.00 $23,450.00 

Item Code 203001 Total No. of Proj. 27 Total Amount $426,344.50 

203002 EROSION CONTROL (COMPOST BLANKET) CY 1 1 1.00 $1,200.00 $1,200.00 

CY 7 1 130.00 $140.00 $18,200.00 

Unit Sub Total CY 2 131.00 $148.09 $19,400.00 

203002 EROSION CONTROL (COMPOST BLANKET) M2 3 1 640.00 $20.00 $12,800.00 

Unit Sub Total M2 1 640.00 $20.00 $12,800.00 

203002 EROSION CONTROL (COMPOST BLANKET) M3 6 1 9.00 $450.00 $4,050.00 

Unit Sub Total M3 1 9.00 $450.00 $4,050.00 

Item Code 203002 Total No. of Proj. 4 Total Amount $36,250.00 

203003 STRAW (EROSION CONTROL) CY 3 2 26.00 $300.96 $7,825.00 

Unit Sub Total CY 2 26.00 $300.96 $7,825.00 

203003 STRAW (EROSION CONTROL) KG 6 1 280.00 $2.50 $700.00 

Unit Sub Total KG 1 280.00 $2.50 $700.00 

203003 STRAW (EROSION CONTROL) LB 2 1 150.00 $3.00 $450.00 

Unit Sub Total LB 1 150.00 $3.00 $450.00 

203003 STRAW (EROSION CONTROL) M3 3 1 160.00 $120.00 $19,200.00 

Unit Sub Total M3 1 160.00 $120.00 $19,200.00 

203003 STRAW (EROSION CONTROL) TON 1 4 1.00 $3,350.00 $3,350.00 

TON 2 2 18.00 $475.00 $8,550.00 

Unit Sub Total TON 6 19.00 $626.32 $11,900.00 

203003 STRAW (EROSION CONTROL) TONN 1 11 51.20 $590.51 $30,234.00 

TONN 2 9 262.30 $449.62 $117,935.50 

TONN 3 5 230.40 $655.43 $151,011.96 

TONN 4 4 44.00 $569.09 $25,040.00 

TONN 5 5 38.00 $572.59 $21,758.50 

TONN 6 9 276.10 $634.46 $175,173.50 

TONN 10 3 49.40 $828.49 $40,927.20 

Unit Sub Total TONN 46 951.40 $590.79 $562,080.66 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 203003 Total No. of Proj. 57 Total Amount $602,155.66 

203011 EROSION CONTROL (TYPE C) HA 9 1 42.00 $9,750.00 $409,500.00 

Unit Sub Total 1HA 42.00 $9,750.00 $409,500.00 

203011 EROSION CONTROL (TYPE C) LS 10 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total 1LS 1.00 $2,000.00 $2,000.00 

203011 EROSION CONTROL (TYPE C) M2 5 1 2,800.00 $2.53 $7,084.00 

Unit Sub Total 1M2 2,800.00 $2.53 $7,084.00 

Item Code 203011 Total No. of Proj. 3 Total Amount $418,584.00 

203012 EROSION CONTROL (DRILL SEED) M2 7 1 1,100.00 $5.00 $5,500.00 

Unit Sub Total 1M2 1,100.00 $5.00 $5,500.00 

Item Code 203012 Total No. of Proj. 1 Total Amount $5,500.00 

203014 FIBER (EROSION CONTROL) KG 1 9 

KG 2 9 

KG 3 8 

KG 4 12 

KG 5 8 

KG 6 13 

KG 7 6 

KG 8 4 

KG 10 3 

KG 11 1 

18,160.00 

20,640.00 

49,742.00 

14,125.00 

13,490.00 

33,230.00 

28,100.00 

10,980.00 

10,460.00 

3,960.00 

$1.17 

$2.69 

$1.06 

$1.55 

$1.07 

$1.77 

$6.60 

$1.23 

$1.79 

$4.00 

$21,323.00 

$55,525.00 

$52,486.26 

$21,934.08 

$14,407.50 

$58,788.28 

$185,394.00 

$13,475.00 

$18,744.50 

$15,840.00 

Unit Sub Total 73KG 202,887.00 $2.26 $457,917.62 

203014 FIBER (EROSION CONTROL) LB 2 2 13,500.00 $0.91 $12,300.00 

Unit Sub Total 2LB 13,500.00 $0.91 $12,300.00 

203014 FIBER (EROSION CONTROL) TONN 1 1 13.00 $710.00 $9,230.00 

Unit Sub Total 1TONN 13.00 $710.00 $9,230.00 

Item Code 203014 Total No. of Proj. 76 Total Amount $479,447.62 

203015 EROSION CONTROL M2 5 1 810.00 $12.00 $9,720.00 

Unit Sub Total 1M2 810.00 $12.00 $9,720.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

203015 EROSION CONTROL SQYD 1 1 110.00 $15.00 $1,650.00 

Unit Sub Total SQYD 1 110.00 $15.00 $1,650.00 

Item Code 203015 Total No. of Proj. 2 Total Amount $11,370.00 

203016 EROSION CONTROL (TYPE D) ACRE 

ACRE 

ACRE 

ACRE 

2 

3 

5 

6 

2 

1 

1 

1 

2.30 

1.00 

7.60 

8.00 

$6,274.35 

$6,572.00 

$2,500.00 

$3,000.00 

$14,431.00 

$6,572.00 

$19,000.00 

$24,000.00 

Unit Sub Total ACRE 5 18.90 $3,386.40 $64,003.00 

203016 EROSION CONTROL (TYPE D) HA 

HA 

HA 

HA 

2 

4 

6 

7 

3 

1 

2 

1 

13.80 

2.40 

2.90 

0.50 

$9,972.57 

$12,000.00 

$13,637.93 

$23,904.00 

$137,621.50 

$28,800.00 

$39,550.00 

$11,952.00 

Unit Sub Total HA 7 19.60 $11,118.55 $217,923.50 

203016 EROSION CONTROL (TYPE D) M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

6 

2 

5 

13 

6 

1 

6 

1 

4 

8 

11,560.00 

3,050.00 

167,100.00 

83,905.00 

197,390.00 

1,500.00 

11,820.00 

5,800.00 

31,160.00 

262,220.00 

$2.61 

$2.00 

$1.94 

$2.57 

$1.29 

$5.00 

$2.63 

$5.40 

$1.63 

$0.85 

$30,121.00 

$6,100.00 

$323,497.00 

$216,043.50 

$254,021.00 

$7,500.00 

$31,111.00 

$31,320.00 

$50,870.00 

$222,205.00 

Unit Sub Total M2 52 775,505.00 $1.51 $1,172,788.50 

203016 EROSION CONTROL (TYPE D) SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

8 

11 

1 

2 

2 

2 

1 

2 

2 

6,500.00 

620.00 

250.00 

2,250.00 

1,210.00 

6,530.00 

4,050.00 

$1.60 

$11.55 

$22.52 

$5.52 

$4.00 

$3.77 

$3.52 

$10,400.00 

$7,160.00 

$5,630.00 

$12,416.50 

$4,840.00 

$24,613.00 

$14,245.00 

Unit Sub Total SQYD 12 21,410.00 $3.70 $79,304.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 203016 Total No. of Proj. 76 Total Amount $1,534,019.50 

203017 EROSION CONTROL (HYDRAULIC MATRIX) SQFT 3 1 3,690.00 $0.90 $3,321.00 

Unit Sub Total 1SQFT 3,690.00 $0.90 $3,321.00 

Item Code 203017 Total No. of Proj. 1 Total Amount $3,321.00 

203018 EROSION CONTROL (NETTING) M2 4 2 2,900.00 $3.55 $10,286.00 

Unit Sub Total 2M2 2,900.00 $3.55 $10,286.00 

203018 EROSION CONTROL (NETTING) SQYD 3 1 180.00 $27.00 $4,860.00 

Unit Sub Total 1SQYD 180.00 $27.00 $4,860.00 

Item Code 203018 Total No. of Proj. 3 Total Amount $15,146.00 

203019 EROSION CONTROL, BFM SQYD 7 1 4,350.00 $4.10 $17,835.00 

Unit Sub Total 1SQYD 4,350.00 $4.10 $17,835.00 

Item Code 203019 Total No. of Proj. 1 Total Amount $17,835.00 

203021 FIBER ROLLS LF 3 3 

LF 4 1 

LF 11 1 

3,640.00 

250.00 

990.00 

$3.75 

$5.39 

$3.50 

$13,640.00 

$1,347.50 

$3,465.00 

Unit Sub Total 5LF 4,880.00 $3.78 $18,452.50 

203021 FIBER ROLLS M 1 3 

M 3 4 

M 4 26 

M 5 6 

M 6 1 

M 7 1 

M 10 1 

M 11 12 

1,595.00 

4,700.00 

39,615.00 

15,280.00 

150.00 

700.00 

350.00 

39,415.00 

$13.81 

$4.51 

$10.60 

$11.19 

$14.00 

$12.00 

$8.00 

$7.23 

$22,027.50 

$21,197.00 

$420,063.50 

$170,978.50 

$2,100.00 

$8,400.00 

$2,800.00 

$285,165.00 

Unit Sub Total 54M 101,805.00 $9.16 $932,731.50 

Item Code 203021 Total No. of Proj. 59 Total Amount $951,184.00 

203024 COMPOST (EROSION CONTROL) CF 2 1 1.60 $250.00 $400.00 

Unit Sub Total 1CF 1.60 $250.00 $400.00 

203024 COMPOST (EROSION CONTROL) CY 2 2 27.50 $160.91 $4,425.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total CY 2 27.50 $160.91 $4,425.00 

203024 COMPOST (EROSION CONTROL) KG 2 1 3,160.00 $1.00 $3,160.00 

Unit Sub Total KG 1 3,160.00 $1.00 $3,160.00 

203024 COMPOST (EROSION CONTROL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

10 

8 

7 

12 

6 

4 

9 

1 

2 

1 

33.00 

178.50 

537.60 

156.30 

24.50 

47.00 

1,273.00 

1,130.00 

738.00 

9.00 

$447.30 

$292.34 

$214.18 

$341.68 

$401.84 

$247.83 

$59.82 

$35.00 

$117.32 

$500.00 

$14,761.00 

$52,183.46 

$115,144.80 

$53,405.10 

$9,845.00 

$11,648.00 

$76,152.00 

$39,550.00 

$86,580.00 

$4,500.00 

Unit Sub Total M3 60 4,126.90 $112.38 $463,769.36 

Item Code 203024 Total No. of Proj. 64 Total Amount $471,754.36 

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

4 

2 

11 

8 

8 

4 

5 

4 

3 

5 

1 

15.00 

7.00 

69.00 

39.00 

23.00 

22.00 

34.00 

18.00 

12.00 

30.00 

2.00 

$943.33 

$728.57 

$671.74 

$740.00 

$511.30 

$1,771.18 

$2,657.35 

$950.00 

$1,270.83 

$575.00 

$620.00 

$14,150.00 

$5,100.00 

$46,350.00 

$28,860.00 

$11,760.00 

$38,966.00 

$90,350.00 

$17,100.00 

$15,250.00 

$17,250.00 

$1,240.00 

Unit Sub Total EA 55 271.00 $1,056.74 $286,376.00 

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) LS 7 2 2.00 $750.00 $1,500.00 

Unit Sub Total LS 2 2.00 $750.00 $1,500.00 

Item Code 203026 Total No. of Proj. 57 Total Amount $287,876.00 

203040 SEED (EROSION CONTROL) KG 

KG 

2 

7 

1 

1 

130.00 

360.00 

$62.00 

$40.00 

$8,060.00 

$14,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total KG 2 490.00 $45.84 $22,460.00 

203040 SEED (EROSION CONTROL) LB 2 1 430.00 $13.00 $5,590.00 

Unit Sub Total LB 1 430.00 $13.00 $5,590.00 

Item Code 203040 Total No. of Proj. 3 Total Amount $28,050.00 

203043 SEED (TYPE 1) (EROSION CONTROL) KG 6 1 30.00 $115.00 $3,450.00 

Unit Sub Total KG 1 30.00 $115.00 $3,450.00 

Item Code 203043 Total No. of Proj. 1 Total Amount $3,450.00 

203044 SEED (TYPE 2) (EROSION CONTROL) KG 6 1 10.00 $175.00 $1,750.00 

Unit Sub Total KG 1 10.00 $175.00 $1,750.00 

Item Code 203044 Total No. of Proj. 1 Total Amount $1,750.00 

203045 PURE LIVE SEED (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

8 

8 

11 

8 

11 

9 

4 

3 

1 

2,178.00 

4,989.00 

3,676.20 

1,128.60 

511.90 

1,599.50 

530.50 

213.00 

521.00 

41.00 

$41.93 

$37.72 

$139.43 

$135.90 

$137.44 

$83.43 

$88.62 

$97.85 

$131.92 

$500.00 

$91,322.50 

$188,199.00 

$512,565.44 

$153,376.00 

$70,357.00 

$133,444.50 

$47,014.00 

$20,841.00 

$68,730.00 

$20,500.00 

203045 

Unit Sub Total 

PURE LIVE SEED (EROSION CONTROL) 

KG 

LB 

LB 

1 

2 

75 

4 

2 

15,388.70 

68.50 

395.00 

$84.89 

$129.20 

$25.89 

$1,306,349.44 

$8,850.08 

$10,225.00 

Unit Sub Total LB 6 463.50 $41.15 $19,075.08 

Item Code 203045 Total No. of Proj. 81 Total Amount $1,325,424.52 

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

1 

2 

3 

5 

6 

6 

9 

7 

1 

7 

1,355.00 

7,856.00 

55,414.30 

1,500.00 

12,640.00 

$1.96 

$3.92 

$1.45 

$1.50 

$4.44 

$2,655.50 

$30,772.00 

$80,108.87 

$2,250.00 

$56,123.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 

KG 

KG 

KG 

7 

8 

10 

11 

2 

2 

3 

1 

3,120.00 

730.00 

3,516.00 

50.00 

$3.05 

$1.99 

$1.30 

$50.00 

$9,528.00 

$1,454.00 

$4,562.12 

$2,500.00 

Unit Sub Total KG 38 86,181.30 $2.20 $189,953.49 

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) LB 2 3 5,269.00 $0.51 $2,686.00 

Unit Sub Total LB 3 5,269.00 $0.51 $2,686.00 

Item Code 203056 Total No. of Proj. 41 Total Amount $192,639.49 

203061 STABILIZING EMULSION (EROSION CONTROL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

10 

9 

8 

12 

8 

13 

2 

4 

3 

1 

1,542.00 

7,513.00 

12,757.30 

2,394.00 

1,237.00 

7,525.00 

1,310.00 

1,908.00 

1,801.00 

300.00 

$3.71 

$5.25 

$1.98 

$3.07 

$4.52 

$4.55 

$36.79 

$3.22 

$8.34 

$5.00 

$5,727.50 

$39,407.50 

$25,252.47 

$7,345.21 

$5,591.00 

$34,264.20 

$48,200.00 

$6,147.00 

$15,015.30 

$1,500.00 

Unit Sub Total KG 70 38,287.30 $4.92 $188,450.18 

203061 STABILIZING EMULSION (EROSION CONTROL) LB 2 2 1,750.00 $0.83 $1,450.00 

Unit Sub Total LB 2 1,750.00 $0.83 $1,450.00 

Item Code 203061 Total No. of Proj. 72 Total Amount $189,900.18 

203561 JUTE MESH M2 

M2 

M2 

8 

10 

11 

1 

1 

1 

1,400.00 

1,300.00 

3,170.00 

$4.75 

$3.00 

$12.00 

$6,650.00 

$3,900.00 

$38,040.00 

Unit Sub Total M2 3 5,870.00 $8.28 $48,590.00 

Item Code 203561 Total No. of Proj. 3 Total Amount $48,590.00 

204001 PLANT (GROUP A) EA 

EA 

3 

11 

1 

2 

1,410.00 

5,374.00 

$7.66 

$10.30 

$10,800.60 

$55,363.80 

Unit Sub Total EA 3 6,784.00 $9.75 $66,164.40 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 204001 Total No. of Proj. 3 Total Amount $66,164.40 

204002 PLANT (GROUP B) EA 3 1 260.00 

EA 11 1 450.00 

$23.13 

$40.00 

$6,013.80 

$18,000.00 

Unit Sub Total 2EA 710.00 $33.82 $24,013.80 

Item Code 204002 Total No. of Proj. 2 Total Amount $24,013.80 

204006 PLANT (GROUP F) EA 3 1 1,100.00 

EA 4 2 105,260.00 

EA 7 2 414,790.00 

EA 11 3 531,565.00 

EA 12 3 348,000.00 

$1.26 

$0.58 

$0.40 

$0.52 

$0.34 

$1,386.00 

$61,290.00 

$167,237.00 

$275,920.15 

$117,030.00 

Unit Sub Total 11EA 1,400,715.00 $0.44 $622,863.15 

Item Code 204006 Total No. of Proj. 11 Total Amount $622,863.15 

204008 PLANT (GROUP H) EA 6 3 59,960.00 

EA 10 1 108,000.00 

EA 11 3 3,212,392.00 

EA 12 3 567,300.00 

$0.54 

$1.61 

$0.28 

$0.30 

$32,615.00 

$173,880.00 

$901,445.72 

$170,115.00 

Unit Sub Total 10EA 3,947,652.00 $0.32 $1,278,055.72 

Item Code 204008 Total No. of Proj. 10 Total Amount $1,278,055.72 

204009 PLANT (GROUP I) EA 3 1 770.00 

EA 4 1 500.00 

EA 5 1 55,300.00 

$18.81 

$15.00 

$1.87 

$14,483.70 

$7,500.00 

$103,411.00 

Unit Sub Total 3EA 56,570.00 $2.22 $125,394.70 

Item Code 204009 Total No. of Proj. 3 Total Amount $125,394.70 

204011 PLANT (GROUP K) EA 5 1 39.00 

EA 11 1 31.00 

$201.00 

$813.75 

$7,839.00 

$25,226.25 

Unit Sub Total 2EA 70.00 $472.36 $33,065.25 

Item Code 204011 Total No. of Proj. 2 Total Amount $33,065.25 

204013 PLANT (GROUP M) EA 4 2 2,555.00 

EA 8 1 50.00 

$1.88 

$95.00 

$4,805.00 

$4,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 2,605.00 $3.67 $9,555.00 

Item Code 204013 Total No. of Proj. 3 Total Amount $9,555.00 

204017 PLANT (GROUP W) EA 

EA 

EA 

3 

7 

8 

1 

1 

1 

50.00 

14,500.00 

93.00 

$100.00 

$4.20 

$8.00 

$5,000.00 

$60,900.00 

$744.00 

Unit Sub Total EA 3 14,643.00 $4.55 $66,644.00 

Item Code 204017 Total No. of Proj. 3 Total Amount $66,644.00 

204021 PLANT (GROUP U) EA 

EA 

5 

11 

1 

1 

250.00 

160.00 

$101.00 

$66.00 

$25,250.00 

$10,560.00 

Unit Sub Total EA 2 410.00 $87.34 $35,810.00 

Item Code 204021 Total No. of Proj. 2 Total Amount $35,810.00 

204022 PLANT (GROUP Z) EA 

EA 

11 

12 

1 

3 

10.00 

416.00 

$993.30 

$883.73 

$9,933.00 

$367,631.94 

Unit Sub Total EA 4 426.00 $886.30 $377,564.94 

Item Code 204022 Total No. of Proj. 4 Total Amount $377,564.94 

204030 TRANSPLANT TREE EA 12 2 15.00 $4,600.00 $69,000.00 

Unit Sub Total EA 2 15.00 $4,600.00 $69,000.00 

Item Code 204030 Total No. of Proj. 2 Total Amount $69,000.00 

204031 TRANSPLANT PALM TREE EA 

EA 

EA 

6 

8 

12 

1 

3 

1 

21.00 

272.00 

22.00 

$2,000.00 

$1,437.13 

$2,625.00 

$42,000.00 

$390,900.00 

$57,750.00 

Unit Sub Total EA 5 315.00 $1,557.62 $490,650.00 

Item Code 204031 Total No. of Proj. 5 Total Amount $490,650.00 

204035 PLANT (GROUP A) EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

11 

4 

1 

4 

2 

2 

10,480.00 

3,180.00 

11,970.00 

23,620.00 

3,620.00 

$10.15 

$7.20 

$11.96 

$8.57 

$13.11 

$106,420.00 

$22,896.00 

$143,220.00 

$202,540.00 

$47,446.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

204035 PLANT (GROUP A) EA 12 2 5,540.00 $7.24 $40,127.20 

Unit Sub Total EA 15 58,410.00 $9.63 $562,649.20 

Item Code 204035 Total No. of Proj. 15 Total Amount $562,649.20 

204036 PLANT (GROUP B) EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

8 

11 

12 

3 

1 

4 

2 

1 

3 

2 

1,175.00 

480.00 

463.00 

570.00 

1,920.00 

763.00 

840.00 

$34.02 

$55.00 

$48.55 

$16.67 

$10.00 

$28.12 

$19.99 

$39,975.00 

$26,400.00 

$22,480.00 

$9,500.00 

$19,200.00 

$21,456.00 

$16,795.20 

Unit Sub Total EA 16 6,211.00 $25.09 $155,806.20 

Item Code 204036 Total No. of Proj. 16 Total Amount $155,806.20 

204038 PLANT (GROUP U) EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

7 

11 

12 

1 

1 

1 

2 

2 

3 

200.00 

50.00 

51.00 

1,100.00 

324.00 

486.00 

$93.74 

$100.00 

$100.00 

$99.00 

$99.94 

$109.28 

$18,748.00 

$5,000.00 

$5,100.00 

$108,900.00 

$32,380.84 

$53,108.24 

Unit Sub Total EA 10 2,211.00 $100.97 $223,237.08 

Item Code 204038 Total No. of Proj. 10 Total Amount $223,237.08 

204051 SEEDING HA 

HA 

4 

11 

1 

1 

8.00 

0.30 

$6,000.00 

$1.83 

$48,000.00 

$0.55 

Unit Sub Total HA 2 8.30 $5,783.20 $48,000.55 

Item Code 204051 Total No. of Proj. 2 Total Amount $48,000.55 

204053 WILD FLOWER SEEDING HA 

HA 

HA 

5 

11 

12 

1 

1 

2 

0.50 

0.10 

4.40 

$5,400.00 

$25,000.00 

$4,749.99 

$2,700.00 

$2,500.00 

$20,899.97 

204053 WILD FLOWER SEEDING 

Unit Sub Total HA 

KG 12 

4 

1 

5.00 

20.00 

$5,219.99 

$72.73 

$26,099.97 

$1,454.60 

Unit Sub Total KG 1 20.00 $72.73 $1,454.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

204053 WILD FLOWER SEEDING LS 12 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total LS 1 1.00 $2,500.00 $2,500.00 

204053 WILD FLOWER SEEDING M2 12 1 200.00 $15.00 $3,000.00 

Unit Sub Total M2 1 200.00 $15.00 $3,000.00 

Item Code 204053 Total No. of Proj. 7 Total Amount $33,054.57 

204096 MAINTAIN EXISTING PLANTED AREAS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

6 

7 

10 

11 

12 

1 

1 

1 

2 

3 

2 

1 

3 

2 

1.00 

1.00 

1.00 

2.00 

3.00 

2.00 

1.00 

3.00 

2.00 

$6,000.00 

$10,500.00 

$3,040.73 

$5,750.00 

$2,500.00 

$77,900.00 

$36,000.00 

$24,818.03 

$10,096.50 

$6,000.00 

$10,500.00 

$3,040.73 

$11,500.00 

$7,500.00 

$155,800.00 

$36,000.00 

$74,454.08 

$20,193.00 

Unit Sub Total LS 16 16.00 $20,311.74 $324,987.81 

Item Code 204096 Total No. of Proj. 16 Total Amount $324,987.81 

204098 MAINTAIN EXISTING PLANTS LS 

LS 

7 

8 

1 

1 

1.00 

1.00 

$54,000.00 

$26,500.00 

$54,000.00 

$26,500.00 

Unit Sub Total LS 2 2.00 $40,250.00 $80,500.00 

Item Code 204098 Total No. of Proj. 2 Total Amount $80,500.00 

204099 PLANT ESTABLISHMENT WORK LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

1 

6 

12 

13 

7 

18 

8 

2 

15 

10 

2.00 

1.00 

6.00 

12.00 

13.00 

7.00 

18.00 

8.00 

2.00 

15.00 

10.00 

$10,625.00 

$6,500.00 

$67,296.73 

$56,041.67 

$27,079.77 

$166,871.43 

$64,655.56 

$33,532.38 

$118,000.00 

$82,628.00 

$48,010.60 

$21,250.00 

$6,500.00 

$403,780.36 

$672,500.00 

$352,037.00 

$1,168,100.00 

$1,163,800.00 

$268,259.00 

$236,000.00 

$1,239,420.00 

$480,106.00 

Page 105 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 94 94.00 $63,954.81 $6,011,752.36 

Item Code 204099 Total No. of Proj. 94 Total Amount $6,011,752.36 

204100 ESTABLISH EXISTING PLANTING 

Unit Sub Total 

LS 

LS 

LS 

4 

7 

2 

1 

3 

2.00 

1.00 

3.00 

$101,250.00 

$81,440.00 

$94,646.67 

$202,500.00 

$81,440.00 

$283,940.00 

Item Code 204100 Total No. of Proj. 3 Total Amount $283,940.00 

204101 EXTENDED PLANT ESTABLISHMENT WORK 

Unit Sub Total 

LS 

LS 

10 1 

1 

1.00 

1.00 

$205,000.00 

$205,000.00 

$205,000.00 

$205,000.00 

Item Code 204101 Total No. of Proj. 1 Total Amount $205,000.00 

205051 FOLIAGE PROTECTOR 

Unit Sub Total 

EA 

EA 

EA 

4 

8 

1 

1 

2 

160.00 

50.00 

210.00 

$20.00 

$32.50 

$22.98 

$3,200.00 

$1,625.00 

$4,825.00 

Item Code 205051 Total No. of Proj. 2 Total Amount $4,825.00 

205061 ROOT PROTECTOR 

Unit Sub Total 

EA 

EA 

EA 

5 

6 

1 

3 

4 

3,900.00 

97.00 

3,997.00 

$5.50 

$22.22 

$5.91 

$21,450.00 

$2,155.00 

$23,605.00 

Item Code 205061 Total No. of Proj. 4 Total Amount $23,605.00 

205062 ROOT BARRIER 

Unit Sub Total 

M 

M 

5 1 

1 

234.00 

234.00 

$15.05 

$15.05 

$3,521.70 

$3,521.70 

Item Code 205062 Total No. of Proj. 1 Total Amount $3,521.70 

206003 HEADER BOARD 

Unit Sub Total 

M 

M 

M 

3 

4 

2 

1 

3 

2,560.00 

370.00 

2,930.00 

$15.90 

$26.00 

$17.17 

$40,694.00 

$9,620.00 

$50,314.00 

Item Code 206003 Total No. of Proj. 3 Total Amount $50,314.00 

206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 

LS 

LS 

1 

2 

3 

1 

2 

2 

1.00 

2.00 

2.00 

$6,000.00 

$4,350.00 

$2,020.37 

$6,000.00 

$8,700.00 

$4,040.73 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

4 

5 

6 

7 

8 

10 

11 

12 

3 

1 

7 

9 

5 

1 

4 

5 

3.00 

1.00 

7.00 

9.00 

5.00 

1.00 

4.00 

5.00 

$4,000.00 

$26,100.00 

$13,214.29 

$36,422.22 

$12,011.40 

$36,000.00 

$14,175.00 

$12,128.00 

$12,000.00 

$26,100.00 

$92,500.00 

$327,800.00 

$60,057.00 

$36,000.00 

$56,700.00 

$60,640.00 

Unit Sub Total LS 40 40.00 $17,263.44 $690,537.73 

Item Code 206401 Total No. of Proj. 40 Total Amount $690,537.73 

206560 CONTROL AND NEUTRAL CONDUCTORS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

4 

1 

3 

2 

1 

1 

7 

3 

1.00 

4.00 

1.00 

3.00 

2.00 

1.00 

1.00 

7.00 

3.00 

$18,034.82 

$24,906.75 

$130,400.00 

$31,208.67 

$33,075.00 

$50,000.00 

$99,701.00 

$31,101.43 

$75,447.00 

$18,034.82 

$99,627.00 

$130,400.00 

$93,626.00 

$66,150.00 

$50,000.00 

$99,701.00 

$217,710.00 

$226,341.00 

Unit Sub Total LS 23 23.00 $43,547.38 $1,001,589.82 

Item Code 206560 Total No. of Proj. 23 Total Amount $1,001,589.82 

206602 1" ELECTRIC REMOTE CONTROL VALVE EA 11 1 19.00 $211.00 $4,009.00 

Unit Sub Total EA 1 19.00 $211.00 $4,009.00 

Item Code 206602 Total No. of Proj. 1 Total Amount $4,009.00 

206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE EA 11 1 1.00 $230.00 $230.00 

Unit Sub Total EA 1 1.00 $230.00 $230.00 

Item Code 206604 Total No. of Proj. 1 Total Amount $230.00 

206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

4 

5 

6 

7 

3 

1 

2 

2 

64.00 

39.00 

5.00 

60.00 

$164.06 

$240.00 

$220.00 

$305.00 

$10,500.00 

$9,360.00 

$1,100.00 

$18,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

206611 25 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

10 

11 

12 

1 

3 

3 

12.00 

74.00 

39.00 

$165.00 

$366.66 

$295.90 

$1,980.00 

$27,132.54 

$11,539.96 

Unit Sub Total EA 15 293.00 $272.74 $79,912.50 

Item Code 206611 Total No. of Proj. 15 Total Amount $79,912.50 

206612 32 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

4 

6 

12 

3 

2 

1 

46.00 

18.00 

9.00 

$210.87 

$291.11 

$261.44 

$9,700.00 

$5,240.00 

$2,352.96 

Unit Sub Total EA 6 73.00 $236.89 $17,292.96 

Item Code 206612 Total No. of Proj. 6 Total Amount $17,292.96 

206613 40 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

4 

1 

3 

2 

1 

1 

3 

3 

12.00 

55.00 

62.00 

204.00 

102.00 

12.00 

82.00 

504.00 

158.00 

$227.77 

$238.18 

$270.00 

$305.76 

$332.65 

$800.00 

$198.00 

$377.66 

$350.16 

$2,733.24 

$13,100.00 

$16,740.00 

$62,375.00 

$33,930.00 

$9,600.00 

$16,236.00 

$190,342.74 

$55,325.96 

Unit Sub Total EA 19 1,191.00 $336.17 $400,382.94 

Item Code 206613 Total No. of Proj. 19 Total Amount $400,382.94 

206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

10 

11 

12 

1 

3 

1 

4 

1 

1 

1 

3 

73.00 

14.00 

3.00 

278.00 

47.00 

10.00 

1.00 

154.00 

$257.34 

$265.00 

$1,345.00 

$373.71 

$270.00 

$229.00 

$303.60 

$334.08 

$18,785.82 

$3,710.00 

$4,035.00 

$103,890.00 

$12,690.00 

$2,290.00 

$303.60 

$51,447.91 

Unit Sub Total EA 15 580.00 $339.92 $197,152.33 

Item Code 206614 Total No. of Proj. 15 Total Amount $197,152.33 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

206616 75 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

3 

4 

7 

1 

1 

1 

1.00 

1.00 

3.00 

$253.96 

$700.00 

$750.00 

$253.96 

$700.00 

$2,250.00 

Unit Sub Total EA 3 5.00 $640.79 $3,203.96 

Item Code 206616 Total No. of Proj. 3 Total Amount $3,203.96 

206617 100 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

3 

12 

1 

1 

1.00 

1.00 

$1,722.61 

$577.00 

$1,722.61 

$577.00 

Unit Sub Total EA 2 2.00 $1,149.81 $2,299.61 

Item Code 206617 Total No. of Proj. 2 Total Amount $2,299.61 

206749 8 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 

EA 

EA 

7 

8 

11 

1 

1 

1 

2.00 

2.00 

1.00 

$3,070.00 

$2,500.00 

$4,000.00 

$6,140.00 

$5,000.00 

$4,000.00 

Unit Sub Total EA 3 5.00 $3,028.00 $15,140.00 

Item Code 206749 Total No. of Proj. 3 Total Amount $15,140.00 

206751 12 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 

EA 

EA 

4 

6 

7 

3 

1 

2 

8.00 

2.00 

8.00 

$5,700.00 

$4,000.00 

$2,650.00 

$45,600.00 

$8,000.00 

$21,200.00 

Unit Sub Total EA 6 18.00 $4,155.56 $74,800.00 

Item Code 206751 Total No. of Proj. 6 Total Amount $74,800.00 

206753 24 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

1 

1 

3 

2 

1.00 

1.00 

6.00 

6.00 

$10,700.00 

$3,300.00 

$5,000.00 

$3,315.00 

$10,700.00 

$3,300.00 

$30,000.00 

$19,890.00 

Unit Sub Total EA 7 14.00 $4,563.57 $63,890.00 

Item Code 206753 Total No. of Proj. 7 Total Amount $63,890.00 

206756 16 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 

EA 

4 

11 

1 

1 

3.00 

1.00 

$3,333.33 

$5,500.00 

$10,000.00 

$5,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 4.00 $3,875.00 $15,500.00 

Item Code 206756 Total No. of Proj. 2 Total Amount $15,500.00 

206929 IRRIGATION CONTROLLER (BATTERY) 

Unit Sub Total 

EA 

EA 

4 2 

2 

2.00 

2.00 

$950.00 

$950.00 

$1,900.00 

$1,900.00 

Item Code 206929 Total No. of Proj. 2 Total Amount $1,900.00 

208000 IRRIGATION SYSTEM LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

2 

4 

9 

7 

5 

15 

8 

1 

12 

8 

3.00 

2.00 

4.00 

9.00 

7.00 

5.00 

15.00 

8.00 

1.00 

12.00 

8.00 

$25,416.67 

$15,750.00 

$31,250.00 

$95,963.22 

$12,836.43 

$61,080.00 

$107,160.00 

$151,836.00 

$60,000.00 

$68,776.67 

$32,302.25 

$76,250.00 

$31,500.00 

$125,000.00 

$863,669.00 

$89,855.00 

$305,400.00 

$1,607,400.00 

$1,214,688.00 

$60,000.00 

$825,320.00 

$258,418.00 

Unit Sub Total LS 74 74.00 $73,750.00 $5,457,500.00 

Item Code 208000 Total No. of Proj. 74 Total Amount $5,457,500.00 

208003 1" GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

LF 

LF 

11 1 

1 

200.00 

200.00 

$5.00 

$5.00 

$1,000.00 

$1,000.00 

Item Code 208003 Total No. of Proj. 1 Total Amount $1,000.00 

208008 3" GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

LF 

LF 

11 1 

1 

340.00 

340.00 

$13.00 

$13.00 

$4,420.00 

$4,420.00 

Item Code 208008 Total No. of Proj. 1 Total Amount $4,420.00 

208021 50 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 

M 

4 

8 

1 

1 

80.00 

20.00 

$100.00 

$70.00 

$8,000.00 

$1,400.00 

Unit Sub Total M 2 100.00 $94.00 $9,400.00 

Item Code 208021 Total No. of Proj. 2 Total Amount $9,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208022 65 MM GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

M 

M 

4 1 

1 

15.00 

15.00 

$95.00 

$95.00 

$1,425.00 

$1,425.00 

Item Code 208022 Total No. of Proj. 1 Total Amount $1,425.00 

208023 75 MM GALVANIZED STEEL PIPE (SUPPLY LINE) 

Unit Sub Total 

M 

M 

M 

4 

11 

1 

1 

2 

130.00 

50.00 

180.00 

$75.00 

$612.85 

$224.40 

$9,750.00 

$30,642.50 

$40,392.50 

Item Code 208023 Total No. of Proj. 2 Total Amount $40,392.50 

208036 NPS 2 SUPPLY LINE (BRIDGE) 

Unit Sub Total 

M 

M 

10 1 

1 

430.00 

430.00 

$135.00 

$135.00 

$58,050.00 

$58,050.00 

Item Code 208036 Total No. of Proj. 1 Total Amount $58,050.00 

208037 NPS 2.5 SUPPLY LINE (BRIDGE) 

Unit Sub Total 

M 

M 

7 1 

1 

58.00 

58.00 

$240.00 

$240.00 

$13,920.00 

$13,920.00 

Item Code 208037 Total No. of Proj. 1 Total Amount $13,920.00 

208038 NPS 3 SUPPLY LINE (BRIDGE) 

Unit Sub Total 

M 

M 

M 

M 

M 

4 

5 

7 

11 

1 

1 

3 

1 

6 

236.00 

143.00 

583.00 

810.00 

1,772.00 

$225.00 

$230.00 

$180.81 

$170.00 

$185.72 

$53,100.00 

$32,890.00 

$105,410.00 

$137,700.00 

$329,100.00 

Item Code 208038 Total No. of Proj. 6 Total Amount $329,100.00 

208213 3/4" PLASTIC PIPE (IRRIGATION LINE) 

Unit Sub Total 

LF 

LF 

2 1 

1 

280.00 

280.00 

$8.00 

$8.00 

$2,240.00 

$2,240.00 

Item Code 208213 Total No. of Proj. 1 Total Amount $2,240.00 

208214 15 MM PLASTIC PIPE (IRRIGATION LINE) 

Unit Sub Total 

M 

M 

4 1 

1 

14,438.00 

14,438.00 

$4.00 

$4.00 

$57,752.00 

$57,752.00 

Item Code 208214 Total No. of Proj. 1 Total Amount $57,752.00 

208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

4 

6 

4 

4 

15,304.00 

17,882.00 

$8.21 

$7.66 

$125,706.00 

$136,898.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

7 

10 

12 

2 

1 

3 

21,604.00 

8,327.00 

29,551.00 

$8.45 

$3.60 

$8.07 

$182,507.60 

$29,977.20 

$238,476.15 

Unit Sub Total M 14 92,668.00 $7.70 $713,564.95 

Item Code 208249 Total No. of Proj. 14 Total Amount $713,564.95 

208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

10 

11 

12 

1 

4 

1 

4 

2 

1 

3 

3 

102.00 

5,346.00 

18,287.00 

16,565.00 

7,486.00 

3,106.00 

36,586.00 

11,520.00 

$45.00 

$9.11 

$7.75 

$8.01 

$9.16 

$3.90 

$7.58 

$7.46 

$4,590.00 

$48,703.00 

$141,724.25 

$132,651.75 

$68,555.50 

$12,113.40 

$277,220.21 

$85,911.60 

Unit Sub Total M 19 98,998.00 $7.79 $771,469.71 

Item Code 208250 Total No. of Proj. 19 Total Amount $771,469.71 

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

10 

11 

12 

1 

4 

4 

2 

1 

3 

3 

27.00 

5,950.00 

12,209.00 

4,813.00 

2,131.00 

10,327.00 

8,058.00 

$55.00 

$11.21 

$8.18 

$10.00 

$4.30 

$7.71 

$8.23 

$1,485.00 

$66,681.00 

$99,830.50 

$48,130.00 

$9,163.30 

$79,604.34 

$66,352.60 

Unit Sub Total M 18 43,515.00 $8.53 $371,246.74 

Item Code 208251 Total No. of Proj. 18 Total Amount $371,246.74 

208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

10 

11 

12 

4 

1 

4 

2 

1 

3 

3 

4,767.00 

4,078.00 

9,082.00 

3,012.00 

964.00 

5,490.00 

8,515.00 

$11.73 

$8.80 

$10.69 

$10.75 

$5.00 

$8.42 

$6.50 

$55,914.00 

$35,886.40 

$97,118.50 

$32,388.00 

$4,820.00 

$46,227.69 

$55,364.55 

Unit Sub Total M 18 35,908.00 $9.13 $327,719.14 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208252 Total No. of Proj. 18 Total Amount $327,719.14 

208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 4 

M 5 1 

M 6 4 

M 7 2 

M 10 1 

M 11 3 

M 12 3 

10,446.00 

3,385.00 

33,500.00 

7,574.00 

419.00 

16,101.00 

8,850.00 

$12.34 

$10.20 

$9.98 

$11.41 

$6.00 

$10.28 

$8.53 

$128,935.50 

$34,527.00 

$334,230.00 

$86,417.00 

$2,514.00 

$165,544.49 

$75,455.10 

Unit Sub Total 18M 80,275.00 $10.31 $827,623.09 

Item Code 208253 Total No. of Proj. 18 Total Amount $827,623.09 

208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 

M 6 4 

M 7 2 

M 11 2 

M 12 1 

1,901.00 

4,641.00 

2,610.00 

1,356.00 

600.00 

$14.00 

$12.19 

$13.93 

$13.15 

$13.45 

$26,614.00 

$56,569.00 

$36,360.00 

$17,824.83 

$8,070.00 

Unit Sub Total 10M 11,108.00 $13.09 $145,437.83 

Item Code 208254 Total No. of Proj. 10 Total Amount $145,437.83 

208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 4 1 

M 6 4 

M 11 5 

610.00 

7,470.00 

7,706.00 

$16.00 

$15.32 

$9.23 

$9,760.00 

$114,414.00 

$71,155.18 

Unit Sub Total 10M 15,786.00 $12.37 $195,329.18 

Item Code 208255 Total No. of Proj. 10 Total Amount $195,329.18 

208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 6 1 

M 7 1 

M 11 3 

891.00 

340.00 

702.00 

$23.00 

$20.00 

$30.00 

$20,493.00 

$6,800.00 

$21,060.00 

Unit Sub Total 5M 1,933.00 $25.01 $48,353.00 

Item Code 208256 Total No. of Proj. 5 Total Amount $48,353.00 

208263 1" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 11 1 24,220.00 $2.60 $62,972.00 

Unit Sub Total 1LF 24,220.00 $2.60 $62,972.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208263 Total No. of Proj. 1 Total Amount $62,972.00 

208264 1 1/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 11 1 2,050.00 $2.80 $5,740.00 

Unit Sub Total 1LF 2,050.00 $2.80 $5,740.00 

Item Code 208264 Total No. of Proj. 1 Total Amount $5,740.00 

208265 1 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 11 1 895.00 $2.90 $2,595.50 

Unit Sub Total 1LF 895.00 $2.90 $2,595.50 

Item Code 208265 Total No. of Proj. 1 Total Amount $2,595.50 

208266 2" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 11 1 2,090.00 $3.10 $6,479.00 

Unit Sub Total 1LF 2,090.00 $3.10 $6,479.00 

Item Code 208266 Total No. of Proj. 1 Total Amount $6,479.00 

208268 3" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 11 1 10,520.00 $4.20 $44,184.00 

Unit Sub Total 1LF 10,520.00 $4.20 $44,184.00 

Item Code 208268 Total No. of Proj. 1 Total Amount $44,184.00 

208284 20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 5,142.00 $5.37 $27,612.54 

Unit Sub Total 1M 5,142.00 $5.37 $27,612.54 

Item Code 208284 Total No. of Proj. 1 Total Amount $27,612.54 

208285 25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 1,760.00 $5.77 $10,155.20 

Unit Sub Total 1M 1,760.00 $5.77 $10,155.20 

Item Code 208285 Total No. of Proj. 1 Total Amount $10,155.20 

208286 32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 2,177.00 $6.20 $13,497.40 

Unit Sub Total 1M 2,177.00 $6.20 $13,497.40 

Item Code 208286 Total No. of Proj. 1 Total Amount $13,497.40 

208287 40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 3 1 

M 5 1 

M 6 1 

M 12 1 

1,455.00 

20.00 

8.00  

98.00 

$6.51 

$16.20 

$20.00  

$13.69 

$9,472.05 

$324.00 

$160.00  

$1,341.62 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 4 1,581.00 $7.15 $11,297.67 

Item Code 208287 Total No. of Proj. 4 Total Amount $11,297.67 

208288 50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 

M 

M 

M 

3 

5 

8 

12 

1 

1 

1 

2 

2,704.00 

350.00 

1,566.00 

2,168.00 

$7.74 

$17.60 

$34.00 

$9.09 

$20,928.96 

$6,160.00 

$53,244.00 

$19,697.47 

Unit Sub Total M 5 6,788.00 $14.74 $100,030.43 

Item Code 208288 Total No. of Proj. 5 Total Amount $100,030.43 

208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

3 1 

1 

1,180.00 

1,180.00 

$8.83 

$8.83 

$10,419.40 

$10,419.40 

Item Code 208289 Total No. of Proj. 1 Total Amount $10,419.40 

208291 75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 

M 

M 

M 

M 

3 

5 

6 

10 

12 

1 

1 

3 

1 

2 

200.00 

4,646.00 

213.00 

2,310.00 

925.00 

$21.17 

$23.80 

$26.71 

$15.00 

$18.49 

$4,234.00 

$110,574.80 

$5,690.00 

$34,650.00 

$17,107.40 

Unit Sub Total M 8 8,294.00 $20.77 $172,256.20 

Item Code 208291 Total No. of Proj. 8 Total Amount $172,256.20 

208292 100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) M 

M 

M 

3 

10 

12 

1 

1 

1 

1,825.00 

2,430.00 

2,150.00 

$26.33 

$17.50 

$14.82 

$48,052.25 

$42,525.00 

$31,863.00 

Unit Sub Total M 3 6,405.00 $19.12 $122,440.25 

Item Code 208292 Total No. of Proj. 3 Total Amount $122,440.25 

208294 150 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

5 1 

1 

38.00 

38.00 

$107.40 

$107.40 

$4,081.20 

$4,081.20 

Item Code 208294 Total No. of Proj. 1 Total Amount $4,081.20 

208295 200 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

1 

11 

1 

1 

90.00 

150.00 

$247.00 

$21.17 

$22,230.00 

$3,175.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 240.00 $105.86 $25,405.50 

Item Code 208295 Total No. of Proj. 2 Total Amount $25,405.50 

208301 IRRIGATION CONTROLLER ENCLOSURE CABINET EA 

EA 

EA 

EA 

EA 

4 

6 

7 

8 

11 

4 

1 

2 

1 

1 

10.00 

6.00 

17.00 

2.00 

2.00 

$2,970.00 

$2,500.00 

$3,847.06 

$1,000.00 

$6,000.00 

$29,700.00 

$15,000.00 

$65,400.00 

$2,000.00 

$12,000.00 

Unit Sub Total EA 9 37.00 $3,354.05 $124,100.00 

Item Code 208301 Total No. of Proj. 9 Total Amount $124,100.00 

208304 WATER METER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

6 

7 

8 

11 

12 

1 

1 

7 

2 

2 

2 

5 

1 

1.00 

1.00 

14.00 

4.00 

6.00 

3.00 

13.00 

1.00 

$6,000.00 

$22,328.25 

$29,214.29 

$2,375.00 

$18,633.33 

$10,276.67 

$26,769.23 

$15,750.00 

$6,000.00 

$22,328.25 

$409,000.00 

$9,500.00 

$111,800.00 

$30,830.00 

$348,000.00 

$15,750.00 

Unit Sub Total EA 21 43.00 $22,167.63 $953,208.25 

Item Code 208304 Total No. of Proj. 21 Total Amount $953,208.25 

208420 BACKFLOW PREVENTER ASSEMBLY EA 

EA 

4 

11 

1 

1 

1.00 

1.00 

$2,500.00 

$13,100.00 

$2,500.00 

$13,100.00 

Unit Sub Total EA 2 2.00 $7,800.00 $15,600.00 

Item Code 208420 Total No. of Proj. 2 Total Amount $15,600.00 

208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

8 

11 

1 

3 

1 

2 

1 

1 

2 

1.00 

15.00 

2.00 

7.00 

5.00 

2.00 

9.00 

$1,945.72 

$1,871.67 

$1,930.00 

$2,085.71 

$1,900.00 

$1,000.00 

$2,745.67 

$1,945.72 

$28,075.00 

$3,860.00 

$14,600.00 

$9,500.00 

$2,000.00 

$24,711.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 11 41.00 $2,065.65 $84,691.72 

Item Code 208421 Total No. of Proj. 11 Total Amount $84,691.72 

208426 2" BACKFLOW PREVENTER ASSEMBLY EA 11 1 3.00 $2,544.00 $7,632.00 

Unit Sub Total EA 1 3.00 $2,544.00 $7,632.00 

Item Code 208426 Total No. of Proj. 1 Total Amount $7,632.00 

208434 40 MM BACKFLOW PREVENTER ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

EA 

4 

6 

8 

2 

1 

1 

4 

4.00 

4.00 

2.00 

10.00 

$1,713.25 

$1,750.00 

$1,000.00 

$1,585.30 

$6,853.00 

$7,000.00 

$2,000.00 

$15,853.00 

Item Code 208434 Total No. of Proj. 4 Total Amount $15,853.00 

208435 50 MM BACKFLOW PREVENTER ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

11 

1 

1 

1 

1 

1 

5 

7.00 

2.00 

3.00 

5.00 

7.00 

24.00 

$1,200.00 

$1,270.00 

$1,750.00 

$1,200.00 

$3,000.00 

$1,799.58 

$8,400.00 

$2,540.00 

$5,250.00 

$6,000.00 

$21,000.00 

$43,190.00 

Item Code 208435 Total No. of Proj. 5 Total Amount $43,190.00 

208437 75 MM BACKFLOW PREVENTER ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

3 

4 

1 

1 

2 

1.00 

2.00 

3.00 

$2,940.51 

$2,500.00 

$2,646.84 

$2,940.51 

$5,000.00 

$7,940.51 

Item Code 208437 Total No. of Proj. 2 Total Amount $7,940.51 

208438 100 MM BACKFLOW PREVENTER ASSEMBLY EA 10 1 3.00 $5,633.00 $16,899.00 

Unit Sub Total EA 1 3.00 $5,633.00 $16,899.00 

Item Code 208438 Total No. of Proj. 1 Total Amount $16,899.00 

208461 SPRINKLER (TYPE A-1) 

Unit Sub Total 

EA 

EA 

6 3 

3 

1,220.00 

1,220.00 

$69.06 

$69.06 

$84,250.00 

$84,250.00 

Item Code 208461 Total No. of Proj. 3 Total Amount $84,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208463 SPRINKLER (TYPE A-3) EA 

EA 

6 

12 

1 

1 

990.00 

270.00 

$70.00 

$19.85 

$69,300.00 

$5,359.50 

Unit Sub Total EA 2 1,260.00 $59.25 $74,659.50 

Item Code 208463 Total No. of Proj. 2 Total Amount $74,659.50 

208464 SPRINKLER (TYPE A-4) EA 12 1 190.00 $47.87 $9,095.30 

Unit Sub Total EA 1 190.00 $47.87 $9,095.30 

Item Code 208464 Total No. of Proj. 1 Total Amount $9,095.30 

208465 SPRINKLER (TYPE A-5) EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

7 

10 

11 

12 

1 

1 

2 

1 

1 

3 

3 

18.00 

300.00 

60.00 

1,300.00 

480.00 

1,030.00 

805.00 

$110.00 

$55.00 

$42.67 

$40.00 

$29.77 

$30.21 

$20.54 

$1,980.00 

$16,500.00 

$2,560.00 

$52,000.00 

$14,289.60 

$31,115.70 

$16,534.05 

Unit Sub Total EA 12 3,993.00 $33.80 $134,979.35 

Item Code 208465 Total No. of Proj. 12 Total Amount $134,979.35 

208466 SPRINKLER (TYPE A-6) EA 

EA 

EA 

EA 

EA 

EA 

5 

6 

7 

10 

11 

12 

1 

2 

1 

1 

3 

3 

360.00 

138.00 

660.00 

700.00 

144.00 

333.00 

$35.00 

$39.42 

$38.00 

$29.77 

$58.37 

$40.90 

$12,600.00 

$5,440.00 

$25,080.00 

$20,839.00 

$8,405.52 

$13,619.86 

Unit Sub Total EA 11 2,335.00 $36.82 $85,984.38 

Item Code 208466 Total No. of Proj. 11 Total Amount $85,984.38 

208467 SPRINKLER (TYPE A-7) EA 

EA 

EA 

EA 

3 

4 

11 

12 

1 

1 

2 

2 

30.00 

300.00 

2,660.00 

1,385.00 

$68.67 

$52.00 

$40.66 

$22.49 

$2,060.10 

$15,600.00 

$108,156.00 

$31,150.35 

Unit Sub Total EA 6 4,375.00 $35.88 $156,966.45 

Item Code 208467 Total No. of Proj. 6 Total Amount $156,966.45 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208468 SPRINKLER (TYPE A-8) EA 

EA 

11 

12 

3 

2 

494.00 

669.00 

$78.86 

$45.93 

$38,958.44 

$30,728.13 

Unit Sub Total EA 5 1,163.00 $59.92 $69,686.57 

Item Code 208468 Total No. of Proj. 5 Total Amount $69,686.57 

208471 SPRINKLER (TYPE B-1) EA 

EA 

EA 

EA 

EA 

EA 

4 

6 

7 

10 

11 

12 

1 

4 

2 

1 

1 

2 

13.00 

1,003.00 

110.00 

65.00 

48.00 

723.00 

$25.00 

$19.62 

$28.12 

$24.13 

$15.70 

$17.06 

$325.00 

$19,680.00 

$3,093.00 

$1,568.45 

$753.60 

$12,333.69 

Unit Sub Total EA 11 1,962.00 $19.24 $37,753.74 

Item Code 208471 Total No. of Proj. 11 Total Amount $37,753.74 

208472 SPRINKLER (TYPE B-2) EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

10 

11 

12 

1 

1 

1 

3 

1 

1 

1 

820.00 

97.00 

110.00 

647.00 

6.00 

11.00 

17.00 

$44.19 

$25.00 

$11.00 

$25.08 

$24.13 

$19.84 

$11.24 

$36,235.80 

$2,425.00 

$1,210.00 

$16,226.00 

$144.78 

$218.24 

$191.08 

Unit Sub Total EA 9 1,708.00 $33.17 $56,650.90 

Item Code 208472 Total No. of Proj. 9 Total Amount $56,650.90 

208473 SPRINKLER (TYPE B-3) 

Unit Sub Total 

EA 

EA 

4 1 

1 

36.00 

36.00 

$25.00 

$25.00 

$900.00 

$900.00 

Item Code 208473 Total No. of Proj. 1 Total Amount $900.00 

208474 SPRINKLER (TYPE B-4) 

Unit Sub Total 

EA 

EA 

4 2 

2 

26.00 

26.00 

$43.46 

$43.46 

$1,130.00 

$1,130.00 

Item Code 208474 Total No. of Proj. 2 Total Amount $1,130.00 

208475 SPRINKLER (TYPE B-5) EA 

EA 

4 

11 

1 

1 

120.00 

310.00 

$40.00 

$22.41 

$4,800.00 

$6,947.10 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 430.00 $27.32 $11,747.10 

Item Code 208475 Total No. of Proj. 2 Total Amount $11,747.10 

208476 SPRINKLER (TYPE B-6) EA 

EA 

3 

4 

1 

1 

160.00 

18.00 

$28.37 

$40.00 

$4,539.20 

$720.00 

Unit Sub Total EA 2 178.00 $29.55 $5,259.20 

Item Code 208476 Total No. of Proj. 2 Total Amount $5,259.20 

208477 SPRINKLER (TYPE B-7) 

Unit Sub Total 

EA 

EA 

4 1 

1 

70.00 

70.00 

$25.00 

$25.00 

$1,750.00 

$1,750.00 

Item Code 208477 Total No. of Proj. 1 Total Amount $1,750.00 

208478 SPRINKLER (TYPE B-8) 

Unit Sub Total 

EA 

EA 

4 1 

1 

170.00 

170.00 

$40.00 

$40.00 

$6,800.00 

$6,800.00 

Item Code 208478 Total No. of Proj. 1 Total Amount $6,800.00 

208479 SPRINKLER (TYPE B-9) 

Unit Sub Total 

EA 

EA 

4 1 

1 

13.00 

13.00 

$40.00 

$40.00 

$520.00 

$520.00 

Item Code 208479 Total No. of Proj. 1 Total Amount $520.00 

208481 SPRINKLER (TYPE C-1) 

Unit Sub Total 

EA 

EA 

EA 

3 

4 

1 

2 

3 

500.00 

440.00 

940.00 

$27.39 

$13.91 

$21.08 

$13,695.00 

$6,120.00 

$19,815.00 

Item Code 208481 Total No. of Proj. 3 Total Amount $19,815.00 

208482 SPRINKLER (TYPE C-2) 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

7 

11 

1 

4 

1 

2 

3 

11 

770.00 

2,963.00 

4,260.00 

2,380.00 

2,140.00 

12,513.00 

$11.20 

$13.81 

$11.00 

$21.67 

$19.55 

$15.17 

$8,624.00 

$40,919.00 

$46,860.00 

$51,580.00 

$41,832.00 

$189,815.00 

Item Code 208482 Total No. of Proj. 11 Total Amount $189,815.00 

208483 SPRINKLER (TYPE C-3) EA 6 4 4,534.00 $16.75 $75,930.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208483 SPRINKLER (TYPE C-3) EA 

EA 

EA 

7 

8 

12 

1 

1 

1 

1,320.00 

1,920.00 

740.00 

$30.00 

$15.00 

$13.58 

$39,600.00 

$28,800.00 

$10,049.20 

Unit Sub Total EA 7 8,514.00 $18.13 $154,379.20 

Item Code 208483 Total No. of Proj. 7 Total Amount $154,379.20 

208488 25 MM GATE VALVE EA 

EA 

4 

10 

1 

1 

6.00 

2.00 

$136.00 

$120.46 

$816.00 

$240.92 

Unit Sub Total EA 2 8.00 $132.12 $1,056.92 

Item Code 208488 Total No. of Proj. 2 Total Amount $1,056.92 

208490 40 MM GATE VALVE EA 

EA 

EA 

EA 

4 

6 

10 

11 

2 

1 

1 

3 

26.00 

2.00 

24.00 

18.00 

$155.77 

$200.00 

$149.00 

$205.56 

$4,050.00 

$400.00 

$3,576.00 

$3,700.00 

Unit Sub Total EA 7 70.00 $167.51 $11,726.00 

Item Code 208490 Total No. of Proj. 7 Total Amount $11,726.00 

208491 50 MM GATE VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

8 

10 

11 

12 

2 

1 

1 

2 

1 

1 

3 

1 

35.00 

8.00 

4.00 

28.00 

7.00 

6.00 

144.00 

3.00 

$182.86 

$180.00 

$250.00 

$198.57 

$550.00 

$169.00 

$268.88 

$223.33 

$6,400.00 

$1,440.00 

$1,000.00 

$5,560.00 

$3,850.00 

$1,014.00 

$38,718.95 

$669.99 

Unit Sub Total EA 12 235.00 $249.59 $58,652.94 

Item Code 208491 Total No. of Proj. 12 Total Amount $58,652.94 

208492 65 MM GATE VALVE EA 

EA 

EA 

4 

7 

11 

1 

1 

1 

9.00 

4.00 

7.00 

$300.00 

$300.00 

$420.00 

$2,700.00 

$1,200.00 

$2,940.00 

Unit Sub Total EA 3 20.00 $342.00 $6,840.00 

Item Code 208492 Total No. of Proj. 3 Total Amount $6,840.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208493 75 MM GATE VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

10 

11 

12 

1 

1 

4 

1 

1 

4 

1 

3.00 

18.00 

53.00 

3.00 

20.00 

68.00 

5.00 

$400.00 

$400.00 

$510.00 

$400.00 

$487.00 

$443.24 

$400.20 

$1,200.00 

$7,200.00 

$27,030.00 

$1,200.00 

$9,740.00 

$30,140.50 

$2,001.00 

Unit Sub Total EA 13 170.00 $461.83 $78,511.50 

Item Code 208493 Total No. of Proj. 13 Total Amount $78,511.50 

208494 100 MM GATE VALVE EA 

EA 

EA 

EA 

3 

7 

11 

12 

1 

1 

1 

1 

13.00 

3.00 

2.00 

5.00 

$451.83 

$500.00 

$1,000.00 

$433.00 

$5,873.79 

$1,500.00 

$2,000.00 

$2,165.00 

Unit Sub Total EA 4 23.00 $501.69 $11,538.79 

Item Code 208494 Total No. of Proj. 4 Total Amount $11,538.79 

208495 150 MM GATE VALVE EA 11 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00 

Item Code 208495 Total No. of Proj. 1 Total Amount $3,000.00 

208499 25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

M 

3 

8 

11 

1 

1 

1 

4,213.00 

4,096.00 

2,521.00 

$10.20 

$27.00 

$11.50 

$42,972.60 

$110,592.00 

$28,991.50 

Unit Sub Total M 3 10,830.00 $16.86 $182,556.10 

Item Code 208499 Total No. of Proj. 3 Total Amount $182,556.10 

208500 32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

3 

11 

1 

1 

267.00 

80.00 

$11.47 

$12.50 

$3,062.49 

$1,000.00 

Unit Sub Total M 2 347.00 $11.71 $4,062.49 

Item Code 208500 Total No. of Proj. 2 Total Amount $4,062.49 

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 3 1 176.00 $11.85 $2,085.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208501 40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

8 

11 

1 

1 

3,071.00 

448.00 

$27.00 

$13.25 

$82,917.00 

$5,936.00 

Unit Sub Total M 3 3,695.00 $24.61 $90,938.60 

Item Code 208501 Total No. of Proj. 3 Total Amount $90,938.60 

208502 50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

M 

M 

M 

3 

8 

11 

1 

1 

1 

133.00 

23.00 

770.00 

$13.44 

$25.00 

$14.25 

$1,787.52 

$575.00 

$10,972.50 

Unit Sub Total M 3 926.00 $14.40 $13,335.02 

Item Code 208502 Total No. of Proj. 3 Total Amount $13,335.02 

208509 25 MM WYE STRAINER EA 

EA 

4 

10 

3 

1 

17.00 

2.00 

$186.76 

$224.00 

$3,175.00 

$448.00 

Unit Sub Total EA 4 19.00 $190.68 $3,623.00 

Item Code 208509 Total No. of Proj. 4 Total Amount $3,623.00 

208510 32 MM WYE STRAINER EA 4 2 4.00 $200.00 $800.00 

Unit Sub Total EA 2 4.00 $200.00 $800.00 

Item Code 208510 Total No. of Proj. 2 Total Amount $800.00 

208511 40 MM WYE STRAINER EA 

EA 

4 

10 

2 

1 

21.00 

24.00 

$268.57 

$224.00 

$5,640.00 

$5,376.00 

Unit Sub Total EA 3 45.00 $244.80 $11,016.00 

Item Code 208511 Total No. of Proj. 3 Total Amount $11,016.00 

208512 50 MM WYE STRAINER EA 

EA 

EA 

4 

10 

11 

1 

1 

2 

1.00 

6.00 

6.00 

$300.00 

$224.00 

$1,000.00 

$300.00 

$1,344.00 

$6,000.00 

Unit Sub Total EA 4 13.00 $588.00 $7,644.00 

Item Code 208512 Total No. of Proj. 4 Total Amount $7,644.00 

208517 20 MM QUICK COUPLING VALVE EA 

EA 

3 

4 

1 

3 

4.00 

47.00 

$186.47 

$122.45 

$745.88 

$5,755.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 

Item Code 208517 Total No. of Proj. 

4 

4 

51.00 $127.47 

Total Amount 

$6,500.88 

$6,500.88 

208526 SPRINKLER (TYPE D-1) EA 

Unit Sub Total EA 

Item Code 208526 Total No. of Proj. 

4 1 

1 

1 

5,830.00 

5,830.00 

$3.00 

$3.00 

Total Amount 

$17,490.00 

$17,490.00 

$17,490.00 

208560 FILTER ASSEMBLY UNIT EA 

Unit Sub Total EA 

Item Code 208560 Total No. of Proj. 

6 2 

2 

2 

21.00 

21.00 

$274.29 

$274.29 

Total Amount 

$5,760.00 

$5,760.00 

$5,760.00 

208562 CAM COUPLER ASSEMBLY EA 

EA 

Unit Sub Total EA 

Item Code 208562 Total No. of Proj. 

3 

8 

1 

1 

2 

2 

18.00 

2.00 

20.00 

$436.00 

$145.00 

$406.90 

Total Amount 

$7,848.00 

$290.00 

$8,138.00 

$8,138.00 

208565 REPLACE VALVE BOX COVER EA 

Unit Sub Total EA 

Item Code 208565 Total No. of Proj. 

11 1 

1 

1 

30.00 

30.00 

$20.00 

$20.00 

Total Amount 

$600.00 

$600.00 

$600.00 

208572 1" GATE VALVE EA 

Unit Sub Total EA 

Item Code 208572 Total No. of Proj. 

11 1 

1 

1 

3.00 

3.00 

$133.00 

$133.00 

Total Amount 

$399.00 

$399.00 

$399.00 

208574 1 1/2" GATE VALVE EA 

Unit Sub Total EA 

Item Code 208574 Total No. of Proj. 

11 1 

1 

1 

11.00 

11.00 

$161.00 

$161.00 

Total Amount 

$1,771.00 

$1,771.00 

$1,771.00 

208575 2" GATE VALVE EA 

Unit Sub Total EA 

Item Code 208575 Total No. of Proj. 

11 1 

1 

1 

9.00 

9.00 

$174.00 

$174.00 

Total Amount 

$1,566.00 

$1,566.00 

$1,566.00 

208670 CHECK VALVE EA 

EA 

6 

11 

4 

1 

179.00 

8.00 

$85.81 

$200.00 

$15,360.00 

$1,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 5 187.00 $90.70 $16,960.00 

Item Code 208670 Total No. of Proj. 5 Total Amount $16,960.00 

208683 BALL VALVE EA 

EA 

EA 

EA 

EA 

3 

4 

6 

7 

12 

1 

1 

1 

1 

2 

10.00 

1.00 

16.00 

27.00 

45.00 

$660.65 

$160.00 

$150.00 

$190.00 

$306.29 

$6,606.50 

$160.00 

$2,400.00 

$5,130.00 

$13,782.96 

Unit Sub Total EA 6 99.00 $283.63 $28,079.46 

Item Code 208683 Total No. of Proj. 6 Total Amount $28,079.46 

208698 150 MM CONDUIT EA 8 1 17.00 $58.00 $986.00 

Unit Sub Total EA 1 17.00 $58.00 $986.00 

Item Code 208698 Total No. of Proj. 1 Total Amount $986.00 

208728 600 MM ALTERNATIVE CONDUIT M 10 1 200.00 $35.00 $7,000.00 

Unit Sub Total M 1 200.00 $35.00 $7,000.00 

Item Code 208728 Total No. of Proj. 1 Total Amount $7,000.00 

208731 200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

11 

12 

1 

5 

2 

4 

4 

1 

72.00 

577.00 

694.00 

279.00 

326.00 

45.00 

$130.00 

$155.74 

$236.10 

$150.32 

$177.45 

$84.00 

$9,360.00 

$89,860.00 

$163,850.00 

$41,940.00 

$57,850.00 

$3,780.00 

Unit Sub Total M 17 1,993.00 $183.96 $366,640.00 

Item Code 208731 Total No. of Proj. 17 Total Amount $366,640.00 

208732 250 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 

M 

5 

11 

2 

2 

270.00 

203.00 

$182.41 

$201.72 

$49,250.00 

$40,950.00 

Unit Sub Total M 4 473.00 $190.70 $90,200.00 

Item Code 208732 Total No. of Proj. 4 Total Amount $90,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208733 300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 

M 

3 

4 

1 

2 

50.00 

101.00 

$140.00 

$277.97 

$7,000.00 

$28,075.00 

Unit Sub Total M 3 151.00 $232.28 $35,075.00 

Item Code 208733 Total No. of Proj. 3 Total Amount $35,075.00 

208740 12" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

LF 6 1 80.00 $45.00 $3,600.00 

Unit Sub Total LF 1 80.00 $45.00 $3,600.00 

Item Code 208740 Total No. of Proj. 1 Total Amount $3,600.00 

208741 150 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

M 1 1 21.00 $285.00 $5,985.00 

Unit Sub Total M 1 21.00 $285.00 $5,985.00 

Item Code 208741 Total No. of Proj. 1 Total Amount $5,985.00 

208742 200 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

M 1 1 35.00 $150.00 $5,250.00 

Unit Sub Total M 1 35.00 $150.00 $5,250.00 

Item Code 208742 Total No. of Proj. 1 Total Amount $5,250.00 

208743 250 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

M 8 2 520.00 $182.88 $95,100.00 

Unit Sub Total M 2 520.00 $182.88 $95,100.00 

Item Code 208743 Total No. of Proj. 2 Total Amount $95,100.00 

208744 300 MM CORRUGATED STEEL PIPE CONDUIT 
(1.63 MM THICK) 

M 8 2 50.00 $250.72 $12,536.00 

Unit Sub Total M 2 50.00 $250.72 $12,536.00 

Item Code 208744 Total No. of Proj. 2 Total Amount $12,536.00 

208751 100 MM GALVANIZED STEEL PIPE CONDUIT M 12 1 50.00 $80.00 $4,000.00 

Unit Sub Total M 1 50.00 $80.00 $4,000.00 

Item Code 208751 Total No. of Proj. 1 Total Amount $4,000.00 

208797 150 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 7 1 24.00 $830.00 $19,920.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208797 150 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 11 1 150.00 $500.00 $75,000.00 

Unit Sub Total M 2 174.00 $545.52 $94,920.00 

Item Code 208797 Total No. of Proj. 2 Total Amount $94,920.00 

208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

8 

11 

1 

4 

2 

3 

1 

2 

62.00 

584.00 

117.00 

437.00 

42.00 

34.00 

$413.37 

$840.71 

$472.31 

$341.19 

$250.00 

$608.31 

$25,628.94 

$490,975.00 

$55,260.00 

$149,100.00 

$10,500.00 

$20,682.70 

Unit Sub Total M 13 1,276.00 $589.46 $752,146.64 

Item Code 208798 Total No. of Proj. 13 Total Amount $752,146.64 

208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 

M 

M 

M 

5 

8 

11 

12 

2 

1 

1 

4 

273.00 

250.00 

90.00 

136.00 

$444.51 

$530.00 

$700.00 

$699.68 

$121,350.00 

$132,500.00 

$63,000.00 

$95,156.80 

Unit Sub Total M 8 749.00 $550.08 $412,006.80 

Item Code 208799 Total No. of Proj. 8 Total Amount $412,006.80 

208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 

M 

M 

M 

M 

3 

6 

10 

11 

12 

1 

1 

1 

2 

1 

26.00 

18.00 

290.00 

72.00 

40.00 

$516.73 

$350.00 

$820.00 

$590.83 

$898.60 

$13,434.98 

$6,300.00 

$237,800.00 

$42,539.70 

$35,944.00 

Unit Sub Total M 6 446.00 $753.41 $336,018.68 

Item Code 208800 Total No. of Proj. 6 Total Amount $336,018.68 

208808 8" WELDED STEEL PIPE CONDUIT (.250" THICK) LF 11 1 300.00 $97.55 $29,265.00 

Unit Sub Total LF 1 300.00 $97.55 $29,265.00 

Item Code 208808 Total No. of Proj. 1 Total Amount $29,265.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208909 EXTEND 200 MM CONDUIT M 

M 

M 

M 

M 

4 

6 

7 

11 

12 

2 

2 

3 

2 

1 

24.00 

18.00 

203.00 

24.00 

52.00 

$230.00 

$293.33 

$270.94 

$1,000.00 

$400.00 

$5,520.00 

$5,280.00 

$55,000.00 

$24,000.00 

$20,800.00 

Unit Sub Total M 10 321.00 $344.55 $110,600.00 

Item Code 208909 Total No. of Proj. 10 Total Amount $110,600.00 

208910 EXTEND 250 MM CONDUIT LS 8 1 1.00 $27,000.00 $27,000.00 

208910 EXTEND 250 MM CONDUIT 

Unit Sub Total LS 

M 

M 

M 

M 

5 

7 

11 

12 

1 

1 

3 

5 

1 

1.00 

7.00 

24.00 

141.00 

4.00 

$27,000.00 

$400.00 

$676.25 

$524.11 

$2,000.00 

$27,000.00 

$2,800.00 

$16,230.00 

$73,900.00 

$8,000.00 

Unit Sub Total M 10 176.00 $573.47 $100,930.00 

Item Code 208910 Total No. of Proj. 11 Total Amount $127,930.00 

209200 RECLAIMED WATER WARNING SIGN LS 12 1 1.00 $3,500.00 $3,500.00 

Unit Sub Total LS 1 1.00 $3,500.00 $3,500.00 

Item Code 209200 Total No. of Proj. 1 Total Amount $3,500.00 

209202 RECYCLED WATER WARNING SIGNS LS 5 1 1.00 $940.00 $940.00 

Unit Sub Total LS 1 1.00 $940.00 $940.00 

Item Code 209202 Total No. of Proj. 1 Total Amount $940.00 

209503 BOOSTER PUMP SYSTEM EA 

EA 

EA 

3 

4 

6 

1 

1 

2 

1.00 

1.00 

7.00 

$24,590.17 

$23,500.00 

$15,571.43 

$24,590.17 

$23,500.00 

$109,000.00 

Unit Sub Total EA 4 9.00 $17,454.46 $157,090.17 

Item Code 209503 Total No. of Proj. 4 Total Amount $157,090.17 

209801 MAINTENANCE VEHICLE PULLOUT EA 

EA 

EA 

3 

5 

6 

1 

1 

1 

5.00 

17.00 

1.00 

$7,532.07 

$8,650.00 

$20,000.00 

$37,660.35 

$147,050.00 

$20,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

209801 MAINTENANCE VEHICLE PULLOUT EA 7 1 9.00 $11,000.00 $99,000.00 

EA 10 1 5.00 $9,500.00 $47,500.00 

EA 11 1 15.00 $7,500.00 $112,500.00 

EA 12 2 7.00 $6,813.14 $47,692.00 

Unit Sub Total EA 8 59.00 $8,667.84 $511,402.35 

209801 MAINTENANCE VEHICLE PULLOUT LS 12 1 1.00 $16,000.00 $16,000.00 

Unit Sub Total LS 1 1.00 $16,000.00 $16,000.00 

209801 MAINTENANCE VEHICLE PULLOUT M2 4 1 480.00 $100.00 $48,000.00 

Unit Sub Total M2 1 480.00 $100.00 $48,000.00 

Item Code 209801 Total No. of Proj. 10 Total Amount $575,402.35 

220101 FINISHING ROADWAY LS 3 1 1.00 $7,800.00 $7,800.00 

LS 4 1 1.00 $1,000.00 $1,000.00 

LS 5 1 1.00 $20,000.00 $20,000.00 

LS 6 1 1.00 $85,000.00 $85,000.00 

LS 8 3 3.00 $35,000.00 $105,000.00 

LS 9 1 1.00 $20,000.00 $20,000.00 

LS 10 1 1.00 $40,000.00 $40,000.00 

LS 11 3 3.00 $25,000.00 $75,000.00 

Unit Sub Total LS 12 12.00 $29,483.33 $353,800.00 

Item Code 220101 Total No. of Proj. 12 Total Amount $353,800.00 

250101 CLASS 1 AGGREGATE SUBBASE M3 5 1 380.00 $145.00 $55,100.00 

Unit Sub Total M3 1 380.00 $145.00 $55,100.00 

Item Code 250101 Total No. of Proj. 1 Total Amount $55,100.00 

250201 CLASS 2 AGGREGATE SUBBASE CY 8 1 370.00 $90.00 $33,300.00 

Unit Sub Total CY 1 370.00 $90.00 $33,300.00 

250201 CLASS 2 AGGREGATE SUBBASE M3 3 2 220,610.00 $16.65 $3,673,800.00 

M3 8 3 47,450.00 $35.78 $1,697,540.00 

M3 12 6 5,910.00 $42.45 $250,880.00 

Unit Sub Total M3 11 273,970.00 $20.52 $5,622,220.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 250201 Total No. of Proj. 12 Total Amount $5,655,520.00 

250301 CLASS 3 AGGREGATE SUBBASE M3 8 2 117.00 $121.37 $14,200.00 

Unit Sub Total M3 2 117.00 $121.37 $14,200.00 

Item Code 250301 Total No. of Proj. 2 Total Amount $14,200.00 

250401 CLASS 4 AGGREGATE SUBBASE CY 7 1 28.00 $65.00 $1,820.00 

250401 

Unit Sub Total 

CLASS 4 AGGREGATE SUBBASE 

CY 

M3 

M3 

M3 

M3 

4 

7 

10 

11 

1 

17 

3 

1 

3 

28.00 

83,224.00 

10,020.00 

70.00 

11,497.00 

$65.00 

$51.83 

$22.61 

$85.00 

$32.81 

$1,820.00 

$4,313,492.00 

$226,570.00 

$5,950.00 

$377,200.00 

Unit Sub Total M3 24 104,811.00 $46.97 $4,923,212.00 

Item Code 250401 Total No. of Proj. 25 Total Amount $4,925,032.00 

250501 CLASS 5 AGGREGATE SUBBASE M3 4 1 220.00 $42.00 $9,240.00 

Unit Sub Total M3 1 220.00 $42.00 $9,240.00 

Item Code 250501 Total No. of Proj. 1 Total Amount $9,240.00 

260200 AGGREGATE BASE M3 4 1 100.00 $95.00 $9,500.00 

Unit Sub Total M3 1 100.00 $95.00 $9,500.00 

Item Code 260200 Total No. of Proj. 1 Total Amount $9,500.00 

260201 CLASS 2 AGGREGATE BASE CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

5 

6 

7 

8 

11 

12 

9 

7 

2 

1 

1 

1 

2 

2 

1 

4,904.00 

5,602.00 

157.00 

2,820.00 

200.00 

23.00 

1,340.00 

720.00 

30.00 

$53.91 

$60.72 

$170.97 

$53.00 

$100.00 

$120.00 

$58.51 

$49.17 

$90.00 

$264,374.60 

$340,130.00 

$26,842.00 

$149,460.00 

$20,000.00 

$2,760.00 

$78,400.00 

$35,400.00 

$2,700.00 

260201 CLASS 2 AGGREGATE BASE 

Unit Sub Total CY 

M3 1 

26 

14 

15,796.00 

21,780.00 

$58.25 

$69.44 

$920,066.60 

$1,512,395.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

260201 CLASS 2 AGGREGATE BASE M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

16 

14 

3 

15 

13 

4 

10 

1 

5 

15 

6 

49,539.00 

229,910.20 

6,015.00 

54,565.00 

89,480.00 

5,065.00 

85,775.00 

33,900.00 

19,800.00 

52,634.00 

3,490.00 

$70.09 

$45.88 

$91.44 

$61.34 

$53.25 

$33.44 

$41.97 

$39.00 

$49.91 

$61.77 

$55.31 

$3,472,095.00 

$10,549,152.40 

$550,000.00 

$3,346,945.75 

$4,764,800.00 

$169,360.00 

$3,600,220.00 

$1,322,100.00 

$988,200.00 

$3,251,401.00 

$193,026.90 

Unit Sub Total M3 116 651,953.20 $51.72 $33,719,696.05 

260201 CLASS 2 AGGREGATE BASE TONN 2 1 48.00 $95.00 $4,560.00 

Unit Sub Total TONN 1 48.00 $95.00 $4,560.00 

Item Code 260201 Total No. of Proj. 143 Total Amount $34,644,322.65 

260210 AGGREGATE BASE (APPROACH SLAB) CY 

CY 

CY 

2 

4 

8 

1 

1 

1 

41.00 

5.00 

8.00 

$150.00 

$180.00 

$250.00 

$6,150.00 

$900.00 

$2,000.00 

Unit Sub Total CY 3 54.00 $167.59 $9,050.00 

260210 AGGREGATE BASE (APPROACH SLAB) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

7 

8 

11 

12 

1 

3 

5 

1 

2 

11 

5 

2 

2 

31.00 

216.00 

333.00 

8.00 

11.00 

330.30 

338.00 

36.00 

30.00 

$500.00 

$112.62 

$208.04 

$1,000.00 

$774.45 

$588.00 

$636.12 

$388.89 

$784.17 

$15,500.00 

$24,325.00 

$69,278.00 

$8,000.00 

$8,519.00 

$194,218.00 

$215,008.00 

$14,000.00 

$23,525.00 

Unit Sub Total M3 32 1,333.30 $429.29 $572,373.00 

Item Code 260210 Total No. of Proj. 35 Total Amount $581,423.00 

260301 CLASS 3 AGGREGATE BASE CY 7 2 1,270.00 $58.24 $73,960.00 

Unit Sub Total CY 2 1,270.00 $58.24 $73,960.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

260301 CLASS 3 AGGREGATE BASE M3 

M3 

M3 

4 

7 

12 

10 

16 

1 

55,334.00 

67,949.00 

110.00 

$56.75 

$46.67 

$105.00 

$3,140,377.00 

$3,170,912.00 

$11,550.00 

Unit Sub Total M3 27 123,393.00 $51.24 $6,322,839.00 

Item Code 260301 Total No. of Proj. 29 Total Amount $6,396,799.00 

270001 CEMENT TREATED BASE (ROAD-MIXED, CLASS 
A) 

M3 4 1 2,170.00 $90.00 $195,300.00 

Unit Sub Total M3 1 2,170.00 $90.00 $195,300.00 

Item Code 270001 Total No. of Proj. 1 Total Amount $195,300.00 

270011 CEMENT TREATED BASE (PLANT-MIXED, CLASS 
A) 

M3 4 2 8,440.00 $116.11 $979,990.00 

Unit Sub Total M3 2 8,440.00 $116.11 $979,990.00 

Item Code 270011 Total No. of Proj. 2 Total Amount $979,990.00 

280000 LEAN CONCRETE BASE CY 

CY 

CY 

5 

7 

8 

1 

1 

1 

710.00 

130.00 

250.00 

$244.00 

$150.00 

$300.00 

$173,240.00 

$19,500.00 

$75,000.00 

Unit Sub Total CY 3 1,090.00 $245.63 $267,740.00 

280000 LEAN CONCRETE BASE M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

6 

7 

8 

10 

12 

2 

2 

2 

14 

3 

1 

1 

1,573.00 

9,750.00 

14,590.00 

41,342.00 

18,240.00 

50.00 

200.00 

$194.13 

$399.43 

$146.01 

$206.86 

$170.84 

$330.00 

$224.50 

$305,370.00 

$3,894,400.00 

$2,130,320.00 

$8,551,925.00 

$3,116,090.00 

$16,500.00 

$44,900.00 

Unit Sub Total M3 25 85,745.00 $210.62 $18,059,505.00 

Item Code 280000 Total No. of Proj. 28 Total Amount $18,327,245.00 

290201 ASPHALT TREATED PERMEABLE BASE M3 

M3 

M3 

4 

7 

10 

2 

1 

1 

3,140.00 

150.00 

1,960.00 

$201.15 

$440.00 

$125.00 

$631,600.00 

$66,000.00 

$245,000.00 

Unit Sub Total M3 4 5,250.00 $179.54 $942,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 290201 Total No. of Proj. 4 Total Amount $942,600.00 

290301 CEMENT TREATED PERMEABLE BASE M3 6 1 

M3 7 1 

M3 8 1 

460.00 

32.00 

250.00 

$90.00 

$55.00 

$200.00 

$41,400.00 

$1,760.00 

$50,000.00 

Unit Sub Total 3M3 742.00 $125.55 $93,160.00 

Item Code 290301 Total No. of Proj. 3 Total Amount $93,160.00 

365001 SAND COVER TON 6 1 

TON 9 1 

TON 11 2 

380.00 

470.00 

690.00 

$65.00 

$25.00 

$95.36 

$24,700.00 

$11,750.00 

$65,800.00 

Unit Sub Total 4TON 1,540.00 $66.40 $102,250.00 

365001 SAND COVER TONN 2 2 

TONN 6 3 

TONN 7 2 

TONN 10 1 

TONN 11 1 

1,150.00 

1,530.00 

360.00 

680.00 

620.00 

$67.74 

$37.74 

$57.50 

$27.50 

$100.00 

$77,900.00 

$57,741.00 

$20,700.00 

$18,700.00 

$62,000.00 

Unit Sub Total 9TONN 4,340.00 $54.62 $237,041.00 

Item Code 365001 Total No. of Proj. 13 Total Amount $339,291.00 

370120 ASPHALT-RUBBER BINDER TON 7 1 150.00 $1,080.00 $162,000.00 

Unit Sub Total 1TON 150.00 $1,080.00 $162,000.00 

370120 ASPHALT-RUBBER BINDER TONN 2 1 

TONN 7 1 

TONN 11 1 

880.00 

230.00 

830.00 

$657.00 

$440.00 

$433.00 

$578,160.00 

$101,200.00 

$359,390.00 

Unit Sub Total 3TONN 1,940.00 $535.44 $1,038,750.00 

Item Code 370120 Total No. of Proj. 4 Total Amount $1,200,750.00 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 3 1 

TON 5 3 

TON 6 1 

TON 9 1 

TON 11 7 

73.00 

26.50 

60.00 

60.00 

281.00 

$350.00 

$517.55 

$650.00 

$550.00 

$464.34 

$25,550.00 

$13,715.00 

$39,000.00 

$33,000.00 

$130,478.18 

Unit Sub Total 13TON 500.50 $483.00 $241,743.18 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

4 

5 

6 

7 

8 

9 

10 

11 

1 

2 

6 

4 

5 

2 

4 

1 

3 

18 

7.00 

230.00 

109.70 

8.60 

292.00 

50.00 

28.30 

110.00 

97.00 

305.10 

$600.00 

$379.26 

$1,018.92 

$489.13 

$489.49 

$740.00 

$1,018.18 

$50.00 

$172.68 

$532.25 

$4,200.00 

$87,230.00 

$111,775.00 

$4,206.50 

$142,930.00 

$37,000.00 

$28,814.41 

$5,500.00 

$16,750.00 

$162,388.00 

Unit Sub Total TONN 46 1,237.70 $485.41 $600,793.91 

Item Code 374002 Total No. of Proj. 59 Total Amount $842,537.09 

374010 ASPHALTIC EMULSION (FLUSH COAT) TONN 10 1 90.00 $316.30 $28,467.00 

Unit Sub Total TONN 1 90.00 $316.30 $28,467.00 

Item Code 374010 Total No. of Proj. 1 Total Amount $28,467.00 

374206 SEAL RANDOM CRACKS KM 4 1 12.00 $950.00 $11,400.00 

Unit Sub Total KM 1 12.00 $950.00 $11,400.00 

374206 SEAL RANDOM CRACKS LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

1 

2 

3 

4 

6 

7 

8 

9 

1 

1 

1 

6 

4 

1 

1 

2 

1.40 

1.50 

38.00 

134.00 

110.20 

12.20 

45.00 

50.00 

$9,000.00 

$6,670.00 

$5,000.00 

$1,569.03 

$1,241.38 

$4,000.00 

$2,300.00 

$1,188.00 

$12,600.00 

$10,005.00 

$190,000.00 

$210,250.00 

$136,800.00 

$48,800.00 

$103,500.00 

$59,400.00 

Unit Sub Total LNKM 17 392.30 $1,966.24 $771,355.00 

374206 SEAL RANDOM CRACKS LNMI 

LNMI 

LNMI 

LNMI 

2 

3 

4 

7 

1 

1 

3 

1 

15.00 

84.00 

12.00 

21.00 

$2,000.00 

$1,904.00 

$6,975.83 

$2,000.00 

$30,000.00 

$159,936.00 

$83,710.00 

$42,000.00 

Unit Sub Total LNMI 6 132.00 $2,391.26 $315,646.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 374206 Total No. of Proj. 24 Total Amount $1,098,401.00 

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TON 3 1 

TON 6 1 

TON 9 1 

TON 11 2 

140.00 

250.00 

390.00 

500.00 

$691.00 

$622.00 

$460.00 

$438.50 

$96,740.00 

$155,500.00 

$179,400.00 

$219,250.00 

Unit Sub Total 5TON 1,280.00 $508.51 $650,890.00 

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 2 1 

TONN 4 1 

TONN 6 3 

TONN 9 1 

TONN 10 1 

790.00 

170.00 

1,270.00 

770.00 

540.00 

$861.00 

$900.00 

$415.54 

$50.00 

$500.10 

$680,190.00 

$153,000.00 

$527,740.00 

$38,500.00 

$270,054.00 

Unit Sub Total 7TONN 3,540.00 $471.61 $1,669,484.00 

Item Code 374492 Total No. of Proj. 12 Total Amount $2,320,374.00 

375001 SCREENINGS TON 3 1 50.00 $400.00 $20,000.00 

Unit Sub Total 1TON 50.00 $400.00 $20,000.00 

Item Code 375001 Total No. of Proj. 1 Total Amount $20,000.00 

375022 SCREENINGS (MEDIUM) TON 9 1 

TON 11 2 

3,500.00 

5,140.00 

$60.00 

$23.37 

$210,000.00 

$120,125.00 

Unit Sub Total 3TON 8,640.00 $38.21 $330,125.00 

375022 SCREENINGS (MEDIUM) TONN 2 1 

TONN 6 2 

TONN 10 1 

6,830.00 

11,000.00 

4,570.00 

$40.00 

$46.91 

$28.05 

$273,200.00 

$516,000.00 

$128,188.50 

Unit Sub Total 4TONN 22,400.00 $40.95 $917,388.50 

Item Code 375022 Total No. of Proj. 7 Total Amount $1,247,513.50 

375030 SCREENINGS (HOT-APPLIED) TON 7 1 1,100.00 $190.00 $209,000.00 

Unit Sub Total 1TON 1,100.00 $190.00 $209,000.00 

375030 SCREENINGS (HOT-APPLIED) TONN 2 1 

TONN 7 2 

TONN 11 1 

6,130.00 

4,160.00 

7,330.00 

$49.00 

$119.47 

$74.65 

$300,370.00 

$497,000.00 

$547,184.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total TONN 4 17,620.00 $76.31 $1,344,554.50 

Item Code 375030 Total No. of Proj. 5 Total Amount $1,553,554.50 

377501 SLURRY SEAL TON 11 2 3,510.00 $152.74 $536,120.00 

Unit Sub Total TON 2 3,510.00 $152.74 $536,120.00 

377501 SLURRY SEAL TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

3 

5 

6 

10 

11 

1 

1 

2 

2 

1 

1 

18.00 

380.00 

870.00 

5,600.00 

110.00 

16.00 

$2,850.00 

$200.00 

$243.36 

$159.27 

$267.52 

$1,000.00 

$51,300.00 

$76,000.00 

$211,725.00 

$891,908.60 

$29,427.20 

$16,000.00 

Unit Sub Total TONN 8 6,994.00 $182.49 $1,276,360.80 

Item Code 377501 Total No. of Proj. 10 Total Amount $1,812,480.80 

390095 REPLACE ASPHALT CONCRETE SURFACING CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

7 

3 

3 

4 

3 

1 

4,029.00 

1,460.00 

4,419.00 

2,000.00 

80.00 

$209.70 

$262.67 

$204.44 

$310.56 

$350.00 

$844,890.00 

$383,500.00 

$903,437.00 

$621,115.00 

$28,000.00 

Unit Sub Total CY 14 11,988.00 $231.98 $2,780,942.00 

390095 REPLACE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

6 

7 

8 

10 

11 

4 

4 

6 

11 

5 

3 

9 

7 

2 

1,871.00 

6,720.00 

1,785.00 

12,574.00 

1,407.00 

372.00 

1,794.00 

7,656.00 

4.70 

$376.39 

$329.63 

$322.78 

$285.42 

$339.88 

$295.70 

$334.37 

$283.79 

$3,504.26 

$704,220.00 

$2,215,100.00 

$576,169.00 

$3,588,832.00 

$478,214.00 

$110,000.00 

$599,853.10 

$2,172,701.60 

$16,470.00 

Unit Sub Total M3 51 34,183.70 $306.04 $10,461,559.70 

Item Code 390095 Total No. of Proj. 65 Total Amount $13,242,501.70 

390101 ASPHALT CONCRETE M2 4 1 27.00 $250.00 $6,750.00 

Unit Sub Total M2 1 27.00 $250.00 $6,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390101 ASPHALT CONCRETE TON 

TON 

TON 

2 

4 

11 

2 

1 

3 

717.00 

3.00 

36.40 

$85.63 

$487.70 

$204.30 

$61,400.00 

$1,463.10 

$7,436.60 

Unit Sub Total TON 6 756.40 $92.94 $70,299.70 

390101 ASPHALT CONCRETE TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

2 

3 

4 

6 

7 

10 

11 

12 

3 

1 

1 

1 

1 

1 

6 

2 

825.00 

2.00 

10.00 

4.00 

130.00 

7.00 

1,232.20 

17.00 

$181.60 

$900.00 

$350.00 

$845.00 

$264.00 

$499.70 

$110.56 

$134.12 

$149,820.00 

$1,800.00 

$3,500.00 

$3,380.00 

$34,320.00 

$3,497.90 

$136,230.00 

$2,280.00 

Unit Sub Total TONN 16 2,227.20 $150.34 $334,827.90 

Item Code 390101 Total No. of Proj. 23 Total Amount $411,877.60 

390102 ASPHALT CONCRETE (TYPE A) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

1 

2 

3 

4 

5 

6 

8 

11 

12 

9 

8 

8 

3 

2 

4 

2 

2 

1 

5,760.00 

13,810.00 

1,760.00 

5,625.00 

4,010.00 

22,013.00 

3,380.00 

1,730.00 

120.00 

$103.23 

$104.69 

$120.59 

$140.02 

$106.03 

$74.74 

$72.03 

$136.94 

$340.00 

$594,577.00 

$1,445,752.00 

$212,244.00 

$787,614.90 

$425,200.00 

$1,645,250.00 

$243,460.00 

$236,911.00 

$40,800.00 

Unit Sub Total TON 39 58,208.00 $96.75 $5,631,808.90 

390102 ASPHALT CONCRETE (TYPE A) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

6 

8 

9 

10 

11 

19 

16 

15 

31 

18 

26 

15 

4 

6 

17 

46,033.50 

171,932.00 

232,971.00 

355,522.00 

58,969.00 

73,120.00 

83,397.00 

148,950.00 

17,270.00 

58,635.00 

$121.76 

$105.41 

$94.70 

$88.50 

$99.73 

$96.60 

$86.32 

$92.09 

$93.61 

$103.98 

$5,605,229.00 

$18,123,160.00 

$22,061,567.40 

$31,462,214.50 

$5,881,063.60 

$7,063,080.00 

$7,198,649.00 

$13,717,000.00 

$1,616,620.00 

$6,097,065.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390102 ASPHALT CONCRETE (TYPE A) TONN 12 15 24,127.20 $85.30 $2,057,985.00 

Unit Sub Total TONN 182 1,270,926.70 $95.11 $120,883,633.50 

Item Code 390102 Total No. of Proj. 221 Total Amount $126,515,442.40 

390103 ASPHALT CONCRETE (TYPE B) M2 

M2 

10 

12 

1 

1 

60.00 

820.00 

$150.00 

$16.22 

$9,000.00 

$13,300.40 

Unit Sub Total M2 2 880.00 $25.34 $22,300.40 

390103 ASPHALT CONCRETE (TYPE B) TON 

TON 

7 

9 

2 

1 

308.00 

36.00 

$89.09 

$400.00 

$27,440.00 

$14,400.00 

Unit Sub Total TON 3 344.00 $121.63 $41,840.00 

390103 ASPHALT CONCRETE (TYPE B) TONN 

TONN 

TONN 

TONN 

3 

6 

7 

10 

1 

2 

27 

9 

1.80 

637.00 

83,986.00 

14,126.00 

$3,000.00 

$123.27 

$93.71 

$99.26 

$5,400.00 

$78,526.00 

$7,870,242.80 

$1,402,210.00 

Unit Sub Total TONN 39 98,750.80 $94.75 $9,356,378.80 

Item Code 390103 Total No. of Proj. 44 Total Amount $9,420,519.20 

390104 ASPHALT CONCRETE TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

3 

4 

5 

6 

7 

10 

1 

1 

1 

2 

1 

1 

28,300.00 

35,500.00 

75,400.00 

91,100.00 

10,100.00 

18,500.00 

$112.50 

$87.00 

$96.00 

$77.00 

$91.00 

$70.00 

$3,183,750.00 

$3,088,500.00 

$7,238,400.00 

$7,014,700.00 

$919,100.00 

$1,295,000.00 

Unit Sub Total TONN 7 258,900.00 $87.83 $22,739,450.00 

Item Code 390104 Total No. of Proj. 7 Total Amount $22,739,450.00 

390106 ASPHALT CONCRETE (OPEN GRADED) TON 

TON 

TON 

TON 

1 

3 

5 

12 

8 

1 

4 

1 

15,248.00 

180.00 

36,730.00 

70.00 

$110.40 

$125.00 

$89.65 

$370.00 

$1,683,420.00 

$22,500.00 

$3,293,000.00 

$25,900.00 

Unit Sub Total TON 14 52,228.00 $96.21 $5,024,820.00 

390106 ASPHALT CONCRETE (OPEN GRADED) TONN 

TONN 

TONN 

1 

3 

4 

8 

2 

9 

2,089.00 

18,800.00 

130,340.00 

$165.31 

$76.91 

$87.72 

$345,322.80 

$1,446,000.00 

$11,432,920.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390106 ASPHALT CONCRETE (OPEN GRADED) TONN 

TONN 

TONN 

5 

8 

12 

4 

3 

4 

9,937.00 

51,400.00 

700.00 

$117.34 

$81.93 

$140.14 

$1,165,974.00 

$4,211,100.00 

$98,100.00 

Unit Sub Total TONN 30 213,266.00 $87.68 $18,699,416.80 

Item Code 390106 Total No. of Proj. 44 Total Amount $23,724,236.80 

390107 ASPHALT CONCRETE (LEVELING) TONN 

TONN 

1 

4 

1 

4 

10.00 

94,800.00 

$400.00 

$99.55 

$4,000.00 

$9,437,600.00 

Unit Sub Total TONN 5 94,810.00 $99.58 $9,441,600.00 

Item Code 390107 Total No. of Proj. 5 Total Amount $9,441,600.00 

390108 

390108 

ASPHALT CONCRETE BASE (TYPE A) 

Unit Sub Total 

ASPHALT CONCRETE BASE (TYPE A) 

M3 

M3 

TONN 

TONN 

TONN 

12 

4 

11 

12 

1 

1 

1 

8 

5 

180.00 

180.00 

8,050.00 

36,550.00 

7,070.00 

$173.00 

$173.00 

$82.00 

$96.36 

$82.70 

$31,140.00 

$31,140.00 

$660,100.00 

$3,521,820.00 

$584,690.00 

Unit Sub Total TONN 14 51,670.00 $92.25 $4,766,610.00 

Item Code 390108 Total No. of Proj. 15 Total Amount $4,797,750.00 

390113 ASPHALT CONCRETE DIKE LF 3 1 2,730.00 $2.30 $6,279.00 

Unit Sub Total LF 1 2,730.00 $2.30 $6,279.00 

Item Code 390113 Total No. of Proj. 1 Total Amount $6,279.00 

390119 ASPHALT CONCRETE (TYPE A, 1 1/2" MAXIMUM 
GRADING) 

TON 2 1 3,340.00 $140.00 $467,600.00 

Unit Sub Total TON 1 3,340.00 $140.00 $467,600.00 

Item Code 390119 Total No. of Proj. 1 Total Amount $467,600.00 

390120 ASPHALT CONCRETE (TYPE A, 3/4" MAXIMUM 
GRADING) 

TON 

TON 

2 

3 

1 

1 

2,400.00 

280.00 

$160.00 

$104.10 

$384,000.00 

$29,148.00 

Unit Sub Total TON 2 2,680.00 $154.16 $413,148.00 

Item Code 390120 Total No. of Proj. 2 Total Amount $413,148.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390121 ASPHALT CONCRETE (TYPE A, 1/2" MAXIMUM 
GRADING) 

TON 4 1 14.00 $500.00 $7,000.00 

Unit Sub Total TON 1 14.00 $500.00 $7,000.00 

Item Code 390121 Total No. of Proj. 1 Total Amount $7,000.00 

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TON 

TON 

6 

7 

1 

3 

7,040.00 

44,240.00 

$93.00 

$80.76 

$654,720.00 

$3,572,800.00 

Unit Sub Total TON 4 51,280.00 $82.44 $4,227,520.00 

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

2 

1 

8 

2 

4 

10 

7 

3 

6 

1 

9 

72,100.00 

44,500.00 

171,510.00 

14,590.00 

113,200.00 

72,850.00 

60,170.00 

68,900.00 

235,420.00 

12,800.00 

121,080.00 

$113.47 

$110.00 

$112.49 

$115.36 

$92.98 

$123.89 

$93.63 

$160.47 

$89.45 

$122.00 

$86.36 

$8,181,500.00 

$4,895,000.00 

$19,293,380.00 

$1,683,090.00 

$10,524,950.00 

$9,025,164.00 

$5,633,849.40 

$11,056,400.00 

$21,057,390.00 

$1,561,600.00 

$10,455,965.00 

Unit Sub Total TONN 53 987,120.00 $104.72 $103,368,288.40 

Item Code 390126 Total No. of Proj. 57 Total Amount $107,595,808.40 

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TON 

TON 

TON 

TON 

TON 

2 

3 

6 

8 

11 

1 

2 

1 

1 

3 

31,000.00 

42,910.00 

12,500.00 

7,470.00 

17,970.00 

$90.00 

$91.53 

$150.25 

$122.17 

$98.33 

$2,790,000.00 

$3,927,350.00 

$1,878,125.00 

$912,609.90 

$1,766,955.20 

Unit Sub Total TON 8 111,850.00 $100.81 $11,275,040.10 

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 

TONN 

TONN 

TONN 

TONN 

3 

6 

8 

10 

11 

3 

1 

6 

1 

2 

8,000.00 

12,200.00 

51,280.00 

13,000.00 

24,900.00 

$96.40 

$145.00 

$99.59 

$90.00 

$116.84 

$771,180.60 

$1,769,000.00 

$5,107,121.20 

$1,170,000.00 

$2,909,300.00 

Unit Sub Total TONN 13 109,380.00 $107.21 $11,726,601.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 390127 Total No. of Proj. 21 $23,001,641.90 Total Amount 

390143 ASPHALT CONCRETE (TYPE A, 37.5-MM 
MAXIMUM GRADING) 

TONN 2 2 

TONN 3 1 

13,600.00 

149,000.00 

$141.47 $1,924,000.00 

$60.00 $8,940,000.00 

Unit Sub Total 3TONN 162,600.00 $66.81 $10,864,000.00 

Item Code 390143 Total No. of Proj. 3 $10,864,000.00 Total Amount 

390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING) 

TONN 1 1 

TONN 2 1 

TONN 3 2 

1,175.00 

2,980.00 

95,150.00 

$130.00 $152,750.00 

$150.00 $447,000.00 

$61.31 $5,834,050.00 

Unit Sub Total 4TONN 99,305.00 $64.79 $6,433,800.00 

Item Code 390144 Total No. of Proj. 4 $6,433,800.00 Total Amount 

390146 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING) 

TONN 1 2 

TONN 3 1 

73.00 

930.00 

$97.73 $7,134.00 

$103.00 $95,790.00 

Unit Sub Total 3TONN 1,003.00 $102.62 $102,924.00 

Item Code 390146 Total No. of Proj. 3 $102,924.00 Total Amount 

390160 ASPHALT CONCRETE (TYPE B) TONN 7 1 1.00 $750.00 $750.00 

Unit Sub Total 1TONN 1.00 $750.00 $750.00 

Item Code 390160 Total No. of Proj. 1 $750.00 Total Amount 

391003 PAVING ASPHALT (PAINT BINDER) TONN 8 3 

TONN 12 1 

640.00 

1.00 

$940.23 $601,750.00 

$1,100.00 $1,100.00 

Unit Sub Total 4TONN 641.00 $940.48 $602,850.00 

Item Code 391003 Total No. of Proj. 4 $602,850.00 Total Amount 

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TON 1 1 0.10 $500.00 $50.00 

Unit Sub Total 1TON 0.10 $500.00 $50.00 

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TONN 1 10 

TONN 2 1 

17.50 

56.00 

$1,861.83 $32,582.00 

$1.00 $56.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TONN 

TONN 

TONN 

TONN 

3 

4 

5 

8 

1 

2 

1 

1 

0.40 

618.00 

11.00 

26.00 

$100.00 

$2.43 

$575.00 

$1,300.00 

$40.00 

$1,500.00 

$6,325.00 

$33,800.00 

Unit Sub Total TONN 16 728.90 $101.94 $74,303.00 

Item Code 391005 Total No. of Proj. 17 Total Amount $74,353.00 

393001 PAVEMENT REINFORCING FABRIC M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

7 

8 

10 

2 

2 

5 

1 

2 

1 

14,580.00 

50,970.00 

3,050.00 

384,900.00 

23,400.00 

446,450.00 

22,300.00 

$5.50 

$3.17 

$5.46 

$1.32 

$1.00 

$1.51 

$2.87 

$80,196.00 

$161,658.50 

$16,645.00 

$509,760.00 

$23,400.00 

$673,050.00 

$64,001.00 

Unit Sub Total M2 23 945,650.00 $1.62 $1,528,710.50 

393001 PAVEMENT REINFORCING FABRIC SQYD 1 3 2,280.00 $1.94 $4,420.00 

Unit Sub Total SQYD 3 2,280.00 $1.94 $4,420.00 

Item Code 393001 Total No. of Proj. 26 Total Amount $1,533,130.50 

394001 PLACE ASPHALT CONCRETE DIKE M 

M 

M 

M 

M 

M 

M 

2 

4 

5 

7 

8 

11 

12 

3 

2 

1 

2 

1 

17 

1 

1,750.00 

14,820.00 

650.00 

452.00 

4,300.00 

26,610.00 

590.00 

$25.89 

$5.36 

$7.00 

$24.78 

$8.00 

$8.64 

$9.00 

$45,300.00 

$79,500.00 

$4,550.00 

$11,200.00 

$34,400.00 

$229,780.00 

$5,310.00 

Unit Sub Total M 27 49,172.00 $8.34 $410,040.00 

Item Code 394001 Total No. of Proj. 27 Total Amount $410,040.00 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

13 

10 

11 

17 

2,489.80 

11,044.50 

10,110.00 

26,017.00 

$66.90 

$14.64 

$22.82 

$20.27 

$166,560.00 

$161,721.00 

$230,758.00 

$527,241.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

M2 

M2 

M2 

M2 

M2 

5 

6 

7 

8 

9 

6 

17 

9 

10 

1 

1,838.00 

11,260.30 

8,585.00 

29,210.00 

45.00 

$20.21 

$21.66 

$42.61 

$12.81 

$20.00 

$37,140.00 

$243,910.50 

$365,808.00 

$374,213.00 

$900.00 

M2 

M2 

M2 

10 

11 

12 

5 

10 

5 

1,476.00 

3,148.00 

318.00 

$30.89 

$33.56 

$83.27 

$45,590.00 

$105,659.00 

$26,480.00 

Unit Sub Total M2 114 105,541.60 $21.66 $2,285,980.50 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

SQFT 2 1 440.00 $2.00 $880.00 

Unit Sub Total SQFT 1 440.00 $2.00 $880.00 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

5 

7 

12 

4 

5 

1 

1 

1 

1 

354.00 

388.00 

69.00 

5,560.00 

440.00 

3.50 

$83.59 

$32.60 

$125.00 

$7.90 

$6.00 

$100.00 

$29,590.00 

$12,650.00 

$8,625.00 

$43,924.00 

$2,640.00 

$350.00 

Unit Sub Total SQYD 13 6,814.50 $14.35 $97,779.00 

Item Code 394002 Total No. of Proj. 128 Total Amount $2,384,639.50 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 

LF 

LF 

LF 

1 

2 

3 

7 

3 

1 

1 

1 

5,155.00 

89.00 

380.00 

790.00 

$2.37 

$28.00 

$7.35 

$4.00 

$12,225.00 

$2,492.00 

$2,793.00 

$3,160.00 

Unit Sub Total LF 6 6,414.00 $3.22 $20,670.00 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

3 

5 

8 

2 

9 

8 

5 

4,216.00 

1,350.00 

3,146.00 

3,491.00 

177.00 

2,132.00 

12,412.50 

6,642.00 

$11.02 

$8.81 

$9.59 

$11.76 

$7.44 

$10.94 

$9.01 

$6.33 

$46,442.00 

$11,891.00 

$30,170.25 

$41,060.00 

$1,317.00 

$23,331.00 

$111,845.00 

$42,023.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 

M 

10 

12 

4 

2 

23,389.00 

8,738.00 

$4.39 

$6.00 

$102,573.20 

$52,420.00 

Unit Sub Total M 55 65,693.50 $7.05 $463,072.45 

Item Code 394040 Total No. of Proj. 61 Total Amount $483,742.45 

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 

LF 

LF 

LF 

1 

2 

3 

7 

1 

1 

2 

1 

76.00 

120.00 

1,294.00 

77.00 

$3.00 

$30.00 

$4.23 

$5.00 

$228.00 

$3,600.00 

$5,480.00 

$385.00 

LF 12 1 20.00 $140.00 $2,800.00 

Unit Sub Total LF 6 1,587.00 $7.87 $12,493.00 

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 

M 

1 

2 

2 

1 

30.00 

99.00 

$58.47 

$4.95 

$1,754.00 

$490.05 

M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

10 

12 

7 

10 

7 

6 

16 

3 

3 

4 

816.00 

1,852.00 

228.00 

601.00 

3,060.00 

204.00 

915.00 

179.00 

$39.57 

$13.82 

$31.10 

$10.07 

$16.04 

$16.68 

$5.06 

$8.82 

$32,289.50 

$25,593.50 

$7,090.00 

$6,055.00 

$49,078.00 

$3,403.60 

$4,631.00 

$1,578.00 

Unit Sub Total M 59 7,984.00 $16.53 $131,962.65 

Item Code 394044 Total No. of Proj. 65 Total Amount $144,455.65 

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) LF 3 1 610.00 $14.00 $8,540.00 

Unit Sub Total LF 1 610.00 $14.00 $8,540.00 

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

1 

3 

6 

3 

1 

1 

3 

3 

1 

370.00 

1,780.00 

5,310.00 

4,514.00 

130.00 

190.00 

1,527.00 

5,690.00 

130.00 

$5.00 

$22.58 

$6.50 

$6.47 

$35.00 

$29.00 

$9.12 

$5.46 

$37.00 

$1,850.00 

$40,200.00 

$34,505.00 

$29,197.50 

$4,550.00 

$5,510.00 

$13,920.00 

$31,050.00 

$4,810.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 12 3 750.00 $11.84 $8,880.00 

Unit Sub Total M 25 20,391.00 $8.56 $174,472.50 

Item Code 394046 Total No. of Proj. 26 Total Amount $183,012.50 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 

LF 

1 

2 

1 

1 

2,440.00 

30.00 

$1.50 

$8.00 

$3,660.00 

$240.00 

LF 3 1 150.00 $30.00 $4,500.00 

Unit Sub Total LF 3 2,620.00 $3.21 $8,400.00 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

6 

3 

7 

9 

12 

13 

4 

6 

1 

2,020.00 

2,950.00 

13,518.00 

18,280.00 

16,291.00 

33,505.00 

7,696.00 

17,250.00 

130.00 

$10.88 

$5.71 

$5.23 

$6.37 

$5.27 

$4.34 

$8.78 

$5.97 

$7.00 

$21,980.00 

$16,845.00 

$70,701.00 

$116,420.00 

$85,829.00 

$145,292.50 

$67,595.00 

$102,925.00 

$910.00 

M 

M 

10 

12 

7 

4 

7,008.00 

1,879.00 

$6.61 

$13.82 

$46,341.10 

$25,960.00 

Unit Sub Total M 72 120,527.00 $5.81 $700,798.60 

Item Code 394048 Total No. of Proj. 75 Total Amount $709,198.60 

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 

LF 

LF 

LF 

1 

2 

4 

7 

1 

2 

1 

1 

1,990.00 

710.00 

190.00 

590.00 

$3.00 

$14.51 

$18.75 

$5.00 

$5,970.00 

$10,300.00 

$3,562.50 

$2,950.00 

Unit Sub Total LF 5 3,480.00 $6.55 $22,782.50 

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

5 

3 

9 

13 

9 

11 

15 

8 

1,594.00 

1,580.00 

2,788.00 

7,286.00 

2,065.00 

2,940.00 

14,770.00 

4,396.00 

$8.52 

$15.94 

$11.12 

$9.42 

$12.90 

$13.52 

$10.67 

$7.40 

$13,578.00 

$25,188.00 

$30,994.50 

$68,662.50 

$26,648.00 

$39,749.00 

$157,642.00 

$32,551.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 

M 

10 

12 

2 

6 

1,670.00 

2,213.00 

$4.91 

$9.44 

$8,202.00 

$20,900.00 

Unit Sub Total M 81 41,302.00 $10.27 $424,115.00 

Item Code 394049 Total No. of Proj. 86 Total Amount $446,897.50 

394050 RUMBLE STRIP M 4 1 9,550.00 $1.20 $11,460.00 

Unit Sub Total M 1 9,550.00 $1.20 $11,460.00 

394050 RUMBLE STRIP STA 3 1 113.00 $104.00 $11,752.00 

Unit Sub Total STA 1 113.00 $104.00 $11,752.00 

Item Code 394050 Total No. of Proj. 2 Total Amount $23,212.00 

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS) 

M 10 1 206,000.00 $0.55 $113,300.00 

Unit Sub Total M 1 206,000.00 $0.55 $113,300.00 

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS) 

STA 

STA 

STA 

STA 

STA 

2 

6 

8 

10 

11 

1 

1 

2 

2 

1 

9.00 

10.00 

1,828.00 

116.00 

1.20 

$100.00 

$300.00 

$30.39 

$83.71 

$2,000.00 

$900.00 

$3,000.00 

$55,560.00 

$9,710.00 

$2,400.00 

Unit Sub Total STA 7 1,964.20 $36.44 $71,570.00 

Item Code 394052 Total No. of Proj. 8 Total Amount $184,870.00 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

LF 2 1 3,540.00 $0.85 $3,009.00 

Unit Sub Total LF 1 3,540.00 $0.85 $3,009.00 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

M 

M 

M 

M 

2 

3 

6 

10 

1 

1 

4 

1 

80.00 

2,170.00 

53,950.00 

1,600.00 

$110.00 

$2.75 

$1.04 

$5.25 

$8,800.00 

$5,967.50 

$56,280.00 

$8,400.00 

Unit Sub Total M 7 57,800.00 $1.37 $79,447.50 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

STA 

STA 

1 

2 

2 

3 

311.00 

1,114.00 

$190.64 

$81.58 

$59,290.00 

$90,880.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

STA 

STA 

STA 

STA 

STA 

STA 

STA 

3 

4 

5 

6 

7 

8 

9 

3 

3 

3 

2 

1 

2 

4 

963.00 

637.00 

2,382.00 

970.00 

340.00 

960.00 

1,353.00 

$41.56 

$64.36 

$117.90 

$32.02 

$30.00 

$52.67 

$69.56 

$40,024.00 

$41,000.00 

$280,842.40 

$31,055.00 

$10,200.00 

$50,560.00 

$94,114.00 

Unit Sub Total STA 23 9,030.00 $77.29 $697,965.40 

Item Code 394054 Total No. of Proj. 31 Total Amount $780,421.90 

395000 LIQUID ASPHALT (PRIME COAT) TONN 

TONN 

TONN 

TONN 

3 

4 

8 

12 

1 

3 

1 

1 

2.00 

185.00 

1.20 

8.00 

$2,600.00 

$239.19 

$6,500.00 

$400.00 

$5,200.00 

$44,250.00 

$7,800.00 

$3,200.00 

Unit Sub Total TONN 6 196.20 $308.10 $60,450.00 

Item Code 395000 Total No. of Proj. 6 Total Amount $60,450.00 

395001 LIQUID ASPHALT, SC-70 (PRIME COAT) TONN 4 1 2.10 $900.00 $1,890.00 

Unit Sub Total TONN 1 2.10 $900.00 $1,890.00 

Item Code 395001 Total No. of Proj. 1 Total Amount $1,890.00 

395101 LIQUID ASPHALT, SC-250 (PRIME COAT) TONN 6 1 5.00 $450.00 $2,250.00 

Unit Sub Total TONN 1 5.00 $450.00 $2,250.00 

Item Code 395101 Total No. of Proj. 1 Total Amount $2,250.00 

395601 LIQUID ASPHALT, MC-250 (PRIME COAT) TONN 7 1 7.00 $498.00 $3,486.00 

Unit Sub Total TONN 1 7.00 $498.00 $3,486.00 

Item Code 395601 Total No. of Proj. 1 Total Amount $3,486.00 

397001 ASPHALTIC EMULSION (PAINT BINDER) TON 

TON 

TON 

TON 

TON 

1 

5 

6 

8 

11 

1 

4 

3 

1 

3 

0.80 

294.00 

88.00 

89.00 

175.00 

$2,500.00 

$454.83 

$185.23 

$486.07 

$755.80 

$2,000.00 

$133,720.00 

$16,300.00 

$43,260.23 

$132,264.44 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total TON 12 646.80 $506.41 $327,544.67 

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

4 

17 

12 

17 

1 

16 

11 

8 

8 

1.00 

277.00 

2,089.20 

521.40 

618.40 

10.00 

829.00 

710.00 

171.90 

424.00 

$1,000.00 

$708.23 

$491.87 

$325.50 

$211.57 

$500.00 

$507.98 

$461.38 

$575.28 

$463.87 

$1,000.00 

$196,179.20 

$1,027,620.00 

$169,717.20 

$130,835.80 

$5,000.00 

$421,116.21 

$327,577.00 

$98,890.00 

$196,680.00 

Unit Sub Total TONN 95 5,651.90 $455.53 $2,574,615.41 

Item Code 397001 Total No. of Proj. 107 Total Amount $2,902,160.08 

401000 CONCRETE PAVEMENT CY 8 1 460.00 $375.00 $172,500.00 

Unit Sub Total CY 1 460.00 $375.00 $172,500.00 

401000 CONCRETE PAVEMENT M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

6 

7 

8 

10 

11 

12 

2 

4 

1 

3 

10 

5 

1 

7 

1 

386.00 

112,560.00 

6,490.00 

27,220.00 

75,982.00 

35,310.00 

65.00 

26,190.00 

400.00 

$954.69 

$283.34 

$385.00 

$199.40 

$255.28 

$327.92 

$500.00 

$259.11 

$405.00 

$368,510.00 

$31,893,000.00 

$2,498,650.00 

$5,427,560.00 

$19,396,800.00 

$11,578,800.00 

$32,500.00 

$6,786,100.00 

$162,000.00 

Unit Sub Total M3 34 284,603.00 $274.57 $78,143,920.00 

Item Code 401000 Total No. of Proj. 35 Total Amount $78,316,420.00 

401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 

M3 

M3 

6 

7 

8 

1 

1 

1 

170.00 

130.00 

1,760.00 

$850.00 

$400.00 

$335.00 

$144,500.00 

$52,000.00 

$589,600.00 

Unit Sub Total M3 3 2,060.00 $381.60 $786,100.00 

Item Code 401066 Total No. of Proj. 3 Total Amount $786,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

401082 SHOULDER RUMBLE STRIP (PCC, GROUND-IN 
INDENTATIONS) 

STA 

STA 

3 

8 

3 

1 

370.00 

130.00 

$456.49 

$324.00 

$168,900.00 

$42,120.00 

Unit Sub Total STA 4 500.00 $422.04 $211,020.00 

Item Code 401082 Total No. of Proj. 4 Total Amount $211,020.00 

401102 CONCRETE PAVEMENT (WEIGH-IN-MOTION) M3 7 1 650.00 $900.00 $585,000.00 

Unit Sub Total M3 1 650.00 $900.00 $585,000.00 

Item Code 401102 Total No. of Proj. 1 Total Amount $585,000.00 

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

CY 

CY 

CY 

CY 

3 

4 

6 

11 

1 

1 

1 

1 

710.00 

450.00 

990.00 

650.00 

$724.00 

$632.00 

$528.00 

$694.00 

$514,040.00 

$284,400.00 

$522,720.00 

$451,100.00 

Unit Sub Total CY 4 2,800.00 $632.95 $1,772,260.00 

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

1 

1 

1 

6 

1 

4 

7 

3 

1 

2 

510.00 

320.00 

1,040.00 

10,988.00 

800.00 

2,212.00 

2,514.00 

3,400.00 

200.00 

2,480.00 

$710.00 

$1,342.00 

$600.00 

$748.15 

$825.00 

$714.01 

$1,016.28 

$857.03 

$1,500.00 

$815.19 

$362,100.00 

$429,440.00 

$624,000.00 

$8,220,700.00 

$660,000.00 

$1,579,400.00 

$2,554,940.00 

$2,913,910.00 

$300,000.00 

$2,021,680.00 

Unit Sub Total M3 27 24,464.00 $803.88 $19,666,170.00 

Item Code 401108 Total No. of Proj. 31 Total Amount $21,438,430.00 

404092 SEAL PAVEMENT JOINT LF 

LF 

LF 

7 

8 

11 

1 

1 

1 

3,730.00 

1,500.00 

2,930.00 

$12.00 

$5.00 

$4.00 

$44,760.00 

$7,500.00 

$11,720.00 

Unit Sub Total LF 3 8,160.00 $7.84 $63,980.00 

404092 SEAL PAVEMENT JOINT M 1 1 63.00 $40.00 $2,520.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

404092 SEAL PAVEMENT JOINT M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

6 

7 

8 

10 

11 

12 

2 

4 

2 

3 

9 

5 

1 

7 

1 

478.00 

172,520.00 

13,610.00 

52,540.00 

73,991.00 

42,060.00 

400.00 

37,839.00 

300.00 

$35.70 

$7.82 

$20.68 

$12.26 

$11.14 

$9.57 

$14.00 

$4.21 

$17.50 

$17,066.00 

$1,349,080.00 

$281,500.00 

$644,052.00 

$824,039.00 

$402,680.00 

$5,600.00 

$159,160.00 

$5,250.00 

Unit Sub Total M 35 393,801.00 $9.37 $3,690,947.00 

Item Code 404092 Total No. of Proj. 38 Total Amount $3,754,927.00 

404094 SEAL LONGITUDINAL ISOLATION JOINT LF 

LF 

8 

11 

1 

1 

3,580.00 

180.00 

$5.00 

$6.00 

$17,900.00 

$1,080.00 

Unit Sub Total LF 2 3,760.00 $5.05 $18,980.00 

404094 SEAL LONGITUDINAL ISOLATION JOINT M 

M 

M 

M 

M 

M 

2 

3 

6 

7 

8 

11 

1 

4 

2 

8 

2 

5 

120.00 

3,320.00 

1,340.00 

54,438.00 

11,030.00 

9,440.00 

$21.00 

$10.77 

$37.09 

$12.78 

$24.17 

$6.10 

$2,520.00 

$35,740.00 

$49,698.00 

$695,962.00 

$266,620.00 

$57,600.00 

Unit Sub Total M 22 79,688.00 $13.91 $1,108,140.00 

Item Code 404094 Total No. of Proj. 24 Total Amount $1,127,120.00 

405030 PORTLAND CEMENT CONCRETE BASE M3 

M3 

4 

6 

1 

1 

250.00 

93.00 

$400.00 

$630.00 

$100,000.00 

$58,590.00 

Unit Sub Total M3 2 343.00 $462.36 $158,590.00 

Item Code 405030 Total No. of Proj. 2 Total Amount $158,590.00 

406003 TIE BAR (DRILL AND BOND) EA 

EA 

7 

11 

3 

2 

7,589.00 

1,520.00 

$16.04 

$21.84 

$121,750.00 

$33,200.00 

Unit Sub Total EA 5 9,109.00 $17.01 $154,950.00 

Item Code 406003 Total No. of Proj. 5 Total Amount $154,950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

410101 DRILL HOLE (SUBSEALING) 

Unit Sub Total 

EA 

EA 

7 1 

1 

30.00 

30.00 

$1,300.00 

$1,300.00 

$39,000.00 

$39,000.00 

Item Code 410101 Total No. of Proj. 1 Total Amount $39,000.00 

410105 GROUT (SUBSEALING) 

Unit Sub Total 

TONN 

TONN 

7 1 

1 

7.00 

7.00 

$500.00 

$500.00 

$3,500.00 

$3,500.00 

Item Code 410105 Total No. of Proj. 1 Total Amount $3,500.00 

413115 SEAL JOINT (EXISTING CONCRETE PAVEMENT) M 

M 

7 

11 

1 

1 

63,900.00 

2,330.00 

$8.80 

$15.00 

$562,320.00 

$34,950.00 

Unit Sub Total M 2 66,230.00 $9.02 $597,270.00 

Item Code 413115 Total No. of Proj. 2 Total Amount $597,270.00 

414111 ROUT AND SEAL RANDOM CRACKS M 4 1 2,000.00 $21.00 $42,000.00 

Unit Sub Total M 1 2,000.00 $21.00 $42,000.00 

Item Code 414111 Total No. of Proj. 1 Total Amount $42,000.00 

415101 CRACK EXISTING CONCRETE PAVEMENT M2 

M2 

M2 

M2 

M2 

3 

4 

5 

6 

7 

2 

3 

1 

1 

1 

80,100.00 

182,910.00 

4,620.00 

97,700.00 

245,000.00 

$1.30 

$0.99 

$6.00 

$0.85 

$1.50 

$104,070.00 

$181,357.00 

$27,720.00 

$83,045.00 

$367,500.00 

Unit Sub Total M2 8 610,330.00 $1.25 $763,692.00 

Item Code 415101 Total No. of Proj. 8 Total Amount $763,692.00 

420102 GROOVE EXISTING CONCRETE PAVEMENT M2 

M2 

11 

12 

1 

3 

7,540.00 

33,700.00 

$11.00 

$5.60 

$82,940.00 

$188,757.00 

Unit Sub Total M2 4 41,240.00 $6.59 $271,697.00 

Item Code 420102 Total No. of Proj. 4 Total Amount $271,697.00 

420201 GRIND EXISTING CONCRETE PAVEMENT M2 

M2 

M2 

M2 

1 

2 

3 

4 

1 

1 

2 

4 

1,790.00 

2,020.00 

54,600.00 

888,850.00 

$15.00 

$10.00 

$12.04 

$6.53 

$26,850.00 

$20,200.00 

$657,600.00 

$5,801,310.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

420201 GRIND EXISTING CONCRETE PAVEMENT M2 

M2 

M2 

M2 

M2 

6 

7 

8 

11 

12 

4 

7 

5 

3 

3 

663,970.00 

168,560.00 

1,245,600.00 

93,180.00 

1,054,100.00 

$4.38 

$9.63 

$4.98 

$5.23 

$5.49 

$2,906,505.00 

$1,623,810.00 

$6,197,680.00 

$487,500.00 

$5,784,360.00 

420201 

Unit Sub Total 

GRIND EXISTING CONCRETE PAVEMENT 

M2 

SQYD 

SQYD 

SQYD 

3 

7 

8 

30 

2 

1 

1 

4,172,670.00 

108.00 

4,360.00 

402,000.00 

$5.63 

$138.50 

$9.70 

$3.97 

$23,505,815.00 

$14,958.00 

$42,292.00 

$1,595,940.00 

Unit Sub Total SQYD 4 406,468.00 $4.07 $1,653,190.00 

Item Code 420201 Total No. of Proj. 34 Total Amount $25,159,005.00 

490505 FURNISH STEEL PILING (HP 250 X 62) 

Unit Sub Total 

M 

M 

8 1 

1 

850.00 

850.00 

$70.00 

$70.00 

$59,500.00 

$59,500.00 

Item Code 490505 Total No. of Proj. 1 Total Amount $59,500.00 

490506 DRIVE STEEL PILE (HP 250 X 62) 

Unit Sub Total 

EA 

EA 

8 1 

1 

72.00 

72.00 

$1,500.00 

$1,500.00 

$108,000.00 

$108,000.00 

Item Code 490506 Total No. of Proj. 1 Total Amount $108,000.00 

490511 FURNISH STEEL PILING (HP 250 X 85) M 

M 

3 

8 

1 

1 

883.00 

1,592.00 

$100.00 

$95.00 

$88,300.00 

$151,240.00 

Unit Sub Total M 2 2,475.00 $96.78 $239,540.00 

Item Code 490511 Total No. of Proj. 2 Total Amount $239,540.00 

490512 DRIVE STEEL PILE (HP 250 X 85) EA 

EA 

3 

8 

1 

1 

114.00 

104.00 

$2,400.00 

$1,500.00 

$273,600.00 

$156,000.00 

Unit Sub Total EA 2 218.00 $1,970.64 $429,600.00 

Item Code 490512 Total No. of Proj. 2 Total Amount $429,600.00 

490566 FURNISH STEEL PILING (HP 360 X 132) M 

M 

5 

11 

1 

1 

683.00 

6,800.00 

$180.00 

$60.00 

$122,940.00 

$408,000.00 

Unit Sub Total M 2 7,483.00 $70.95 $530,940.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 490566 Total No. of Proj. 2 Total Amount $530,940.00 

490567 DRIVE STEEL PILE (HP 360 X 132) EA 

EA 

5 

11 

1 

1 

34.00 

583.00 

$3,200.00 

$3,000.00 

$108,800.00 

$1,749,000.00 

Unit Sub Total EA 2 617.00 $3,011.02 $1,857,800.00 

Item Code 490567 Total No. of Proj. 2 Total Amount $1,857,800.00 

490570 FURNISH STEEL PILING (HP 360 X 174) M 

M 

8 

11 

1 

1 

6,833.00 

2,725.00 

$195.00 

$70.00 

$1,332,435.00 

$190,750.00 

Unit Sub Total M 2 9,558.00 $159.36 $1,523,185.00 

Item Code 490570 Total No. of Proj. 2 Total Amount $1,523,185.00 

490571 DRIVE STEEL PILE (HP 360 X 174) EA 

EA 

8 

11 

1 

1 

527.00 

265.00 

$1,600.00 

$3,000.00 

$843,200.00 

$795,000.00 

Unit Sub Total EA 2 792.00 $2,068.43 $1,638,200.00 

Item Code 490571 Total No. of Proj. 2 Total Amount $1,638,200.00 

490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 

M 

M 

M 

M 

M 

M 

1 

4 

6 

7 

8 

10 

11 

1 

1 

1 

5 

1 

1 

1 

10.00 

174.00 

2,489.00 

16,676.00 

2,293.00 

40.00 

192.00 

$125.00 

$430.00 

$175.00 

$181.20 

$331.00 

$400.00 

$245.00 

$1,250.00 

$74,820.00 

$435,575.00 

$3,021,760.00 

$758,983.00 

$16,000.00 

$47,040.00 

Unit Sub Total M 11 21,874.00 $199.11 $4,355,428.00 

Item Code 490655 Total No. of Proj. 11 Total Amount $4,355,428.00 

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 

M 

M 

M 

M 

4 

7 

8 

10 

11 

1 

2 

2 

1 

2 

897.00 

2,682.00 

307.00 

585.00 

760.00 

$710.00 

$415.26 

$896.95 

$600.00 

$208.57 

$636,870.00 

$1,113,726.00 

$275,364.00 

$351,000.00 

$158,516.00 

Unit Sub Total M 8 5,231.00 $484.70 $2,535,476.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 490657 Total No. of Proj. 8 Total Amount $2,535,476.00 

490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 4 1 

M 7 2 

M 8 1 

M 11 1 

1,500.00 

1,111.00 

147.00 

1,217.00 

$600.00 

$446.13 

$3,500.00 

$200.00 

$900,000.00 

$495,646.00 

$514,500.00 

$243,400.00 

Unit Sub Total 5M 3,975.00 $541.77 $2,153,546.00 

Item Code 490658 Total No. of Proj. 5 Total Amount $2,153,546.00 

490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 7 1 

M 11 1 

270.00 

226.00 

$1,200.00 

$1,200.00 

$324,000.00 

$271,200.00 

Unit Sub Total 2M 496.00 $1,200.00 $595,200.00 

Item Code 490663 Total No. of Proj. 2 Total Amount $595,200.00 

490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 11 1 150.00 $14,200.00 $2,130,000.00 

Unit Sub Total 1M 150.00 $14,200.00 $2,130,000.00 

Item Code 490669 Total No. of Proj. 1 Total Amount $2,130,000.00 

490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 

M 10 1 

172.00 

96.00 

$3,500.00 

$8,500.00 

$602,000.00 

$816,000.00 

Unit Sub Total 2M 268.00 $5,291.04 $1,418,000.00 

Item Code 490671 Total No. of Proj. 2 Total Amount $1,418,000.00 

490673 3.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 11 1 74.00 $37,607.00 $2,782,918.00 

Unit Sub Total 1M 74.00 $37,607.00 $2,782,918.00 

Item Code 490673 Total No. of Proj. 1 Total Amount $2,782,918.00 

490675 900 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 7 1 

M 8 1 

46.50 

221.00 

$800.00 

$1,000.00 

$37,200.00 

$221,000.00 

Unit Sub Total 2M 267.50 $965.23 $258,200.00 

Item Code 490675 Total No. of Proj. 2 Total Amount $258,200.00 

490676 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 5 1 186.00 $2,100.00 $390,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490676 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 8 1 78.00 $1,700.00 $132,600.00 

Unit Sub Total M 2 264.00 $1,981.82 $523,200.00 

Item Code 490676 Total No. of Proj. 2 Total Amount $523,200.00 

490680 2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 

M 

3 

11 

1 

1 

150.00 

55.00 

$4,000.00 

$26,840.00 

$600,000.00 

$1,476,200.00 

Unit Sub Total M 2 205.00 $10,127.80 $2,076,200.00 

Item Code 490680 Total No. of Proj. 2 Total Amount $2,076,200.00 

490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) M 

M 

M 

3 

4 

5 

1 

1 

1 

796.00 

10,512.00 

2,653.00 

$200.00 

$200.00 

$95.00 

$159,200.00 

$2,102,400.00 

$252,035.00 

Unit Sub Total M 3 13,961.00 $180.05 $2,513,635.00 

Item Code 490700 Total No. of Proj. 3 Total Amount $2,513,635.00 

490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) EA 

EA 

EA 

3 

4 

5 

1 

1 

1 

36.00 

462.00 

138.00 

$2,000.00 

$1,200.00 

$1,400.00 

$72,000.00 

$554,400.00 

$193,200.00 

Unit Sub Total EA 3 636.00 $1,288.68 $819,600.00 

Item Code 490701 Total No. of Proj. 3 Total Amount $819,600.00 

490753 FURNISH PILING (CLASS 625) M 

M 

4 

7 

1 

2 

663.00 

1,757.00 

$100.00 

$78.74 

$66,300.00 

$138,341.00 

Unit Sub Total M 3 2,420.00 $84.56 $204,641.00 

Item Code 490753 Total No. of Proj. 3 Total Amount $204,641.00 

490754 DRIVE PILE (CLASS 625) EA 

EA 

4 

7 

1 

2 

33.00 

121.00 

$1,650.00 

$1,927.69 

$54,450.00 

$233,250.00 

Unit Sub Total EA 3 154.00 $1,868.18 $287,700.00 

Item Code 490754 Total No. of Proj. 3 Total Amount $287,700.00 

490770 FURNISH PILING (CLASS 625) (ALTERNATIVE V) M 

M 

4 

8 

1 

1 

166.00 

7,662.00 

$90.00 

$78.00 

$14,940.00 

$597,636.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 7,828.00 $78.25 $612,576.00 

Item Code 490770 Total No. of Proj. 2 Total Amount $612,576.00 

490771 DRIVE PILE (CLASS 625) (ALTERNATIVE V) 

Unit Sub Total 

EA 

EA 

EA 

4 

8 

1 

1 

2 

9.00 

636.00 

645.00 

$5,640.00 

$2,000.00 

$2,050.79 

$50,760.00 

$1,272,000.00 

$1,322,760.00 

Item Code 490771 Total No. of Proj. 2 Total Amount $1,322,760.00 

490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) 

Unit Sub Total 

M 

M 

M 

M 

3 

4 

6 

1 

2 

1 

4 

3,183.00 

23,611.00 

1,902.00 

28,696.00 

$160.00 

$153.54 

$17.50 

$145.24 

$509,280.00 

$3,625,195.00 

$33,285.00 

$4,167,760.00 

Item Code 490772 Total No. of Proj. 4 Total Amount $4,167,760.00 

490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) 

Unit Sub Total 

EA 

EA 

EA 

EA 

3 

4 

6 

1 

2 

1 

4 

180.00 

1,150.00 

120.00 

1,450.00 

$2,000.00 

$1,113.91 

$3,105.00 

$1,388.69 

$360,000.00 

$1,281,000.00 

$372,600.00 

$2,013,600.00 

Item Code 490773 Total No. of Proj. 4 Total Amount $2,013,600.00 

490801 STEEL SHEET PILING M2 6 1 110.00 $450.00 $49,500.00 

Unit Sub Total M2 1 110.00 $450.00 $49,500.00 

Item Code 490801 Total No. of Proj. 1 Total Amount $49,500.00 

491007 FURNISH PILING (CLASS 400) 

Unit Sub Total 

M 

M 

M 

4 

7 

1 

2 

3 

165.00 

1,544.00 

1,709.00 

$60.00 

$70.00 

$69.03 

$9,900.00 

$108,080.00 

$117,980.00 

Item Code 491007 Total No. of Proj. 3 Total Amount $117,980.00 

491008 DRIVE PILE (CLASS 400) 

Unit Sub Total 

EA 

EA 

EA 

4 

7 

1 

2 

3 

8.00 

135.00 

143.00 

$5,000.00 

$2,546.96 

$2,684.20 

$40,000.00 

$343,840.00 

$383,840.00 

Item Code 491008 Total No. of Proj. 3 Total Amount $383,840.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

491012 FURNISH PILING (CLASS 400) (ALTERNATIVE W) M 

M 

3 

4 

1 

1 

96.00 

815.00 

$150.00 

$110.00 

$14,400.00 

$89,650.00 

Unit Sub Total M 2 911.00 $114.22 $104,050.00 

Item Code 491012 Total No. of Proj. 2 Total Amount $104,050.00 

491013 DRIVE PILE (CLASS 400) (ALTERNATIVE W) EA 

EA 

3 

4 

1 

1 

6.00 

50.00 

$7,000.00 

$2,000.00 

$42,000.00 

$100,000.00 

Unit Sub Total EA 2 56.00 $2,535.71 $142,000.00 

Item Code 491013 Total No. of Proj. 2 Total Amount $142,000.00 

493487 2.4 M PERMANENT STEEL CASING M 3 1 172.00 $10,000.00 $1,720,000.00 

Unit Sub Total M 1 172.00 $10,000.00 $1,720,000.00 

Item Code 493487 Total No. of Proj. 1 Total Amount $1,720,000.00 

498024 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (BARRIER) 

Unit Sub Total 

M 

M 

4 1 

1 

55.00 

55.00 

$400.00 

$400.00 

$22,000.00 

$22,000.00 

Item Code 498024 Total No. of Proj. 1 Total Amount $22,000.00 

498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL) 

M 

M 

4 

7 

1 

1 

4,820.00 

25,200.00 

$270.00 

$235.00 

$1,301,400.00 

$5,922,000.00 

Unit Sub Total M 2 30,020.00 $240.62 $7,223,400.00 

Item Code 498027 Total No. of Proj. 2 Total Amount $7,223,400.00 

498030 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL) 

M 7 1 80.00 $1,115.00 $89,200.00 

Unit Sub Total M 1 80.00 $1,115.00 $89,200.00 

Item Code 498030 Total No. of Proj. 1 Total Amount $89,200.00 

499011 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (RETAINING WALL) 

Unit Sub Total 

M 

M 

4 1 

1 

183.00 

183.00 

$720.00 

$720.00 

$131,760.00 

$131,760.00 

Item Code 499011 Total No. of Proj. 1 Total Amount $131,760.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (610 MM) 

M 4 1 584.00 $670.00 $391,280.00 

Unit Sub Total M 1 584.00 $670.00 $391,280.00 

Item Code 499030 Total No. of Proj. 1 Total Amount $391,280.00 

499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(610 MM) 

EA 4 1 24.00 $4,000.00 $96,000.00 

Unit Sub Total EA 1 24.00 $4,000.00 $96,000.00 

Item Code 499031 Total No. of Proj. 1 Total Amount $96,000.00 

499042 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (914 MM) 

M 4 1 194.00 $615.00 $119,310.00 

Unit Sub Total M 1 194.00 $615.00 $119,310.00 

Item Code 499042 Total No. of Proj. 1 Total Amount $119,310.00 

499043 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(914 MM) 

EA 4 1 5.00 $18,000.00 $90,000.00 

Unit Sub Total EA 1 5.00 $18,000.00 $90,000.00 

Item Code 499043 Total No. of Proj. 1 Total Amount $90,000.00 

500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

6 

7 

8 

10 

11 

1 

1 

3 

2 

2 

2 

3 

2 

1 

1.00 

1.00 

3.00 

2.00 

2.00 

2.00 

3.00 

2.00 

1.00 

$47,900.00 

$300,000.00 

$206,666.67 

$72,500.00 

$256,500.00 

$103,000.00 

$252,500.00 

$177,500.00 

$850,000.00 

$47,900.00 

$300,000.00 

$620,000.00 

$145,000.00 

$513,000.00 

$206,000.00 

$757,500.00 

$355,000.00 

$850,000.00 

Unit Sub Total LS 17 17.00 $223,200.00 $3,794,400.00 

Item Code 500001 Total No. of Proj. 17 Total Amount $3,794,400.00 

500020 PRESTRESSING PRECAST GIRDER LS 8 1 1.00 $75,000.00 $75,000.00 

Unit Sub Total LS 1 1.00 $75,000.00 $75,000.00 

Item Code 500020 Total No. of Proj. 1 Total Amount $75,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

500050 TIEBACK ANCHOR EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

7 

8 

11 

12 

1 

2 

1 

1 

1 

1 

135.00 

245.00 

448.00 

36.00 

138.00 

342.00 

$6,400.00 

$2,866.12 

$5,300.00 

$2,400.00 

$1,700.00 

$6,850.00 

$864,000.00 

$702,200.00 

$2,374,400.00 

$86,400.00 

$234,600.00 

$2,342,700.00 

Unit Sub Total EA 7 1,344.00 $4,913.91 $6,604,300.00 

Item Code 500050 Total No. of Proj. 7 Total Amount $6,604,300.00 

500060 TIEDOWN ANCHOR EA 

EA 

7 

10 

1 

1 

12.00 

8.00 

$12,700.00 

$7,000.00 

$152,400.00 

$56,000.00 

Unit Sub Total EA 2 20.00 $10,420.00 $208,400.00 

Item Code 500060 Total No. of Proj. 2 Total Amount $208,400.00 

510050 STRUCTURAL CONCRETE M3 

M3 

3 

7 

1 

2 

10.50 

2,739.00 

$2,000.00 

$1,600.00 

$21,000.00 

$4,382,400.00 

Unit Sub Total M3 3 2,749.50 $1,601.53 $4,403,400.00 

Item Code 510050 Total No. of Proj. 3 Total Amount $4,403,400.00 

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

10 

11 

1 

2 

3 

4 

2 

5 

7 

2 

2 

56.00 

576.00 

2,905.00 

395.00 

1,837.00 

1,124.00 

3,575.00 

1,160.00 

1,855.00 

$330.00 

$764.71 

$608.47 

$518.18 

$434.11 

$630.80 

$588.26 

$513.60 

$325.47 

$18,480.00 

$440,475.00 

$1,767,600.00 

$204,680.00 

$797,455.00 

$709,020.00 

$2,103,034.00 

$595,775.00 

$603,750.00 

Unit Sub Total M3 28 13,483.00 $536.99 $7,240,269.00 

Item Code 510051 Total No. of Proj. 28 Total Amount $7,240,269.00 

510053 STRUCTURAL CONCRETE, BRIDGE CY 

CY 

CY 

CY 

1 

4 

5 

7 

1 

6 

1 

1 

25.00 

290.30 

6.00 

158.00 

$1,200.00 

$656.72 

$750.00 

$1,045.00 

$30,000.00 

$190,645.00 

$4,500.00 

$165,110.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510053 STRUCTURAL CONCRETE, BRIDGE CY 8 2 19.00 $1,147.37 $21,800.00 

Unit Sub Total CY 11 498.30 $826.92 $412,055.00 

510053 STRUCTURAL CONCRETE, BRIDGE M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

10 

11 

1 

3 

7 

5 

2 

9 

6 

2 

2 

417.00 

7,830.00 

15,928.30 

2,388.00 

8,551.00 

5,975.00 

17,289.00 

7,280.00 

14,834.00 

$1,100.00 

$986.83 

$1,095.29 

$1,374.34 

$678.34 

$1,179.45 

$838.14 

$786.32 

$525.50 

$458,700.00 

$7,726,890.00 

$17,446,170.00 

$3,281,930.00 

$5,800,504.00 

$7,047,200.00 

$14,490,630.00 

$5,724,400.00 

$7,795,320.00 

Unit Sub Total M3 37 80,492.30 $866.81 $69,771,744.00 

Item Code 510053 Total No. of Proj. 48 Total Amount $70,183,799.00 

510059 STRUCTURE CONCRETE, RETAINING WALL 
(SOUND WALL) 

M3 

M3 

4 

7 

1 

1 

2,580.00 

290.00 

$725.00 

$600.00 

$1,870,500.00 

$174,000.00 

Unit Sub Total M3 2 2,870.00 $712.37 $2,044,500.00 

Item Code 510059 Total No. of Proj. 2 Total Amount $2,044,500.00 

510060 STRUCTURAL CONCRETE, RETAINING WALL CY 1 1 327.00 $1,100.00 $359,700.00 

Unit Sub Total CY 1 327.00 $1,100.00 $359,700.00 

510060 STRUCTURAL CONCRETE, RETAINING WALL M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

11 

12 

1 

4 

9 

4 

2 

7 

4 

3 

3 

223.00 

5,112.40 

13,572.00 

1,682.60 

1,363.00 

15,386.00 

11,629.00 

3,088.00 

228.00 

$1,290.00 

$1,006.71 

$694.29 

$1,028.82 

$719.49 

$555.34 

$420.72 

$935.17 

$844.65 

$287,670.00 

$5,146,685.00 

$9,422,883.00 

$1,731,090.00 

$980,662.00 

$8,544,442.00 

$4,892,546.00 

$2,887,800.00 

$192,581.00 

Unit Sub Total M3 37 52,284.00 $651.95 $34,086,359.00 

Item Code 510060 Total No. of Proj. 38 Total Amount $34,446,059.00 

510069 STRUCTURE CONCRETE (PUMPING PLANT) M3 4 1 720.00 $880.00 $633,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510069 STRUCTURE CONCRETE (PUMPING PLANT) M3 7 1 10.00 $6,000.00 $60,000.00 

Unit Sub Total M3 2 730.00 $950.14 $693,600.00 

Item Code 510069 Total No. of Proj. 2 Total Amount $693,600.00 

510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

5 

7 

8 

11 

1 

3 

2 

1 

2 

1 

67.00 

3,385.00 

285.00 

54.00 

739.00 

260.00 

$1,600.00 

$443.27 

$806.74 

$1,250.00 

$364.92 

$400.00 

$107,200.00 

$1,500,480.00 

$229,920.00 

$67,500.00 

$269,675.00 

$104,000.00 

Unit Sub Total M3 10 4,790.00 $475.74 $2,278,775.00 

Item Code 510072 Total No. of Proj. 10 Total Amount $2,278,775.00 

510085 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE EQ) 

M3 

M3 

M3 

4 

7 

8 

1 

1 

1 

32.00 

42.00 

51.00 

$1,500.00 

$1,750.00 

$1,350.00 

$48,000.00 

$73,500.00 

$68,850.00 

Unit Sub Total M3 3 125.00 $1,522.80 $190,350.00 

Item Code 510085 Total No. of Proj. 3 Total Amount $190,350.00 

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

5 

6 

7 

8 

10 

11 

1 

4 

3 

1 

3 

4 

1 

2 

190.00 

759.00 

361.00 

987.00 

643.00 

1,867.00 

70.00 

1,008.00 

$1,385.00 

$801.54 

$814.21 

$975.00 

$991.21 

$539.84 

$1,000.00 

$903.92 

$263,150.00 

$608,370.11 

$293,930.00 

$962,325.00 

$637,350.00 

$1,007,890.00 

$70,000.00 

$911,150.00 

Unit Sub Total M3 19 5,885.00 $807.84 $4,754,165.11 

Item Code 510086 Total No. of Proj. 19 Total Amount $4,754,165.11 

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R) 

CY 

CY 

CY 

2 

4 

8 

1 

1 

1 

392.00 

48.00 

80.00 

$1,000.00 

$1,900.00 

$1,500.00 

$392,000.00 

$91,200.00 

$120,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total CY 3 520.00 $1,160.00 $603,200.00 

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

7 

8 

11 

12 

1 

3 

5 

1 

2 

11 

5 

2 

2 

289.00 

2,149.00 

1,629.00 

80.00 

100.00 

3,228.00 

3,607.00 

327.00 

290.00 

$1,400.00 

$1,284.16 

$1,357.01 

$3,000.00 

$2,553.50 

$1,580.86 

$1,196.02 

$1,422.78 

$1,782.76 

$404,600.00 

$2,759,650.00 

$2,210,575.00 

$240,000.00 

$255,350.00 

$5,103,026.00 

$4,314,055.00 

$465,250.00 

$517,000.00 

Unit Sub Total M3 32 11,699.00 $1,390.67 $16,269,506.00 

Item Code 510087 Total No. of Proj. 35 Total Amount $16,872,706.00 

510088 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N MODIFIED) 

M3 

M3 

M3 

4 

6 

11 

1 

1 

1 

10.00 

89.00 

515.00 

$1,500.00 

$700.00 

$830.00 

$15,000.00 

$62,300.00 

$427,450.00 

Unit Sub Total M3 3 614.00 $822.07 $504,750.00 

Item Code 510088 Total No. of Proj. 3 Total Amount $504,750.00 

510104 CLASS A CONCRETE (BOX CULVERT) M3 4 1 12.00 $6,500.00 $78,000.00 

Unit Sub Total M3 1 12.00 $6,500.00 $78,000.00 

Item Code 510104 Total No. of Proj. 1 Total Amount $78,000.00 

510127 CLASS 2 CONCRETE (STRUCTURE) M3 5 1 212.00 $1,236.00 $262,032.00 

Unit Sub Total M3 1 212.00 $1,236.00 $262,032.00 

Item Code 510127 Total No. of Proj. 1 Total Amount $262,032.00 

510129 CLASS 2 CONCRETE (BOX CULVERT) M3 

M3 

M3 

M3 

M3 

M3 

4 

5 

6 

8 

9 

11 

2 

1 

1 

1 

1 

1 

424.00 

140.00 

14.00 

200.00 

307.00 

1,642.00 

$1,095.52 

$850.00 

$1,600.00 

$2,600.00 

$1,160.00 

$540.00 

$464,500.00 

$119,000.00 

$22,400.00 

$520,000.00 

$356,120.00 

$886,680.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 7 2,727.00 $868.61 $2,368,700.00 

Item Code 510129 Total No. of Proj. 7 Total Amount $2,368,700.00 

510133 CLASS 2 CONCRETE (RETAINING WALL) 

Unit Sub Total 

M3 

M3 

11 1 

1 

67.00 

67.00 

$1,137.00 

$1,137.00 

$76,179.00 

$76,179.00 

Item Code 510133 Total No. of Proj. 1 Total Amount $76,179.00 

510135 

510135 

CLASS 2 CONCRETE (HEADWALL) 

Unit Sub Total 

CLASS 2 CONCRETE (HEADWALL) 

CY 

CY 

M3 

M3 

M3 

M3 

6 

1 

4 

5 

8 

1 

1 

1 

1 

1 

1 

150.00 

150.00 

6.00 

1.00 

13.00 

280.00 

$675.00 

$675.00 

$1,750.00 

$3,000.00 

$3,100.00 

$1,960.00 

$101,250.00 

$101,250.00 

$10,500.00 

$3,000.00 

$40,300.00 

$548,800.00 

Unit Sub Total M3 4 300.00 $2,008.67 $602,600.00 

Item Code 510135 Total No. of Proj. 5 Total Amount $703,850.00 

510138 CLASS 2 CONCRETE (WINGWALLS) M3 

M3 

M3 

4 

6 

9 

1 

2 

1 

20.00 

50.60 

119.00 

$700.00 

$1,390.91 

$1,250.00 

$14,000.00 

$70,380.00 

$148,750.00 

Unit Sub Total M3 4 189.60 $1,229.59 $233,130.00 

Item Code 510138 Total No. of Proj. 4 Total Amount $233,130.00 

510217 CLASS 3 CONCRETE M3 4 1 29.00 $180.00 $5,220.00 

Unit Sub Total M3 1 29.00 $180.00 $5,220.00 

Item Code 510217 Total No. of Proj. 1 Total Amount $5,220.00 

510220 CLASS 3 CONCRETE (BACKFILL) 

Unit Sub Total 

M3 

M3 

4 2 

2 

2,252.00 

2,252.00 

$279.05 

$279.05 

$628,430.00 

$628,430.00 

Item Code 510220 Total No. of Proj. 2 Total Amount $628,430.00 

510314 CLASS 4 CONCRETE (BACKFILL) M3 

M3 

M3 

M3 

1 

3 

4 

5 

2 

5 

1 

2 

168.00 

588.90 

16.00 

46.00 

$394.67 

$295.80 

$450.00 

$209.46 

$66,304.00 

$174,197.75 

$7,200.00 

$9,635.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510314 CLASS 4 CONCRETE (BACKFILL) M3 

M3 

8 

10 

1 

1 

2.00 

1.60 

$1,155.00 

$260.00 

$2,310.00 

$416.00 

Unit Sub Total M3 12 822.50 $316.19 $260,062.95 

Item Code 510314 Total No. of Proj. 12 Total Amount $260,062.95 

510408 CLASS 1 CONCRETE (RETAINING WALL) 

Unit Sub Total 

M3 

M3 

11 1 

1 

500.00 

500.00 

$800.00 

$800.00 

$400,000.00 

$400,000.00 

Item Code 510408 Total No. of Proj. 1 Total Amount $400,000.00 

510409 CLASS 1 CONCRETE (MINOR STRUCTURE) 

Unit Sub Total 

M3 

M3 

M3 

2 

10 

1 

1 

2 

22.80 

91.00 

113.80 

$1,300.00 

$3,000.00 

$2,659.40 

$29,640.00 

$273,000.00 

$302,640.00 

Item Code 510409 Total No. of Proj. 2 Total Amount $302,640.00 

510410 CLASS 1 CONCRETE (STRUCTURE) 

Unit Sub Total 

M3 

M3 

8 1 

1 

970.00 

970.00 

$800.00 

$800.00 

$776,000.00 

$776,000.00 

Item Code 510410 Total No. of Proj. 1 Total Amount $776,000.00 

510413 CLASS 1 CONCRETE (BOX CULVERT) 

Unit Sub Total 

M3 

M3 

M3 

M3 

M3 

M3 

2 

4 

5 

7 

12 

1 

1 

1 

2 

1 

6 

33.10 

176.00 

61.00 

32.20 

51.00 

353.30 

$1,700.00 

$980.00 

$2,320.00 

$1,738.04 

$1,200.00 

$1,379.66 

$56,270.00 

$172,480.00 

$141,520.00 

$55,965.00 

$61,200.00 

$487,435.00 

Item Code 510413 Total No. of Proj. 6 Total Amount $487,435.00 

510414 

510414 

CLASS 1 CONCRETE (BACKFILL) 

Unit Sub Total 

CLASS 1 CONCRETE (BACKFILL) 

Unit Sub Total 

CY 

CY 

M3 

M3 

1 

12 

1 

1 

1 

1 

634.00 

634.00 

630.00 

630.00 

$200.00 

$200.00 

$181.00 

$181.00 

$126,800.00 

$126,800.00 

$114,030.00 

$114,030.00 

Item Code 510414 Total No. of Proj. 2 Total Amount $240,830.00 

510501 MINOR CONCRETE M3 7 2 650.00 $277.67 $180,483.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 2 650.00 $277.67 $180,483.50 

Item Code 510501 Total No. of Proj. 2 Total Amount $180,483.50 

510502 MINOR CONCRETE (MINOR STRUCTURE) CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

5 

6 

7 

8 

9 

11 

5 

6 

2 

2 

1 

1 

1 

2 

1 

2 

28.40 

45.70 

4.90 

12.70 

104.60 

1.00 

1.10 

43.00 

7.90 

11.80 

$2,130.63 

$2,354.70 

$2,244.90 

$982.85 

$1,000.00 

$6,570.00 

$1,000.00 

$1,168.60 

$2,800.00 

$1,643.22 

$60,510.00 

$107,610.00 

$11,000.00 

$12,482.19 

$104,600.00 

$6,570.00 

$1,100.00 

$50,250.00 

$22,120.00 

$19,390.00 

Unit Sub Total CY 23 261.10 $1,515.25 $395,632.19 

510502 MINOR CONCRETE (MINOR STRUCTURE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

14 

14 

13 

26 

12 

19 

20 

12 

1 

5 

14 

8 

59.10 

100.90 

2,661.50 

1,718.90 

216.80 

504.00 

1,413.90 

494.40 

23.00 

160.40 

534.50 

76.40 

$1,879.97 

$2,211.46 

$1,736.22 

$1,709.86 

$2,390.59 

$2,006.97 

$2,439.25 

$2,077.32 

$1,500.00 

$2,182.42 

$2,416.15 

$1,794.37 

$111,106.00 

$223,136.00 

$4,620,945.00 

$2,939,073.55 

$518,280.00 

$1,011,514.00 

$3,448,859.00 

$1,027,029.00 

$34,500.00 

$350,060.00 

$1,291,430.00 

$137,090.00 

Unit Sub Total M3 158 7,963.80 $1,973.06 $15,713,022.55 

Item Code 510502 Total No. of Proj. 181 Total Amount $16,108,654.74 

510510 MINOR CONCRETE (INVERT PAVING) LF 1 1 140.00 $165.00 $23,100.00 

Unit Sub Total LF 1 140.00 $165.00 $23,100.00 

510510 MINOR CONCRETE (INVERT PAVING) M 1 1 160.00 $125.00 $20,000.00 

Unit Sub Total M 1 160.00 $125.00 $20,000.00 

510510 MINOR CONCRETE (INVERT PAVING) M3 3 2 57.00 $2,636.84 $150,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510510 MINOR CONCRETE (INVERT PAVING) M3 4 2 77.00 $735.26 $56,615.00 

Unit Sub Total M3 4 134.00 $1,544.14 $206,915.00 

Item Code 510510 Total No. of Proj. 6 Total Amount $250,015.00 

510522 MINOR CONCRETE (PIPE COVER) M3 4 2 19.00 $426.32 $8,100.00 

Unit Sub Total M3 2 19.00 $426.32 $8,100.00 

Item Code 510522 Total No. of Proj. 2 Total Amount $8,100.00 

510524 MINOR CONCRETE (SOUND WALL) M3 

M3 

M3 

4 

7 

11 

2 

1 

1 

917.00 

216.50 

10.00 

$547.40 

$650.00 

$860.00 

$501,970.00 

$140,725.00 

$8,600.00 

Unit Sub Total M3 4 1,143.50 $569.56 $651,295.00 

Item Code 510524 Total No. of Proj. 4 Total Amount $651,295.00 

510526 MINOR CONCRETE (BACKFILL) CY 

CY 

CY 

CY 

2 

3 

5 

9 

1 

1 

1 

1 

17.00 

9.00 

4.40 

83.00 

$300.00 

$800.00 

$1,800.00 

$190.00 

$5,100.00 

$7,200.00 

$7,920.00 

$15,770.00 

510526 MINOR CONCRETE (BACKFILL) 

Unit Sub Total CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

6 

7 

9 

10 

4 

3 

4 

2 

9 

7 

2 

1 

1 

113.40 

68.00 

39.00 

34.00 

4,189.00 

309.00 

186.00 

98.00 

7.00 

$317.37 

$179.50 

$323.33 

$547.06 

$223.09 

$247.54 

$240.43 

$325.00 

$284.00 

$35,990.00 

$12,206.00 

$12,610.00 

$18,600.00 

$934,532.00 

$76,491.00 

$44,720.00 

$31,850.00 

$1,988.00 

Unit Sub Total M3 29 4,930.00 $229.82 $1,132,997.00 

Item Code 510526 Total No. of Proj. 33 Total Amount $1,168,987.00 

510527 MINOR CONCRETE (ANCHOR) M3 4 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total M3 1 1.00 $5,000.00 $5,000.00 

Item Code 510527 Total No. of Proj. 1 Total Amount $5,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510530 MINOR CONCRETE (WALL) M3 

M3 

7 

11 

1 

1 

60.00 

40.00 

$755.00 

$1,050.00 

$45,300.00 

$42,000.00 

Unit Sub Total M3 2 100.00 $873.00 $87,300.00 

Item Code 510530 Total No. of Proj. 2 Total Amount $87,300.00 

510700 MINOR CONCRETE (PILE CAP) 

Unit Sub Total 

M3 

M3 

4 1 

1 

226.00 

226.00 

$950.00 

$950.00 

$214,700.00 

$214,700.00 

Item Code 510700 Total No. of Proj. 1 Total Amount $214,700.00 

510800 PAVING NOTCH EXTENSION CY 

CY 

2 

4 

1 

1 

11.10 

1.20 

$4,200.00 

$5,000.00 

$46,620.00 

$6,000.00 

510800 PAVING NOTCH EXTENSION 

Unit Sub Total CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

7 

8 

11 

12 

2 

1 

2 

4 

1 

11 

5 

2 

2 

12.30 

6.50 

33.40 

37.30 

5.00 

71.10 

75.50 

7.80 

6.80 

$4,278.05 

$7,750.00 

$7,221.56 

$7,674.53 

$2,000.00 

$6,150.27 

$6,323.97 

$5,730.77 

$8,689.71 

$52,620.00 

$50,375.00 

$241,200.00 

$286,260.00 

$10,000.00 

$437,284.00 

$477,460.00 

$44,700.00 

$59,090.00 

Unit Sub Total M3 28 243.40 $6,599.71 $1,606,369.00 

Item Code 510800 Total No. of Proj. 30 Total Amount $1,658,989.00 

510805 DIAPHRAGM BOLSTER EA 5 1 12.00 $4,400.00 $52,800.00 

Unit Sub Total EA 1 12.00 $4,400.00 $52,800.00 

Item Code 510805 Total No. of Proj. 1 Total Amount $52,800.00 

511001 LIGHTWEIGHT CONCRETE M3 4 1 1,150.00 $1,100.00 $1,265,000.00 

Unit Sub Total M3 1 1,150.00 $1,100.00 $1,265,000.00 

Item Code 511001 Total No. of Proj. 1 Total Amount $1,265,000.00 

511035 ARCHITECTURAL TREATMENT M2 

M2 

M2 

4 

5 

7 

2 

1 

1 

7,747.00 

114.00 

21.00 

$55.51 

$30.00 

$400.00 

$430,015.00 

$3,420.00 

$8,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 4 7,882.00 $56.06 $441,835.00 

Item Code 511035 Total No. of Proj. 4 Total Amount $441,835.00 

511045 EXPOSED AGGREGATE FINISH M2 

M2 

8 

11 

1 

1 

49.00 

450.00 

$50.00 

$63.00 

$2,450.00 

$28,350.00 

Unit Sub Total M2 2 499.00 $61.72 $30,800.00 

Item Code 511045 Total No. of Proj. 2 Total Amount $30,800.00 

511047 ANTI-GRAFFITI COATING M2 

M2 

3 

5 

1 

1 

490.00 

470.00 

$20.00 

$20.00 

$9,800.00 

$9,400.00 

Unit Sub Total M2 2 960.00 $20.00 $19,200.00 

Item Code 511047 Total No. of Proj. 2 Total Amount $19,200.00 

511064 FRACTURED RIB TEXTURE M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

7 

8 

11 

12 

1 

4 

2 

2 

1 

1 

47.00 

9,455.00 

3,754.00 

7,211.00 

80.00 

19.00 

$300.00 

$69.47 

$96.23 

$19.17 

$330.00 

$200.00 

$14,100.00 

$656,800.00 

$361,240.00 

$138,200.00 

$26,400.00 

$3,800.00 

Unit Sub Total M2 11 20,566.00 $58.37 $1,200,540.00 

Item Code 511064 Total No. of Proj. 11 Total Amount $1,200,540.00 

511070 RIPPED TEXTURE (REINFORCING BAR) M2 

M2 

6 

11 

2 

1 

1,735.00 

350.00 

$27.88 

$190.00 

$48,375.00 

$66,500.00 

Unit Sub Total M2 3 2,085.00 $55.10 $114,875.00 

Item Code 511070 Total No. of Proj. 3 Total Amount $114,875.00 

511106 DRILL AND BOND DOWEL EA 4 1 20.00 $92.00 $1,840.00 

511106 DRILL AND BOND DOWEL 

Unit Sub Total EA 

LF 

LF 

LF 

4 

7 

8 

1 

1 

1 

1 

20.00 

34.00 

3,496.00 

591.00 

$92.00 

$49.00 

$76.00 

$25.00 

$1,840.00 

$1,666.00 

$265,696.00 

$14,775.00 

511106 DRILL AND BOND DOWEL 

Unit Sub Total LF 

M 1 

3 

1 

4,121.00 

36.00 

$68.46 

$200.00 

$282,137.00 

$7,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

511106 DRILL AND BOND DOWEL M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

11 

1 

3 

3 

1 

7 

5 

1 

13.00 

338.00 

192.00 

27.00 

2,085.00 

954.00 

719.00 

$100.00 

$108.65 

$174.06 

$200.00 

$113.37 

$133.53 

$110.00 

$1,300.00 

$36,725.00 

$33,420.00 

$5,400.00 

$236,386.00 

$127,383.60 

$79,090.00 

Unit Sub Total M 22 4,364.00 $120.74 $526,904.60 

Item Code 511106 Total No. of Proj. 26 Total Amount $810,881.60 

511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 

EA 

3 

7 

1 

1 

276.00 

344.00 

$25.00 

$46.00 

$6,900.00 

$15,824.00 

Unit Sub Total EA 2 620.00 $36.65 $22,724.00 

511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) M 7 1 12.00 $200.00 $2,400.00 

Unit Sub Total M 1 12.00 $200.00 $2,400.00 

Item Code 511109 Total No. of Proj. 3 Total Amount $25,124.00 

511118 CLEAN EXPANSION JOINT LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

4 

5 

8 

11 

1 

1 

9 

1 

1 

1 

139.00 

1,877.00 

18,125.00 

253.00 

1,067.00 

420.00 

$30.00 

$30.00 

$16.35 

$30.00 

$22.00 

$5.00 

$4,170.00 

$56,310.00 

$296,430.00 

$7,590.00 

$23,474.00 

$2,100.00 

Unit Sub Total LF 14 21,881.00 $17.83 $390,074.00 

511118 CLEAN EXPANSION JOINT M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

6 

7 

8 

11 

12 

1 

1 

3 

6 

5 

13 

2 

3 

3 

62.00 

61.00 

1,036.00 

1,798.10 

1,111.00 

8,649.50 

316.00 

386.00 

1,170.00 

$50.00 

$125.00 

$101.05 

$96.97 

$48.44 

$77.24 

$107.37 

$77.75 

$98.27 

$3,100.00 

$7,625.00 

$104,685.00 

$174,364.00 

$53,822.00 

$668,080.00 

$33,930.00 

$30,010.00 

$114,975.00 

Unit Sub Total M 37 14,589.60 $81.61 $1,190,591.00 

Page 169 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 
 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 511118 Total No. of Proj. 51 Total Amount $1,580,665.00 

511121 PORTLAND CEMENT CONCRETE (PATCH) M 3 1 4.20 $1,000.00 $4,200.00 

Unit Sub Total 1M 4.20 $1,000.00 $4,200.00 

Item Code 511121 Total No. of Proj. 1 Total Amount $4,200.00 

511123 CONCRETE (RAPID SETTING) M3 8 1 340.00 $575.00 $195,500.00 

Unit Sub Total 1M3 340.00 $575.00 $195,500.00 

Item Code 511123 Total No. of Proj. 1 Total Amount $195,500.00 

511124 RAPID SETTING CONCRETE (PATCH) M3 2 1 

M3 3 1 

M3 7 2 

29.00 

1.30 

16.00 

$3,000.00 

$14,000.00 

$4,437.50 

$87,000.00 

$18,200.00 

$71,000.00 

Unit Sub Total 4M3 46.30 $3,805.62 $176,200.00 

Item Code 511124 Total No. of Proj. 4 Total Amount $176,200.00 

511130 INJECT CRACK (EPOXY) M 3 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total 1M 1.00 $1,000.00 $1,000.00 

Item Code 511130 Total No. of Proj. 1 Total Amount $1,000.00 

512204 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (50'-60') 

EA 7 1 15.00 $21,600.00 $324,000.00 

Unit Sub Total 1EA 15.00 $21,600.00 $324,000.00 

Item Code 512204 Total No. of Proj. 1 Total Amount $324,000.00 

512229 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (5 M - 10 M) 

EA 8 1 

EA 11 1 

16.00 

3.00 

$5,200.00 

$10,000.00 

$83,200.00 

$30,000.00 

Unit Sub Total 2EA 19.00 $5,957.89 $113,200.00 

Item Code 512229 Total No. of Proj. 2 Total Amount $113,200.00 

512230 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (10 M - 15 M) 

EA 7 1 

EA 8 1 

EA 11 1 

12.00 

8.00 

3.00 

$76,000.00 

$6,900.00 

$10,000.00 

$912,000.00 

$55,200.00 

$30,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 23.00 $43,356.52 $997,200.00 

Item Code 512230 Total No. of Proj. 3 Total Amount $997,200.00 

512231 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (15 M - 20 M) 

EA 

EA 

7 

8 

2 

1 

17.00 

53.00 

$11,388.24 

$12,000.00 

$193,600.00 

$636,000.00 

Unit Sub Total EA 3 70.00 $11,851.43 $829,600.00 

Item Code 512231 Total No. of Proj. 3 Total Amount $829,600.00 

512232 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (20 M - 25 M) 

EA 

EA 

7 

11 

2 

1 

19.00 

3.00 

$11,200.00 

$17,500.00 

$212,800.00 

$52,500.00 

Unit Sub Total EA 3 22.00 $12,059.09 $265,300.00 

Item Code 512232 Total No. of Proj. 3 Total Amount $265,300.00 

512233 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (25 M - 30 M) 

EA 

EA 

EA 

3 

4 

7 

1 

1 

1 

16.00 

2.00 

6.00 

$23,000.00 

$15,000.00 

$14,100.00 

$368,000.00 

$30,000.00 

$84,600.00 

Unit Sub Total EA 3 24.00 $20,108.33 $482,600.00 

Item Code 512233 Total No. of Proj. 3 Total Amount $482,600.00 

512234 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (30 M - 35 M) 

EA 

EA 

4 

7 

1 

1 

2.00 

9.00 

$17,500.00 

$21,000.00 

$35,000.00 

$189,000.00 

Unit Sub Total EA 2 11.00 $20,363.64 $224,000.00 

Item Code 512234 Total No. of Proj. 2 Total Amount $224,000.00 

512235 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (35 M - 40 M) 

EA 7 1 3.00 $21,000.00 $63,000.00 

Unit Sub Total EA 1 3.00 $21,000.00 $63,000.00 

Item Code 512235 Total No. of Proj. 1 Total Amount $63,000.00 

512254 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (25 M-30 M) 

EA 8 1 5.00 $27,000.00 $135,000.00 

Unit Sub Total EA 1 5.00 $27,000.00 $135,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 512254 Total No. of Proj. 1 Total Amount $135,000.00 

512255 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (30 M-35 M) 

EA 8 1 10.00 $30,000.00 $300,000.00 

Unit Sub Total 1EA 10.00 $30,000.00 $300,000.00 

Item Code 512255 Total No. of Proj. 1 Total Amount $300,000.00 

512256 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (35 M-40 M) 

EA 8 1 12.00 $30,000.00 $360,000.00 

Unit Sub Total 1EA 12.00 $30,000.00 $360,000.00 

Item Code 512256 Total No. of Proj. 1 Total Amount $360,000.00 

512401 ERECT PRECAST CONCRETE GIRDER EA 4 1 

EA 7 1 

4.00 

15.00 

$5,000.00 

$1,770.00 

$20,000.00 

$26,550.00 

Unit Sub Total 2EA 19.00 $2,450.00 $46,550.00 

Item Code 512401 Total No. of Proj. 2 Total Amount $46,550.00 

512500 ERECT PRECAST PRESTRESSED CONCRETE 
GIRDER 

EA 3 1 

EA 4 1 

EA 7 2 

EA 8 3 

EA 11 1 

16.00 

4.00 

66.00 

104.00 

63.00 

$4,600.00 

$7,500.00 

$2,393.94 

$2,730.77 

$1,200.00 

$73,600.00 

$30,000.00 

$158,000.00 

$284,000.00 

$75,600.00 

Unit Sub Total 8EA 253.00 $2,455.34 $621,200.00 

Item Code 512500 Total No. of Proj. 8 Total Amount $621,200.00 

513501 CONCRETE CLOSURE WALL M2 4 1 280.00 $700.00 $196,000.00 

Unit Sub Total 1M2 280.00 $700.00 $196,000.00 

Item Code 513501 Total No. of Proj. 1 Total Amount $196,000.00 

513553 RETAINING WALL (MASONRY WALL) M2 11 1 28.00 $700.00 $19,600.00 

Unit Sub Total 1M2 28.00 $700.00 $19,600.00 

Item Code 513553 Total No. of Proj. 1 Total Amount $19,600.00 

513601 REINFORCED CONCRETE CRIB WALL (TYPE A) M2 11 1 120.00 $300.00 $36,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 1 120.00 $300.00 $36,000.00 

Item Code 513601 Total No. of Proj. 1 Total Amount $36,000.00 

513602 REINFORCED CONCRETE CRIB WALL (TYPE B) 

Unit Sub Total 

M2 

M2 

11 1 

1 

290.00 

290.00 

$500.00 

$500.00 

$145,000.00 

$145,000.00 

Item Code 513602 Total No. of Proj. 1 Total Amount $145,000.00 

513603 REINFORCED CONCRETE CRIB WALL (TYPE C) 

Unit Sub Total 

M2 

M2 

11 1 

1 

110.00 

110.00 

$600.00 

$600.00 

$66,000.00 

$66,000.00 

Item Code 513603 Total No. of Proj. 1 Total Amount $66,000.00 

513604 REINFORCED CONCRETE CRIB WALL (TYPE D) 

Unit Sub Total 

M2 

M2 

11 1 

1 

300.00 

300.00 

$750.00 

$750.00 

$225,000.00 

$225,000.00 

Item Code 513604 Total No. of Proj. 1 Total Amount $225,000.00 

515020 REFINISH BRIDGE DECK 

Unit Sub Total 

M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

5 

6 

7 

2 

1 

2 

1 

3 

9 

316.00 

54.00 

39.00 

360.00 

895.00 

1,664.00 

$135.60 

$250.00 

$520.51 

$130.00 

$127.78 

$142.91 

$42,850.00 

$13,500.00 

$20,300.00 

$46,800.00 

$114,360.00 

$237,810.00 

Item Code 515020 Total No. of Proj. 9 Total Amount $237,810.00 

515028 REPAIR SPALLED SURFACE AREA M2 3 2 35.00 $1,930.06 $67,552.00 

Unit Sub Total M2 2 35.00 $1,930.06 $67,552.00 

Item Code 515028 Total No. of Proj. 2 Total Amount $67,552.00 

515041 

515041 

FURNISH POLYESTER CONCRETE OVERLAY 

Unit Sub Total 

FURNISH POLYESTER CONCRETE OVERLAY 

CF 

CF 

CF 

CF 

CF 

M3 

M3 

1 

2 

4 

8 

1 

2 

1 

2 

2 

1 

6 

1 

2 

1,460.00 

9,793.00 

429.00 

4,620.00 

16,302.00 

20.00 

250.00 

$95.00 

$105.08 

$90.63 

$70.00 

$93.85 

$4,250.00 

$2,886.96 

$138,700.00 

$1,029,025.00 

$38,880.00 

$323,400.00 

$1,530,005.00 

$85,000.00 

$721,740.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

515041 FURNISH POLYESTER CONCRETE OVERLAY M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

7 

8 

10 

12 

4 

2 

4 

2 

1 

1 

158.00 

1,365.00 

818.00 

56.40 

23.00 

52.00 

$2,874.27 

$2,220.33 

$2,439.61 

$2,478.72 

$4,300.00 

$3,400.00 

$454,135.00 

$3,030,750.00 

$1,995,600.00 

$139,800.00 

$98,900.00 

$176,800.00 

Unit Sub Total M3 17 2,742.40 $2,444.11 $6,702,725.00 

Item Code 515041 Total No. of Proj. 23 Total Amount $8,232,730.00 

515042 PLACE POLYESTER CONCRETE OVERLAY M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

7 

8 

10 

12 

1 

2 

4 

2 

4 

2 

1 

1 

668.00 

9,306.00 

6,867.00 

56,060.00 

29,040.00 

3,053.00 

751.00 

2,310.00 

$35.00 

$31.98 

$23.82 

$8.69 

$18.01 

$32.14 

$48.00 

$20.00 

$23,380.00 

$297,608.00 

$163,539.00 

$487,376.00 

$523,135.00 

$98,128.60 

$36,048.00 

$46,200.00 

Unit Sub Total M2 17 108,055.00 $15.51 $1,675,414.60 

515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

4 

8 

1 

2 

2 

1 

19,520.00 

131,975.00 

2,059.00 

61,600.00 

$4.00 

$2.21 

$15.63 

$3.30 

$78,080.00 

$291,847.00 

$32,178.00 

$203,280.00 

Unit Sub Total SQFT 6 215,154.00 $2.81 $605,385.00 

Item Code 515042 Total No. of Proj. 23 Total Amount $2,280,799.60 

515072 CORE CONCRETE (0 - 50 MM) M 

M 

M 

3 

4 

7 

1 

1 

2 

5.40 

44.00 

336.00 

$500.00 

$300.00 

$217.20 

$2,700.00 

$13,200.00 

$72,980.00 

Unit Sub Total M 4 385.40 $230.62 $88,880.00 

Item Code 515072 Total No. of Proj. 4 Total Amount $88,880.00 

515073 CORE CONCRETE (51 MM - 100 MM) M 

M 

M 

4 

5 

7 

1 

1 

3 

94.00 

30.00 

15.50 

$210.00 

$475.00 

$351.77 

$19,740.00 

$14,250.00 

$5,452.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 5 139.50 $282.74 $39,442.50 

Item Code 515073 Total No. of Proj. 5 Total Amount $39,442.50 

515074 CORE CONCRETE (101 MM - 150 MM) 

Unit Sub Total 

M 

M 

M 

M 

5 

7 

8 

1 

7 

1 

9 

2.00 

164.90 

1.20 

168.10 

$2,500.00 

$825.75 

$1,000.00 

$846.91 

$5,000.00 

$136,165.70 

$1,200.00 

$142,365.70 

Item Code 515074 Total No. of Proj. 9 Total Amount $142,365.70 

515075 CORE CONCRETE (151 MM - 200 MM) 

Unit Sub Total 

M 

M 

7 2 

2 

111.50 

111.50 

$549.88 

$549.88 

$61,312.00 

$61,312.00 

Item Code 515075 Total No. of Proj. 2 Total Amount $61,312.00 

515076 CORE CONCRETE (201 MM - 250 MM) 

Unit Sub Total 

M 

M 

7 1 

1 

9.00 

9.00 

$1,240.00 

$1,240.00 

$11,160.00 

$11,160.00 

Item Code 515076 Total No. of Proj. 1 Total Amount $11,160.00 

515077 CORE CONCRETE (251 MM - 300 MM) 

Unit Sub Total 

M 

M 

5 1 

1 

5.00 

5.00 

$1,100.00 

$1,100.00 

$5,500.00 

$5,500.00 

Item Code 515077 Total No. of Proj. 1 Total Amount $5,500.00 

517961 SOUND WALL (BARRIER) (MASONRY BLOCK) 

Unit Sub Total 

M2 

M2 

4 1 

1 

10,880.00 

10,880.00 

$250.00 

$250.00 

$2,720,000.00 

$2,720,000.00 

Item Code 517961 Total No. of Proj. 1 Total Amount $2,720,000.00 

517992 SOUND WALL (PRECAST CONCRETE PANEL) 

Unit Sub Total 

M2 

M2 

4 1 

1 

17.00 

17.00 

$600.00 

$600.00 

$10,200.00 

$10,200.00 

Item Code 517992 Total No. of Proj. 1 Total Amount $10,200.00 

518002 SOUND WALL (MASONRY BLOCK) M2 

M2 

M2 

M2 

M2 

4 

6 

7 

10 

11 

3 

1 

5 

1 

2 

7,444.00 

688.00 

62,716.00 

470.00 

1,938.00 

$225.28 

$220.00 

$205.69 

$280.00 

$742.62 

$1,676,980.00 

$151,360.00 

$12,899,984.00 

$131,600.00 

$1,439,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 12 73,256.00 $222.50 $16,299,124.00 

Item Code 518002 Total No. of Proj. 12 Total Amount $16,299,124.00 

518040 REPLACE BEARING PAD 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

3 

7 

1 

1 

1 

3 

20.00 

14.00 

93.00 

127.00 

$9,000.00 

$3,400.00 

$110.00 

$1,872.68 

$180,000.00 

$47,600.00 

$10,230.00 

$237,830.00 

Item Code 518040 Total No. of Proj. 3 Total Amount $237,830.00 

518042 REPLACE BEARING EA 8 1 5.00 $11,900.00 $59,500.00 

Unit Sub Total EA 1 5.00 $11,900.00 $59,500.00 

Item Code 518042 Total No. of Proj. 1 Total Amount $59,500.00 

518050 PTFE BEARING 

Unit Sub Total 

EA 

EA 

EA 

EA 

3 

4 

8 

1 

2 

1 

4 

16.00 

35.00 

16.00 

67.00 

$3,000.00 

$5,702.86 

$2,500.00 

$4,292.54 

$48,000.00 

$199,600.00 

$40,000.00 

$287,600.00 

Item Code 518050 Total No. of Proj. 4 Total Amount $287,600.00 

518051 PTFE SPHERICAL BEARING EA 4 1 10.00 $5,000.00 $50,000.00 

Unit Sub Total EA 1 10.00 $5,000.00 $50,000.00 

Item Code 518051 Total No. of Proj. 1 Total Amount $50,000.00 

518201 MASONRY BLOCK WALL M2 7 1 6.00 $200.00 $1,200.00 

Unit Sub Total M2 1 6.00 $200.00 $1,200.00 

Item Code 518201 Total No. of Proj. 1 Total Amount $1,200.00 

519050 EXPANSION DAM CF 5 1 12.00 $600.00 $7,200.00 

519050 EXPANSION DAM 

Unit Sub Total 

Unit Sub Total 

CF 

M3 

M3 

M3 

M3 

3 

4 

6 

1 

1 

1 

2 

4 

12.00 

0.60 

2.50 

5.20 

8.30 

$600.00 

$50,000.00 

$10,000.00 

$6,846.15 

$10,915.66 

$7,200.00 

$30,000.00 

$25,000.00 

$35,600.00 

$90,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 519050 Total No. of Proj. 5 Total Amount $97,800.00 

519081 JOINT SEAL (MR 1/2") LF 2 1 

LF 4 8 

929.00 

4,962.00 

$21.00 

$21.75 

$19,509.00 

$107,948.00 

Unit Sub Total 9LF 5,891.00 $21.64 $127,457.00 

Item Code 519081 Total No. of Proj. 9 Total Amount $127,457.00 

519088 JOINT SEAL (MR 1") LF 1 1 

LF 2 1 

LF 4 8 

LF 5 1 

LF 8 1 

85.00 

1,349.00 

6,891.00 

253.00 

1,067.00 

$60.00 

$23.00 

$23.97 

$30.00 

$33.00 

$5,100.00 

$31,027.00 

$165,211.50 

$7,590.00 

$35,211.00 

Unit Sub Total 12LF 9,645.00 $25.31 $244,139.50 

Item Code 519088 Total No. of Proj. 12 Total Amount $244,139.50 

519091 JOINT SEAL (MR 1 1/2") LF 4 8 

LF 11 1 

3,768.00 

420.00 

$43.43 

$40.00 

$163,630.00 

$16,800.00 

Unit Sub Total 9LF 4,188.00 $43.08 $180,430.00 

Item Code 519091 Total No. of Proj. 9 Total Amount $180,430.00 

519092 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 4 1 

LF 8 1 

51.00 

39.00 

$250.00 

$330.00 

$12,750.00 

$12,870.00 

Unit Sub Total 2LF 90.00 $284.67 $25,620.00 

Item Code 519092 Total No. of Proj. 2 Total Amount $25,620.00 

519093 JOINT SEAL ASSEMBLY (MR 3") LF 4 1 

LF 5 1 

LF 8 1 

51.00 

50.00 

160.00 

$250.00 

$160.00 

$125.00 

$12,750.00 

$8,000.00 

$20,000.00 

Unit Sub Total 3LF 261.00 $156.13 $40,750.00 

Item Code 519093 Total No. of Proj. 3 Total Amount $40,750.00 

519094 JOINT SEAL ASSEMBLY (MR 3 1/2") LF 4 1 51.00 $110.00 $5,610.00 

Unit Sub Total 1LF 51.00 $110.00 $5,610.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 519094 Total No. of Proj. 1 Total Amount $5,610.00 

519095 JOINT SEAL ASSEMBLY (MR 4") LF 1 1 274.00 $115.00 $31,510.00 

Unit Sub Total 1LF 274.00 $115.00 $31,510.00 

Item Code 519095 Total No. of Proj. 1 Total Amount $31,510.00 

519097 JOINT SEAL ASSEMBLY (MR 5") LF 4 1 54.00 $700.00 $37,800.00 

Unit Sub Total 1LF 54.00 $700.00 $37,800.00 

Item Code 519097 Total No. of Proj. 1 Total Amount $37,800.00 

519099 JOINT SEAL ASSEMBLY (MR 6") LF 4 1 37.00 $1,000.00 $37,000.00 

Unit Sub Total 1LF 37.00 $1,000.00 $37,000.00 

Item Code 519099 Total No. of Proj. 1 Total Amount $37,000.00 

519100 JOINT SEAL (MR 2") LF 1 1 

LF 4 7 

52.00 

1,543.00 

$110.00 

$73.72 

$5,720.00 

$113,745.00 

Unit Sub Total 8LF 1,595.00 $74.90 $119,465.00 

Item Code 519100 Total No. of Proj. 8 Total Amount $119,465.00 

519101 JOINT SEAL (TYPE A) M 7 1 85.00 $235.00 $19,975.00 

Unit Sub Total 1M 85.00 $235.00 $19,975.00 

Item Code 519101 Total No. of Proj. 1 Total Amount $19,975.00 

519102 JOINT SEAL (TYPE AL) LF 4 2 1,319.00 $15.35 $20,248.00 

Unit Sub Total 2LF 1,319.00 $15.35 $20,248.00 

519102 JOINT SEAL (TYPE AL) M 4 1 

M 6 1 

M 7 1 

M 8 1 

262.00 

9.00 

257.00 

156.00 

$60.00 

$125.00 

$140.00 

$86.00 

$15,720.00 

$1,125.00 

$35,980.00 

$13,416.00 

Unit Sub Total 4M 684.00 $96.84 $66,241.00 

Item Code 519102 Total No. of Proj. 6 Total Amount $86,489.00 

519117 JOINT SEAL (MR 30 MM) M 2 1 

M 3 4 

150.00 

359.00 

$95.00 

$130.72 

$14,250.00 

$46,930.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

519117 JOINT SEAL (MR 30 MM) M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

8 

11 

12 

7 

1 

5 

16 

5 

2 

2 

790.70 

17.00 

846.00 

2,521.00 

807.00 

103.00 

365.00 

$117.17 

$325.00 

$83.10 

$113.89 

$142.43 

$82.28 

$77.81 

$92,650.00 

$5,525.00 

$70,302.00 

$287,105.00 

$114,943.00 

$8,475.00 

$28,400.00 

Unit Sub Total M 43 5,958.70 $112.20 $668,580.00 

Item Code 519117 Total No. of Proj. 43 Total Amount $668,580.00 

519120 JOINT SEAL (MR 15 MM) M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

6 

7 

8 

11 

12 

1 

3 

6 

4 

13 

5 

4 

2 

51.00 

494.00 

2,060.00 

147.00 

4,314.20 

464.00 

455.00 

640.00 

$95.00 

$114.57 

$74.23 

$133.29 

$122.62 

$142.78 

$88.18 

$172.42 

$4,845.00 

$56,600.00 

$152,908.00 

$19,594.00 

$529,005.00 

$66,252.00 

$40,120.00 

$110,350.00 

Unit Sub Total M 38 8,625.20 $113.58 $979,674.00 

Item Code 519120 Total No. of Proj. 38 Total Amount $979,674.00 

519124 JOINT SEAL ASSEMBLY (MR 60 MM) M 

M 

M 

4 

7 

11 

2 

1 

1 

40.00 

34.00 

122.00 

$960.00 

$1,000.00 

$380.00 

$38,400.00 

$34,000.00 

$46,360.00 

Unit Sub Total M 4 196.00 $605.92 $118,760.00 

Item Code 519124 Total No. of Proj. 4 Total Amount $118,760.00 

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 

M 

M 

7 

8 

10 

1 

1 

1 

12.00 

58.00 

26.00 

$1,700.00 

$1,730.00 

$700.00 

$20,400.00 

$100,340.00 

$18,200.00 

Unit Sub Total M 3 96.00 $1,447.29 $138,940.00 

Item Code 519125 Total No. of Proj. 3 Total Amount $138,940.00 

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 

M 

4 

7 

2 

1 

35.60 

12.00 

$893.26 

$1,700.00 

$31,800.00 

$20,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 3 47.60 $1,096.64 $52,200.00 

Item Code 519126 Total No. of Proj. 3 Total Amount $52,200.00 

519127 JOINT SEAL ASSEMBLY (MR 90 MM) 

Unit Sub Total 

M 

M 

4 3 

3 

75.00 

75.00 

$688.00 

$688.00 

$51,600.00 

$51,600.00 

Item Code 519127 Total No. of Proj. 3 Total Amount $51,600.00 

519128 JOINT SEAL ASSEMBLY (MR 100 MM) 

Unit Sub Total 

M 

M 

M 

M 

3 

4 

10 

1 

1 

2 

4 

24.00 

69.00 

73.00 

166.00 

$1,200.00 

$875.00 

$767.12 

$874.55 

$28,800.00 

$60,375.00 

$56,000.00 

$145,175.00 

Item Code 519128 Total No. of Proj. 4 Total Amount $145,175.00 

519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) 

Unit Sub Total 

M 

M 

8 1 

1 

22.00 

22.00 

$2,000.00 

$2,000.00 

$44,000.00 

$44,000.00 

Item Code 519129 Total No. of Proj. 1 Total Amount $44,000.00 

519130 JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) M 

M 

3 

8 

1 

1 

24.00 

22.00 

$4,500.00 

$3,800.00 

$108,000.00 

$83,600.00 

Unit Sub Total M 2 46.00 $4,165.22 $191,600.00 

Item Code 519130 Total No. of Proj. 2 Total Amount $191,600.00 

519133 

519133 

JOINT SEAL (ASPHALTIC PLUG) 

JOINT SEAL (ASPHALTIC PLUG) 

Unit Sub Total 

LF 

LF 

M 

M 

M 

4 

1 

3 

4 

2 

2 

1 

1 

2 

785.00 

785.00 

64.00 

9.00 

152.00 

$109.55 

$109.55 

$100.00 

$750.00 

$834.21 

$86,000.00 

$86,000.00 

$6,400.00 

$6,750.00 

$126,800.00 

Unit Sub Total M 4 225.00 $622.00 $139,950.00 

Item Code 519133 Total No. of Proj. 6 Total Amount $225,950.00 

519142 JOINT SEAL (MR 40 MM) M 

M 

M 

M 

1 

3 

4 

5 

1 

3 

4 

1 

27.00 

182.00 

616.40 

93.00 

$350.00 

$260.22 

$199.87 

$180.00 

$9,450.00 

$47,360.00 

$123,202.00 

$16,740.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

519142 JOINT SEAL (MR 40 MM) M 

M 

M 

M 

M 

6 

7 

8 

11 

12 

4 

8 

2 

1 

1 

399.00 

1,220.00 

231.00 

26.00 

209.00 

$201.95 

$208.46 

$221.56 

$380.00 

$148.00 

$80,577.00 

$254,322.00 

$51,180.00 

$9,880.00 

$30,932.00 

Unit Sub Total M 25 3,003.40 $207.65 $623,643.00 

Item Code 519142 Total No. of Proj. 25 Total Amount $623,643.00 

519144 JOINT SEAL (MR 50 MM) M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

10 

11 

1 

5 

2 

1 

1 

6 

3 

1 

1 

7.00 

412.00 

200.00 

37.00 

178.00 

503.00 

711.00 

38.00 

385.00 

$380.00 

$298.87 

$286.10 

$165.00 

$250.00 

$222.37 

$234.06 

$250.00 

$327.00 

$2,660.00 

$123,135.00 

$57,220.00 

$6,105.00 

$44,500.00 

$111,850.00 

$166,418.00 

$9,500.00 

$125,895.00 

Unit Sub Total M 21 2,471.00 $261.95 $647,283.00 

Item Code 519144 Total No. of Proj. 21 Total Amount $647,283.00 

520101 BAR REINFORCING STEEL KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

7 

8 

2 

1 

1 

3 

3 

2 

2 

3,263.00 

2,952.00 

6,990.00 

152,425.00 

23,270.00 

177,337.00 

118,924.00 

$4.78 

$3.00 

$4.70 

$3.30 

$3.16 

$3.02 

$1.70 

$15,583.00 

$8,856.00 

$32,853.00 

$503,267.70 

$73,571.00 

$535,051.00 

$202,630.80 

Unit Sub Total KG 14 485,161.00 $2.83 $1,371,812.50 

520101 BAR REINFORCING STEEL LB 

LB 

1 

6 

1 

1 

6,725.00 

12,000.00 

$1.49 

$1.55 

$10,020.25 

$18,600.00 

Unit Sub Total LB 2 18,725.00 $1.53 $28,620.25 

Item Code 520101 Total No. of Proj. 16 Total Amount $1,400,432.75 

520102 BAR REINFORCING STEEL (BRIDGE) KG 

KG 

1 

3 

1 

2 

25,150.00 

1,414,700.00 

$2.50 

$1.77 

$62,875.00 

$2,510,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

520102 BAR REINFORCING STEEL (BRIDGE) KG 

KG 

KG 

KG 

KG 

KG 

KG 

4 

5 

6 

7 

8 

10 

11 

8 

5 

2 

9 

8 

2 

2 

5,828,919.00 

454,920.00 

1,261,260.00 

1,525,917.00 

3,100,717.00 

885,000.00 

2,395,300.00 

$2.04 

$2.42 

$2.07 

$3.15 

$1.83 

$2.26 

$1.29 

$11,917,834.00 

$1,100,174.00 

$2,613,920.00 

$4,806,767.00 

$5,667,372.60 

$2,002,500.00 

$3,088,850.00 

Unit Sub Total KG 39 16,891,883.00 $2.00 $33,770,592.60 

520102 BAR REINFORCING STEEL (BRIDGE) LB 

LB 

LB 

LB 

LB 

1 

4 

5 

7 

8 

1 

3 

1 

1 

2 

2,150.00 

49,660.00 

250.00 

101,300.00 

8,805.00 

$2.00 

$0.80 

$2.00 

$1.20 

$1.96 

$4,300.00 

$39,710.00 

$500.00 

$121,560.00 

$17,283.00 

Unit Sub Total LB 8 162,165.00 $1.13 $183,353.00 

Item Code 520102 Total No. of Proj. 47 Total Amount $33,953,945.60 

520103 BAR REINFORCING STEEL (RETAINING WALL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

3 

4 

5 

6 

7 

8 

11 

12 

1 

2 

10 

4 

2 

7 

4 

5 

3 

11,121.00 

38,021.00 

1,644,790.00 

139,513.00 

80,139.00 

993,644.00 

969,019.00 

382,010.00 

6,853.00 

$3.15 

$4.01 

$2.05 

$4.48 

$2.98 

$2.41 

$1.80 

$2.31 

$6.72 

$35,031.15 

$152,285.00 

$3,376,499.80 

$625,098.00 

$238,716.50 

$2,398,255.50 

$1,741,101.25 

$881,504.00 

$46,081.00 

Unit Sub Total KG 38 4,265,110.00 $2.23 $9,494,572.20 

520103 BAR REINFORCING STEEL (RETAINING WALL) LB 1 1 86,788.00 $1.15 $99,806.20 

Unit Sub Total LB 1 86,788.00 $1.15 $99,806.20 

Item Code 520103 Total No. of Proj. 39 Total Amount $9,594,378.40 

520106 BAR REINFORCING STEEL (EPOXY COATED) KG 

KG 

1 

3 

1 

2 

27,200.00 

23,849.80 

$2.80 

$4.29 

$76,160.00 

$102,223.20 

Unit Sub Total KG 3 51,049.80 $3.49 $178,383.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 520106 Total No. of Proj. 3 $178,383.20 Total Amount 

520107 BAR REINFORCING STEEL (BOX CULVERT) KG 4 2 43,611.00 

KG 5 2 18,965.00 

KG 6 1 2,956.00 

KG 7 1 4,070.00 

KG 8 1 38,342.00 

KG 9 1 39,388.00 

KG 11 1 211,869.00 

KG 12 1 4,864.00 

$3.29 $143,562.90 

$1.69 $32,056.50 

$4.00 $11,824.00 

$4.50 $18,315.00 

$3.00 $115,026.00 

$1.00 $39,388.00 

$3.00 $635,607.00 

$3.00 $14,592.00 

Unit Sub Total 10KG 364,065.00 $2.78 $1,010,371.40 

Item Code 520107 Total No. of Proj. 10 $1,010,371.40 Total Amount 

520110 BAR REINFORCING STEEL (EPOXY COATED) 
(BRIDGE) 

KG 3 2 38,500.00 

KG 4 2 5,389,700.00 

KG 8 1 975.00 

KG 10 1 410,000.00 

$3.79 $145,970.00 

$2.40 $12,940,130.00 

$11.30 $11,017.50 

$2.50 $1,025,000.00 

Unit Sub Total 6KG 5,839,175.00 $2.42 $14,122,117.50 

Item Code 520110 Total No. of Proj. 6 $14,122,117.50 Total Amount 

520113 BAR REINFORCING STEEL (PUMPING PLANT) KG 4 1 84,600.00 

KG 7 1 1,350.00 

$2.50 $211,500.00 

$5.00 $6,750.00 

Unit Sub Total 2KG 85,950.00 $2.54 $218,250.00 

Item Code 520113 Total No. of Proj. 2 $218,250.00 Total Amount 

520114 BAR REINFORCING STEEL, RETAINING WALL 
(SOUND WALL) 

KG 4 1 188,237.00 $3.00 $564,711.00 

Unit Sub Total 1KG 188,237.00 $3.00 $564,711.00 

Item Code 520114 Total No. of Proj. 1 $564,711.00 Total Amount 

520120 HEADED BAR REINFORCEMENT EA 3 1 7,072.00 

EA 4 2 100,780.00 

EA 7 2 1,212.00 

EA 8 1 200.00 

EA 11 1 1,455.00 

$8.00 $56,576.00 

$25.53 $2,573,020.00 

$76.29 $92,464.00 

$75.00 $15,000.00 

$80.00 $116,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 7 110,719.00 $25.77 $2,853,460.00 

Item Code 520120 Total No. of Proj. 7 Total Amount $2,853,460.00 

524027 WELDED WIRE FABRIC (4"X4", W2.9 X W2.9) M2 5 1 120.00 $35.52 $4,262.40 

Unit Sub Total M2 1 120.00 $35.52 $4,262.40 

Item Code 524027 Total No. of Proj. 1 Total Amount $4,262.40 

530100 SHOTCRETE M3 

M3 

M3 

M3 

M3 

4 

5 

7 

8 

11 

3 

2 

2 

1 

2 

794.00 

338.00 

740.00 

46.00 

720.00 

$762.38 

$853.55 

$620.00 

$800.00 

$732.22 

$605,330.00 

$288,500.00 

$458,800.00 

$36,800.00 

$527,200.00 

Unit Sub Total M3 10 2,638.00 $726.55 $1,916,630.00 

Item Code 530100 Total No. of Proj. 10 Total Amount $1,916,630.00 

540050 SEAL CONCRETE SURFACE M2 3 1 228.00 $110.00 $25,080.00 

Unit Sub Total M2 1 228.00 $110.00 $25,080.00 

Item Code 540050 Total No. of Proj. 1 Total Amount $25,080.00 

540101 ASPHALT MEMBRANE WATERPROOFING M2 

M2 

M2 

4 

7 

8 

1 

1 

1 

2.00 

55.00 

42.00 

$2,500.00 

$50.00 

$105.00 

$5,000.00 

$2,750.00 

$4,410.00 

Unit Sub Total M2 3 99.00 $122.83 $12,160.00 

Item Code 540101 Total No. of Proj. 3 Total Amount $12,160.00 

540102 TREAT BRIDGE DECK M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

3 

5 

2 

5 

12 

2 

1 

4 

2 

7,936.00 

10,459.00 

61,124.00 

2,421.00 

37,649.00 

567,942.00 

43,201.00 

264.00 

70,674.00 

29,180.00 

$1.50 

$4.09 

$3.06 

$7.77 

$2.98 

$3.97 

$2.90 

$10.00 

$2.83 

$2.83 

$11,904.00 

$42,800.00 

$187,135.55 

$18,807.00 

$112,158.00 

$2,255,630.50 

$125,365.80 

$2,640.00 

$199,797.50 

$82,710.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

540102 TREAT BRIDGE DECK 

Unit Sub Total M2 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

4 

5 

8 

37 

1 

1 

9 

1 

2 

830,850.00 

25,130.00 

9,691.00 

4,152,293.00 

91,676.00 

239,174.00 

$3.66 

$0.50 

$0.50 

$0.23 

$0.30 

$0.33 

$3,038,948.35 

$12,565.00 

$4,845.50 

$938,179.38 

$27,502.80 

$78,878.20 

Unit Sub Total SQFT 14 4,517,964.00 $0.24 $1,061,970.88 

Item Code 540102 Total No. of Proj. 51 Total Amount $4,100,919.23 

540103 MEMBRANE WATERPROOFING M2 7 1 143.00 $73.00 $10,439.00 

Unit Sub Total M2 1 143.00 $73.00 $10,439.00 

Item Code 540103 Total No. of Proj. 1 Total Amount $10,439.00 

540104 WATERPROOFING AND COVER M2 4 1 94.00 $150.00 $14,100.00 

Unit Sub Total M2 1 94.00 $150.00 $14,100.00 

Item Code 540104 Total No. of Proj. 1 Total Amount $14,100.00 

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL GAL 

GAL 

GAL 

GAL 

1 

2 

4 

8 

1 

1 

9 

2 

280.00 

107.00 

46,516.00 

2,647.00 

$75.00 

$90.00 

$56.98 

$55.75 

$21,000.00 

$9,630.00 

$2,650,384.50 

$147,575.00 

540108 

Unit Sub Total 

FURNISH BRIDGE DECK TREATMENT MATERIAL 

GAL 

L 

L 

L 

L 

L 

L 

L 

3 

4 

6 

7 

8 

11 

12 

13 

2 

3 

3 

8 

1 

1 

1 

49,550.00 

1,613.00 

22,292.00 

6,730.00 

76,690.00 

18,458.00 

17,330.00 

14,220.00 

$57.09 

$23.49 

$17.21 

$16.55 

$17.28 

$14.00 

$20.00 

$16.00 

$2,828,589.50 

$37,895.00 

$383,727.19 

$111,415.00 

$1,325,218.00 

$258,412.00 

$346,600.00 

$227,520.00 

Unit Sub Total L 19 157,333.00 $17.10 $2,690,787.19 

Item Code 540108 Total No. of Proj. 32 Total Amount $5,519,376.69 

540109 FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR) 

GAL 5 1 1,290.00 $60.00 $77,400.00 

Page 185 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

540109 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL
 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
 

Unit Sub Total GAL 1 1,290.00 $60.00 $77,400.00 

FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR) 

L 1 1 3,174.00 $16.00 $50,784.00 

L 3 1 3,086.00 $20.00 $61,720.00 

L 4 2 5,450.00 $20.52 $111,840.00 

L 5 2 1,011.00 $19.51 $19,728.00 

L 6 2 9,330.00 $21.19 $197,700.00 

L 7 4 181,283.00 $18.80 $3,407,483.00 

L 8 1 1,035.00 $25.00 $25,875.00 

L 10 1 120.00 $28.00 $3,360.00 

L 11 3 14,769.00 $19.22 $283,900.00 

L 12 1 2,680.00 $25.00 $67,000.00 

Unit Sub Total L 18 221,938.00 $19.06 $4,229,390.00 

Item Code 540109 Total No. of Proj. 19 Total Amount $4,306,790.00 

550102 STRUCTURAL STEEL (BRIDGE) KG 

KG 

KG 

KG 

7 

8 

10 

11 

2 

1 

1 

1 

3,251.00 

60,000.00 

40.00 

30.00 

$66.36 

$5.00 

$100.00 

$200.00 

$215,726.00 

$300,000.00 

$4,000.00 

$6,000.00 

Unit Sub Total KG 5 63,321.00 $8.30 $525,726.00 

Item Code 550102 Total No. of Proj. 5 Total Amount $525,726.00 

550110 COLUMN CASING KG 

KG 

7 

8 

3 

1 

111,118.00 

15,180.00 

$10.13 

$6.75 

$1,126,060.00 

$102,465.00 

550110 COLUMN CASING 

Unit Sub Total KG 

LB 4 

4 

1 

126,298.00 

5,320.00 

$9.73 

$26.00 

$1,228,525.00 

$138,320.00 

Unit Sub Total LB 1 5,320.00 $26.00 $138,320.00 

Item Code 550110 Total No. of Proj. 5 Total Amount $1,366,845.00 

550203 

550203 

FURNISH STRUCTURAL STEEL (BRIDGE) 

Unit Sub Total 

FURNISH STRUCTURAL STEEL (BRIDGE) 

Unit Sub Total 

KG 

KG 

LB 

LB 

4 

4 

1 

1 

1 

1 

66,300.00 

66,300.00 

240,000.00 

240,000.00 

$6.00 

$6.00 

$0.89 

$0.89 

$397,800.00 

$397,800.00 

$213,600.00 

$213,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 550203 Total No. of Proj. 2 Total Amount $611,400.00 

550204 ERECT STRUCTURAL STEEL (BRIDGE) KG 4 1 66,300.00 $3.40 $225,420.00 

Unit Sub Total 1KG 66,300.00 $3.40 $225,420.00 

550204 ERECT STRUCTURAL STEEL (BRIDGE) LB 4 1 240,000.00 $0.50 $120,000.00 

Unit Sub Total 1LB 240,000.00 $0.50 $120,000.00 

Item Code 550204 Total No. of Proj. 2 Total Amount $345,420.00 

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

KG 3 1 

KG 4 2 

KG 5 1 

KG 6 1 

KG 7 1 

KG 8 4 

2,624.00 

6,880.00 

237.00 

7,527.00 

2,860.00 

8,170.00 

$14.00 

$13.54 

$21.00 

$13.50 

$6.30 

$18.51 

$36,736.00 

$93,186.24 

$4,977.00 

$101,614.50 

$18,018.00 

$151,190.00 

Unit Sub Total 10KG 28,298.00 $14.34 $405,721.74 

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

LB 12 1 4,529.00 $7.00 $31,703.00 

Unit Sub Total 1LB 4,529.00 $7.00 $31,703.00 

Item Code 560203 Total No. of Proj. 11 Total Amount $437,424.74 

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

KG 3 1 

KG 4 2 

KG 5 1 

KG 6 1 

KG 7 1 

KG 8 4 

2,624.00 

6,880.00 

237.00 

7,527.00 

2,860.00 

8,170.00 

$8.00 

$6.77 

$40.00 

$3.40 

$4.40 

$4.96 

$20,992.00 

$46,594.24 

$9,480.00 

$25,591.80 

$12,584.00 

$40,520.00 

Unit Sub Total 10KG 28,298.00 $5.50 $155,762.04 

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

LB 12 1 4,529.00 $2.00 $9,058.00 

Unit Sub Total 1LB 4,529.00 $2.00 $9,058.00 

Item Code 560204 Total No. of Proj. 11 Total Amount $164,820.04 

560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 4 1 112,770.00 $10.00 $1,127,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 

KG 

KG 

6 

8 

11 

2 

1 

2 

96,813.00 

56,382.00 

30,330.00 

$10.12 

$9.70 

$10.00 

$979,945.50 

$546,905.40 

$303,300.00 

Unit Sub Total KG 6 296,295.00 $9.98 $2,957,850.90 

Item Code 560208 Total No. of Proj. 6 Total Amount $2,957,850.90 

560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 

KG 

KG 

KG 

4 

6 

8 

11 

1 

2 

1 

2 

112,770.00 

96,813.00 

56,382.00 

30,330.00 

$0.90 

$0.78 

$0.50 

$2.58 

$101,493.00 

$75,201.75 

$28,191.00 

$78,310.00 

Unit Sub Total KG 6 296,295.00 $0.96 $283,195.75 

Item Code 560209 Total No. of Proj. 6 Total Amount $283,195.75 

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 

KG 

KG 

KG 

3 

4 

6 

11 

2 

1 

1 

1 

4,240.00 

1,631.00 

5,732.00 

4,590.00 

$14.56 

$12.00 

$12.95 

$11.00 

$61,746.00 

$19,572.00 

$74,229.40 

$50,490.00 

Unit Sub Total KG 5 16,193.00 $12.72 $206,037.40 

Item Code 560213 Total No. of Proj. 5 Total Amount $206,037.40 

560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 

KG 

KG 

KG 

3 

4 

6 

11 

2 

1 

1 

1 

4,240.00 

1,631.00 

5,732.00 

4,590.00 

$3.84 

$1.00 

$4.10 

$5.40 

$16,299.00 

$1,631.00 

$23,501.20 

$24,786.00 

Unit Sub Total KG 5 16,193.00 $4.09 $66,217.20 

Item Code 560214 Total No. of Proj. 5 Total Amount $66,217.20 

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

3 

4 

5 

6 

7 

8 

10 

11 

4 

9 

1 

1 

7 

5 

1 

3 

53,373.00 

367,361.00 

6,748.00 

15,560.00 

1,332,738.00 

61,599.00 

13,541.00 

114,051.00 

$12.28 

$12.72 

$11.00 

$10.00 

$10.50 

$11.91 

$11.97 

$9.71 

$655,474.00 

$4,671,785.10 

$74,228.00 

$155,600.00 

$13,999,601.70 

$733,493.20 

$162,085.77 

$1,107,642.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 12 5 130,175.00 $9.51 $1,238,436.00 

Unit Sub Total KG 36 2,095,146.00 $10.88 $22,798,345.77 

Item Code 560218 Total No. of Proj. 36 Total Amount $22,798,345.77 

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

3 

4 

5 

6 

7 

8 

10 

11 

12 

4 

9 

1 

1 

7 

5 

1 

3 

5 

52,799.00 

374,561.00 

6,748.00 

15,560.00 

1,332,738.00 

61,599.00 

13,541.00 

111,459.00 

130,175.00 

$1.64 

$0.96 

$1.00 

$0.85 

$0.84 

$1.11 

$2.00 

$1.60 

$0.51 

$86,498.50 

$358,939.50 

$6,748.00 

$13,226.00 

$1,117,700.90 

$68,534.00 

$27,082.00 

$178,423.00 

$65,833.04 

Unit Sub Total KG 36 2,099,180.00 $0.92 $1,922,984.94 

Item Code 560219 Total No. of Proj. 36 Total Amount $1,922,984.94 

560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY) 

KG 11 1 850.00 $10.00 $8,500.00 

Unit Sub Total KG 1 850.00 $10.00 $8,500.00 

Item Code 560223 Total No. of Proj. 1 Total Amount $8,500.00 

560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY) 

KG 11 1 850.00 $1.00 $850.00 

Unit Sub Total KG 1 850.00 $1.00 $850.00 

Item Code 560224 Total No. of Proj. 1 Total Amount $850.00 

560232 FURNISH FORMED PANEL SIGN (ROADSIDE) M2 

M2 

M2 

5 

8 

12 

3 

1 

1 

8.70 

24.00 

310.00 

$274.25 

$200.00 

$155.00 

$2,386.00 

$4,800.00 

$48,050.00 

Unit Sub Total M2 5 342.70 $161.18 $55,236.00 

Item Code 560232 Total No. of Proj. 5 Total Amount $55,236.00 

560233 FURNISH FORMED PANEL SIGN (OVERHEAD) M2 

M2 

M2 

4 

5 

7 

6 

1 

1 

1,262.00 

15.00 

250.00 

$131.79 

$150.00 

$120.00 

$166,324.00 

$2,250.00 

$30,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560233 FURNISH FORMED PANEL SIGN (OVERHEAD) M2 8 2 36.00 $200.83 $7,230.00 

Unit Sub Total M2 10 1,563.00 $131.67 $205,804.00 

Item Code 560233 Total No. of Proj. 10 Total Amount $205,804.00 

560234 FURNISH LAMINATED PANEL SIGN (25.4 MM-
TYPE A) 

M2 

M2 

M2 

M2 

M2 

M2 

4 

6 

8 

10 

11 

12 

3 

3 

3 

1 

5 

7 

502.00 

341.00 

283.00 

42.00 

603.00 

519.00 

$174.48 

$218.94 

$215.11 

$250.00 

$172.72 

$180.32 

$87,590.00 

$74,660.00 

$60,875.00 

$10,500.00 

$104,150.00 

$93,588.00 

Unit Sub Total M2 22 2,290.00 $188.37 $431,363.00 

Item Code 560234 Total No. of Proj. 22 Total Amount $431,363.00 

560235 FURNISH LAMINATED PANEL SIGN (25.4 MM-
TYPE B) 

M2 

M2 

M2 

M2 

M2 

M2 

4 

5 

7 

8 

11 

12 

2 

1 

1 

4 

3 

2 

17.00 

6.00 

7.00 

133.00 

76.00 

37.00 

$224.12 

$200.00 

$175.00 

$179.74 

$204.47 

$189.59 

$3,810.00 

$1,200.00 

$1,225.00 

$23,905.00 

$15,540.00 

$7,015.00 

Unit Sub Total M2 13 276.00 $190.92 $52,695.00 

Item Code 560235 Total No. of Proj. 13 Total Amount $52,695.00 

560236 FURNISH LAMINATED PANEL SIGN (63.5 MM-
TYPE B) 

M2 8 1 33.00 $180.00 $5,940.00 

Unit Sub Total M2 1 33.00 $180.00 $5,940.00 

Item Code 560236 Total No. of Proj. 1 Total Amount $5,940.00 

560237 FURNISH LAMINATED PANEL SIGN (63.5 MM-
TYPE H) 

M2 11 1 14.00 $200.00 $2,800.00 

Unit Sub Total M2 1 14.00 $200.00 $2,800.00 

Item Code 560237 Total No. of Proj. 1 Total Amount $2,800.00 

560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-UNFRAMED) 

M2 

M2 

2 

3 

2 

2 

30.10 

16.40 

$135.95 

$162.20 

$4,092.20 

$2,660.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-UNFRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

3 

14 

5 

12 

1 

8 

13 

12 

164.00 

9.90 

199.60 

259.60 

254.10 

79.00 

48.10 

179.70 

59.70 

$141.01 

$186.07 

$130.24 

$196.55 

$123.70 

$150.00 

$155.74 

$129.38 

$164.82 

$23,125.00 

$1,842.10 

$25,995.60 

$51,025.00 

$31,431.00 

$11,850.00 

$7,491.00 

$23,249.00 

$9,839.80 

Unit Sub Total M2 80 1,300.20 $148.13 $192,600.70 

Item Code 560238 Total No. of Proj. 80 Total Amount $192,600.70 

560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-UNFRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

1 

3 

9 

2 

7 

2 

5 

1 

5 

10 

6 

26.00 

46.00 

223.00 

14.00 

166.70 

21.50 

43.40 

110.00 

15.70 

174.60 

87.50 

$101.15 

$150.11 

$133.62 

$185.93 

$131.48 

$100.91 

$154.47 

$152.00 

$607.71 

$124.69 

$118.57 

$2,629.90 

$6,905.00 

$29,798.00 

$2,603.00 

$21,917.00 

$2,169.50 

$6,704.00 

$16,720.00 

$9,541.00 

$21,771.00 

$10,375.00 

Unit Sub Total M2 51 928.40 $141.25 $131,133.40 

Item Code 560239 Total No. of Proj. 51 Total Amount $131,133.40 

560240 FURNISH SINGLE SHEET ALUMINUM SIGN (3.2 
MM-UNFRAMED) 

M2 12 2 142.00 $140.14 $19,900.00 

Unit Sub Total M2 2 142.00 $140.14 $19,900.00 

Item Code 560240 Total No. of Proj. 2 Total Amount $19,900.00 

560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-FRAMED) 

M2 

M2 

M2 

2 

4 

5 

2 

5 

1 

20.60 

44.50 

12.00 

$153.22 

$185.28 

$303.00 

$3,156.40 

$8,245.00 

$3,636.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-FRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

6 

7 

8 

9 

10 

11 

12 

2 

3 

3 

1 

3 

7 

5 

4.30 

15.50 

26.00 

4.50 

4.80 

46.70 

20.20 

$468.51 

$117.07 

$205.77 

$220.00 

$241.67 

$155.40 

$175.37 

$2,014.60 

$1,814.60 

$5,350.00 

$990.00 

$1,160.00 

$7,257.00 

$3,542.40 

Unit Sub Total M2 32 199.10 $186.67 $37,166.00 

Item Code 560241 Total No. of Proj. 32 Total Amount $37,166.00 

560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-FRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

6 

7 

8 

9 

10 

11 

12 

2 

2 

4 

2 

1 

3 

1 

1 

5 

2 

11.30 

26.60 

51.00 

15.00 

2.50 

8.40 

26.00 

2.00 

66.00 

17.00 

$267.29 

$164.74 

$199.71 

$239.13 

$250.00 

$306.67 

$225.00 

$300.00 

$209.77 

$185.88 

$3,020.40 

$4,382.00 

$10,185.00 

$3,587.00 

$625.00 

$2,576.00 

$5,850.00 

$600.00 

$13,845.00 

$3,160.00 

Unit Sub Total M2 23 225.80 $211.83 $47,830.40 

Item Code 560242 Total No. of Proj. 23 Total Amount $47,830.40 

560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 12 1 1,210.00 $17.00 $20,570.00 

Unit Sub Total SQFT 1 1,210.00 $17.00 $20,570.00 

Item Code 560244 Total No. of Proj. 1 Total Amount $20,570.00 

560245 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 11 1 60.00 $27.42 $1,645.20 

Unit Sub Total SQFT 1 60.00 $27.42 $1,645.20 

Item Code 560245 Total No. of Proj. 1 Total Amount $1,645.20 

560247 FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE 
H) 

SQFT 11 1 88.00 $28.00 $2,464.00 

Unit Sub Total SQFT 1 88.00 $28.00 $2,464.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 560247 Total No. of Proj. 1 Total Amount $2,464.00 

560248 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED) 

SQFT 4 2 

SQFT 5 1 

SQFT 8 1 

SQFT 11 1 

SQFT 12 1 

1,010.00 

29.00 

32.00 

68.00 

86.00 

$14.16 

$25.00 

$30.00 

$110.00 

$8.50 

$14,302.00 

$725.00 

$960.00 

$7,480.00 

$731.00 

Unit Sub Total 6SQFT 1,225.00 $19.75 $24,198.00 

Item Code 560248 Total No. of Proj. 6 Total Amount $24,198.00 

560249 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-UNFRAMED) 

SQFT 4 1 

SQFT 11 1 

SQFT 12 1 

12.00 

40.00 

68.00 

$12.00 

$15.58 

$10.00 

$144.00 

$623.20 

$680.00 

Unit Sub Total 3SQFT 120.00 $12.06 $1,447.20 

Item Code 560249 Total No. of Proj. 3 Total Amount $1,447.20 

560251 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-FRAMED) 

SQFT 2 1 48.00 $18.30 $878.40 

Unit Sub Total 1SQFT 48.00 $18.30 $878.40 

Item Code 560251 Total No. of Proj. 1 Total Amount $878.40 

560252 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED) 

SQFT 11 2 106.00 $23.67 $2,509.00 

Unit Sub Total 2SQFT 106.00 $23.67 $2,509.00 

Item Code 560252 Total No. of Proj. 2 Total Amount $2,509.00 

561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 3 1 3.40 $3,400.00 $11,560.00 

Unit Sub Total 1M 3.40 $3,400.00 $11,560.00 

Item Code 561008 Total No. of Proj. 1 Total Amount $11,560.00 

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 11 1 14.00 $4,000.00 $56,000.00 

Unit Sub Total 1M 14.00 $4,000.00 $56,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 561009 Total No. of Proj. 1 Total Amount $56,000.00 

561013 1372 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 3 2 

M 4 2 

M 7 3 

M 8 1 

M 10 1 

M 11 1 

30.00 

87.00 

85.00 

12.00 

14.00 

53.00 

$4,266.67 

$4,296.03 

$2,519.18 

$3,754.00 

$2,500.00 

$3,245.00 

$128,000.00 

$373,755.00 

$214,130.00 

$45,048.00 

$35,000.00 

$171,985.00 

Unit Sub Total 10M 281.00 $3,444.55 $967,918.00 

Item Code 561013 Total No. of Proj. 10 Total Amount $967,918.00 

561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 3 3 

M 4 7 

M 5 1 

M 6 3 

M 7 7 

M 8 4 

M 11 3 

M 12 5 

27.40 

319.00 

7.00 

162.00 

1,038.00 

152.00 

85.00 

117.00 

$6,565.73 

$3,327.59 

$5,000.00 

$2,096.30 

$3,406.45 

$2,123.42 

$2,141.18 

$2,602.56 

$179,901.00 

$1,061,500.00 

$35,000.00 

$339,600.00 

$3,535,890.00 

$322,760.00 

$182,000.00 

$304,500.00 

Unit Sub Total 33M 1,907.40 $3,125.28 $5,961,151.00 

Item Code 561015 Total No. of Proj. 33 Total Amount $5,961,151.00 

562002 METAL (BARRIER MOUNTED SIGN) EA 8 2 11.00 $1,700.00 $18,700.00 

Unit Sub Total 2EA 11.00 $1,700.00 $18,700.00 

562002 METAL (BARRIER MOUNTED SIGN) KG 4 4 

KG 7 2 

KG 11 1 

KG 12 2 

5,310.00 

8,420.00 

2,070.00 

5,010.00 

$30.59 

$10.66 

$10.00 

$22.20 

$162,450.00 

$89,745.00 

$20,700.00 

$111,210.00 

Unit Sub Total 9KG 20,810.00 $18.46 $384,105.00 

Item Code 562002 Total No. of Proj. 11 Total Amount $402,805.00 

562004 METAL (RAIL MOUNTED SIGN) KG 7 1 

KG 11 2 

170.00 

380.00 

$27.90 

$36.63 

$4,743.00 

$13,920.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total KG 3 550.00 $33.93 $18,663.00 

Item Code 562004 Total No. of Proj. 3 Total Amount $18,663.00 

566011 ROADSIDE SIGN - ONE POST EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

12 

10 

13 

15 

8 

17 

8 

19 

1 

13 

14 

16 

110.00 

123.00 

440.00 

313.00 

56.00 

206.00 

125.00 

212.00 

120.00 

98.00 

161.00 

172.00 

$349.23 

$346.54 

$241.17 

$280.22 

$293.73 

$260.75 

$390.04 

$389.98 

$325.00 

$228.72 

$373.78 

$234.41 

$38,415.00 

$42,625.00 

$106,114.00 

$87,710.00 

$16,448.70 

$53,715.00 

$48,755.00 

$82,676.00 

$39,000.00 

$22,415.00 

$60,179.00 

$40,318.00 

Unit Sub Total EA 146 2,136.00 $298.86 $638,370.70 

Item Code 566011 Total No. of Proj. 146 Total Amount $638,370.70 

566012 ROADSIDE SIGN - TWO POST EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

4 

7 

9 

9 

2 

2 

4 

6 

1 

2 

13 

8 

9.00 

35.00 

98.00 

34.00 

2.00 

18.00 

8.00 

45.00 

17.00 

4.00 

48.00 

20.00 

$916.11 

$637.29 

$425.87 

$551.91 

$825.00 

$351.67 

$662.50 

$633.33 

$750.00 

$350.00 

$934.15 

$589.35 

$8,245.00 

$22,305.00 

$41,735.00 

$18,765.00 

$1,650.00 

$6,330.00 

$5,300.00 

$28,500.00 

$12,750.00 

$1,400.00 

$44,839.06 

$11,787.00 

Unit Sub Total EA 67 338.00 $602.38 $203,606.06 

Item Code 566012 Total No. of Proj. 67 Total Amount $203,606.06 

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 

EA 

2 

3 

3 

10 

18.00 

102.00 

$536.67 

$261.37 

$9,660.00 

$26,660.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

6 

7 

8 

10 

11 

12 

8 

3 

8 

5 

4 

10 

10 

66.00 

9.00 

412.00 

73.00 

27.00 

59.00 

52.00 

$117.20 

$110.56 

$140.77 

$158.77 

$93.89 

$166.81 

$174.25 

$7,735.00 

$995.00 

$57,998.00 

$11,590.00 

$2,535.00 

$9,842.00 

$9,061.00 

Unit Sub Total EA 61 818.00 $166.35 $136,076.00 

Item Code 568001 Total No. of Proj. 61 Total Amount $136,076.00 

568007 INSTALL SIGN OVERLAY M2 

M2 

M2 

M2 

M2 

4 

7 

8 

11 

12 

2 

4 

1 

1 

1 

6.10 

39.00 

0.60 

0.60 

1.40 

$500.00 

$253.72 

$2,750.00 

$720.00 

$1,500.00 

$3,050.00 

$9,895.00 

$1,650.00 

$432.00 

$2,100.00 

Unit Sub Total M2 9 47.70 $359.06 $17,127.00 

568007 INSTALL SIGN OVERLAY SQFT 

SQFT 

SQFT 

6 

8 

11 

1 

1 

1 

360.00 

24.00 

6.00 

$7.00 

$50.00 

$36.75 

$2,520.00 

$1,200.00 

$220.50 

Unit Sub Total SQFT 3 390.00 $10.10 $3,940.50 

Item Code 568007 Total No. of Proj. 12 Total Amount $21,067.50 

568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 

EA 

EA 

3 

7 

11 

1 

2 

1 

6.00 

20.00 

13.00 

$250.00 

$423.50 

$165.00 

$1,500.00 

$8,470.00 

$2,145.00 

Unit Sub Total EA 4 39.00 $310.64 $12,115.00 

Item Code 568015 Total No. of Proj. 4 Total Amount $12,115.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 6 1 9.00 $700.00 $6,300.00 

Unit Sub Total EA 1 9.00 $700.00 $6,300.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 

M2 

M2 

M2 

3 

4 

6 

7 

2 

4 

2 

4 

33.00 

206.00 

62.00 

344.00 

$164.33 

$112.69 

$140.89 

$82.67 

$5,423.00 

$23,215.00 

$8,735.00 

$28,440.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 12 2 490.00 $319.59 $156,600.00 

Unit Sub Total M2 14 1,135.00 $195.96 $222,413.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 12 1 880.00 $5.70 $5,016.00 

Unit Sub Total SQFT 1 880.00 $5.70 $5,016.00 

Item Code 568016 Total No. of Proj. 16 Total Amount $233,729.00 

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

1 

1 

1 

1 

2 

5 

3 

12 

5 

4.00 

1.00 

3.00 

1.00 

2.00 

15.00 

11.00 

7.00 

56.00 

29.00 

$650.00 

$300.00 

$300.00 

$200.00 

$100.00 

$598.33 

$185.91 

$101.43 

$261.12 

$157.24 

$2,600.00 

$300.00 

$900.00 

$200.00 

$200.00 

$8,975.00 

$2,045.00 

$710.00 

$14,622.60 

$4,560.00 

Unit Sub Total EA 32 129.00 $272.19 $35,112.60 

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST 

M2 4 1 13.00 $80.00 $1,040.00 

Unit Sub Total M2 1 13.00 $80.00 $1,040.00 

Item Code 568017 Total No. of Proj. 33 Total Amount $36,152.60 

568021 INSTALL FRAMED SIGN PANEL EA 4 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00 

Item Code 568021 Total No. of Proj. 1 Total Amount $3,000.00 

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST) 

EA 

EA 

EA 

EA 

EA 

2 

6 

7 

8 

11 

1 

1 

1 

2 

2 

1.00 

6.00 

5.00 

7.00 

8.00 

$2,750.00 

$1,800.00 

$2,980.00 

$1,428.57 

$4,992.50 

$2,750.00 

$10,800.00 

$14,900.00 

$10,000.00 

$39,940.00 

Unit Sub Total EA 7 27.00 $2,903.33 $78,390.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 568023 Total No. of Proj. 7 Total Amount $78,390.00 

570115 ABUTMENT LUMBER BLOCKING M3 5 1 5.00 $2,392.00 $11,960.00 

Unit Sub Total 1M3 5.00 $2,392.00 $11,960.00 

Item Code 570115 Total No. of Proj. 1 Total Amount $11,960.00 

575004 TIMBER LAGGING M3 4 1 

M3 5 1 

M3 7 1 

M3 12 1 

417.00 $880.00 

11.00 $1,997.00 

91.00 $1,075.00 

240.00 $900.00 

$366,960.00 

$21,967.00 

$97,825.00 

$216,000.00 

Unit Sub Total 4M3 759.00 $925.89 $702,752.00 

575004 TIMBER LAGGING MFBM 1 1 56.00 $4,000.00 $224,000.00 

Unit Sub Total 1MFBM 56.00 $4,000.00 $224,000.00 

Item Code 575004 Total No. of Proj. 5 Total Amount $926,752.00 

575005 TIMBER RETAINING WALL M2 7 1 44.00 $875.00 $38,500.00 

Unit Sub Total 1M2 44.00 $875.00 $38,500.00 

Item Code 575005 Total No. of Proj. 1 Total Amount $38,500.00 

590106 CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) SQFT 4 1 6,800.00 $5.70 $38,760.00 

Unit Sub Total 1SQFT 6,800.00 $5.70 $38,760.00 

Item Code 590106 Total No. of Proj. 1 Total Amount $38,760.00 

590115 CLEAN AND PAINT STRUCTURAL STEEL LS 4 2 

LS 7 1 

LS 8 1 

LS 11 1 

2.00 $151,250.00 

1.00 $22,250.00 

1.00 $35,000.00 

1.00 $6,000.00 

$302,500.00 

$22,250.00 

$35,000.00 

$6,000.00 

Unit Sub Total 5LS 5.00 $73,150.00 $365,750.00 

Item Code 590115 Total No. of Proj. 5 Total Amount $365,750.00 

590116 CLEAN AND PAINT STRUCTURAL STEEL 
(EXISTING BRIDGE) 

LS 4 1 

LS 5 1 

LS 12 1 

1.00 $165,000.00 

1.00 $1,997,480.00 

1.00 $1,255,000.00 

$165,000.00 

$1,997,480.00 

$1,255,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total 3LS 3.00 $1,139,160.00 $3,417,480.00 

Item Code 590116 Total No. of Proj. 3 Total Amount $3,417,480.00 

590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 4 1 

M2 7 2 

M2 11 1 

1,020.00 $415.00 

17.70 $3,152.54 

4.00 $5,250.00 

$423,300.00 

$55,800.00 

$21,000.00 

Unit Sub Total 4M2 1,041.70 $480.08 $500,100.00 

Item Code 590135 Total No. of Proj. 4 Total Amount $500,100.00 

590229 CLEAN AND PAINT BRIDGE RAILING LS 11 1 1.00 $15,000.00 $15,000.00 

Unit Sub Total 1LS 1.00 $15,000.00 $15,000.00 

Item Code 590229 Total No. of Proj. 1 Total Amount $15,000.00 

590301 WORK AREA MONITORING LS 3 1 

LS 4 1 

LS 5 1 

LS 7 1 

LS 10 1 

LS 11 1 

LS 12 1 

1.00 $2,000.00 

1.00 $10,000.00 

1.00 $19,700.00 

1.00 $8,500.00 

1.00 $3,750.00 

1.00 $5,000.00 

1.00 $15,000.00 

$2,000.00 

$10,000.00 

$19,700.00 

$8,500.00 

$3,750.00 

$5,000.00 

$15,000.00 

Unit Sub Total 7LS 7.00 $9,135.71 $63,950.00 

Item Code 590301 Total No. of Proj. 7 Total Amount $63,950.00 

597401 PAINT CURB (2-COAT) LF 2 1 

LF 9 1 

120.00 $15.00 

140.00 $7.00 

$1,800.00 

$980.00 

Unit Sub Total 2LF 260.00 $10.69 $2,780.00 

597401 PAINT CURB (2-COAT) M 5 2 

M 7 1 

M 11 1 

310.00 $6.55 

120.00 $5.00 

350.00 $7.00 

$2,030.00 

$600.00 

$2,450.00 

Unit Sub Total 4M 780.00 $6.51 $5,080.00 

597401 PAINT CURB (2-COAT) M2 7 1 3,250.00 $4.00 $13,000.00 

Unit Sub Total 1M2 3,250.00 $4.00 $13,000.00 

Item Code 597401 Total No. of Proj. 7 Total Amount $20,860.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

597600 PREPARE AND PAINT CONCRETE M2 

M2 

M2 

M2 

3 

5 

10 

11 

2 

1 

1 

1 

521.00 

340.00 

610.00 

520.00 

$67.37 

$30.00 

$40.00 

$31.00 

$35,100.00 

$10,200.00 

$24,400.00 

$16,120.00 

Unit Sub Total M2 5 1,991.00 $43.10 $85,820.00 

Item Code 597600 Total No. of Proj. 5 Total Amount $85,820.00 

597601 PREPARE AND STAIN CONCRETE LS 7 1 1.00 $27,153.79 $27,153.79 

597601 

Unit Sub Total 

PREPARE AND STAIN CONCRETE 

LS 

M2 

M2 

5 

11 

1 

1 

1 

1.00 

2,145.00 

1,040.00 

$27,153.79 

$70.00 

$85.00 

$27,153.79 

$150,150.00 

$88,400.00 

Unit Sub Total M2 2 3,185.00 $74.90 $238,550.00 

Item Code 597601 Total No. of Proj. 3 Total Amount $265,703.79 

620140 24" ALTERNATIVE PIPE CULVERT LF 

LF 

2 

3 

1 

1 

77.00 

64.00 

$100.00 

$180.00 

$7,700.00 

$11,520.00 

Unit Sub Total LF 2 141.00 $136.31 $19,220.00 

Item Code 620140 Total No. of Proj. 2 Total Amount $19,220.00 

620901 150 MM ALTERNATIVE PIPE CULVERT M 

M 

2 

7 

1 

1 

2.50 

65.00 

$1,000.00 

$170.00 

$2,500.00 

$11,050.00 

Unit Sub Total M 2 67.50 $200.74 $13,550.00 

Item Code 620901 Total No. of Proj. 2 Total Amount $13,550.00 

620902 200 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

4 

8 

11 

1 

1 

1 

13.00 

84.00 

15.00 

$470.00 

$260.00 

$1,100.00 

$6,110.00 

$21,840.00 

$16,500.00 

Unit Sub Total M 3 112.00 $396.88 $44,450.00 

Item Code 620902 Total No. of Proj. 3 Total Amount $44,450.00 

620904 300 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

3 

4 

5 

8 

2 

4 

1 

2 

57.00 

148.00 

18.00 

198.00 

$273.68 

$253.51 

$223.00 

$288.03 

$15,600.00 

$37,520.00 

$4,014.00 

$57,030.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 9 421.00 $271.17 $114,164.00 

Item Code 620904 Total No. of Proj. 9 Total Amount $114,164.00 

620905 300 MM ALTERNATIVE PIPE CULVERT (TYPE A) 

Unit Sub Total 

M 

M 

4 1 

1 

130.00 

130.00 

$165.00 

$165.00 

$21,450.00 

$21,450.00 

Item Code 620905 Total No. of Proj. 1 Total Amount $21,450.00 

620906 300 MM ALTERNATIVE PIPE CULVERT (TYPE B) 

Unit Sub Total 

M 

M 

4 1 

1 

66.00 

66.00 

$165.00 

$165.00 

$10,890.00 

$10,890.00 

Item Code 620906 Total No. of Proj. 1 Total Amount $10,890.00 

620908 375 MM ALTERNATIVE PIPE CULVERT M 

M 

1 

5 

1 

2 

190.00 

43.00 

$200.00 

$170.63 

$38,000.00 

$7,337.00 

Unit Sub Total M 3 233.00 $194.58 $45,337.00 

Item Code 620908 Total No. of Proj. 3 Total Amount $45,337.00 

620909 450 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

11 

2 

3 

4 

7 

4 

1 

1 

3 

3 

620.00 

135.00 

402.00 

6,057.00 

275.00 

8.00 

120.00 

1,950.00 

990.00 

$281.13 

$288.37 

$385.72 

$384.31 

$390.33 

$334.00 

$390.00 

$331.02 

$212.02 

$174,300.00 

$38,930.00 

$155,060.00 

$2,327,780.00 

$107,341.00 

$2,672.00 

$46,800.00 

$645,480.00 

$209,900.00 

Unit Sub Total M 28 10,557.00 $351.26 $3,708,263.00 

Item Code 620909 Total No. of Proj. 28 Total Amount $3,708,263.00 

620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) 

Unit Sub Total 

M 

M 

4 5 

5 

8,160.00 

8,160.00 

$362.96 

$362.96 

$2,961,750.00 

$2,961,750.00 

Item Code 620910 Total No. of Proj. 5 Total Amount $2,961,750.00 

620911 450 MM ALTERNATIVE PIPE CULVERT (TYPE B) 

Unit Sub Total 

M 

M 

4 4 

4 

1,650.00 

1,650.00 

$310.55 

$310.55 

$512,400.00 

$512,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 620911 Total No. of Proj. 4 Total Amount $512,400.00 

620913 600 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

11 

4 

5 

3 

6 

6 

1 

1 

4 

4 

267.00 

770.00 

76.00 

1,106.00 

339.00 

5,910.00 

1,010.00 

1,741.00 

4,350.00 

$481.99 

$345.88 

$363.03 

$416.96 

$393.89 

$162.00 

$270.00 

$372.92 

$269.55 

$128,690.00 

$266,330.00 

$27,590.00 

$461,160.00 

$133,527.50 

$957,420.00 

$272,700.00 

$649,255.00 

$1,172,550.00 

Unit Sub Total M 34 15,569.00 $261.37 $4,069,222.50 

Item Code 620913 Total No. of Proj. 34 Total Amount $4,069,222.50 

620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 

M 

1 

4 

1 

1 

49.00 

1,340.00 

$1,500.00 

$650.00 

$73,500.00 

$871,000.00 

Unit Sub Total M 2 1,389.00 $679.99 $944,500.00 

Item Code 620914 Total No. of Proj. 2 Total Amount $944,500.00 

620915 600 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 

M 

1 

4 

1 

1 

38.00 

500.00 

$800.00 

$660.00 

$30,400.00 

$330,000.00 

Unit Sub Total M 2 538.00 $669.89 $360,400.00 

Item Code 620915 Total No. of Proj. 2 Total Amount $360,400.00 

620916 600 MM ALTERNATIVE PIPE CULVERT (TYPE C) 

Unit Sub Total 

M 

M 

1 1 

1 

24.00 

24.00 

$1,100.00 

$1,100.00 

$26,400.00 

$26,400.00 

Item Code 620916 Total No. of Proj. 1 Total Amount $26,400.00 

620917 600 MM ALTERNATIVE PIPE CULVERT (TYPE D) 

Unit Sub Total 

M 

M 

1 1 

1 

20.00 

20.00 

$1,300.00 

$1,300.00 

$26,000.00 

$26,000.00 

Item Code 620917 Total No. of Proj. 1 Total Amount $26,000.00 

620919 750 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

1 

3 

4 

2 

2 

2 

25.00 

283.00 

15.80 

$490.80 

$404.13 

$525.95 

$12,270.00 

$114,370.00 

$8,310.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620919 750 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

6 

8 

11 

1 

2 

2 

180.00 

121.00 

538.00 

$248.00 

$744.34 

$300.00 

$44,640.00 

$90,065.00 

$161,400.00 

Unit Sub Total M 11 1,162.80 $370.70 $431,055.00 

Item Code 620919 Total No. of Proj. 11 Total Amount $431,055.00 

620924 900 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

6 

8 

11 

1 

2 

1 

4 

1 

2 

2 

110.00 

76.00 

310.00 

324.00 

78.00 

85.00 

231.00 

$575.00 

$535.05 

$400.00 

$560.31 

$340.00 

$895.65 

$359.52 

$63,250.00 

$40,664.00 

$124,000.00 

$181,540.00 

$26,520.00 

$76,130.00 

$83,050.00 

Unit Sub Total M 13 1,214.00 $490.24 $595,154.00 

Item Code 620924 Total No. of Proj. 13 Total Amount $595,154.00 

620925 900 MM ALTERNATIVE PIPE CULVERT (TYPE A) 

Unit Sub Total 

M 

M 

4 1 

1 

800.00 

800.00 

$850.00 

$850.00 

$680,000.00 

$680,000.00 

Item Code 620925 Total No. of Proj. 1 Total Amount $680,000.00 

620926 900 MM ALTERNATIVE PIPE CULVERT (TYPE B) 

Unit Sub Total 

M 

M 

4 1 

1 

16.00 

16.00 

$950.00 

$950.00 

$15,200.00 

$15,200.00 

Item Code 620926 Total No. of Proj. 1 Total Amount $15,200.00 

620930 1050 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

2 

8 

11 

1 

1 

1 

21.00 

37.00 

140.00 

$700.00 

$1,660.00 

$470.00 

$14,700.00 

$61,420.00 

$65,800.00 

Unit Sub Total M 3 198.00 $716.77 $141,920.00 

Item Code 620930 Total No. of Proj. 3 Total Amount $141,920.00 

620931 1050 MM ALTERNATIVE PIPE CULVERT (TYPE A) 

Unit Sub Total 

M 

M 

4 2 

2 

214.00 

214.00 

$1,099.63 

$1,099.63 

$235,320.00 

$235,320.00 

Item Code 620931 Total No. of Proj. 2 Total Amount $235,320.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620932 1050 MM ALTERNATIVE PIPE CULVERT (TYPE B) 

Unit Sub Total 

M 

M 

4 2 

2 

473.00 

473.00 

$745.24 

$745.24 

$352,500.00 

$352,500.00 

Item Code 620932 Total No. of Proj. 2 Total Amount $352,500.00 

620933 1200 MM ALTERNATIVE PIPE CULVERT 

Unit Sub Total 

M 

M 

M 

4 

8 

2 

2 

4 

113.00 

13.00 

126.00 

$1,150.44 

$2,258.46 

$1,264.76 

$130,000.00 

$29,360.00 

$159,360.00 

Item Code 620933 Total No. of Proj. 4 Total Amount $159,360.00 

620938 1350 MM ALTERNATIVE PIPE CULVERT 

Unit Sub Total 

M 

M 

M 

2 

11 

1 

1 

2 

33.00 

230.00 

263.00 

$768.00 

$760.00 

$761.00 

$25,344.00 

$174,800.00 

$200,144.00 

Item Code 620938 Total No. of Proj. 2 Total Amount $200,144.00 

620940 1500 MM ALTERNATIVE PIPE CULVERT M 4 1 14.00 $750.00 $10,500.00 

Unit Sub Total M 1 14.00 $750.00 $10,500.00 

Item Code 620940 Total No. of Proj. 1 Total Amount $10,500.00 

625385 600 MM X 450 MM ALTERNATIVE PIPE ARCH 
CULVERT 

M 2 1 12.00 $440.00 $5,280.00 

Unit Sub Total M 1 12.00 $440.00 $5,280.00 

Item Code 625385 Total No. of Proj. 1 Total Amount $5,280.00 

625393 1225 MM X 825 MM ALTERNATIVE PIPE ARCH 
CULVERT 

M 2 1 30.00 $750.00 $22,500.00 

Unit Sub Total M 1 30.00 $750.00 $22,500.00 

Item Code 625393 Total No. of Proj. 1 Total Amount $22,500.00 

625394 1425 MM X 950 MM ALTERNATIVE PIPE ARCH 
CULVERT 

M 2 1 44.00 $800.00 $35,200.00 

Unit Sub Total M 1 44.00 $800.00 $35,200.00 

Item Code 625394 Total No. of Proj. 1 Total Amount $35,200.00 

641113 24" PLASTIC PIPE LF 4 1 150.00 $48.27 $7,240.50 

Unit Sub Total LF 1 150.00 $48.27 $7,240.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 641113 Total No. of Proj. 1 Total Amount $7,240.50 

641125 36" PLASTIC PIPE LF 4 1 49.00 $105.80 $5,184.20 

Unit Sub Total 1LF 49.00 $105.80 $5,184.20 

Item Code 641125 Total No. of Proj. 1 Total Amount $5,184.20 

641132 300 MM PLASTIC PIPE M 1 3 

M 4 3 

M 5 1 

M 7 1 

101.00 

175.00 

57.00 

110.00 

$328.26 

$226.53 

$59.50 

$200.00 

$33,154.00 

$39,642.00 

$3,391.50 

$22,000.00 

Unit Sub Total 8M 443.00 $221.64 $98,187.50 

Item Code 641132 Total No. of Proj. 8 Total Amount $98,187.50 

641133 375 MM PLASTIC PIPE M 2 1 8.00 $300.00 $2,400.00 

Unit Sub Total 1M 8.00 $300.00 $2,400.00 

Item Code 641133 Total No. of Proj. 1 Total Amount $2,400.00 

641134 450 MM PLASTIC PIPE M 1 2 

M 2 1 

M 4 2 

112.00 

140.00 

67.00 

$331.48 

$325.00 

$604.63 

$37,126.00 

$45,500.00 

$40,510.00 

Unit Sub Total 5M 319.00 $386.01 $123,136.00 

Item Code 641134 Total No. of Proj. 5 Total Amount $123,136.00 

641136 600 MM PLASTIC PIPE M 1 1 

M 3 1 

M 4 2 

M 9 1 

55.00 

46.00 

621.00 

480.00 

$315.00 

$640.00 

$426.43 

$394.45 

$17,325.00 

$29,440.00 

$264,810.00 

$189,336.00 

Unit Sub Total 5M 1,202.00 $416.73 $500,911.00 

Item Code 641136 Total No. of Proj. 5 Total Amount $500,911.00 

641138 750 MM PLASTIC PIPE M 2 1 28.00 $575.00 $16,100.00 

Unit Sub Total 1M 28.00 $575.00 $16,100.00 

Item Code 641138 Total No. of Proj. 1 Total Amount $16,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

641140 900 MM PLASTIC PIPE M 2 1 11.00 $1,100.00 $12,100.00 

Unit Sub Total M 1 11.00 $1,100.00 $12,100.00 

Item Code 641140 Total No. of Proj. 1 Total Amount $12,100.00 

641142 1200 MM PLASTIC PIPE M 4 1 75.00 $1,382.00 $103,650.00 

Unit Sub Total M 1 75.00 $1,382.00 $103,650.00 

Item Code 641142 Total No. of Proj. 1 Total Amount $103,650.00 

650014 18" REINFORCED CONCRETE PIPE LF 7 1 5.00 $400.00 $2,000.00 

Unit Sub Total LF 1 5.00 $400.00 $2,000.00 

Item Code 650014 Total No. of Proj. 1 Total Amount $2,000.00 

650018 24" REINFORCED CONCRETE PIPE 

Unit Sub Total 

LF 

LF 

LF 

LF 

3 

8 

9 

1 

1 

1 

3 

170.00 

120.00 

530.00 

820.00 

$315.00 

$125.00 

$100.00 

$148.23 

$53,550.00 

$15,000.00 

$53,000.00 

$121,550.00 

Item Code 650018 Total No. of Proj. 3 Total Amount $121,550.00 

650026 36" REINFORCED CONCRETE PIPE LF 8 1 200.00 $145.00 $29,000.00 

Unit Sub Total LF 1 200.00 $145.00 $29,000.00 

Item Code 650026 Total No. of Proj. 1 Total Amount $29,000.00 

650050 72" REINFORCED CONCRETE PIPE LF 8 1 860.00 $265.00 $227,900.00 

Unit Sub Total LF 1 860.00 $265.00 $227,900.00 

Item Code 650050 Total No. of Proj. 1 Total Amount $227,900.00 

650067 300 MM REINFORCED CONCRETE PIPE 

Unit Sub Total 

M 

M 

M 

M 

M 

M 

M 

3 

4 

7 

9 

10 

12 

2 

3 

1 

1 

1 

1 

9 

350.00 

66.00 

44.00 

130.00 

5.00 

14.00 

609.00 

$216.29 

$576.36 

$300.00 

$215.00 

$730.00 

$900.00 

$281.02 

$75,700.00 

$38,040.00 

$13,200.00 

$27,950.00 

$3,650.00 

$12,600.00 

$171,140.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 650067 Total No. of Proj. 9 Total Amount $171,140.00 

650068 375 MM REINFORCED CONCRETE PIPE M 3 1 

M 7 1 

M 10 1 

150.00 

29.00 

7.00 

$200.00 

$550.00 

$740.00 

$30,000.00 

$15,950.00 

$5,180.00 

Unit Sub Total 3M 186.00 $274.89 $51,130.00 

Item Code 650068 Total No. of Proj. 3 Total Amount $51,130.00 

650069 450 MM REINFORCED CONCRETE PIPE M 1 1 

M 3 5 

M 4 4 

M 5 1 

M 6 3 

M 7 7 

M 8 2 

M 10 4 

M 11 3 

M 12 4 

1.00 

2,626.00 

73.00 

430.00 

145.00 

3,194.00 

480.00 

690.00 

79.00 

198.00 

$1,684.00 

$269.02 

$188.16 

$181.00 

$298.97 

$347.81 

$401.75 

$170.81 

$304.66 

$225.03 

$1,684.00 

$706,450.00 

$13,736.00 

$77,830.00 

$43,350.00 

$1,110,900.00 

$192,840.00 

$117,860.00 

$24,068.00 

$44,556.00 

Unit Sub Total 34M 7,916.00 $294.75 $2,333,274.00 

Item Code 650069 Total No. of Proj. 34 Total Amount $2,333,274.00 

650072 525 MM REINFORCED CONCRETE PIPE M 1 1 

M 3 1 

M 9 1 

5.00 

130.00 

110.00 

$875.00 

$200.00 

$270.00 

$4,375.00 

$26,000.00 

$29,700.00 

Unit Sub Total 3M 245.00 $245.20 $60,075.00 

Item Code 650072 Total No. of Proj. 3 Total Amount $60,075.00 

650075 600 MM REINFORCED CONCRETE PIPE M 1 2 

M 2 1 

M 3 4 

M 4 2 

M 5 3 

M 6 1 

M 7 5 

M 8 5 

12.90 

6.00 

2,434.00 

123.00 

919.00 

94.00 

2,464.00 

1,825.00 

$1,362.34 

$425.00 

$372.02 

$385.77 

$339.84 

$370.00 

$333.28 

$567.53 

$17,574.20 

$2,550.00 

$905,500.00 

$47,450.00 

$312,315.60 

$34,780.00 

$821,200.00 

$1,035,741.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

650075 600 MM REINFORCED CONCRETE PIPE M 

M 

M 

10 

11 

12 

2 

4 

2 

7.00 

61.00 

420.00 

$691.43 

$452.62 

$375.83 

$4,840.00 

$27,610.00 

$157,850.00 

Unit Sub Total M 31 8,365.90 $402.52 $3,367,410.80 

Item Code 650075 Total No. of Proj. 31 Total Amount $3,367,410.80 

650076 675 MM REINFORCED CONCRETE PIPE M 8 1 35.00 $478.00 $16,730.00 

Unit Sub Total M 1 35.00 $478.00 $16,730.00 

Item Code 650076 Total No. of Proj. 1 Total Amount $16,730.00 

650077 750 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

3 

4 

7 

8 

11 

2 

2 

1 

2 

2 

430.00 

36.00 

6.00 

436.00 

28.00 

$389.07 

$935.28 

$335.00 

$624.40 

$957.14 

$167,300.00 

$33,670.00 

$2,010.00 

$272,240.00 

$26,800.00 

Unit Sub Total M 9 936.00 $536.35 $502,020.00 

Item Code 650077 Total No. of Proj. 9 Total Amount $502,020.00 

650079 900 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

10 

11 

2 

1 

2 

2 

1 

1 

3 

1 

1 

11.90 

6.00 

740.00 

42.20 

140.00 

30.00 

600.00 

250.00 

20.00 

$882.31 

$650.00 

$452.03 

$668.96 

$490.00 

$500.00 

$693.48 

$430.00 

$300.00 

$10,499.46 

$3,900.00 

$334,500.00 

$28,230.00 

$68,600.00 

$15,000.00 

$416,090.00 

$107,500.00 

$6,000.00 

Unit Sub Total M 14 1,840.10 $538.19 $990,319.46 

Item Code 650079 Total No. of Proj. 14 Total Amount $990,319.46 

650081 1050 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

1 

3 

4 

7 

8 

1 

1 

3 

1 

1 

4.80 

290.00 

169.00 

3.00 

370.00 

$3,240.00 

$300.00 

$836.75 

$610.00 

$1,005.00 

$15,552.00 

$87,000.00 

$141,410.00 

$1,830.00 

$371,850.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 7 836.80 $738.10 $617,642.00 

Item Code 650081 Total No. of Proj. 7 Total Amount $617,642.00 

650084 1200 MM REINFORCED CONCRETE PIPE 

Unit Sub Total 

M 

M 

M 

3 

8 

1 

2 

3 

230.00 

182.00 

412.00 

$350.00 

$1,071.65 

$668.79 

$80,500.00 

$195,040.00 

$275,540.00 

Item Code 650084 Total No. of Proj. 3 Total Amount $275,540.00 

650086 1350 MM REINFORCED CONCRETE PIPE M 11 1 120.00 $720.00 $86,400.00 

Unit Sub Total M 1 120.00 $720.00 $86,400.00 

Item Code 650086 Total No. of Proj. 1 Total Amount $86,400.00 

650089 1500 MM REINFORCED CONCRETE PIPE M 8 1 550.00 $1,187.00 $652,850.00 

Unit Sub Total M 1 550.00 $1,187.00 $652,850.00 

Item Code 650089 Total No. of Proj. 1 Total Amount $652,850.00 

650091 1650 MM REINFORCED CONCRETE PIPE M 4 1 14.00 $1,400.00 $19,600.00 

Unit Sub Total M 1 14.00 $1,400.00 $19,600.00 

Item Code 650091 Total No. of Proj. 1 Total Amount $19,600.00 

650092 1800 MM REINFORCED CONCRETE PIPE M 8 1 4.80 $2,247.00 $10,785.60 

Unit Sub Total M 1 4.80 $2,247.00 $10,785.60 

Item Code 650092 Total No. of Proj. 1 Total Amount $10,785.60 

650127 450 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

Unit Sub Total 

M 

M 

M 

6 

10 

2 

1 

3 

553.00 

10.00 

563.00 

$223.64 

$200.00 

$223.22 

$123,675.00 

$2,000.00 

$125,675.00 

Item Code 650127 Total No. of Proj. 3 Total Amount $125,675.00 

650128 600 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

Unit Sub Total 

M 

M 

M 

6 

10 

2 

1 

3 

1,670.00 

1,380.00 

3,050.00 

$173.89 

$200.00 

$185.70 

$290,400.00 

$276,000.00 

$566,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 650128 Total No. of Proj. 3 Total Amount $566,400.00 

650129 750 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 6 1 

M 10 1 

47.00 

90.00 

$250.00 

$310.00 

$11,750.00 

$27,900.00 

Unit Sub Total 2M 137.00 $289.42 $39,650.00 

Item Code 650129 Total No. of Proj. 2 Total Amount $39,650.00 

650130 900 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 6 1 

M 10 1 

1,530.00 

42.00 

$272.00 

$475.00 

$416,160.00 

$19,950.00 

Unit Sub Total 2M 1,572.00 $277.42 $436,110.00 

Item Code 650130 Total No. of Proj. 2 Total Amount $436,110.00 

650131 1050 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 

M 6 1 

M 10 1 

710.00 

260.00 

$485.00 

$450.00 

$344,350.00 

$117,000.00 

Unit Sub Total 2M 970.00 $475.62 $461,350.00 

Item Code 650131 Total No. of Proj. 2 Total Amount $461,350.00 

650132 1200 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 

M 6 1 340.00 $660.00 $224,400.00 

Unit Sub Total 1M 340.00 $660.00 $224,400.00 

Item Code 650132 Total No. of Proj. 1 Total Amount $224,400.00 

650135 1800 MM REINFORCED CONCRETE PIPE 
(RUBBER GASKET JOINT) 

M 5 1 61.00 $750.00 $45,750.00 

Unit Sub Total 1M 61.00 $750.00 $45,750.00 

Item Code 650135 Total No. of Proj. 1 Total Amount $45,750.00 

650273 450 MM REINFORCED CONCRETE PIPE (CLASS II) M 2 1 6.00 $500.00 $3,000.00 

Unit Sub Total 1M 6.00 $500.00 $3,000.00 

Item Code 650273 Total No. of Proj. 1 Total Amount $3,000.00 

650276 600 MM REINFORCED CONCRETE PIPE (CLASS II) M 2 1 

M 3 1 

30.00 

55.00 

$740.00 

$350.00 

$22,200.00 

$19,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 85.00 $487.65 $41,450.00 

Item Code 650276 Total No. of Proj. 2 Total Amount $41,450.00 

650281 900 MM REINFORCED CONCRETE PIPE (CLASS II) M 2 1 6.00 $1,000.00 $6,000.00 

Unit Sub Total M 1 6.00 $1,000.00 $6,000.00 

Item Code 650281 Total No. of Proj. 1 Total Amount $6,000.00 

650365 450 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 

M 

4 

6 

1 

1 

11.00 

53.00 

$275.00 

$445.00 

$3,025.00 

$23,585.00 

Unit Sub Total M 2 64.00 $415.78 $26,610.00 

Item Code 650365 Total No. of Proj. 2 Total Amount $26,610.00 

650370 600 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 

M 

1 

8 

1 

1 

21.00 

72.00 

$525.00 

$419.00 

$11,025.00 

$30,168.00 

Unit Sub Total M 2 93.00 $442.94 $41,193.00 

Item Code 650370 Total No. of Proj. 2 Total Amount $41,193.00 

650382 1050 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 8 1 190.00 $1,015.00 $192,850.00 

Unit Sub Total M 1 190.00 $1,015.00 $192,850.00 

Item Code 650382 Total No. of Proj. 1 Total Amount $192,850.00 

650465 300 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 3 1 180.00 $225.00 $40,500.00 

Unit Sub Total M 1 180.00 $225.00 $40,500.00 

Item Code 650465 Total No. of Proj. 1 Total Amount $40,500.00 

650466 375 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 1 1 250.00 $200.00 $50,000.00 

Unit Sub Total M 1 250.00 $200.00 $50,000.00 

Item Code 650466 Total No. of Proj. 1 Total Amount $50,000.00 

650470 450 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 1 1 530.00 $250.00 $132,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 530.00 $250.00 $132,500.00 

Item Code 650470 Total No. of Proj. 1 Total Amount $132,500.00 

650478 750 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

Unit Sub Total 

M 

M 

8 1 

1 

46.00 

46.00 

$1,500.00 

$1,500.00 

$69,000.00 

$69,000.00 

Item Code 650478 Total No. of Proj. 1 Total Amount $69,000.00 

650481 900 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

Unit Sub Total 

M 

M 

8 1 

1 

44.00 

44.00 

$800.00 

$800.00 

$35,200.00 

$35,200.00 

Item Code 650481 Total No. of Proj. 1 Total Amount $35,200.00 

650574 450 MM REINFORCED CONCRETE PIPE (CLASS V) M 

M 

4 

5 

1 

1 

23.00 

400.00 

$315.00 

$360.00 

$7,245.00 

$144,000.00 

Unit Sub Total M 2 423.00 $357.55 $151,245.00 

Item Code 650574 Total No. of Proj. 2 Total Amount $151,245.00 

650576 600 MM REINFORCED CONCRETE PIPE (CLASS V) M 

M 

4 

5 

1 

1 

35.00 

18.00 

$560.00 

$350.00 

$19,600.00 

$6,300.00 

Unit Sub Total M 2 53.00 $488.68 $25,900.00 

Item Code 650576 Total No. of Proj. 2 Total Amount $25,900.00 

650578 750 MM REINFORCED CONCRETE PIPE (CLASS V) 

Unit Sub Total 

M 

M 

4 1 

1 

12.00 

12.00 

$475.00 

$475.00 

$5,700.00 

$5,700.00 

Item Code 650578 Total No. of Proj. 1 Total Amount $5,700.00 

650580 900 MM REINFORCED CONCRETE PIPE (CLASS V) 

Unit Sub Total 

M 

M 

4 1 

1 

27.00 

27.00 

$600.00 

$600.00 

$16,200.00 

$16,200.00 

Item Code 650580 Total No. of Proj. 1 Total Amount $16,200.00 

652332 48" REINFORCED CONCRETE PIPE (CLASS III, 
RUBBER GASKET JOINT) 

Unit Sub Total 

LF 

LF 

6 1 

1 

290.00 

290.00 

$230.00 

$230.00 

$66,700.00 

$66,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 652332 Total No. of Proj. 1 Total Amount $66,700.00 

655365 JACKED 450 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 4 1 36.00 $4,000.00 $144,000.00 

Unit Sub Total 1M 36.00 $4,000.00 $144,000.00 

Item Code 655365 Total No. of Proj. 1 Total Amount $144,000.00 

655368 JACKED 750 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 4 1 130.00 $2,600.00 $338,000.00 

Unit Sub Total 1M 130.00 $2,600.00 $338,000.00 

Item Code 655368 Total No. of Proj. 1 Total Amount $338,000.00 

655371 JACKED 1200 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 4 1 42.00 $3,300.00 $138,600.00 

Unit Sub Total 1M 42.00 $3,300.00 $138,600.00 

Item Code 655371 Total No. of Proj. 1 Total Amount $138,600.00 

655373 JACKED 1500 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 8 1 150.00 $2,000.00 $300,000.00 

Unit Sub Total 1M 150.00 $2,000.00 $300,000.00 

Item Code 655373 Total No. of Proj. 1 Total Amount $300,000.00 

655572 JACKED 450 MM REINFORCED CONCRETE PIPE 
(CLASS V) 

M 5 1 

M 10 1 

12.00 

24.00 

$8,247.00 

$1,600.00 

$98,964.00 

$38,400.00 

Unit Sub Total 2M 36.00 $3,815.67 $137,364.00 

Item Code 655572 Total No. of Proj. 2 Total Amount $137,364.00 

655574 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS V) 

M 7 1 24.00 $750.00 $18,000.00 

Unit Sub Total 1M 24.00 $750.00 $18,000.00 

Item Code 655574 Total No. of Proj. 1 Total Amount $18,000.00 

655578 JACKED 1200 MM REINFORCED CONCRETE PIPE 
(CLASS V) 

M 7 1 59.00 $4,000.00 $236,000.00 

Unit Sub Total 1M 59.00 $4,000.00 $236,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 655578 Total No. of Proj. 1 Total Amount $236,000.00 

656357 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS III, RUBBER GASKET JOINT) 

M 10 1 45.00 $2,400.00 $108,000.00 

Unit Sub Total 1M 45.00 $2,400.00 $108,000.00 

Item Code 656357 Total No. of Proj. 1 Total Amount $108,000.00 

657214 365 MM X 575 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS II) 

M 6 1 17.00 $1,225.00 $20,825.00 

Unit Sub Total 1M 17.00 $1,225.00 $20,825.00 

Item Code 657214 Total No. of Proj. 1 Total Amount $20,825.00 

657344 490 MM X 770 MM OVAL SHAPED REINFORCED 
CONCRETE PIPE (CLASS III) 

M 3 1 71.00 $750.00 $53,250.00 

Unit Sub Total 1M 71.00 $750.00 $53,250.00 

Item Code 657344 Total No. of Proj. 1 Total Amount $53,250.00 

664001 150 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 3 1 4.00 $600.00 $2,400.00 

Unit Sub Total 1M 4.00 $600.00 $2,400.00 

Item Code 664001 Total No. of Proj. 1 Total Amount $2,400.00 

664003 200 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 

M 3 1 

M 5 1 

14.00 

3.00 

4.00 

$400.00 

$450.00 

$280.00 

$5,600.00 

$1,350.00 

$1,120.00 

Unit Sub Total 3M 21.00 $384.29 $8,070.00 

Item Code 664003 Total No. of Proj. 3 Total Amount $8,070.00 

664004 200 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 3 1 

M 4 1 

20.00 

14.00 

$320.00 

$350.00 

$6,400.00 

$4,900.00 

Unit Sub Total 2M 34.00 $332.35 $11,300.00 

Item Code 664004 Total No. of Proj. 2 Total Amount $11,300.00 

664008 300 MM CORRUGATED STEEL PIPE M 4 1 

M 5 1 

120.00 

19.00 

$200.00 

$290.00 

$24,000.00 

$5,510.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664008 300 MM CORRUGATED STEEL PIPE M 8 1 6.00 $550.00 $3,300.00 

Unit Sub Total M 3 145.00 $226.28 $32,810.00 

Item Code 664008 Total No. of Proj. 3 Total Amount $32,810.00 

664009 300 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

2 

6 

1 

1 

3.50 

15.00 

$143.00 

$182.00 

$500.50 

$2,730.00 

Unit Sub Total M 2 18.50 $174.62 $3,230.50 

Item Code 664009 Total No. of Proj. 2 Total Amount $3,230.50 

664010 300 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

6 

7 

1 

3 

1 

1 

1 

1 

43.00 

64.00 

12.00 

45.00 

2.50 

17.00 

$173.00 

$263.28 

$1,000.00 

$203.00 

$530.00 

$800.00 

$7,439.00 

$16,850.00 

$12,000.00 

$9,135.00 

$1,325.00 

$13,600.00 

Unit Sub Total M 8 183.50 $328.88 $60,349.00 

Item Code 664010 Total No. of Proj. 8 Total Amount $60,349.00 

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

2 

1 

3 

1 

2 

343.00 

205.00 

14.00 

10.00 

8.00 

$770.48 

$227.84 

$621.43 

$300.00 

$606.25 

$264,275.00 

$46,707.20 

$8,700.00 

$3,000.00 

$4,850.00 

Unit Sub Total M 9 580.00 $564.71 $327,532.20 

Item Code 664014 Total No. of Proj. 9 Total Amount $327,532.20 

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

1 

1 

2 

1 

3 

3 

15.00 

83.00 

23.00 

11.00 

88.00 

306.00 

$403.00 

$425.00 

$821.30 

$350.00 

$366.76 

$407.45 

$6,045.00 

$35,275.00 

$18,890.00 

$3,850.00 

$32,275.00 

$124,680.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 10 1 4.00 $2,100.00 $8,400.00 

Unit Sub Total M 12 530.00 $432.86 $229,415.00 

Item Code 664015 Total No. of Proj. 12 Total Amount $229,415.00 

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

M 

1 

3 

4 

1 

1 

1 

18.00 

3.30 

4.30 

$450.00 

$1,500.00 

$186.00 

$8,100.00 

$4,950.00 

$799.80 

M 

M 

M 

M 

M 

M 

M 

5 

6 

7 

8 

9 

10 

11 

1 

4 

1 

1 

1 

2 

1 

9.00 

32.30 

31.00 

2.40 

86.00 

79.00 

1.00 

$450.00 

$394.39 

$2,200.00 

$1,800.00 

$255.00 

$164.43 

$3,300.00 

$4,050.00 

$12,738.80 

$68,200.00 

$4,320.00 

$21,930.00 

$12,990.00 

$3,300.00 

Unit Sub Total M 14 266.30 $530.90 $141,378.60 

Item Code 664016 Total No. of Proj. 14 Total Amount $141,378.60 

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

M 

2 

3 

6 

7 

1 

1 

3 

1 

240.00 

8.00 

195.70 

1.20 

$700.00 

$1,850.00 

$247.16 

$1,750.00 

$168,000.00 

$14,800.00 

$48,370.00 

$2,100.00 

Unit Sub Total M 6 444.90 $524.32 $233,270.00 

Item Code 664019 Total No. of Proj. 6 Total Amount $233,270.00 

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

5 

6 

7 

8 

1 

2 

2 

2 

1 

2 

1 

37.00 

57.00 

63.00 

57.00 

830.00 

24.00 

2.00 

$585.00 

$431.65 

$897.05 

$474.04 

$250.00 

$612.50 

$400.00 

$21,645.00 

$24,604.00 

$56,514.00 

$27,020.00 

$207,500.00 

$14,700.00 

$800.00 

Unit Sub Total M 11 1,070.00 $329.70 $352,783.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 664020 Total No. of Proj. 11 Total Amount $352,783.00 

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 1 1 

M 2 2 

M 3 3 

M 5 1 

M 6 2 

M 9 1 

2.00 

20.40 

119.00 

14.00 

43.90 

1,120.00 

$1,000.00 

$347.06 

$823.11 

$475.00 

$231.01 

$315.00 

$2,000.00 

$7,080.00 

$97,950.00 

$6,650.00 

$10,141.20 

$352,800.00 

Unit Sub Total 10M 1,319.30 $361.27 $476,621.20 

Item Code 664021 Total No. of Proj. 10 Total Amount $476,621.20 

664022 600 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 2 1 

M 4 1 

22.00 

7.00 

$450.00 

$416.00 

$9,900.00 

$2,912.00 

Unit Sub Total 2M 29.00 $441.79 $12,812.00 

Item Code 664022 Total No. of Proj. 2 Total Amount $12,812.00 

664027 750 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 49.00 $850.00 $41,650.00 

Unit Sub Total 1M 49.00 $850.00 $41,650.00 

Item Code 664027 Total No. of Proj. 1 Total Amount $41,650.00 

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 3 1 

M 7 1 

17.00 

25.00 

$1,075.00 

$180.00 

$18,275.00 

$4,500.00 

Unit Sub Total 2M 42.00 $542.26 $22,775.00 

Item Code 664028 Total No. of Proj. 2 Total Amount $22,775.00 

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 3 2 

M 5 1 

15.00 

15.00 

$946.67 

$487.00 

$14,200.00 

$7,305.00 

Unit Sub Total 3M 30.00 $716.83 $21,505.00 

Item Code 664029 Total No. of Proj. 3 Total Amount $21,505.00 

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 22.00 $825.00 $18,150.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

3 

6 

7 

1 

1 

1 

27.00 

56.00 

2.90 

$445.09 

$254.00 

$1,200.00 

$12,017.43 

$14,224.00 

$3,480.00 

Unit Sub Total M 4 107.90 $443.66 $47,871.43 

Item Code 664032 Total No. of Proj. 4 Total Amount $47,871.43 

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 4 1 2.00 $1,500.00 $3,000.00 

Unit Sub Total M 1 2.00 $1,500.00 $3,000.00 

Item Code 664033 Total No. of Proj. 1 Total Amount $3,000.00 

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

M 

M 

M 

3 

5 

6 

9 

11 

2 

1 

1 

1 

1 

148.00 

26.00 

110.00 

84.00 

1.00 

$350.68 

$335.00 

$325.00 

$425.00 

$3,600.00 

$51,900.00 

$8,710.00 

$35,750.00 

$35,700.00 

$3,600.00 

Unit Sub Total M 6 369.00 $367.64 $135,660.00 

Item Code 664034 Total No. of Proj. 6 Total Amount $135,660.00 

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 2 1 1.30 $1,250.00 $1,625.00 

Unit Sub Total M 1 1.30 $1,250.00 $1,625.00 

Item Code 664035 Total No. of Proj. 1 Total Amount $1,625.00 

664036 900 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK) 

M 8 1 2.00 $1,792.00 $3,584.00 

Unit Sub Total M 1 2.00 $1,792.00 $3,584.00 

Item Code 664036 Total No. of Proj. 1 Total Amount $3,584.00 

664037 1050 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 14.00 $875.00 $12,250.00 

Unit Sub Total M 1 14.00 $875.00 $12,250.00 

Item Code 664037 Total No. of Proj. 1 Total Amount $12,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664038 1050 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 2 1 2.00 $300.00 $600.00 

Unit Sub Total M 1 2.00 $300.00 $600.00 

Item Code 664038 Total No. of Proj. 1 Total Amount $600.00 

664040 1050 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 4 1 9.00 $1.00 $9.00 

Unit Sub Total M 1 9.00 $1.00 $9.00 

Item Code 664040 Total No. of Proj. 1 Total Amount $9.00 

664042 1200 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 2 1 18.00 $1,025.00 $18,450.00 

Unit Sub Total M 1 18.00 $1,025.00 $18,450.00 

Item Code 664042 Total No. of Proj. 1 Total Amount $18,450.00 

664047 1350 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 2 1 10.00 $750.00 $7,500.00 

Unit Sub Total M 1 10.00 $750.00 $7,500.00 

Item Code 664047 Total No. of Proj. 1 Total Amount $7,500.00 

664048 1350 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 1 1 2.30 $1,200.00 $2,760.00 

Unit Sub Total M 1 2.30 $1,200.00 $2,760.00 

Item Code 664048 Total No. of Proj. 1 Total Amount $2,760.00 

664052 1500 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 9 1 75.00 $875.00 $65,625.00 

Unit Sub Total M 1 75.00 $875.00 $65,625.00 

Item Code 664052 Total No. of Proj. 1 Total Amount $65,625.00 

664055 1650 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 3 1 4.80 $850.00 $4,080.00 

Unit Sub Total M 1 4.80 $850.00 $4,080.00 

Item Code 664055 Total No. of Proj. 1 Total Amount $4,080.00 

664064 2100 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK) 

M 5 1 3.00 $1,200.00 $3,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 3.00 $1,200.00 $3,600.00 

Item Code 664064 Total No. of Proj. 1 Total Amount $3,600.00 

664067 2400 MM CORRUGATED STEEL PIPE (4.27 MM 
THICK) 

M 2 1 3.50 $1,429.00 $5,001.50 

Unit Sub Total M 1 3.50 $1,429.00 $5,001.50 

Item Code 664067 Total No. of Proj. 1 Total Amount $5,001.50 

664068 450 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 4 1 11.00 $473.00 $5,203.00 

Unit Sub Total M 1 11.00 $473.00 $5,203.00 

Item Code 664068 Total No. of Proj. 1 Total Amount $5,203.00 

664084 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK) 

M 8 1 3.60 $300.00 $1,080.00 

Unit Sub Total M 1 3.60 $300.00 $1,080.00 

Item Code 664084 Total No. of Proj. 1 Total Amount $1,080.00 

664089 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK) 

M 5 1 8.00 $360.00 $2,880.00 

Unit Sub Total M 1 8.00 $360.00 $2,880.00 

Item Code 664089 Total No. of Proj. 1 Total Amount $2,880.00 

664090 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 1 1 7.00 $540.00 $3,780.00 

Unit Sub Total M 1 7.00 $540.00 $3,780.00 

Item Code 664090 Total No. of Proj. 1 Total Amount $3,780.00 

664091 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 8 1 76.00 $380.00 $28,880.00 

Unit Sub Total M 1 76.00 $380.00 $28,880.00 

Item Code 664091 Total No. of Proj. 1 Total Amount $28,880.00 

664095 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK) 

M 8 1 2.50 $650.00 $1,625.00 

Unit Sub Total M 1 2.50 $650.00 $1,625.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 664095 Total No. of Proj. 1 Total Amount $1,625.00 

664098 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (3.51 MM THICK) 

M 1 1 21.00 $1,450.00 $30,450.00 

Unit Sub Total 1M 21.00 $1,450.00 $30,450.00 

Item Code 664098 Total No. of Proj. 1 Total Amount $30,450.00 

664104 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 11 1 45.00 $340.00 $15,300.00 

Unit Sub Total 1M 45.00 $340.00 $15,300.00 

Item Code 664104 Total No. of Proj. 1 Total Amount $15,300.00 

664105 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 1 1 

M 11 1 

16.00 

8.00 

$1,206.00 

$1,300.00 

$19,296.00 

$10,400.00 

Unit Sub Total 2M 24.00 $1,237.33 $29,696.00 

Item Code 664105 Total No. of Proj. 2 Total Amount $29,696.00 

664115 1050 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 1 1 23.00 $700.00 $16,100.00 

Unit Sub Total 1M 23.00 $700.00 $16,100.00 

Item Code 664115 Total No. of Proj. 1 Total Amount $16,100.00 

664131 1650 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 1 1 17.00 $1,000.00 $17,000.00 

Unit Sub Total 1M 17.00 $1,000.00 $17,000.00 

Item Code 664131 Total No. of Proj. 1 Total Amount $17,000.00 

664135 1800 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (3.51 MM THICK) 

M 4 1 3.00 $2,000.00 $6,000.00 

Unit Sub Total 1M 3.00 $2,000.00 $6,000.00 

Item Code 664135 Total No. of Proj. 1 Total Amount $6,000.00 

665010 12" CORRUGATED STEEL PIPE LF 8 1 370.00 $45.00 $16,650.00 

Unit Sub Total 1LF 370.00 $45.00 $16,650.00 

Item Code 665010 Total No. of Proj. 1 Total Amount $16,650.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

665014 15" CORRUGATED STEEL PIPE (.079" THICK) 

Unit Sub Total 

LF 

LF 

8 1 

1 

42.00 

42.00 

$85.00 

$85.00 

$3,570.00 

$3,570.00 

Item Code 665014 Total No. of Proj. 1 Total Amount $3,570.00 

665016 18" CORRUGATED STEEL PIPE (.064" THICK) 

Unit Sub Total 

LF 

LF 

6 1 

1 

56.00 

56.00 

$540.00 

$540.00 

$30,240.00 

$30,240.00 

Item Code 665016 Total No. of Proj. 1 Total Amount $30,240.00 

665017 18" CORRUGATED STEEL PIPE (.079" THICK) 

Unit Sub Total 

LF 

LF 

2 1 

1 

21.00 

21.00 

$85.00 

$85.00 

$1,785.00 

$1,785.00 

Item Code 665017 Total No. of Proj. 1 Total Amount $1,785.00 

665018 18" CORRUGATED STEEL PIPE (.109" THICK) 

Unit Sub Total 

LF 

LF 

LF 

4 

5 

1 

1 

2 

130.00 

7.00 

137.00 

$98.12 

$450.00 

$116.10 

$12,755.60 

$3,150.00 

$15,905.60 

Item Code 665018 Total No. of Proj. 2 Total Amount $15,905.60 

665024 24" CORRUGATED STEEL PIPE (.109" THICK) 

Unit Sub Total 

LF 

LF 

LF 

1 

2 

1 

2 

3 

120.00 

275.00 

395.00 

$325.00 

$169.36 

$216.65 

$39,000.00 

$46,575.00 

$85,575.00 

Item Code 665024 Total No. of Proj. 3 Total Amount $85,575.00 

665025 24" CORRUGATED STEEL PIPE (.138" THICK) LF 

LF 

LF 

LF 

1 

2 

3 

8 

1 

1 

1 

1 

160.00 

71.00 

3.60 

13.00 

$147.00 

$150.00 

$150.00 

$70.00 

$23,520.00 

$10,650.00 

$540.00 

$910.00 

Unit Sub Total LF 4 247.60 $143.86 $35,620.00 

Item Code 665025 Total No. of Proj. 4 Total Amount $35,620.00 

665049 48" CORRUGATED STEEL PIPE (.168" THICK) 

Unit Sub Total 

LF 

LF 

2 1 

1 

42.00 

42.00 

$280.00 

$280.00 

$11,760.00 

$11,760.00 

Item Code 665049 Total No. of Proj. 1 Total Amount $11,760.00 

665075 18" CORRUGATED STEEL PIPE (.138" THICK) LF 3 1 2.70 $130.00 $351.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 1 2.70 $130.00 $351.00 

Item Code 665075 Total No. of Proj. 1 Total Amount $351.00 

665124 24" BITUMINOUS COATED CORRUGATED STEEL 
PIPE (.109" THICK) 

LF 1 1 55.00 $203.00 $11,165.00 

Unit Sub Total LF 1 55.00 $203.00 $11,165.00 

Item Code 665124 Total No. of Proj. 1 Total Amount $11,165.00 

665276 600 MM BITUMINOUS COATED PAVED INVERT 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

M 7 1 10.00 $800.00 $8,000.00 

Unit Sub Total M 1 10.00 $800.00 $8,000.00 

Item Code 665276 Total No. of Proj. 1 Total Amount $8,000.00 

665278 750 MM BITUMINOUS COATED PAVED INVERT 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

M 7 1 9.00 $800.00 $7,200.00 

Unit Sub Total M 1 9.00 $800.00 $7,200.00 

Item Code 665278 Total No. of Proj. 1 Total Amount $7,200.00 

665713 12" SLOTTED CORRUGATED STEEL PIPE (.109" 
THICK) 

LF 5 1 260.00 $86.00 $22,360.00 

Unit Sub Total LF 1 260.00 $86.00 $22,360.00 

Item Code 665713 Total No. of Proj. 1 Total Amount $22,360.00 

665718 18" SLOTTED CORRUGATED STEEL PIPE (.168" 
THICK) 

LF 8 1 340.00 $120.00 $40,800.00 

Unit Sub Total LF 1 340.00 $120.00 $40,800.00 

Item Code 665718 Total No. of Proj. 1 Total Amount $40,800.00 

665728 300 MM SLOTTED CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 4 1 73.00 $330.00 $24,090.00 

Unit Sub Total M 1 73.00 $330.00 $24,090.00 

Item Code 665728 Total No. of Proj. 1 Total Amount $24,090.00 

665730 300 MM SLOTTED CORRUGATED STEEL PIPE 
(2.77 MM THICK) 

M 11 1 8.00 $300.00 $2,400.00 

Unit Sub Total M 1 8.00 $300.00 $2,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 665730 Total No. of Proj. 1 Total Amount $2,400.00 

665732 450 MM SLOTTED CORRUGATED STEEL PIPE 
(1.63 MM THICK) 

M 4 2 

M 7 1 

M 8 1 

789.00 

180.00 

43.00 

$315.02 

$400.00 

$435.00 

$248,550.00 

$72,000.00 

$18,705.00 

Unit Sub Total 4M 1,012.00 $335.23 $339,255.00 

Item Code 665732 Total No. of Proj. 4 Total Amount $339,255.00 

665733 450 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 3 2 

M 4 2 

M 5 1 

M 7 1 

1,930.00 

345.00 

1,640.00 

3,130.00 

$315.20 

$324.27 

$340.00 

$235.00 

$608,340.00 

$111,872.50 

$557,600.00 

$735,550.00 

Unit Sub Total 6M 7,045.00 $285.79 $2,013,362.50 

Item Code 665733 Total No. of Proj. 6 Total Amount $2,013,362.50 

665734 450 MM SLOTTED CORRUGATED STEEL PIPE 
(4.27 MM THICK) 

M 3 1 1,090.00 $350.00 $381,500.00 

Unit Sub Total 1M 1,090.00 $350.00 $381,500.00 

Item Code 665734 Total No. of Proj. 1 Total Amount $381,500.00 

665834 450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

M 11 1 6.00 $1,500.00 $9,000.00 

Unit Sub Total 1M 6.00 $1,500.00 $9,000.00 

Item Code 665834 Total No. of Proj. 1 Total Amount $9,000.00 

667050 525 MM X 375 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 4 1 2.80 $400.00 $1,120.00 

Unit Sub Total 1M 2.80 $400.00 $1,120.00 

Item Code 667050 Total No. of Proj. 1 Total Amount $1,120.00 

667051 525 MM X 375 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

M 1 1 

M 2 1 

35.00 

38.00 

$362.00 

$494.00 

$12,670.00 

$18,772.00 

Unit Sub Total 2M 73.00 $430.71 $31,442.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 667051 Total No. of Proj. 2 Total Amount $31,442.00 

667052 600 MM X 450 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 7 1 7.00 $400.00 $2,800.00 

Unit Sub Total 1M 7.00 $400.00 $2,800.00 

Item Code 667052 Total No. of Proj. 1 Total Amount $2,800.00 

667055 700 MM X 500 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

M 9 2 147.00 $473.43 $69,594.65 

Unit Sub Total 2M 147.00 $473.43 $69,594.65 

Item Code 667055 Total No. of Proj. 2 Total Amount $69,594.65 

667057 875 MM X 600 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 2 1 11.00 $410.00 $4,510.00 

Unit Sub Total 1M 11.00 $410.00 $4,510.00 

Item Code 667057 Total No. of Proj. 1 Total Amount $4,510.00 

667058 875 MM X 600 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

M 1 1 17.00 $512.00 $8,704.00 

Unit Sub Total 1M 17.00 $512.00 $8,704.00 

Item Code 667058 Total No. of Proj. 1 Total Amount $8,704.00 

667063 1225 MM X 825 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 2 1 16.00 $625.00 $10,000.00 

Unit Sub Total 1M 16.00 $625.00 $10,000.00 

Item Code 667063 Total No. of Proj. 1 Total Amount $10,000.00 

667066 1425 MM X 950 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 2 1 8.00 $1,075.00 $8,600.00 

Unit Sub Total 1M 8.00 $1,075.00 $8,600.00 

Item Code 667066 Total No. of Proj. 1 Total Amount $8,600.00 

667069 1600 MM X 1075 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 2 1 3.50 $1,200.00 $4,200.00 

Unit Sub Total 1M 3.50 $1,200.00 $4,200.00 

Item Code 667069 Total No. of Proj. 1 Total Amount $4,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

667072 1775 MM X 1175 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

M 9 1 56.00 $1,000.00 $56,000.00 

Unit Sub Total M 1 56.00 $1,000.00 $56,000.00 

Item Code 667072 Total No. of Proj. 1 Total Amount $56,000.00 

667169 1775 MM X 1175 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE ARCH (2.77 MM 
THICK) 

M 1 1 25.00 $1,428.00 $35,700.00 

Unit Sub Total M 1 25.00 $1,428.00 $35,700.00 

Item Code 667169 Total No. of Proj. 1 Total Amount $35,700.00 

670764 2430 MM STRUCTURAL STEEL PLATE PIPE (2.82 
MM THICK) 

M 5 1 19.00 $1,500.00 $28,500.00 

Unit Sub Total M 1 19.00 $1,500.00 $28,500.00 

Item Code 670764 Total No. of Proj. 1 Total Amount $28,500.00 

680259 80 MM SLOTTED PLASTIC PIPE M 2 1 560.00 $28.00 $15,680.00 

Unit Sub Total M 1 560.00 $28.00 $15,680.00 

Item Code 680259 Total No. of Proj. 1 Total Amount $15,680.00 

680266 50 MM PLASTIC PIPE (SUBGRADE DRAIN 
OUTLET) 

M 1 1 74.00 $33.00 $2,442.00 

Unit Sub Total M 1 74.00 $33.00 $2,442.00 

Item Code 680266 Total No. of Proj. 1 Total Amount $2,442.00 

680272 100 MM PLASTIC PIPE UNDERDRAIN M 

M 

4 

12 

1 

1 

40.00 

310.00 

$75.00 

$51.00 

$3,000.00 

$15,810.00 

Unit Sub Total M 2 350.00 $53.74 $18,810.00 

Item Code 680272 Total No. of Proj. 2 Total Amount $18,810.00 

680402 6" PERFORATED STEEL PIPE UNDERDRAIN 
(.064" THICK) 

LF 11 1 16.00 $30.00 $480.00 

Unit Sub Total LF 1 16.00 $30.00 $480.00 

Item Code 680402 Total No. of Proj. 1 Total Amount $480.00 

680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN LF 1 1 820.00 $10.00 $8,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 1 820.00 $10.00 $8,200.00 

Item Code 680902 Total No. of Proj. 1 Total Amount $8,200.00 

680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN LF 4 1 50.00 $60.98 $3,049.00 

Unit Sub Total LF 1 50.00 $60.98 $3,049.00 

Item Code 680905 Total No. of Proj. 1 Total Amount $3,049.00 

680931 150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 

M 

4 

11 

3 

1 

58.00 

31.00 

$115.86 

$150.00 

$6,720.00 

$4,650.00 

Unit Sub Total M 4 89.00 $127.75 $11,370.00 

Item Code 680931 Total No. of Proj. 4 Total Amount $11,370.00 

680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 

M 

M 

M 

1 

2 

3 

4 

2 

2 

3 

1 

340.00 

290.00 

10,230.00 

830.00 

$420.53 

$40.55 

$174.61 

$85.00 

$142,980.00 

$11,760.00 

$1,786,300.00 

$70,550.00 

Unit Sub Total M 8 11,690.00 $172.08 $2,011,590.00 

Item Code 680933 Total No. of Proj. 8 Total Amount $2,011,590.00 

681066 150 MM PLASTIC PIPE M 

M 

M 

3 

4 

6 

1 

4 

1 

72.00 

183.00 

7.00  

$203.00 

$170.22 

$25.00  

$14,616.00 

$31,150.00 

$175.00  

Unit Sub Total M 6 262.00 $175.35 $45,941.00 

Item Code 681066 Total No. of Proj. 6 Total Amount $45,941.00 

681111 CLEANOUT ASSEMBLY (EDGE DRAIN) 

Unit Sub Total 

EA 

EA 

2 1 

1 

14.00 

14.00 

$550.00 

$550.00 

$7,700.00 

$7,700.00 

Item Code 681111 Total No. of Proj. 1 Total Amount $7,700.00 

681132 GEOCOMPOSITE DRAIN LS 5 1 1.00 $29,600.00 $29,600.00 

681132 GEOCOMPOSITE DRAIN 

Unit Sub Total LS 

M2 

M2 

4 

5 

1 

1 

2 

1.00 

499.00 

650.00 

$29,600.00 

$11.00 

$18.88 

$29,600.00 

$5,489.00 

$12,272.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 3 1,149.00 $15.46 $17,761.00 

Item Code 681132 Total No. of Proj. 4 Total Amount $47,361.00 

681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 

M 

M 

M 

M 

2 

4 

6 

8 

10 

3 

2 

1 

2 

1 

598.00 

4,970.00 

350.00 

1,050.00 

3,830.00 

$73.38 

$37.04 

$76.00 

$128.65 

$25.00 

$43,880.00 

$184,100.00 

$26,600.00 

$135,080.00 

$95,750.00 

Unit Sub Total M 9 10,798.00 $44.95 $485,410.00 

Item Code 681134 Total No. of Proj. 9 Total Amount $485,410.00 

681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 

M 

2 

7 

1 

2 

850.00 

1,602.00 

$125.00 

$53.29 

$106,250.00 

$85,370.00 

Unit Sub Total M 3 2,452.00 $78.15 $191,620.00 

Item Code 681135 Total No. of Proj. 3 Total Amount $191,620.00 

681136 50 MM PLASTIC PIPE (EDGE DRAIN OUTLET) 

Unit Sub Total 

M 

M 

7 1 

1 

50.00 

50.00 

$650.00 

$650.00 

$32,500.00 

$32,500.00 

Item Code 681136 Total No. of Proj. 1 Total Amount $32,500.00 

681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 

M 

M 

M 

M 

M 

2 

4 

5 

6 

8 

10 

1 

2 

1 

1 

2 

1 

160.00 

370.00 

24.00 

80.00 

166.00 

590.00 

$125.00 

$91.08 

$225.00 

$76.00 

$258.92 

$75.00 

$20,000.00 

$33,700.00 

$5,400.00 

$6,080.00 

$42,980.00 

$44,250.00 

Unit Sub Total M 8 1,390.00 $109.65 $152,410.00 

Item Code 681137 Total No. of Proj. 8 Total Amount $152,410.00 

681140 80 MM PLASTIC PIPE (APPROACH SLAB DRAIN 
OUTLET) 

Unit Sub Total 

M 

M 

6 1 

1 

16.00 

16.00 

$76.00 

$76.00 

$1,216.00 

$1,216.00 

Item Code 681140 Total No. of Proj. 1 Total Amount $1,216.00 

681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 2 1 33.00 $155.00 $5,115.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) 

Unit Sub Total 

M 

M 

7 1 

2 

60.00 

93.00 

$700.00 

$506.61 

$42,000.00 

$47,115.00 

Item Code 681141 Total No. of Proj. 2 Total Amount $47,115.00 

681501 FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN) 

M 

M 

M 

1 

4 

5 

2 

1 

1 

645.00 

2,000.00 

520.00 

$5.30 

$3.28 

$6.00 

$3,417.00 

$6,560.00 

$3,120.00 

Unit Sub Total M 4 3,165.00 $4.14 $13,097.00 

Item Code 681501 Total No. of Proj. 4 Total Amount $13,097.00 

681502 DRILL HOLE (HORIZONTAL DRAIN) M 

M 

M 

1 

4 

5 

2 

1 

1 

610.00 

2,000.00 

520.00 

$76.82 

$49.50 

$87.00 

$46,860.00 

$99,000.00 

$45,240.00 

Unit Sub Total M 4 3,130.00 $61.05 $191,100.00 

Item Code 681502 Total No. of Proj. 4 Total Amount $191,100.00 

681592 200 MM COLLECTOR SYSTEM (HORIZONTAL 
DRAIN) 

M 

M 

1 

5 

2 

1 

580.00 

76.00 

$74.99 

$127.00 

$43,496.00 

$9,652.00 

Unit Sub Total M 3 656.00 $81.02 $53,148.00 

Item Code 681592 Total No. of Proj. 3 Total Amount $53,148.00 

681990 FILTER FABRIC M2 

M2 

M2 

3 

4 

12 

2 

1 

1 

3,338.00 

56.00 

1,210.00 

$3.10 

$20.00 

$2.00 

$10,354.00 

$1,120.00 

$2,420.00 

Unit Sub Total M2 4 4,604.00 $3.02 $13,894.00 

Item Code 681990 Total No. of Proj. 4 Total Amount $13,894.00 

682001 PERMEABLE MATERIAL M3 

M3 

3 

4 

5 

1 

1,700.00 

7.00 

$114.49 

$244.00 

$194,628.00 

$1,708.00 

Unit Sub Total M3 6 1,707.00 $115.02 $196,336.00 

Item Code 682001 Total No. of Proj. 6 Total Amount $196,336.00 

682008 PERMEABLE MATERIAL (BLANKET) M3 4 2 5,310.00 $86.72 $460,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 

Item Code 682008 Total No. of Proj. 

2 

2 

5,310.00 $86.72 

Total Amount 

$460,500.00 

$460,500.00 

682022 

682022 

CLASS 1 PERMEABLE MATERIAL (BLANKET) CY 

Unit Sub Total CY 

CLASS 1 PERMEABLE MATERIAL (BLANKET) M3 

Unit Sub Total M3 

Item Code 682022 Total No. of Proj. 

2 

2 

1 

1 

1 

1 

2 

15.00 

15.00 

370.00 

370.00 

$160.00 

$160.00 

$130.00 

$130.00 

Total Amount 

$2,400.00 

$2,400.00 

$48,100.00 

$48,100.00 

$50,500.00 

682040 CLASS 2 PERMEABLE MATERIAL M3 

Unit Sub Total M3 

Item Code 682040 Total No. of Proj. 

12 1 

1 

1 

190.00 

190.00 

$116.00 

$116.00 

Total Amount 

$22,040.00 

$22,040.00 

$22,040.00 

682045 CLASS 3 PERMEABLE MATERIAL M3 

M3 

Unit Sub Total M3 

Item Code 682045 Total No. of Proj. 

1 

4 

1 

2 

3 

3 

0.50 

270.00 

270.50 

$1,106.64 

$261.11 

$262.67 

Total Amount 

$553.32 

$70,500.00 

$71,053.32 

$71,053.32 

682049 

682049 

CLASS 3 PERMEABLE MATERIAL (BLANKET) CY 

Unit Sub Total CY 

CLASS 3 PERMEABLE MATERIAL (BLANKET) M3 

Unit Sub Total M3 

Item Code 682049 Total No. of Proj. 

3 

4 

1 

1 

1 

1 

2 

610.00 

610.00 

17,000.00 

17,000.00 

$53.00 

$53.00 

$75.00 

$75.00 

Total Amount 

$32,330.00 

$32,330.00 

$1,275,000.00 

$1,275,000.00 

$1,307,330.00 

685062 150 MM ALTERNATIVE PIPE UNDERDRAIN M 

Unit Sub Total M 

Item Code 685062 Total No. of Proj. 

4 1 

1 

1 

2,250.00 

2,250.00 

$55.00 

$55.00 

Total Amount 

$123,750.00 

$123,750.00 

$123,750.00 

685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 

Unit Sub Total M 

Item Code 685067 Total No. of Proj. 

4 1 

1 

1 

2,700.00 

2,700.00 

$80.00 

$80.00 

Total Amount 

$216,000.00 

$216,000.00 

$216,000.00 

685070 300 MM ALTERNATIVE PIPE UNDERDRAIN M 4 1 95.00 $100.00 $9,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 95.00 $100.00 $9,500.00 

Item Code 685070 Total No. of Proj. 1 Total Amount $9,500.00 

690117 18" CORRUGATED STEEL PIPE DOWNDRAIN 
(.079" THICK) 

LF 1 1 20.00 $100.00 $2,000.00 

Unit Sub Total LF 1 20.00 $100.00 $2,000.00 

Item Code 690117 Total No. of Proj. 1 Total Amount $2,000.00 

690124 24" CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) 

LF 1 1 110.00 $325.00 $35,750.00 

Unit Sub Total LF 1 110.00 $325.00 $35,750.00 

Item Code 690124 Total No. of Proj. 1 Total Amount $35,750.00 

690155 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

M 

M 

1 

3 

1 

1 

50.00 

10.00 

$79.50 

$600.00 

$3,975.00 

$6,000.00 

Unit Sub Total M 2 60.00 $166.25 $9,975.00 

Item Code 690155 Total No. of Proj. 2 Total Amount $9,975.00 

690156 200 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 

M 

M 

3 

4 

7 

1 

1 

1 

15.00 

1.20 

8.00 

$400.00 

$1,200.00 

$450.00 

$6,000.00 

$1,440.00 

$3,600.00 

Unit Sub Total M 3 24.20 $456.20 $11,040.00 

Item Code 690156 Total No. of Proj. 3 Total Amount $11,040.00 

690158 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 3 2 104.00 $181.73 $18,900.00 

Unit Sub Total M 2 104.00 $181.73 $18,900.00 

Item Code 690158 Total No. of Proj. 2 Total Amount $18,900.00 

690159 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

M 

M 

M 

3 

4 

6 

1 

1 

2 

29.00 

24.00 

57.00 

$500.00 

$170.00 

$338.95 

$14,500.00 

$4,080.00 

$19,320.00 

Unit Sub Total M 4 110.00 $344.55 $37,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 690159 Total No. of Proj. 4 Total Amount $37,900.00 

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 3 2 

M 4 4 

M 5 1 

M 7 2 

225.00 

332.00 

52.00 

91.00 

$185.33 

$202.41 

$135.00 

$114.07 

$41,700.00 

$67,200.00 

$7,020.00 

$10,380.00 

Unit Sub Total 9M 700.00 $180.43 $126,300.00 

Item Code 690160 Total No. of Proj. 9 Total Amount $126,300.00 

690165 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

M 2 1 

M 4 2 

M 5 1 

9.00 

44.00 

20.00 

$400.00 

$160.23 

$200.00 

$3,600.00 

$7,050.00 

$4,000.00 

Unit Sub Total 4M 73.00 $200.68 $14,650.00 

Item Code 690165 Total No. of Proj. 4 Total Amount $14,650.00 

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 3 1 

M 7 1 

140.00 

40.00 

$175.00 

$119.00 

$24,500.00 

$4,760.00 

Unit Sub Total 2M 180.00 $162.56 $29,260.00 

Item Code 690166 Total No. of Proj. 2 Total Amount $29,260.00 

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

M 3 1 14.00 $840.00 $11,760.00 

Unit Sub Total 1M 14.00 $840.00 $11,760.00 

Item Code 690167 Total No. of Proj. 1 Total Amount $11,760.00 

690170 600 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 3 1 81.00 $185.00 $14,985.00 

Unit Sub Total 1M 81.00 $185.00 $14,985.00 

Item Code 690170 Total No. of Proj. 1 Total Amount $14,985.00 

690175 750 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 3 1 1.00 $1,950.00 $1,950.00 

Unit Sub Total 1M 1.00 $1,950.00 $1,950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 690175 Total No. of Proj. 1 Total Amount $1,950.00 

690224 24" BITUMINOUS COATED CORRUGATED STEEL 
PIPE DOWNDRAIN (.109" THICK) 

LF 1 1 6.00 $270.00 $1,620.00 

Unit Sub Total 1LF 6.00 $270.00 $1,620.00 

Item Code 690224 Total No. of Proj. 1 Total Amount $1,620.00 

690247 48" BITUMINOUS COATED CORRUGATED STEEL 
PIPE DOWNDRAIN (.109" THICK) 

LF 1 1 24.00 $270.00 $6,480.00 

Unit Sub Total 1LF 24.00 $270.00 $6,480.00 

Item Code 690247 Total No. of Proj. 1 Total Amount $6,480.00 

690267 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN 

M 5 1 42.00 $201.00 $8,442.00 

Unit Sub Total 1M 42.00 $201.00 $8,442.00 

Item Code 690267 Total No. of Proj. 1 Total Amount $8,442.00 

690268 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (1.63 MM THICK) 

M  1  1  7.00  $71.00  $497.00  

Unit Sub Total 1M 7.00 $71.00 $497.00 

Item Code 690268 Total No. of Proj. 1 Total Amount $497.00 

690269 200 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK) 

M 1 1 4.00 $491.00 $1,964.00 

Unit Sub Total 1M 4.00 $491.00 $1,964.00 

Item Code 690269 Total No. of Proj. 1 Total Amount $1,964.00 

690275 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (1.63 MM THICK) 

M 1 1 27.00 $266.00 $7,182.00 

Unit Sub Total 1M 27.00 $266.00 $7,182.00 

Item Code 690275 Total No. of Proj. 1 Total Amount $7,182.00 

690276 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK) 

M 1 1 

M 11 1 

15.00 

32.00 

$412.00 

$1,100.00 

$6,180.00 

$35,200.00 

Unit Sub Total 2M 47.00 $880.43 $41,380.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 690276 Total No. of Proj. 2 Total Amount $41,380.00 

690277 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

M 1 1 

M 4 1 

M 11 1 

9.00 

5.00 

270.00 

$300.00 

$1,500.00 

$200.00 

$2,700.00 

$7,500.00 

$54,000.00 

Unit Sub Total 3M 284.00 $226.06 $64,200.00 

Item Code 690277 Total No. of Proj. 3 Total Amount $64,200.00 

690280 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK) 

M 11 1 210.00 $200.00 $42,000.00 

Unit Sub Total 1M 210.00 $200.00 $42,000.00 

Item Code 690280 Total No. of Proj. 1 Total Amount $42,000.00 

690281 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

M 4 1 25.00 $1,750.00 $43,750.00 

Unit Sub Total 1M 25.00 $1,750.00 $43,750.00 

Item Code 690281 Total No. of Proj. 1 Total Amount $43,750.00 

690282 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (3.51 MM THICK) 

M 1 1 4.00 $260.00 $1,040.00 

Unit Sub Total 1M 4.00 $260.00 $1,040.00 

Item Code 690282 Total No. of Proj. 1 Total Amount $1,040.00 

690285 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

M 1 1 

M 4 1 

1.50 

6.00 

$333.00 

$2,000.00 

$499.50 

$12,000.00 

Unit Sub Total 2M 7.50 $1,666.60 $12,499.50 

Item Code 690285 Total No. of Proj. 2 Total Amount $12,499.50 

690288 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

M 1 1 26.00 $479.00 $12,454.00 

Unit Sub Total 1M 26.00 $479.00 $12,454.00 

Item Code 690288 Total No. of Proj. 1 Total Amount $12,454.00 

691027 250 MM CORRUGATED STEEL FLUME 
DOWNDRAIN 

M 2 1 190.00 $345.00 $65,550.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 190.00 $345.00 $65,550.00 

Item Code 691027 Total No. of Proj. 1 Total Amount $65,550.00 

691900 FLUME DOWNDRAIN 

Unit Sub Total 

M 

M 

M 

M 

M 

2 

3 

5 

6 

1 

1 

1 

1 

4 

6.00 

6.00 

22.00 

130.00 

164.00 

$300.00 

$775.00 

$200.00 

$59.00 

$112.93 

$1,800.00 

$4,650.00 

$4,400.00 

$7,670.00 

$18,520.00 

Item Code 691900 Total No. of Proj. 4 Total Amount $18,520.00 

691903 250 MM FLUME DOWNDRAIN M 6 1 8.00 $350.00 $2,800.00 

Unit Sub Total M 1 8.00 $350.00 $2,800.00 

Item Code 691903 Total No. of Proj. 1 Total Amount $2,800.00 

692001 ENTRANCE TAPER EA 3 1 19.00 $500.00 $9,500.00 

Unit Sub Total EA 1 19.00 $500.00 $9,500.00 

Item Code 692001 Total No. of Proj. 1 Total Amount $9,500.00 

692086 200 MM ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

3 

5 

1 

1 

2 

4 

1.00 

1.00 

5.00 

7.00 

$1,440.00 

$2,000.00 

$488.40 

$840.29 

$1,440.00 

$2,000.00 

$2,442.00 

$5,882.00 

Item Code 692086 Total No. of Proj. 4 Total Amount $5,882.00 

692088 300 MM ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

1 

1 

2 

2 

2 

8 

2.00 

1.00 

10.00 

5.00 

13.00 

31.00 

$500.00 

$1,000.00 

$430.65 

$920.00 

$661.54 

$629.24 

$1,000.00 

$1,000.00 

$4,306.50 

$4,600.00 

$8,600.00 

$19,506.50 

Item Code 692088 Total No. of Proj. 8 Total Amount $19,506.50 

692093 200 MM BITUMINOUS COATED ENTRANCE TAPER EA 1 3 4.00 $1,583.00 $6,332.00 

Unit Sub Total EA 3 4.00 $1,583.00 $6,332.00 

Page 235 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 692093 Total No. of Proj. 3 Total Amount $6,332.00 

692095 450 MM BITUMINOUS COATED ENTRANCE TAPER EA 5 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total 1EA 1.00 $1,000.00 $1,000.00 

Item Code 692095 Total No. of Proj. 1 Total Amount $1,000.00 

692101 TAPERED INLET EA 2 2 

EA 3 1 

EA 5 1 

EA 6 1 

27.00 

1.00 

2.00 

26.00 

$157.41 

$1,300.00 

$175.00 

$500.00 

$4,250.00 

$1,300.00 

$350.00 

$13,000.00 

Unit Sub Total 5EA 56.00 $337.50 $18,900.00 

Item Code 692101 Total No. of Proj. 5 Total Amount $18,900.00 

692148 250 MM TAPERED INLET EA 6 1 2.00 $650.00 $1,300.00 

Unit Sub Total 1EA 2.00 $650.00 $1,300.00 

Item Code 692148 Total No. of Proj. 1 Total Amount $1,300.00 

692244 200 MM DOWNDRAIN SLIP JOINT EA 1 1 1.00 $1,440.00 $1,440.00 

Unit Sub Total 1EA 1.00 $1,440.00 $1,440.00 

Item Code 692244 Total No. of Proj. 1 Total Amount $1,440.00 

692245 300 MM DOWNDRAIN SLIP JOINT EA 3 1 

EA 5 2 

3.00 

10.00 

$525.00 

$439.75 

$1,575.00 

$4,397.50 

Unit Sub Total 3EA 13.00 $459.42 $5,972.50 

Item Code 692245 Total No. of Proj. 3 Total Amount $5,972.50 

692301 ANCHOR ASSEMBLY EA 6 1 26.00 $300.00 $7,800.00 

Unit Sub Total 1EA 26.00 $300.00 $7,800.00 

Item Code 692301 Total No. of Proj. 1 Total Amount $7,800.00 

692307 18" ANCHOR ASSEMBLY EA 1 1 3.00 $500.00 $1,500.00 

Unit Sub Total 1EA 3.00 $500.00 $1,500.00 

Item Code 692307 Total No. of Proj. 1 Total Amount $1,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

692361 FLUME ANCHOR ASSEMBLY EA 3 1 3.00 $500.00 $1,500.00 

Unit Sub Total EA 1 3.00 $500.00 $1,500.00 

Item Code 692361 Total No. of Proj. 1 Total Amount $1,500.00 

692382 200 MM ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

1 

3 

2 

1 

3 

12.00 

4.00 

16.00 

$373.00 

$700.00 

$454.75 

$4,476.00 

$2,800.00 

$7,276.00 

Item Code 692382 Total No. of Proj. 3 Total Amount $7,276.00 

692383 300 MM ANCHOR ASSEMBLY EA 

EA 

EA 

EA 

3 

4 

5 

7 

1 

2 

3 

1 

3.00 

72.00 

16.00 

5.00 

$2,200.00 

$754.17 

$250.00 

$100.00 

$6,600.00 

$54,300.00 

$4,000.00 

$500.00 

Unit Sub Total EA 7 96.00 $681.25 $65,400.00 

Item Code 692383 Total No. of Proj. 7 Total Amount $65,400.00 

692385 450 MM ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

2 

1 

1 

1 

5 

8.00 

7.00 

1.00 

4.00 

20.00 

$476.00 

$1,200.00 

$500.00 

$250.00 

$685.40 

$3,808.00 

$8,400.00 

$500.00 

$1,000.00 

$13,708.00 

Item Code 692385 Total No. of Proj. 5 Total Amount $13,708.00 

692386 600 MM ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

3 

4 

1 

1 

1 

3 

1.00 

6.00 

6.00 

13.00 

$255.00 

$1,250.00 

$500.00 

$827.31 

$255.00 

$7,500.00 

$3,000.00 

$10,755.00 

Item Code 692386 Total No. of Proj. 3 Total Amount $10,755.00 

692387 750 MM ANCHOR ASSEMBLY EA 1 1 1.00 $300.00 $300.00 

Unit Sub Total EA 1 1.00 $300.00 $300.00 

Item Code 692387 Total No. of Proj. 1 Total Amount $300.00 

692396 250 MM FLUME ANCHOR ASSEMBLY EA 2 1 25.00 $120.00 $3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 25.00 $120.00 $3,000.00 

Item Code 692396 Total No. of Proj. 1 Total Amount $3,000.00 

692397 600 MM FLUME ANCHOR ASSEMBLY EA 6 1 2.00 $400.00 $800.00 

Unit Sub Total EA 1 2.00 $400.00 $800.00 

Item Code 692397 Total No. of Proj. 1 Total Amount $800.00 

692409 CABLE ANCHORAGE SYSTEM 

Unit Sub Total 

EA 

EA 

3 1 

1 

4.00 

4.00 

$3,000.00 

$3,000.00 

$12,000.00 

$12,000.00 

Item Code 692409 Total No. of Proj. 1 Total Amount $12,000.00 

698162 450 MM ALTERNATIVE PIPE DOWNDRAIN 

Unit Sub Total 

M 

M 

M 

7 

11 

1 

1 

2 

170.00 

31.00 

201.00 

$310.00 

$200.00 

$293.03 

$52,700.00 

$6,200.00 

$58,900.00 

Item Code 698162 Total No. of Proj. 2 Total Amount $58,900.00 

698169 600 MM ALTERNATIVE PIPE DOWNDRAIN 

Unit Sub Total 

M 

M 

M 

M 

5 

7 

11 

1 

1 

2 

4 

27.00 

66.00 

47.00 

140.00 

$745.00 

$360.00 

$359.57 

$434.11 

$20,115.00 

$23,760.00 

$16,900.00 

$60,775.00 

Item Code 698169 Total No. of Proj. 4 Total Amount $60,775.00 

700617 DRAINAGE INLET MARKER 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

1 

1 

8 

4 

14 

6.00 

2.00 

128.00 

36.00 

172.00 

$165.00 

$110.00 

$97.20 

$203.44 

$121.95 

$990.00 

$220.00 

$12,441.00 

$7,324.00 

$20,975.00 

Item Code 700617 Total No. of Proj. 14 Total Amount $20,975.00 

700619 INSTALL DRAINAGE INLET MARKER EA 

EA 

2 

4 

1 

1 

1.00 

13.00 

$400.00 

$60.00 

$400.00 

$780.00 

Unit Sub Total EA 2 14.00 $84.29 $1,180.00 

Item Code 700619 Total No. of Proj. 2 Total Amount $1,180.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

700639 36" CORRUGATED STEEL PIPE INLET (.109" 
THICK) 

LF 2 1 3.00 $600.00 $1,800.00 

Unit Sub Total LF 1 3.00 $600.00 $1,800.00 

Item Code 700639 Total No. of Proj. 1 Total Amount $1,800.00 

700641 36" CORRUGATED STEEL PIPE INLET (.168" 
THICK) 

LF 1 1 18.00 $514.00 $9,252.00 

Unit Sub Total LF 1 18.00 $514.00 $9,252.00 

Item Code 700641 Total No. of Proj. 1 Total Amount $9,252.00 

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 
MM THICK) 

M 6 1 3.70 $1,550.00 $5,735.00 

Unit Sub Total M 1 3.70 $1,550.00 $5,735.00 

Item Code 700657 Total No. of Proj. 1 Total Amount $5,735.00 

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 
MM THICK) 

M 5 1 1.50 $750.00 $1,125.00 

Unit Sub Total M 1 1.50 $750.00 $1,125.00 

Item Code 700658 Total No. of Proj. 1 Total Amount $1,125.00 

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK) 

M 

M 

M 

M 

1 

2 

3 

6 

1 

1 

1 

2 

1.50 

1.00 

25.00 

10.80 

$750.00 

$3,000.00 

$1,780.00 

$1,430.67 

$1,125.00 

$3,000.00 

$44,500.00 

$15,451.20 

Unit Sub Total M 5 38.30 $1,673.01 $64,076.20 

Item Code 700659 Total No. of Proj. 5 Total Amount $64,076.20 

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK) 

M 

M 

2 

9 

1 

1 

2.10 

3.50 

$1,000.00 

$2,000.00 

$2,100.00 

$7,000.00 

Unit Sub Total M 2 5.60 $1,625.00 $9,100.00 

Item Code 700660 Total No. of Proj. 2 Total Amount $9,100.00 

700858 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.77 MM THICK) 

M 

M 

1 

4 

2 

2 

5.20 

12.00 

$665.00 

$883.33 

$3,458.00 

$10,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 4 17.20 $817.33 $14,058.00 

Item Code 700858 Total No. of Proj. 4 Total Amount $14,058.00 

703217 18" CORRUGATED STEEL PIPE RISER (.079" 
THICK) 

LF 8 1 7.00 $500.00 $3,500.00 

Unit Sub Total LF 1 7.00 $500.00 $3,500.00 

Item Code 703217 Total No. of Proj. 1 Total Amount $3,500.00 

703233 GRATED LINE DRAIN LF 8 1 210.00 $90.00 $18,900.00 

Unit Sub Total LF 1 210.00 $90.00 $18,900.00 

703233 GRATED LINE DRAIN M 

M 

M 

M 

M 

4 

6 

7 

8 

11 

2 

1 

2 

2 

2 

4,500.00 

170.00 

240.00 

165.00 

36.00 

$343.67 

$180.00 

$170.00 

$349.27 

$638.89 

$1,546,500.00 

$30,600.00 

$40,800.00 

$57,630.00 

$23,000.00 

Unit Sub Total M 9 5,111.00 $332.33 $1,698,530.00 

Item Code 703233 Total No. of Proj. 10 Total Amount $1,717,430.00 

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 6 1 12.00 $800.00 $9,600.00 

Unit Sub Total M 1 12.00 $800.00 $9,600.00 

Item Code 703268 Total No. of Proj. 1 Total Amount $9,600.00 

703271 450 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 

M 

M 

3 

4 

8 

1 

1 

1 

6.00 

0.80 

1.00 

$1,045.00 

$1,400.00 

$5,500.00 

$6,270.00 

$1,120.00 

$5,500.00 

Unit Sub Total M 3 7.80 $1,652.56 $12,890.00 

Item Code 703271 Total No. of Proj. 3 Total Amount $12,890.00 

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 8 2 25.00 $2,348.00 $58,700.00 

Unit Sub Total M 2 25.00 $2,348.00 $58,700.00 

Item Code 703283 Total No. of Proj. 2 Total Amount $58,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 
MM THICK) 

M 10 1 1.50 $3,000.00 $4,500.00 

Unit Sub Total M 1 1.50 $3,000.00 $4,500.00 

Item Code 703285 Total No. of Proj. 1 Total Amount $4,500.00 

703287 1200 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

EA 3 1 1.00 $4,768.77 $4,768.77 

Unit Sub Total EA 1 1.00 $4,768.77 $4,768.77 

703287 1200 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 11 1 2.80 $3,700.00 $10,360.00 

Unit Sub Total M 1 2.80 $3,700.00 $10,360.00 

Item Code 703287 Total No. of Proj. 2 Total Amount $15,128.77 

703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK) 

EA 8 1 1.00 $4,400.00 $4,400.00 

Unit Sub Total EA 1 1.00 $4,400.00 $4,400.00 

703288 1200 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK) 

M 1 1 0.60 $3,500.00 $2,100.00 

Unit Sub Total M 1 0.60 $3,500.00 $2,100.00 

Item Code 703288 Total No. of Proj. 2 Total Amount $6,500.00 

703450 WELDED STEEL PIPE CASING (BRIDGE) M 

M 

M 

M 

3 

4 

5 

10 

1 

1 

1 

1 

29.00 

66.00 

47.00 

24.00 

$500.00 

$360.00 

$460.00 

$350.00 

$14,500.00 

$23,760.00 

$21,620.00 

$8,400.00 

Unit Sub Total M 4 166.00 $411.33 $68,280.00 

Item Code 703450 Total No. of Proj. 4 Total Amount $68,280.00 

703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) M 

M 

4 

7 

1 

1 

49.00 

28.00 

$850.00 

$940.00 

$41,650.00 

$26,320.00 

Unit Sub Total M 2 77.00 $882.73 $67,970.00 

Item Code 703481 Total No. of Proj. 2 Total Amount $67,970.00 

703518 100 MM WELDED STEEL PIPE (2.67 MM THICK) M 4 1 30.00 $150.00 $4,500.00 

Unit Sub Total M 1 30.00 $150.00 $4,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 703518 Total No. of Proj. 1 Total Amount $4,500.00 

703568 450 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 4.00 $1,100.00 $4,400.00 

Unit Sub Total 1M 4.00 $1,100.00 $4,400.00 

Item Code 703568 Total No. of Proj. 1 Total Amount $4,400.00 

703588 600 MM WELDED STEEL PIPE (6.35 MM THICK) M 6 1 64.00 $540.00 $34,560.00 

Unit Sub Total 1M 64.00 $540.00 $34,560.00 

Item Code 703588 Total No. of Proj. 1 Total Amount $34,560.00 

703657 750 MM WELDED STEEL PIPE (9.53 MM THICK) M 4 1 3.00 $1,200.00 $3,600.00 

Unit Sub Total 1M 3.00 $1,200.00 $3,600.00 

Item Code 703657 Total No. of Proj. 1 Total Amount $3,600.00 

703660 900 MM WELDED STEEL PIPE (9.53 MM THICK) M 4 1 4.00 $1,400.00 $5,600.00 

Unit Sub Total 1M 4.00 $1,400.00 $5,600.00 

Item Code 703660 Total No. of Proj. 1 Total Amount $5,600.00 

705007 12" STEEL FLARED END SECTION EA 5 1 1.00 $750.00 $750.00 

Unit Sub Total 1EA 1.00 $750.00 $750.00 

Item Code 705007 Total No. of Proj. 1 Total Amount $750.00 

705011 18" STEEL FLARED END SECTION EA 2 1 2.00 $300.00 $600.00 

Unit Sub Total 1EA 2.00 $300.00 $600.00 

Item Code 705011 Total No. of Proj. 1 Total Amount $600.00 

705015 24" STEEL FLARED END SECTION EA 2 3 8.00 $287.50 $2,300.00 

Unit Sub Total 3EA 8.00 $287.50 $2,300.00 

Item Code 705015 Total No. of Proj. 3 Total Amount $2,300.00 

705042 300 MM STEEL FLARED END SECTION EA 1 3 

EA 3 3 

EA 4 2 

EA 5 1 

13.00 

20.00 

2.00 

5.00 

$327.77 

$500.00 

$526.35 

$150.00 

$4,261.00 

$10,000.00 

$1,052.70 

$750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705042 300 MM STEEL FLARED END SECTION EA 

EA 

EA 

6 

7 

8 

3 

1 

1 

7.00 

16.00 

2.00 

$700.29 

$200.00 

$700.00 

$4,902.00 

$3,200.00 

$1,400.00 

Unit Sub Total EA 14 65.00 $393.32 $25,565.70 

Item Code 705042 Total No. of Proj. 14 Total Amount $25,565.70 

705043 375 MM STEEL FLARED END SECTION EA 10 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total EA 1 1.00 $1,500.00 $1,500.00 

Item Code 705043 Total No. of Proj. 1 Total Amount $1,500.00 

705044 450 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

2 

3 

2 

2 

4 

4 

3 

2 

3 

3.00 

124.00 

27.00 

5.00 

5.00 

9.00 

37.00 

19.00 

5.00 

$412.33 

$115.32 

$445.56 

$354.60 

$330.00 

$663.33 

$323.11 

$621.05 

$1,900.00 

$1,237.00 

$14,300.00 

$12,030.00 

$1,773.00 

$1,650.00 

$5,970.00 

$11,955.00 

$11,800.00 

$9,500.00 

Unit Sub Total EA 25 234.00 $300.06 $70,215.00 

Item Code 705044 Total No. of Proj. 25 Total Amount $70,215.00 

705045 600 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

2 

4 

6 

1 

2 

2 

3 

1 

1 

6.00 

83.00 

53.00 

2.00 

13.00 

18.00 

9.00 

17.00 

1.00 

$558.33 

$191.08 

$741.34 

$500.00 

$194.31 

$634.44 

$556.67 

$850.00 

$275.00 

$3,350.00 

$15,860.00 

$39,291.00 

$1,000.00 

$2,526.00 

$11,420.00 

$5,010.00 

$14,450.00 

$275.00 

Unit Sub Total EA 22 202.00 $461.30 $93,182.00 

705045 600 MM STEEL FLARED END SECTION M 9 1 95.00 $500.00 $47,500.00 

Unit Sub Total M 1 95.00 $500.00 $47,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 705045 Total No. of Proj. 23 Total Amount $140,682.00 

705047 750 MM STEEL FLARED END SECTION EA 2 1 

EA 3 5 

EA 4 1 

EA 7 1 

12.00 

18.00 

1.00 

1.00 

$275.00 

$809.00 

$600.00 

$1,100.00 

$3,300.00 

$14,562.00 

$600.00 

$1,100.00 

Unit Sub Total 8EA 32.00 $611.31 $19,562.00 

Item Code 705047 Total No. of Proj. 8 Total Amount $19,562.00 

705048 900 MM STEEL FLARED END SECTION EA 2 1 

EA 3 3 

EA 6 1 

EA 7 1 

EA 9 1 

5.00 

15.00 

5.00 

1.00 

4.00 

$480.00 

$1,473.33 

$1,100.00 

$1,300.00 

$800.00 

$2,400.00 

$22,100.00 

$5,500.00 

$1,300.00 

$3,200.00 

Unit Sub Total 7EA 30.00 $1,150.00 $34,500.00 

Item Code 705048 Total No. of Proj. 7 Total Amount $34,500.00 

705049 1050 MM STEEL FLARED END SECTION EA 2 1 

EA 3 1 

3.00 

4.00 

$1,050.00 

$1,100.00 

$3,150.00 

$4,400.00 

Unit Sub Total 2EA 7.00 $1,078.57 $7,550.00 

Item Code 705049 Total No. of Proj. 2 Total Amount $7,550.00 

705050 1200 MM STEEL FLARED END SECTION EA 2 1 

EA 3 1 

4.00 

1.00 

$1,150.00 

$1,250.00 

$4,600.00 

$1,250.00 

Unit Sub Total 2EA 5.00 $1,170.00 $5,850.00 

Item Code 705050 Total No. of Proj. 2 Total Amount $5,850.00 

705051 1350 MM STEEL FLARED END SECTION EA 2 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total 1EA 1.00 $1,500.00 $1,500.00 

Item Code 705051 Total No. of Proj. 1 Total Amount $1,500.00 

705052 1500 MM STEEL FLARED END SECTION EA 1 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total 1EA 1.00 $2,500.00 $2,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 705052 Total No. of Proj. 1 Total Amount $2,500.00 

705055 450 MM BITUMINOUS COATED STEEL FLARED 
END SECTION 

EA 1 1 1.00 $350.00 $350.00 

Unit Sub Total 1EA 1.00 $350.00 $350.00 

Item Code 705055 Total No. of Proj. 1 Total Amount $350.00 

705090 1050 MM BITUMINOUS COATED STEEL FLARED 
END SECTION 

EA 1 1 2.00 $1,200.00 $2,400.00 

Unit Sub Total 1EA 2.00 $1,200.00 $2,400.00 

Item Code 705090 Total No. of Proj. 1 Total Amount $2,400.00 

705210 36" CONCRETE FLARED END SECTION EA 11 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total 1EA 1.00 $1,500.00 $1,500.00 

Item Code 705210 Total No. of Proj. 1 Total Amount $1,500.00 

705220 300 MM CONCRETE FLARED END SECTION EA 3 1 

EA 4 1 

53.00 

1.00 

$600.00 

$1,900.00 

$31,800.00 

$1,900.00 

Unit Sub Total 2EA 54.00 $624.07 $33,700.00 

Item Code 705220 Total No. of Proj. 2 Total Amount $33,700.00 

705221 375 MM CONCRETE FLARED END SECTION EA 3 1 5.00 $600.00 $3,000.00 

Unit Sub Total 1EA 5.00 $600.00 $3,000.00 

Item Code 705221 Total No. of Proj. 1 Total Amount $3,000.00 

705222 450 MM CONCRETE FLARED END SECTION EA 3 3 

EA 4 3 

EA 5 1 

EA 7 2 

EA 8 1 

EA 10 3 

46.00 

17.00 

28.00 

27.00 

8.00 

5.00 

$766.09 

$1,064.71 

$250.00 

$1,151.85 

$1,650.00 

$800.00 

$35,240.00 

$18,100.00 

$7,000.00 

$31,100.00 

$13,200.00 

$4,000.00 

Unit Sub Total 13EA 131.00 $829.31 $108,640.00 

Item Code 705222 Total No. of Proj. 13 Total Amount $108,640.00 

705223 525 MM CONCRETE FLARED END SECTION EA 1 1 1.00 $1,950.00 $1,950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705223 525 MM CONCRETE FLARED END SECTION EA 3 1 4.00 $700.00 $2,800.00 

Unit Sub Total EA 2 5.00 $950.00 $4,750.00 

Item Code 705223 Total No. of Proj. 2 Total Amount $4,750.00 

705224 600 MM CONCRETE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

10 

12 

2 

1 

4 

1 

1 

1 

1 

1 

1 

3.00 

1.00 

60.00 

6.00 

2.00 

2.00 

3.00 

15.00 

1.00 

$800.90 

$500.00 

$1,102.00 

$1,000.00 

$2,560.00 

$1,300.00 

$2,100.00 

$1,800.00 

$1,000.00 

$2,402.71 

$500.00 

$66,120.00 

$6,000.00 

$5,120.00 

$2,600.00 

$6,300.00 

$27,000.00 

$1,000.00 

Unit Sub Total EA 13 93.00 $1,258.52 $117,042.71 

Item Code 705224 Total No. of Proj. 13 Total Amount $117,042.71 

705226 750 MM CONCRETE FLARED END SECTION EA 

EA 

3 

4 

2 

1 

16.00 

3.00 

$1,359.38 

$1,100.00 

$21,750.00 

$3,300.00 

Unit Sub Total EA 3 19.00 $1,318.42 $25,050.00 

Item Code 705226 Total No. of Proj. 3 Total Amount $25,050.00 

705227 900 MM CONCRETE FLARED END SECTION EA 

EA 

EA 

EA 

2 

3 

4 

5 

1 

2 

1 

1 

1.00 

29.00 

1.00 

1.00 

$1,100.00 

$1,837.93 

$1,500.00 

$400.00 

$1,100.00 

$53,300.00 

$1,500.00 

$400.00 

Unit Sub Total EA 5 32.00 $1,759.38 $56,300.00 

Item Code 705227 Total No. of Proj. 5 Total Amount $56,300.00 

705228 1050 MM CONCRETE FLARED END SECTION EA 

EA 

3 

4 

1 

1 

10.00 

1.00 

$2,000.00 

$2,500.00 

$20,000.00 

$2,500.00 

Unit Sub Total EA 2 11.00 $2,045.45 $22,500.00 

Item Code 705228 Total No. of Proj. 2 Total Amount $22,500.00 

705229 1200 MM CONCRETE FLARED END SECTION EA 3 1 2.00 $2,000.00 $4,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 2.00 $2,000.00 $4,000.00 

Item Code 705229 Total No. of Proj. 1 Total Amount $4,000.00 

705309 15" ALTERNATIVE FLARED END SECTION EA 8 1 1.00 $350.00 $350.00 

Unit Sub Total EA 1 1.00 $350.00 $350.00 

Item Code 705309 Total No. of Proj. 1 Total Amount $350.00 

705334 300 MM ALTERNATIVE FLARED END SECTION EA 

EA 

3 

4 

1 

2 

2.00 

6.00 

$1,000.00 

$291.67 

$2,000.00 

$1,750.00 

Unit Sub Total EA 3 8.00 $468.75 $3,750.00 

Item Code 705334 Total No. of Proj. 3 Total Amount $3,750.00 

705336 450 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

10 

11 

1 

1 

2 

5 

4 

2 

1 

1 

26.00 

4.00 

8.00 

22.00 

12.00 

3.00 

1.00 

9.00 

$300.00 

$235.00 

$1,125.00 

$507.27 

$415.54 

$1,508.33 

$285.00 

$510.00 

$7,800.00 

$940.00 

$9,000.00 

$11,160.00 

$4,986.50 

$4,525.00 

$285.00 

$4,590.00 

Unit Sub Total EA 17 85.00 $509.25 $43,286.50 

Item Code 705336 Total No. of Proj. 17 Total Amount $43,286.50 

705337 600 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

8 

9 

11 

2 

1 

1 

2 

3 

2 

1 

1 

1 

16.00 

1.00 

1.00 

23.00 

18.00 

56.00 

1.00 

44.00 

8.00 

$425.00 

$500.00 

$700.00 

$338.04 

$396.31 

$2,128.57 

$1,500.00 

$600.00 

$600.00 

$6,800.00 

$500.00 

$700.00 

$7,775.00 

$7,133.60 

$119,200.00 

$1,500.00 

$26,400.00 

$4,800.00 

Unit Sub Total EA 14 168.00 $1,040.53 $174,808.60 

Item Code 705337 Total No. of Proj. 14 Total Amount $174,808.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705338 750 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

1 

3 

5 

11 

1 

1 

1 

1 

2.00 

2.00 

2.00 

1.00 

$450.00 

$800.00 

$500.00 

$750.00 

$900.00 

$1,600.00 

$1,000.00 

$750.00 

Unit Sub Total EA 4 7.00 $607.14 $4,250.00 

Item Code 705338 Total No. of Proj. 4 Total Amount $4,250.00 

705339 900 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

1 

2 

3 

6 

10 

1 

1 

1 

1 

1 

5.00 

4.00 

2.00 

18.00 

1.00 

$500.00 

$490.00 

$900.00 

$2,700.00 

$1,620.00 

$2,500.00 

$1,960.00 

$1,800.00 

$48,600.00 

$1,620.00 

Unit Sub Total EA 5 30.00 $1,882.67 $56,480.00 

Item Code 705339 Total No. of Proj. 5 Total Amount $56,480.00 

705340 1050 MM ALTERNATIVE FLARED END SECTION EA 

EA 

4 

6 

1 

1 

1.00 

1.00 

$2,500.00 

$3,250.00 

$2,500.00 

$3,250.00 

Unit Sub Total EA 2 2.00 $2,875.00 $5,750.00 

Item Code 705340 Total No. of Proj. 2 Total Amount $5,750.00 

705341 1200 MM ALTERNATIVE FLARED END SECTION EA 6 1 1.00 $3,800.00 $3,800.00 

Unit Sub Total EA 1 1.00 $3,800.00 $3,800.00 

Item Code 705341 Total No. of Proj. 1 Total Amount $3,800.00 

705474 525 MM X 375 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 1 1 4.00 $470.00 $1,880.00 

Unit Sub Total EA 1 4.00 $470.00 $1,880.00 

Item Code 705474 Total No. of Proj. 1 Total Amount $1,880.00 

705476 700 MM X 500 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 9 2 14.00 $707.14 $9,900.00 

Unit Sub Total EA 2 14.00 $707.14 $9,900.00 

Item Code 705476 Total No. of Proj. 2 Total Amount $9,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705477 875 MM X 600 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 

EA 

1 

2 

1 

1 

2.00 

1.00 

$669.00 

$275.00 

$1,338.00 

$275.00 

Unit Sub Total EA 2 3.00 $537.67 $1,613.00 

Item Code 705477 Total No. of Proj. 2 Total Amount $1,613.00 

705479 1225 MM X 825 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 2 1 2.00 $1,050.00 $2,100.00 

Unit Sub Total EA 1 2.00 $1,050.00 $2,100.00 

Item Code 705479 Total No. of Proj. 1 Total Amount $2,100.00 

705480 1425 MM X 950 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 2 1 2.00 $1,150.00 $2,300.00 

Unit Sub Total EA 1 2.00 $1,150.00 $2,300.00 

Item Code 705480 Total No. of Proj. 1 Total Amount $2,300.00 

705481 1600 MM X 1075 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 2 1 1.00 $1,500.00 $1,500.00 

Unit Sub Total EA 1 1.00 $1,500.00 $1,500.00 

Item Code 705481 Total No. of Proj. 1 Total Amount $1,500.00 

705563 450 MM AUT0MATIC DRAINAGE GATE EA 3 1 4.00 $1,500.00 $6,000.00 

Unit Sub Total EA 1 4.00 $1,500.00 $6,000.00 

Item Code 705563 Total No. of Proj. 1 Total Amount $6,000.00 

705566 600 MM AUTOMATIC DRAINAGE GATE EA 3 1 5.00 $1,800.00 $9,000.00 

Unit Sub Total EA 1 5.00 $1,800.00 $9,000.00 

Item Code 705566 Total No. of Proj. 1 Total Amount $9,000.00 

705952 200 MM GATE VALVE EA 3 1 1.00 $6,500.00 $6,500.00 

Unit Sub Total EA 1 1.00 $6,500.00 $6,500.00 

Item Code 705952 Total No. of Proj. 1 Total Amount $6,500.00 

706061 REDWOOD COVER EA 4 1 10.00 $400.00 $4,000.00 

Unit Sub Total EA 1 10.00 $400.00 $4,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 706061 Total No. of Proj. 1 Total Amount $4,000.00 

706500 DEBRIS RACK EA 10 1 1.00 $2,050.00 $2,050.00 

Unit Sub Total EA 1 1.00 $2,050.00 $2,050.00 

Item Code 706500 Total No. of Proj. 1 Total Amount $2,050.00 

707050 DRAINAGE INLET EA 4 1 2.00 $5,000.00 $10,000.00 

Unit Sub Total EA 1 2.00 $5,000.00 $10,000.00 

Item Code 707050 Total No. of Proj. 1 Total Amount $10,000.00 

707051 DRAINAGE MANHOLE EA 4 1 3.00 $10,000.00 $30,000.00 

Unit Sub Total EA 1 3.00 $10,000.00 $30,000.00 

Item Code 707051 Total No. of Proj. 1 Total Amount $30,000.00 

707117 36" PRECAST CONCRETE PIPE INLET LF 4 1 17.00 $208.74 $3,548.58 

Unit Sub Total LF 1 17.00 $208.74 $3,548.58 

Item Code 707117 Total No. of Proj. 1 Total Amount $3,548.58 

707121 42" PRECAST CONCRETE PIPE INLET LF 11 1 42.00 $165.00 $6,930.00 

Unit Sub Total LF 1 42.00 $165.00 $6,930.00 

Item Code 707121 Total No. of Proj. 1 Total Amount $6,930.00 

707133 900 MM PRECAST CONCRETE PIPE INLET 

Unit Sub Total 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

8 

10 

11 

4 

1 

2 

1 

2 

1 

3 

1 

15 

10.40 

1.50 

7.00 

4.00 

5.80 

17.00 

26.00 

6.00 

77.70 

$1,348.08 

$1,700.00 

$1,450.00 

$1,200.00 

$2,024.83 

$850.00 

$1,343.66 

$850.00 

$1,258.03 

$14,020.00 

$2,550.00 

$10,150.00 

$4,800.00 

$11,744.00 

$14,450.00 

$34,935.20 

$5,100.00 

$97,749.20 

Item Code 707133 Total No. of Proj. 15 Total Amount $97,749.20 

707217 36" PRECAST CONCRETE PIPE MANHOLE EA 9 1 1.00 $8,500.00 $8,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 

Item Code 707217 Total No. of Proj. 

1 

1 

1.00 $8,500.00 

Total Amount 

$8,500.00 

$8,500.00 

707242 600 MM PRECAST CONCRETE PIPE MANHOLE EA 

Unit Sub Total EA 

Item Code 707242 Total No. of Proj. 

3 1 

1 

1 

1.00 

1.00 

$11,127.14 

$11,127.14 

Total Amount 

$11,127.14 

$11,127.14 

$11,127.14 

707244 

707244 

900 MM PRECAST CONCRETE PIPE MANHOLE EA 

Unit Sub Total EA 

900 MM PRECAST CONCRETE PIPE MANHOLE M 

M 

Unit Sub Total M 

Item Code 707244 Total No. of Proj. 

5 

7 

8 

1 

1 

1 

1 

2 

3 

3.00 

3.00 

2.00 

39.00 

41.00 

$1,000.00 

$1,000.00 

$700.00 

$900.00 

$890.24 

Total Amount 

$3,000.00 

$3,000.00 

$1,400.00 

$35,100.00 

$36,500.00 

$39,500.00 

707247 

707247 

1200 MM PRECAST CONCRETE PIPE MANHOLE EA 

Unit Sub Total EA 

1200 MM PRECAST CONCRETE PIPE MANHOLE M 

Unit Sub Total M 

Item Code 707247 Total No. of Proj. 

3 

3 

1 

1 

1 

1 

2 

2.00 

2.00 

31.00 

31.00 

$12,500.00 

$12,500.00 

$6,100.00 

$6,100.00 

Total Amount 

$25,000.00 

$25,000.00 

$189,100.00 

$189,100.00 

$214,100.00 

707249 1500 MM PRECAST CONCRETE PIPE MANHOLE M 

Unit Sub Total M 

Item Code 707249 Total No. of Proj. 

3 1 

1 

1 

4.00 

4.00 

$7,100.00 

$7,100.00 

Total Amount 

$28,400.00 

$28,400.00 

$28,400.00 

707467 36" REINFORCED CONCRETE PIPE RISER LF 11 1 3.00 $300.00 $900.00 

Unit Sub Total LF 

Item Code 707467 Total No. of Proj. 

1 

1 

3.00 $300.00 

Total Amount 

$900.00 

$900.00 

707470 600 MM PRECAST CONCRETE PIPE RISER M 

Unit Sub Total M 

Item Code 707470 Total No. of Proj. 

3 1 

1 

1 

64.00 

64.00 

$1,140.00 

$1,140.00 

Total Amount 

$72,960.00 

$72,960.00 

$72,960.00 

707471 900 MM PRECAST CONCRETE PIPE RISER M 11 2 16.00 $1,928.13 $30,850.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 

Item Code 707471 Total No. of Proj. 

2 

2 

16.00 $1,928.13 

Total Amount 

$30,850.00 

$30,850.00 

707479 900 MM REINFORCED CONCRETE PIPE RISER M 

Unit Sub Total M 

Item Code 707479 Total No. of Proj. 

11 2 

2 

2 

11.00 

11.00 

$887.45 

$887.45 

Total Amount 

$9,762.00 

$9,762.00 

$9,762.00 

708064 450 MM ALTERNATIVE PIPE RISER M 

Unit Sub Total M 

Item Code 708064 Total No. of Proj. 

8 1 

1 

1 

4.00 

4.00 

$780.00 

$780.00 

Total Amount 

$3,120.00 

$3,120.00 

$3,120.00 

714063 150 MM CLAY SEWER PIPE M 

Unit Sub Total M 

Item Code 714063 Total No. of Proj. 

7 1 

1 

1 

6.00 

6.00 

$360.00 

$360.00 

Total Amount 

$2,160.00 

$2,160.00 

$2,160.00 

717072 100 MM POLYVINYL CHLORIDE SEWER PIPE M 

Unit Sub Total M 

Item Code 717072 Total No. of Proj. 

7 1 

1 

1 

125.00 

125.00 

$72.00 

$72.00 

Total Amount 

$9,000.00 

$9,000.00 

$9,000.00 

717074 150 MM SEWER PIPE (LATERAL) M 

Unit Sub Total M 

Item Code 717074 Total No. of Proj. 

4 1 

1 

1 

16.00 

16.00 

$500.00 

$500.00 

Total Amount 

$8,000.00 

$8,000.00 

$8,000.00 

717078 250 MM SEWER PIPE M 

Unit Sub Total M 

Item Code 717078 Total No. of Proj. 

1 1 

1 

1 

110.00 

110.00 

$1,780.00 

$1,780.00 

Total Amount 

$195,800.00 

$195,800.00 

$195,800.00 

717079 300 MM SEWER PIPE M 

Unit Sub Total M 

Item Code 717079 Total No. of Proj. 

4 1 

1 

1 

300.00 

300.00 

$500.00 

$500.00 

Total Amount 

$150,000.00 

$150,000.00 

$150,000.00 

717089 675 MM SEWER PIPE 

Unit Sub Total 

M 

M 

4 1 

1 

8.00 

8.00 

$1,000.00 

$1,000.00 

$8,000.00 

$8,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 717089 Total No. of Proj. 1 Total Amount $8,000.00 

717093 900 MM SEWER PIPE M 4 1 34.00 $1,000.00 $34,000.00 

Unit Sub Total 1M 34.00 $1,000.00 $34,000.00 

Item Code 717093 Total No. of Proj. 1 Total Amount $34,000.00 

719190 SEWER MANHOLE FRAME AND COVER EA 7 1 2.00 $1,100.00 $2,200.00 

Unit Sub Total 1EA 2.00 $1,100.00 $2,200.00 

Item Code 719190 Total No. of Proj. 1 Total Amount $2,200.00 

719200 SEWER MANHOLE EA 7 1 2.00 $15,500.00 $31,000.00 

Unit Sub Total 1EA 2.00 $15,500.00 $31,000.00 

719200 SEWER MANHOLE M 4 1 34.00 $2,000.00 $68,000.00 

Unit Sub Total 1M 34.00 $2,000.00 $68,000.00 

Item Code 719200 Total No. of Proj. 2 Total Amount $99,000.00 

719210 CONCRETE SEWER MANHOLE EA 8 1 12.00 $3,000.00 $36,000.00 

Unit Sub Total 1EA 12.00 $3,000.00 $36,000.00 

Item Code 719210 Total No. of Proj. 1 Total Amount $36,000.00 

719300 MANHOLE EA 5 1 5.00 $6,000.00 $30,000.00 

Unit Sub Total 1EA 5.00 $6,000.00 $30,000.00 

Item Code 719300 Total No. of Proj. 1 Total Amount $30,000.00 

719305 MANHOLE (TYPE A) EA 6 1 26.00 $4,325.00 $112,450.00 

Unit Sub Total 1EA 26.00 $4,325.00 $112,450.00 

Item Code 719305 Total No. of Proj. 1 Total Amount $112,450.00 

719306 MANHOLE (TYPE B) EA 10 1 4.00 $4,300.00 $17,200.00 

Unit Sub Total 1EA 4.00 $4,300.00 $17,200.00 

Item Code 719306 Total No. of Proj. 1 Total Amount $17,200.00 

719307 MANHOLE (TYPE C) EA 6 1 4.00 $4,300.00 $17,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 4.00 $4,300.00 $17,200.00 

Item Code 719307 Total No. of Proj. 1 Total Amount $17,200.00 

719315 PRECAST CONCRETE PIPE MANHOLE EA 4 1 3.00 $7,000.00 $21,000.00 

Unit Sub Total EA 1 3.00 $7,000.00 $21,000.00 

Item Code 719315 Total No. of Proj. 1 Total Amount $21,000.00 

719569 MINOR CONCRETE (PIPE ENCASEMENT) 

Unit Sub Total 

M3 

M3 

M3 

11 

12 

1 

2 

3 

1.00 

30.00 

31.00 

$600.00 

$430.00 

$435.48 

$600.00 

$12,900.00 

$13,500.00 

Item Code 719569 Total No. of Proj. 3 Total Amount $13,500.00 

719589 MINOR CONCRETE (BACKFILL) 

Unit Sub Total 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

4 

5 

7 

9 

1 

1 

2 

2 

1 

1 

8 

21.00 

1.20 

35.00 

77.00 

300.00 

93.00 

527.20 

$285.00 

$250.00 

$176.29 

$162.31 

$250.00 

$350.00 

$251.33 

$5,985.00 

$300.00 

$6,170.00 

$12,497.65 

$75,000.00 

$32,550.00 

$132,502.65 

Item Code 719589 Total No. of Proj. 8 Total Amount $132,502.65 

720002 ROCK SLOPE PROTECTION (DRAINAGE OUTLET) 

Unit Sub Total 

M3 

M3 

M3 

4 

8 

1 

1 

2 

11.00 

45.00 

56.00 

$500.00 

$200.00 

$258.93 

$5,500.00 

$9,000.00 

$14,500.00 

Item Code 720002 Total No. of Proj. 2 Total Amount $14,500.00 

720102 ROCK SLOPE PROTECTION (4 TON, METHOD A) 

Unit Sub Total 

CY 

CY 

3 1 

1 

370.00 

370.00 

$109.00 

$109.00 

$40,330.00 

$40,330.00 

Item Code 720102 Total No. of Proj. 1 Total Amount $40,330.00 

720103 ROCK SLOPE PROTECTION (2 TON, METHOD A) 

Unit Sub Total 

CY 

CY 

3 1 

1 

2,280.00 

2,280.00 

$90.00 

$90.00 

$205,200.00 

$205,200.00 

Item Code 720103 Total No. of Proj. 1 Total Amount $205,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

720106 ROCK SLOPE PROTECTION (1/2 TON, METHOD A) CY 

CY 

3 

4 

1 

1 

360.00 

140.00 

$90.00 

$133.90 

$32,400.00 

$18,746.00 

720106 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2 TON, METHOD A) 

Unit Sub Total 

CY 

M3 

M3 

12 

2 

1 

1 

500.00 

520.00 

520.00 

$102.29 

$95.00 

$95.00 

$51,146.00 

$49,400.00 

$49,400.00 

Item Code 720106 Total No. of Proj. 3 Total Amount $100,546.00 

720117 ROCK SLOPE PROTECTION (4T, METHOD A) 

Unit Sub Total 

TONN 

TONN 

3 1 

1 

260.00 

260.00 

$83.00 

$83.00 

$21,580.00 

$21,580.00 

Item Code 720117 Total No. of Proj. 1 Total Amount $21,580.00 

720118 ROCK SLOPE PROTECTION (2T, METHOD A) 

Unit Sub Total 

CY 

CY 

3 1 

1 

890.00 

890.00 

$92.00 

$92.00 

$81,880.00 

$81,880.00 

Item Code 720118 Total No. of Proj. 1 Total Amount $81,880.00 

720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 

M3 

1 

3 

1 

2 

7.00 

1,330.00 

$260.00 

$50.50 

$1,820.00 

$67,160.00 

720119 

Unit Sub Total 

ROCK SLOPE PROTECTION (1T, METHOD A) 

Unit Sub Total 

M3 

TONN 

TONN 

2 

3 

1 

1 

1,337.00 

1,400.00 

1,400.00 

$51.59 

$45.00 

$45.00 

$68,980.00 

$63,000.00 

$63,000.00 

Item Code 720119 Total No. of Proj. 4 Total Amount $131,980.00 

720120 ROCK SLOPE PROTECTION (1/2T, METHOD A) M3 

M3 

M3 

M3 

3 

4 

11 

12 

2 

1 

1 

1 

125.00 

400.00 

340.00 

2,000.00 

$414.00 

$200.00 

$241.00 

$130.00 

$51,750.00 

$80,000.00 

$81,940.00 

$260,000.00 

720120 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2T, METHOD A) 

M3 

TONN 

TONN 

2 

3 

5 

1 

1 

2,865.00 

640.00 

240.00 

$165.34 

$50.00 

$83.00 

$473,690.00 

$32,000.00 

$19,920.00 

Unit Sub Total TONN 2 880.00 $59.00 $51,920.00 

Item Code 720120 Total No. of Proj. 7 Total Amount $525,610.00 

721006 ROCK SLOPE PROTECTION (1/2 TON, METHOD B) CY 1 1 130.00 $123.50 $16,055.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total CY 1 130.00 $123.50 $16,055.00 

Item Code 721006 Total No. of Proj. 1 Total Amount $16,055.00 

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 

CY 

CY 

CY 

1 

2 

3 

11 

2 

1 

1 

1 

159.00 

8.00 

110.00 

27.00 

$128.46 

$50.00 

$137.00 

$90.00 

$20,425.00 

$400.00 

$15,070.00 

$2,430.00 

Unit Sub Total CY 5 304.00 $126.07 $38,325.00 

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 

M3 

M3 

4 

6 

12 

1 

1 

1 

90.00 

350.00 

1,750.00 

$200.00 

$220.00 

$105.00 

$18,000.00 

$77,000.00 

$183,750.00 

Unit Sub Total M3 3 2,190.00 $127.28 $278,750.00 

Item Code 721007 Total No. of Proj. 8 Total Amount $317,075.00 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) CY 

CY 

CY 

1 

2 

3 

1 

1 

1 

180.00 

9.00 

210.00 

$123.50 

$85.00 

$180.00 

$22,230.00 

$765.00 

$37,800.00 

Unit Sub Total CY 3 399.00 $152.37 $60,795.00 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

8 

10 

11 

12 

6 

3 

2 

4 

3 

2 

3 

4 

1 

1 

339.00 

817.00 

90.00 

204.00 

46.00 

38.00 

199.00 

8,665.00 

43.00 

10.00 

$128.76 

$129.06 

$244.00 

$157.06 

$145.22 

$439.50 

$301.41 

$52.44 

$200.00 

$1,000.00 

$43,650.00 

$105,440.00 

$21,960.00 

$32,040.00 

$6,680.00 

$16,701.00 

$59,980.00 

$454,350.00 

$8,600.00 

$10,000.00 

Unit Sub Total M3 29 10,451.00 $72.66 $759,401.00 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 1 1,000.00 $45.00 $45,000.00 

Unit Sub Total TONN 1 1,000.00 $45.00 $45,000.00 

Item Code 721008 Total No. of Proj. 33 Total Amount $865,196.00 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 1 1 15.00 $59.30 $889.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 

CY 

2 

6 

1 

1 

97.00 

140.00 

$120.00 

$100.00 

$11,640.00 

$14,000.00 

Unit Sub Total CY 3 252.00 $105.28 $26,529.50 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

7 

6 

7 

4 

3 

3 

4 

2 

2 

2 

1 

1,371.50 

165.00 

2,513.00 

374.00 

360.00 

385.90 

178.40 

223.30 

3,521.00 

112.00 

10.00 

$154.87 

$236.77 

$248.08 

$180.86 

$197.75 

$234.76 

$263.23 

$197.78 

$41.12 

$75.09 

$250.00 

$212,400.00 

$39,066.50 

$623,436.00 

$67,640.00 

$71,190.00 

$90,595.00 

$46,960.00 

$44,165.00 

$144,800.00 

$8,410.00 

$2,500.00 

Unit Sub Total M3 41 9,214.10 $146.64 $1,351,162.50 

Item Code 721009 Total No. of Proj. 44 Total Amount $1,377,692.00 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

CY 4 1 70.00 $127.74 $8,941.80 

Unit Sub Total CY 1 70.00 $127.74 $8,941.80 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

8 

10 

11 

12 

2 

1 

2 

2 

1 

1 

1 

1 

1 

560.00 

11.00 

138.00 

1,640.00 

120.00 

45.00 

2,050.00 

970.00 

1,000.00 

$192.86 

$100.00 

$169.57 

$133.90 

$300.00 

$207.00 

$70.00 

$90.00 

$130.00 

$108,000.00 

$1,100.00 

$23,400.00 

$219,600.00 

$36,000.00 

$9,315.00 

$143,500.00 

$87,300.00 

$130,000.00 

Unit Sub Total M3 12 6,534.00 $116.04 $758,215.00 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

TONN 2 1 500.00 $50.00 $25,000.00 

Unit Sub Total TONN 1 500.00 $50.00 $25,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 721010 Total No. of Proj. 14 Total Amount $792,156.80 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

CY 2 1 

CY 11 1 

8.00 

10.00 

$250.00 

$90.00 

$2,000.00 

$900.00 

Unit Sub Total 2CY 18.00 $161.11 $2,900.00 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

M3 1 2 

M3 2 2 

M3 3 3 

M3 4 4 

M3 5 3 

M3 6 3 

M3 7 3 

M3 8 1 

M3 10 2 

95.70 

195.00 

398.00 

167.80 

156.00 

11.90 

64.80 

51.00 

25.00 

$185.06 

$170.77 

$133.79 

$316.51 

$199.18 

$481.51 

$207.87 

$95.00 

$280.00 

$17,710.00 

$33,300.00 

$53,250.00 

$53,110.00 

$31,072.00 

$5,730.00 

$13,470.00 

$4,845.00 

$7,000.00 

Unit Sub Total 23M3 1,165.20 $188.37 $219,487.00 

Item Code 721011 Total No. of Proj. 25 Total Amount $222,387.00 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

CY 2 1 

CY 5 1 

2.80 

0.40 

$275.00 

$3,000.00 

$770.00 

$1,200.00 

Unit Sub Total 2CY 3.20 $615.63 $1,970.00 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

M3 2 2 

M3 3 2 

M3 5 1 

M3 8 1 

M3 11 1 

962.40 

1,860.00 

2.00 

12.00 

33.00 

$93.09 

$57.02 

$710.00 

$95.00 

$165.00 

$89,589.00 

$106,060.00 

$1,420.00 

$1,140.00 

$5,445.00 

Unit Sub Total 7M3 2,869.40 $70.97 $203,654.00 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

TONN 3 1 5.00 $130.00 $650.00 

Unit Sub Total 1TONN 5.00 $130.00 $650.00 

Item Code 721012 Total No. of Proj. 10 Total Amount $206,274.00 

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 4 1 1,290.00 $275.00 $354,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 8 1 1,020.00 $55.00 $56,100.00 

Unit Sub Total M3 2 2,310.00 $177.86 $410,850.00 

Item Code 721022 Total No. of Proj. 2 Total Amount $410,850.00 

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 

M3 

5 

8 

1 

1 

2,800.00 

220.00 

$84.00 

$77.00 

$235,200.00 

$16,940.00 

721023 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2T, METHOD B) 

M3 

TONN 2 

2 

1 

3,020.00 

60.00 

$83.49 

$50.00 

$252,140.00 

$3,000.00 

Unit Sub Total TONN 1 60.00 $50.00 $3,000.00 

Item Code 721023 Total No. of Proj. 3 Total Amount $255,140.00 

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

11 

2 

2 

3 

3 

2 

1 

391.00 

371.00 

473.00 

338.00 

1,187.00 

1,700.00 

$112.66 

$117.08 

$217.32 

$200.22 

$178.21 

$30.00 

$44,050.00 

$43,435.00 

$102,790.00 

$67,676.00 

$211,530.00 

$51,000.00 

Unit Sub Total M3 13 4,460.00 $116.70 $520,481.00 

Item Code 721024 Total No. of Proj. 13 Total Amount $520,481.00 

721400 CONCRETE (SLOPE PROTECTION) M3 

M3 

6 

11 

1 

2 

21.00 

46.00 

$835.00 

$1,169.57 

$17,535.00 

$53,800.00 

Unit Sub Total M3 3 67.00 $1,064.70 $71,335.00 

Item Code 721400 Total No. of Proj. 3 Total Amount $71,335.00 

721420 CONCRETE (DITCH LINING) CY 

CY 

4 

11 

1 

1 

32.00 

21.00 

$540.38 

$200.00 

$17,292.16 

$4,200.00 

721420 CONCRETE (DITCH LINING) 

Unit Sub Total CY 

M3 

M3 

M3 

M3 

4 

5 

8 

11 

2 

4 

1 

1 

1 

53.00 

568.00 

15.00 

13.00 

12.00 

$405.51 

$647.36 

$882.45 

$1,488.00 

$700.00 

$21,492.16 

$367,700.00 

$13,236.75 

$19,344.00 

$8,400.00 

Unit Sub Total M3 7 608.00 $672.17 $408,680.75 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 721420 Total No. of Proj. 9 Total Amount $430,172.91 

721430 CONCRETE (CHANNEL LINING) M3 11 2 97.00 $449.48 $43,600.00 

Unit Sub Total 2M3 97.00 $449.48 $43,600.00 

Item Code 721430 Total No. of Proj. 2 Total Amount $43,600.00 

721431 CONCRETE (CONCRETE APRON) M3 4 1 

M3 6 1 

M3 11 3 

M3 12 1 

5.00 

5.00 

16.50 

1.00 

$1,400.00 

$950.00 

$878.79 

$3,940.00 

$7,000.00 

$4,750.00 

$14,500.00 

$3,940.00 

Unit Sub Total 6M3 27.50 $1,097.82 $30,190.00 

Item Code 721431 Total No. of Proj. 6 Total Amount $30,190.00 

721501 CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION) 

M3 1 1 

M3 3 2 

4.10 

18.00 

$1,400.00 

$536.11 

$5,740.00 

$9,650.00 

Unit Sub Total 3M3 22.10 $696.38 $15,390.00 

Item Code 721501 Total No. of Proj. 3 Total Amount $15,390.00 

721516 CONCRETED-ROCK SLOPE PROTECTION 
(COBBLE, METHOD A) 

M3 3 1 21.00 $560.00 $11,760.00 

Unit Sub Total 1M3 21.00 $560.00 $11,760.00 

Item Code 721516 Total No. of Proj. 1 Total Amount $11,760.00 

721609 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B) 

CY 2 1 20.00 $250.00 $5,000.00 

Unit Sub Total 1CY 20.00 $250.00 $5,000.00 

721609 CONCRETED-ROCK SLOPE PROTECTION 
(FACING, METHOD B) 

M3 3 1 

M3 8 1 

195.00 

20.00 

$370.00 

$896.00 

$72,150.00 

$17,920.00 

Unit Sub Total 2M3 215.00 $418.93 $90,070.00 

Item Code 721609 Total No. of Proj. 3 Total Amount $95,070.00 

721616 CONCRETED-ROCK SLOPE PROTECTION 
(COBBLE, METHOD B) 

M3 1 1 2.70 $450.00 $1,215.00 

Unit Sub Total 1M3 2.70 $450.00 $1,215.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 721616 Total No. of Proj. 1 Total Amount $1,215.00 

721618 CONCRETED-ROCK SLOPE PROTECTION (1/2T, 
METHOD B) 

M3 3 1 15.00 $450.00 $6,750.00 

Unit Sub Total 1M3 15.00 $450.00 $6,750.00 

Item Code 721618 Total No. of Proj. 1 Total Amount $6,750.00 

721810 SLOPE PAVING (CONCRETE) CY 7 1 

CY 11 1 

210.00 

40.00 

$400.00 

$200.00 

$84,000.00 

$8,000.00 

Unit Sub Total 2CY 250.00 $368.00 $92,000.00 

721810 SLOPE PAVING (CONCRETE) M3 4 2 

M3 5 1 

M3 6 1 

M3 7 7 

M3 8 4 

M3 11 3 

10.00 

98.00 

490.00 

977.00 

163.00 

427.00 

$2,670.00 

$1,050.00 

$800.00 

$798.81 

$912.39 

$1,149.88 

$26,700.00 

$102,900.00 

$392,000.00 

$780,441.00 

$148,720.00 

$491,000.00 

Unit Sub Total 18M3 2,165.00 $896.89 $1,941,761.00 

Item Code 721810 Total No. of Proj. 20 Total Amount $2,033,761.00 

721811 SLOPE PAVING (MASONRY BLOCK) M2 4 1 

M2 11 1 

3,303.00 

1,990.00 

$270.00 

$204.00 

$891,810.00 

$405,960.00 

Unit Sub Total 2M2 5,293.00 $245.19 $1,297,770.00 

Item Code 721811 Total No. of Proj. 2 Total Amount $1,297,770.00 

722020 GABION CY 2 2 18.00 $833.33 $15,000.00 

Unit Sub Total 2CY 18.00 $833.33 $15,000.00 

722020 GABION M3 3 4 

M3 5 1 

871.00 

8.00 

$269.29 

$1,618.00 

$234,550.00 

$12,944.00 

Unit Sub Total 5M3 879.00 $281.56 $247,494.00 

Item Code 722020 Total No. of Proj. 7 Total Amount $262,494.00 

725001 SACKED CONCRETE SLOPE PROTECTION M3 3 1 25.00 $525.00 $13,125.00 

Unit Sub Total 1M3 25.00 $525.00 $13,125.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 725001 Total No. of Proj. 1 Total Amount $13,125.00 

727901 MINOR CONCRETE (DITCH LINING) M3 

M3 

M3 

M3 

M3 

3 

4 

5 

7 

11 

1 

2 

1 

2 

1 

1,430.00 

98.00 

1.10 

172.00 

120.00 

$749.00 

$812.09 

$2,700.00 

$442.44 

$500.00 

$1,071,070.00 

$79,585.00 

$2,970.00 

$76,100.00 

$60,000.00 

Unit Sub Total M3 7 1,821.10 $708.21 $1,289,725.00 

Item Code 727901 Total No. of Proj. 7 Total Amount $1,289,725.00 

727905 MINOR CONCRETE (CHANNEL LINING) M3 

M3 

M3 

7 

8 

12 

1 

1 

1 

3.40 

32.00 

110.00 

$1,000.00 

$500.00 

$750.00 

$3,400.00 

$16,000.00 

$82,500.00 

Unit Sub Total M3 3 145.40 $700.83 $101,900.00 

Item Code 727905 Total No. of Proj. 3 Total Amount $101,900.00 

727906 MINOR CONCRETE (GUTTER LINING) M3 

M3 

M3 

3 

5 

8 

1 

1 

1 

41.00 

2.40 

180.00 

$950.00 

$1,190.00 

$505.00 

$38,950.00 

$2,856.00 

$90,900.00 

Unit Sub Total M3 3 223.40 $594.03 $132,706.00 

Item Code 727906 Total No. of Proj. 3 Total Amount $132,706.00 

729000 FILTER FABRIC M2 4 1 411.00 $5.00 $2,055.00 

729000 FILTER FABRIC 

Unit Sub Total M2 

SQYD 2 

1 

1 

411.00 

1,460.00 

$5.00 

$1.00 

$2,055.00 

$1,460.00 

Unit Sub Total SQYD 1 1,460.00 $1.00 $1,460.00 

Item Code 729000 Total No. of Proj. 2 Total Amount $3,515.00 

729002 FILTER FABRIC (GABION) 

Unit Sub Total 

M2 

M2 

3 1 

1 

34.00 

34.00 

$150.00 

$150.00 

$5,100.00 

$5,100.00 

Item Code 729002 Total No. of Proj. 1 Total Amount $5,100.00 

729010 ROCK SLOPE PROTECTION FABRIC M2 

M2 

1 

2 

10 

10 

9,326.00 

8,750.00 

$3.70 

$3.93 

$34,506.20 

$34,345.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

729010 ROCK SLOPE PROTECTION FABRIC M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

10 

12 

7 

8 

5 

8 

1 

6 

4 

3 

11,421.00 

3,145.00 

3,988.00 

2,138.00 

412.30 

6,249.00 

7,060.00 

17,011.00 

5,995.00 

5,320.00 

$6.32 

$7.17 

$7.35 

$8.61 

$19.72 

$4.20 

$3.25 

$2.11 

$4.29 

$4.83 

$72,196.00 

$22,563.00 

$29,292.80 

$18,400.00 

$8,131.50 

$26,230.00 

$22,945.00 

$35,866.00 

$25,744.00 

$25,680.00 

Unit Sub Total M2 84 80,815.30 $4.40 $355,900.30 

729010 ROCK SLOPE PROTECTION FABRIC SQFT 2 1 150.00 $3.50 $525.00 

Unit Sub Total SQFT 1 150.00 $3.50 $525.00 

729010 ROCK SLOPE PROTECTION FABRIC SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

6 

11 

1 

3 

2 

1 

1 

1 

510.00 

299.00 

860.00 

140.00 

170.00 

58.00 

$2.10 

$4.15 

$6.85 

$20.59 

$10.00 

$8.00 

$1,071.00 

$1,240.00 

$5,890.00 

$2,882.60 

$1,700.00 

$464.00 

Unit Sub Total SQYD 9 2,037.00 $6.50 $13,247.60 

Item Code 729010 Total No. of Proj. 94 Total Amount $369,672.90 

731501 MINOR CONCRETE (CURB) LF 8 1 730.00 $32.00 $23,360.00 

Unit Sub Total LF 1 730.00 $32.00 $23,360.00 

731501 MINOR CONCRETE (CURB) M 

M 

M 

3 

6 

12 

1 

2 

1 

380.00 

258.00 

25.00 

$92.00 

$65.39 

$100.00 

$34,960.00 

$16,870.00 

$2,500.00 

Unit Sub Total M 4 663.00 $81.95 $54,330.00 

731501 MINOR CONCRETE (CURB) M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

6 

7 

8 

11 

3 

4 

1 

4 

2 

1 

984.00 

642.10 

4.00 

32.80 

16.00 

38.00 

$437.86 

$1,072.57 

$500.00 

$1,262.44 

$1,124.25 

$950.00 

$430,850.00 

$688,700.00 

$2,000.00 

$41,408.00 

$17,988.00 

$36,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 15 1,716.90 $708.86 $1,217,046.00 

Item Code 731501 Total No. of Proj. 20 Total Amount $1,294,736.00 

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION) 

CY 

CY 

CY 

CY 

CY 

2 

4 

8 

9 

11 

1 

1 

1 

1 

1 

30.00 

5.00 

470.00 

110.00 

2.00 

$1,030.00 

$586.88 

$275.00 

$600.00 

$200.00 

$30,900.00 

$2,934.40 

$129,250.00 

$66,000.00 

$400.00 

Unit Sub Total CY 5 617.00 $371.94 $229,484.40 

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

5 

5 

17 

6 

7 

5 

9 

2 

5 

5 

764.90 

1,028.00 

2,458.10 

1,493.00 

2,181.30 

102.00 

2,091.00 

50.00 

475.00 

141.00 

$728.25 

$709.14 

$804.71 

$815.41 

$634.14 

$1,283.49 

$523.54 

$1,032.00 

$473.14 

$393.62 

$557,036.40 

$729,000.00 

$1,978,069.00 

$1,217,400.00 

$1,383,250.00 

$130,916.00 

$1,094,730.00 

$51,600.00 

$224,740.00 

$55,500.00 

Unit Sub Total M3 66 10,784.30 $688.25 $7,422,241.40 

Item Code 731502 Total No. of Proj. 71 Total Amount $7,651,725.80 

731504 MINOR CONCRETE (CURB AND GUTTER) CY 12 1 1.80 $1,400.00 $2,520.00 

Unit Sub Total CY 1 1.80 $1,400.00 $2,520.00 

731504 MINOR CONCRETE (CURB AND GUTTER) M3 

M3 

M3 

M3 

3 

4 

7 

12 

4 

1 

7 

2 

867.50 

55.00 

685.00 

8.30 

$394.34 

$650.00 

$478.04 

$855.42 

$342,087.50 

$35,750.00 

$327,455.00 

$7,100.00 

Unit Sub Total M3 14 1,615.80 $440.89 $712,392.50 

Item Code 731504 Total No. of Proj. 15 Total Amount $714,912.50 

731505 MINOR CONCRETE (CURB AND SIDEWALK) M3 12 1 60.00 $605.00 $36,300.00 

Unit Sub Total M3 1 60.00 $605.00 $36,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 731505 Total No. of Proj. 1 Total Amount $36,300.00 

731507 MINOR CONCRETE (GUTTER DEPRESSION) M3 3 1 

M3 11 1 

3.60 

1.20 

$1,000.00 

$1,800.00 

$3,600.00 

$2,160.00 

Unit Sub Total 2M3 4.80 $1,200.00 $5,760.00 

Item Code 731507 Total No. of Proj. 2 Total Amount $5,760.00 

731508 MINOR CONCRETE (EXPOSED AGGREGATE 
CONCRETE) 

M2 4 1 

M2 11 1 

25.00 

27.00 

$150.00 

$336.00 

$3,750.00 

$9,072.00 

Unit Sub Total 2M2 52.00 $246.58 $12,822.00 

Item Code 731508 Total No. of Proj. 2 Total Amount $12,822.00 

731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
AND DRIVEWAY) 

M3 7 1 

M3 8 1 

30.00 

8.00 

$1,080.00 

$805.00 

$32,400.00 

$6,440.00 

Unit Sub Total 2M3 38.00 $1,022.11 $38,840.00 

Item Code 731510 Total No. of Proj. 2 Total Amount $38,840.00 

731511 MINOR CONCRETE (ISLAND PAVING) M3 7 2 2,071.00 $262.00 $542,600.00 

Unit Sub Total 2M3 2,071.00 $262.00 $542,600.00 

Item Code 731511 Total No. of Proj. 2 Total Amount $542,600.00 

731512 MINOR CONCRETE (EXPOSED AGGREGATE 
SIDEWALK) 

M3 2 1 21.00 $900.00 $18,900.00 

Unit Sub Total 1M3 21.00 $900.00 $18,900.00 

Item Code 731512 Total No. of Proj. 1 Total Amount $18,900.00 

731516 MINOR CONCRETE (DRIVEWAY) M3 1 1 

M3 3 1 

M3 7 1 

4.50 

10.00 

6.00 

$900.00 

$117.00 

$500.00 

$4,050.00 

$1,170.00 

$3,000.00 

Unit Sub Total 3M3 20.50 $400.98 $8,220.00 

Item Code 731516 Total No. of Proj. 3 Total Amount $8,220.00 

731517 MINOR CONCRETE (GUTTER) M 3 1 

M 4 2 

310.00 

158.00 

$122.00 

$353.80 

$37,820.00 

$55,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731517 MINOR CONCRETE (GUTTER) M 

M 

M 

M 

6 

7 

8 

11 

1 

1 

1 

2 

42.00 

566.00 

84.00 

269.00 

$115.00 

$140.00 

$600.00 

$108.03 

$4,830.00 

$79,240.00 

$50,400.00 

$29,060.00 

Unit Sub Total M 8 1,429.00 $180.02 $257,250.00 

731517 MINOR CONCRETE (GUTTER) M3 

M3 

M3 

M3 

M3 

1 

3 

4 

8 

12 

1 

1 

2 

1 

2 

3.00 

3,590.00 

136.00 

14.00 

12.00 

$1,200.00 

$450.00 

$722.43 

$2,000.00 

$310.83 

$3,600.00 

$1,615,500.00 

$98,250.00 

$28,000.00 

$3,730.00 

Unit Sub Total M3 7 3,755.00 $465.80 $1,749,080.00 

Item Code 731517 Total No. of Proj. 15 Total Amount $2,006,330.00 

731518 MINOR CONCRETE (BRUSHED CONCRETE) M2 12 1 1,170.00 $30.60 $35,802.00 

Unit Sub Total M2 1 1,170.00 $30.60 $35,802.00 

731518 MINOR CONCRETE (BRUSHED CONCRETE) M3 4 1 131.00 $650.00 $85,150.00 

Unit Sub Total M3 1 131.00 $650.00 $85,150.00 

Item Code 731518 Total No. of Proj. 2 Total Amount $120,952.00 

731519 MINOR CONCRETE (STAMPED CONCRETE) M2 

M2 

M2 

M2 

M2 

1 

3 

4 

5 

7 

1 

1 

1 

1 

4 

270.00 

130.00 

1,185.00 

35.00 

6,180.00 

$157.00 

$144.00 

$80.00 

$142.00 

$117.22 

$42,390.00 

$18,720.00 

$94,800.00 

$4,970.00 

$724,442.00 

Unit Sub Total M2 8 7,800.00 $113.50 $885,322.00 

731519 MINOR CONCRETE (STAMPED CONCRETE) M3 12 1 24.00 $600.00 $14,400.00 

Unit Sub Total M3 1 24.00 $600.00 $14,400.00 

Item Code 731519 Total No. of Proj. 9 Total Amount $899,722.00 

731521 MINOR CONCRETE (SIDEWALK) CY 12 1 4.00 $700.00 $2,800.00 

Unit Sub Total CY 1 4.00 $700.00 $2,800.00 

731521 MINOR CONCRETE (SIDEWALK) M3 

M3 

1 

3 

1 

3 

6.00 

68.00 

$200.00 

$378.97 

$1,200.00 

$25,770.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731521 MINOR CONCRETE (SIDEWALK) M3 

M3 

M3 

8 

11 

12 

4 

1 

2 

227.00 

0.50 

12.30 

$618.06 

$2,500.00 

$512.20 

$140,300.00 

$1,250.00 

$6,300.00 

Unit Sub Total M3 11 313.80 $557.11 $174,820.00 

Item Code 731521 Total No. of Proj. 12 Total Amount $177,620.00 

731530 MINOR CONCRETE (TEXTURED PAVING) M2 

M2 

M2 

6 

8 

11 

2 

1 

2 

370.00 

2,470.00 

6,250.00 

$116.22 

$85.00 

$111.33 

$43,000.00 

$209,950.00 

$695,840.00 

Unit Sub Total M2 5 9,090.00 $104.38 $948,790.00 

731530 MINOR CONCRETE (TEXTURED PAVING) M3 

M3 

3 

6 

1 

2 

54.00 

371.00 

$1,000.00 

$936.90 

$54,000.00 

$347,590.00 

Unit Sub Total M3 3 425.00 $944.92 $401,590.00 

Item Code 731530 Total No. of Proj. 8 Total Amount $1,350,380.00 

731623 MINOR CONCRETE (CURB RAMP) CY 

CY 

CY 

1 

8 

12 

1 

2 

1 

7.00 

4.00 

4.00 

$2,000.00 

$347.50 

$1,100.00 

$14,000.00 

$1,390.00 

$4,400.00 

Unit Sub Total CY 4 15.00 $1,319.33 $19,790.00 

731623 MINOR CONCRETE (CURB RAMP) M3 

M3 

M3 

M3 

1 

3 

8 

12 

1 

1 

2 

1 

1.00 

8.00 

6.40 

10.00 

$3,500.00 

$650.00 

$531.25 

$300.00 

$3,500.00 

$5,200.00 

$3,400.00 

$3,000.00 

Unit Sub Total M3 5 25.40 $594.49 $15,100.00 

Item Code 731623 Total No. of Proj. 9 Total Amount $34,890.00 

731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 7 1 1.00 $750.00 $750.00 

Unit Sub Total M3 1 1.00 $750.00 $750.00 

Item Code 731626 Total No. of Proj. 1 Total Amount $750.00 

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP) 

CY 

CY 

2 

4 

1 

1 

29.00 

180.00 

$900.00 

$1,200.00 

$26,100.00 

$216,000.00 

Unit Sub Total CY 2 209.00 $1,158.37 $242,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

4 

6 

7 

8 

10 

11 

12 

2 

1 

1 

1 

1 

2 

2 

1 

1 

162.00 

64.00 

12.00 

23.00 

5.00 

47.00 

32.00 

71.00 

42.00 

$1,094.63 

$1,100.00 

$1,200.00 

$680.00 

$1,700.00 

$516.17 

$1,677.19 

$640.00 

$900.00 

$177,330.00 

$70,400.00 

$14,400.00 

$15,640.00 

$8,500.00 

$24,260.00 

$53,670.00 

$45,440.00 

$37,800.00 

Unit Sub Total M3 12 458.00 $976.94 $447,440.00 

Item Code 731627 Total No. of Proj. 14 Total Amount $689,540.00 

731656 CURB RAMP DETECTABLE WARNING SURFACE M2 12 8 98.30 $408.84 $40,188.50 

Unit Sub Total M2 8 98.30 $408.84 $40,188.50 

731656 CURB RAMP DETECTABLE WARNING SURFACE SQFT 

SQFT 

4 

8 

1 

1 

200.00 

48.00 

$45.00 

$60.00 

$9,000.00 

$2,880.00 

Unit Sub Total SQFT 2 248.00 $47.90 $11,880.00 

Item Code 731656 Total No. of Proj. 10 Total Amount $52,068.50 

740500 DRAINAGE PUMPING EQUIPMENT LS 4 1 1.00 $260,000.00 $260,000.00 

Unit Sub Total LS 1 1.00 $260,000.00 $260,000.00 

Item Code 740500 Total No. of Proj. 1 Total Amount $260,000.00 

741001 PUMPING PLANT ELECTRICAL EQUIPMENT LS 4 1 1.00 $200,000.00 $200,000.00 

Unit Sub Total LS 1 1.00 $200,000.00 $200,000.00 

Item Code 741001 Total No. of Proj. 1 Total Amount $200,000.00 

750001 MISCELLANEOUS IRON AND STEEL KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

13 

9 

11 

25 

10 

14 

7 

4,209.00 

6,429.00 

102,239.00 

144,231.00 

25,135.00 

47,371.00 

151,435.00 

$5.93 

$6.61 

$5.57 

$4.78 

$3.48 

$3.76 

$5.44 

$24,968.00 

$42,492.00 

$569,189.50 

$689,734.70 

$87,448.20 

$178,143.70 

$824,562.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

750001 MISCELLANEOUS IRON AND STEEL KG 

KG 

KG 

KG 

KG 

8 

9 

10 

11 

12 

9 

1 

5 

12 

7 

38,819.00 

442.00 

9,664.00 

54,095.00 

6,752.00 

$4.95 

$11.00 

$4.31 

$4.40 

$3.66 

$191,976.00 

$4,862.00 

$41,663.50 

$237,848.50 

$24,716.00 

Unit Sub Total KG 123 590,821.00 $4.94 $2,917,604.30 

750001 MISCELLANEOUS IRON AND STEEL LB 

LB 

LB 

LB 

LB 

LB 

LB 

LB 

LB 

1 

2 

4 

5 

6 

7 

8 

9 

11 

5 

1 

2 

1 

1 

1 

2 

1 

2 

5,492.00 

1,509.00 

1,038.00 

11,572.00 

634.00 

326.00 

8,750.00 

2,020.00 

1,280.00 

$4.13 

$0.90 

$2.71 

$1.70 

$2.00 

$10.00 

$2.34 

$4.00 

$2.48 

$22,656.08 

$1,358.10 

$2,814.84 

$19,672.40 

$1,268.00 

$3,260.00 

$20,510.00 

$8,080.00 

$3,180.00 

Unit Sub Total LB 16 32,621.00 $2.54 $82,799.42 

Item Code 750001 Total No. of Proj. 139 Total Amount $3,000,403.72 

750005 STEEL COVER EA 1 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00 

Item Code 750005 Total No. of Proj. 1 Total Amount $2,500.00 

750007 FRAME AND GRATE EA 

EA 

EA 

EA 

EA 

2 

5 

6 

7 

10 

1 

1 

3 

1 

1 

1.00 

6.00 

10.00 

37.00 

62.00 

$400.00 

$500.00 

$255.00 

$1,100.00 

$500.00 

$400.00 

$3,000.00 

$2,550.00 

$40,700.00 

$31,000.00 

Unit Sub Total EA 7 116.00 $669.40 $77,650.00 

Item Code 750007 Total No. of Proj. 7 Total Amount $77,650.00 

750008 FRAME AND COVER EA 6 1 1.00 $500.00 $500.00 

Unit Sub Total EA 1 1.00 $500.00 $500.00 

Item Code 750008 Total No. of Proj. 1 Total Amount $500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

750010 MANHOLE FRAME AND COVER EA 

EA 

EA 

EA 

1 

5 

6 

9 

1 

1 

1 

1 

2.00 

5.00 

5.00 

1.00 

$800.00 

$200.00 

$1,600.00 

$350.00 

$1,600.00 

$1,000.00 

$8,000.00 

$350.00 

Unit Sub Total EA 4 13.00 $842.31 $10,950.00 

Item Code 750010 Total No. of Proj. 4 Total Amount $10,950.00 

750011 MANHOLE FRAME AND GRATE EA 6 1 25.00 $1,600.00 $40,000.00 

Unit Sub Total EA 1 25.00 $1,600.00 $40,000.00 

Item Code 750011 Total No. of Proj. 1 Total Amount $40,000.00 

750030 INLET FRAME AND GRATE EA 5 1 3.00 $475.00 $1,425.00 

Unit Sub Total EA 1 3.00 $475.00 $1,425.00 

Item Code 750030 Total No. of Proj. 1 Total Amount $1,425.00 

750041 ISOLATION CASING KG 8 1 84,100.00 $4.00 $336,400.00 

Unit Sub Total KG 1 84,100.00 $4.00 $336,400.00 

Item Code 750041 Total No. of Proj. 1 Total Amount $336,400.00 

750050 INLET GRATE EA 

EA 

4 

6 

1 

1 

6.00 

14.00 

$420.00 

$316.00 

$2,520.00 

$4,424.00 

Unit Sub Total EA 2 20.00 $347.20 $6,944.00 

Item Code 750050 Total No. of Proj. 2 Total Amount $6,944.00 

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE 
TYPE) 

KG 

KG 

KG 

3 

4 

5 

1 

1 

1 

3,840.00 

230.00 

1,670.00 

$7.00 

$1.00 

$16.50 

$26,880.00 

$230.00 

$27,555.00 

Unit Sub Total KG 3 5,740.00 $9.52 $54,665.00 

Item Code 750496 Total No. of Proj. 3 Total Amount $54,665.00 

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE) 

KG 

KG 

KG 

1 

4 

7 

1 

3 

1 

5,982.00 

4,100.00 

4,960.00 

$25.00 

$22.70 

$35.70 

$149,550.00 

$93,050.00 

$177,072.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE) 

KG 11 1 70.00 $175.00 $12,250.00 

Unit Sub Total KG 6 15,112.00 $28.58 $431,922.00 

Item Code 750498 Total No. of Proj. 6 Total Amount $431,922.00 

750500 MISCELLANEOUS METAL KG 

KG 

4 

7 

2 

1 

1,982.00 

21,551.00 

$8.91 

$12.00 

$17,660.00 

$258,612.00 

Unit Sub Total KG 3 23,533.00 $11.74 $276,272.00 

Item Code 750500 Total No. of Proj. 3 Total Amount $276,272.00 

750501 MISCELLANEOUS METAL (BRIDGE) KG 

KG 

KG 

KG 

KG 

KG 

KG 

3 

4 

5 

6 

7 

8 

11 

3 

5 

1 

1 

7 

1 

1 

8,176.00 

177,624.00 

292.00 

14,310.00 

16,368.00 

942.00 

160.00 

$15.78 

$10.84 

$75.00 

$4.00 

$26.61 

$8.75 

$5.00 

$129,030.00 

$1,926,160.00 

$21,900.00 

$57,240.00 

$435,545.80 

$8,242.50 

$800.00 

Unit Sub Total KG 19 217,872.00 $11.84 $2,578,918.30 

750501 MISCELLANEOUS METAL (BRIDGE) LB 

LB 

4 

8 

2 

1 

6,130.00 

782.00 

$5.73 

$10.00 

$35,110.00 

$7,820.00 

Unit Sub Total LB 3 6,912.00 $6.21 $42,930.00 

Item Code 750501 Total No. of Proj. 22 Total Amount $2,621,848.30 

750503 MISCELLANEOUS METAL (RESTRAINER) KG 4 1 355.00 $45.00 $15,975.00 

Unit Sub Total KG 1 355.00 $45.00 $15,975.00 

Item Code 750503 Total No. of Proj. 1 Total Amount $15,975.00 

750505 BRIDGE DECK DRAINAGE SYSTEM KG 

KG 

KG 

KG 

KG 

KG 

3 

4 

6 

7 

10 

11 

1 

1 

1 

2 

1 

1 

10,000.00 

1,900.00 

1,240.00 

31,420.00 

3,100.00 

300.00 

$11.00 

$25.00 

$10.00 

$11.04 

$22.00 

$75.00 

$110,000.00 

$47,500.00 

$12,400.00 

$346,880.00 

$68,200.00 

$22,500.00 

Unit Sub Total KG 7 47,960.00 $12.67 $607,480.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

750505 BRIDGE DECK DRAINAGE SYSTEM LS 4 1 1.00 $120,000.00 $120,000.00 

Unit Sub Total LS 1 1.00 $120,000.00 $120,000.00 

Item Code 750505 Total No. of Proj. 8 Total Amount $727,480.00 

750520 PUMPING PLANT METAL WORK KG 4 1 10,400.00 $10.00 $104,000.00 

Unit Sub Total KG 1 10,400.00 $10.00 $104,000.00 

Item Code 750520 Total No. of Proj. 1 Total Amount $104,000.00 

800001 

800001 

FENCE (TYPE BW, METAL POST) 

Unit Sub Total 

FENCE (TYPE BW, METAL POST) 

Unit Sub Total 

EA 

EA 

M 

M 

M 

M 

6 

2 

5 

6 

1 

1 

1 

1 

1 

3 

610.00 

610.00 

65.00 

870.00 

400.00 

1,335.00 

$25.00 

$25.00 

$50.00 

$8.00 

$21.50 

$14.09 

$15,250.00 

$15,250.00 

$3,250.00 

$6,960.00 

$8,600.00 

$18,810.00 

Item Code 800001 Total No. of Proj. 4 Total Amount $34,060.00 

800002 FENCE (TYPE BW, WOOD POST) 

Unit Sub Total 

M 

M 

1 1 

1 

310.00 

310.00 

$68.00 

$68.00 

$21,080.00 

$21,080.00 

Item Code 800002 Total No. of Proj. 1 Total Amount $21,080.00 

800007 

800007 

FENCE (TYPE BW, 5 STRAND, METAL POST) 

Unit Sub Total 

FENCE (TYPE BW, 5 STRAND, METAL POST) 

Unit Sub Total 

LF 

LF 

M 

M 

M 

M 

M 

2 

2 

8 

9 

10 

1 

1 

1 

1 

1 

1 

4 

1,980.00 

1,980.00 

190.00 

270.00 

4,200.00 

1,090.00 

5,750.00 

$8.00 

$8.00 

$28.00 

$30.00 

$22.00 

$25.00 

$23.14 

$15,840.00 

$15,840.00 

$5,320.00 

$8,100.00 

$92,400.00 

$27,250.00 

$133,070.00 

Item Code 800007 Total No. of Proj. 5 Total Amount $148,910.00 

800008 FENCE (TYPE BW, 4-STRAND, METAL POST) 

Unit Sub Total 

M 

M 

5 1 

1 

2,740.00 

2,740.00 

$28.60 

$28.60 

$78,364.00 

$78,364.00 

Item Code 800008 Total No. of Proj. 1 Total Amount $78,364.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

800016 FENCE (TYPE BW, 6 STRAND, METAL POST) 

Unit Sub Total 

M 

M 

2 1 

1 

1,250.00 

1,250.00 

$22.00 

$22.00 

$27,500.00 

$27,500.00 

Item Code 800016 Total No. of Proj. 1 Total Amount $27,500.00 

800051 FENCE (TYPE WM, METAL POST) 

Unit Sub Total 

M 

M 

M 

M 

M 

1 

3 

4 

10 

3 

2 

1 

2 

8 

361.00 

15,030.00 

41.00 

14,120.00 

29,552.00 

$49.27 

$15.00 

$30.00 

$24.26 

$19.87 

$17,785.00 

$225,450.00 

$1,230.00 

$342,600.00 

$587,065.00 

Item Code 800051 Total No. of Proj. 8 Total Amount $587,065.00 

800060 FENCE (TYPE WM AND BW) 

Unit Sub Total 

M 

M 

M 

4 

8 

1 

1 

2 

6,870.00 

3,910.00 

10,780.00 

$27.00 

$15.50 

$22.83 

$185,490.00 

$60,605.00 

$246,095.00 

Item Code 800060 Total No. of Proj. 2 Total Amount $246,095.00 

800300 CHAIN LINK FENCE M 2 1 78.00 $95.00 $7,410.00 

Unit Sub Total M 1 78.00 $95.00 $7,410.00 

Item Code 800300 Total No. of Proj. 1 Total Amount $7,410.00 

800302 CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD) 

Unit Sub Total 

LF 

LF 

8 1 

1 

5,170.00 

5,170.00 

$15.00 

$15.00 

$77,550.00 

$77,550.00 

Item Code 800302 Total No. of Proj. 1 Total Amount $77,550.00 

800320 CHAIN LINK FENCE (TYPE CL-4) 

Unit Sub Total 

LF 

LF 

3 1 

1 

2,490.00 

2,490.00 

$17.00 

$17.00 

$42,330.00 

$42,330.00 

Item Code 800320 Total No. of Proj. 1 Total Amount $42,330.00 

800381 CHAIN LINK FENCE (TYPE CL-0.9) 

Unit Sub Total 

M 

M 

8 1 

1 

110.00 

110.00 

$36.00 

$36.00 

$3,960.00 

$3,960.00 

Item Code 800381 Total No. of Proj. 1 Total Amount $3,960.00 

800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) M 

M 

4 

11 

2 

1 

1,130.00 

9.00 

$42.66 

$100.00 

$48,210.00 

$900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 3 1,139.00 $43.12 $49,110.00 

Item Code 800382 Total No. of Proj. 3 Total Amount $49,110.00 

800385 CHAIN LINK FENCE (TYPE CL-1.2) M 

M 

M 

4 

11 

12 

4 

1 

1 

1,054.00 

13.00 

140.00 

$61.33 

$200.00 

$75.00 

$64,639.00 

$2,600.00 

$10,500.00 

Unit Sub Total M 6 1,207.00 $64.41 $77,739.00 

Item Code 800385 Total No. of Proj. 6 Total Amount $77,739.00 

800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) 

Unit Sub Total 

M 

M 

4 3 

3 

460.00 

460.00 

$72.15 

$72.15 

$33,190.00 

$33,190.00 

Item Code 800386 Total No. of Proj. 3 Total Amount $33,190.00 

800389 CHAIN LINK FENCE (TYPE CL-1.5) M 

M 

3 

4 

1 

1 

1.50 

1,330.00 

$786.66 

$46.00 

$1,179.99 

$61,180.00 

Unit Sub Total M 2 1,331.50 $46.83 $62,359.99 

Item Code 800389 Total No. of Proj. 2 Total Amount $62,359.99 

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

1 

4 

4 

1 

13 

6 

1 

4 

2 

125.00 

9,090.00 

1,452.00 

342.00 

8,940.00 

2,781.00 

13,455.00 

240.00 

5,154.00 

790.00 

$83.54 

$35.00 

$76.51 

$95.15 

$36.00 

$64.01 

$35.83 

$58.00 

$85.43 

$54.92 

$10,442.50 

$318,150.00 

$111,091.00 

$32,540.00 

$321,840.00 

$178,016.00 

$482,157.00 

$13,920.00 

$440,321.20 

$43,390.00 

Unit Sub Total M 38 42,369.00 $46.07 $1,951,867.70 

Item Code 800391 Total No. of Proj. 38 Total Amount $1,951,867.70 

800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 

M 

4 

11 

2 

1 

424.00 

4,980.00 

$154.49 

$48.00 

$65,504.00 

$239,040.00 

Unit Sub Total M 3 5,404.00 $56.36 $304,544.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 800392 Total No. of Proj. 3 Total Amount $304,544.00 

800395 CHAIN LINK FENCE (TYPE CL-1.8, SLATTED) M 2 1 

M 3 1 

34.00 

33.00 

$135.00 

$55.00 

$4,590.00 

$1,815.00 

Unit Sub Total 2M 67.00 $95.60 $6,405.00 

Item Code 800395 Total No. of Proj. 2 Total Amount $6,405.00 

800396 CHAIN LINK FENCE (TYPE CL-1.8, 25 MM X 25 MM 
MESH) 

M 11 1 270.00 $99.83 $26,954.10 

Unit Sub Total 1M 270.00 $99.83 $26,954.10 

Item Code 800396 Total No. of Proj. 1 Total Amount $26,954.10 

800400 CHAIN LINK FENCE (TYPE CL-8) LF 3 1 480.00 $31.00 $14,880.00 

Unit Sub Total 1LF 480.00 $31.00 $14,880.00 

Item Code 800400 Total No. of Proj. 1 Total Amount $14,880.00 

800423 CHAIN LINK FENCE (TYPE CL-2.4) M 4 1 22.00 $200.00 $4,400.00 

Unit Sub Total 1M 22.00 $200.00 $4,400.00 

Item Code 800423 Total No. of Proj. 1 Total Amount $4,400.00 

800427 CHAIN LINK FENCE (TYPE CL-3.0) M 7 1 

M 11 1 

350.00 

60.00 

$101.00 

$121.00 

$35,350.00 

$7,260.00 

Unit Sub Total 2M 410.00 $103.93 $42,610.00 

Item Code 800427 Total No. of Proj. 2 Total Amount $42,610.00 

800701 WOOD FENCE M 4 1 

M 11 1 

150.00 

39.00 

$150.00 

$400.00 

$22,500.00 

$15,600.00 

Unit Sub Total 2M 189.00 $201.59 $38,100.00 

Item Code 800701 Total No. of Proj. 2 Total Amount $38,100.00 

800707 REDWOOD FENCE M 4 1 54.00 $335.00 $18,090.00 

Unit Sub Total 1M 54.00 $335.00 $18,090.00 

Item Code 800707 Total No. of Proj. 1 Total Amount $18,090.00 

801100 WIRE MESH GATE EA 4 1 1.00 $850.00 $850.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 

Item Code 801100 Total No. of Proj. 

1 

1 

1.00 $850.00 

Total Amount 

$850.00 

$850.00 

801192 1.5 M WIRE MESH GATE EA 

Unit Sub Total EA 

Item Code 801192 Total No. of Proj. 

10 1 

1 

1 

14.00 

14.00 

$1,000.00 

$1,000.00 

Total Amount 

$14,000.00 

$14,000.00 

$14,000.00 

801272 4.3 M WIRE MESH GATE EA 

EA 

Unit Sub Total EA 

Item Code 801272 Total No. of Proj. 

9 

10 

1 

1 

2 

2 

16.00 

1.00 

17.00 

$2,000.00 

$1,100.00 

$1,947.06 

Total Amount 

$32,000.00 

$1,100.00 

$33,100.00 

$33,100.00 

801277 6.4 M WIRE MESH GATE EA 

EA 

Unit Sub Total EA 

Item Code 801277 Total No. of Proj. 

5 

10 

1 

1 

2 

2 

2.00 

1.00 

3.00 

$2,750.00 

$1,400.00 

$2,300.00 

Total Amount 

$5,500.00 

$1,400.00 

$6,900.00 

$6,900.00 

801340 METAL GATE EA 

Unit Sub Total EA 

Item Code 801340 Total No. of Proj. 

9 1 

1 

1 

15.00 

15.00 

$2,200.00 

$2,200.00 

Total Amount 

$33,000.00 

$33,000.00 

$33,000.00 

801364 16' METAL GATE EA 

Unit Sub Total EA 

Item Code 801364 Total No. of Proj. 

6 1 

1 

1 

2.00 

2.00 

$3,500.00 

$3,500.00 

Total Amount 

$7,000.00 

$7,000.00 

$7,000.00 

801900 CHAIN LINK GATE EA 

Unit Sub Total EA 

Item Code 801900 Total No. of Proj. 

11 1 

1 

1 

13.00 

13.00 

$725.00 

$725.00 

Total Amount 

$9,425.00 

$9,425.00 

$9,425.00 

802185 3.7 M CHAIN LINK GATE (TYPE CL-1.2) EA 

Unit Sub Total EA 

Item Code 802185 Total No. of Proj. 

8 1 

1 

1 

2.00 

2.00 

$2,300.00 

$2,300.00 

Total Amount 

$4,600.00 

$4,600.00 

$4,600.00 

802442 4.9 M CHAIN LINK GATE (TYPE CL-1.5) EA 3 1 1.00 $1,650.00 $1,650.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $1,650.00 $1,650.00 

Item Code 802442 Total No. of Proj. 1 Total Amount $1,650.00 

802501 4' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

11 2 

2 

4.00 

4.00 

$1,039.25 

$1,039.25 

$4,157.00 

$4,157.00 

Item Code 802501 Total No. of Proj. 2 Total Amount $4,157.00 

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

7 

8 

10 

11 

1 

6 

2 

1 

2 

1 

1 

5 

2.00 

9.00 

3.00 

3.00 

15.00 

8.00 

8.00 

20.00 

$1,300.00 

$1,408.44 

$1,125.00 

$1,000.00 

$1,550.00 

$650.00 

$780.00 

$858.20 

$2,600.00 

$12,676.00 

$3,375.00 

$3,000.00 

$23,250.00 

$5,200.00 

$6,240.00 

$17,163.90 

Unit Sub Total EA 19 68.00 $1,080.95 $73,504.90 

Item Code 802585 Total No. of Proj. 19 Total Amount $73,504.90 

802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

4 

7 

1 

4 

1.00 

42.00 

$1,000.00 

$1,239.81 

$1,000.00 

$52,072.00 

Unit Sub Total EA 5 43.00 $1,234.23 $53,072.00 

Item Code 802589 Total No. of Proj. 5 Total Amount $53,072.00 

802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

7 

11 

1 

1 

2.00 

2.00 

$700.00 

$1,300.00 

$1,400.00 

$2,600.00 

Unit Sub Total EA 2 4.00 $1,000.00 $4,000.00 

Item Code 802590 Total No. of Proj. 2 Total Amount $4,000.00 

802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

EA 

EA 

3 

4 

7 

11 

1 

1 

1 

2 

1.00 

1.00 

1.00 

3.00 

$1,500.00 

$1,220.00 

$1,300.00 

$2,168.67 

$1,500.00 

$1,220.00 

$1,300.00 

$6,506.00 

Unit Sub Total EA 5 6.00 $1,754.33 $10,526.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 802592 Total No. of Proj. 5 Total Amount $10,526.00 

802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 

EA 6 2 

2.00 

60.00 

$2,000.00 

$904.17 

$4,000.00 

$54,250.00 

Unit Sub Total 3EA 62.00 $939.52 $58,250.00 

Item Code 802595 Total No. of Proj. 3 Total Amount $58,250.00 

802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 1 

EA 4 1 

2.00 

1.00 

$1,752.00 

$3,000.00 

$3,504.00 

$3,000.00 

Unit Sub Total 2EA 3.00 $2,168.00 $6,504.00 

Item Code 802596 Total No. of Proj. 2 Total Amount $6,504.00 

802671 4.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 6 1 1.00 $750.00 $750.00 

Unit Sub Total 1EA 1.00 $750.00 $750.00 

Item Code 802671 Total No. of Proj. 1 Total Amount $750.00 

802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 5 

EA 8 2 

EA 10 1 

EA 11 1 

14.00 

16.00 

1.00 

1.00 

$1,907.14 

$1,287.50 

$1,350.00 

$3,200.00 

$26,700.00 

$20,600.00 

$1,350.00 

$3,200.00 

Unit Sub Total 9EA 32.00 $1,620.31 $51,850.00 

Item Code 802672 Total No. of Proj. 9 Total Amount $51,850.00 

802674 5.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1 1.00 $4,000.00 $4,000.00 

Unit Sub Total 1EA 1.00 $4,000.00 $4,000.00 

Item Code 802674 Total No. of Proj. 1 Total Amount $4,000.00 

802676 7.3 M CHAIN LINK GATE (TYPE CL-1.8) EA 7 1 1.00 $3,540.00 $3,540.00 

Unit Sub Total 1EA 1.00 $3,540.00 $3,540.00 

Item Code 802676 Total No. of Proj. 1 Total Amount $3,540.00 

810110 SURVEY MONUMENT EA 5 1 

EA 6 3 

EA 8 1 

1.00 

28.00 

1.00 

$1,020.00 

$375.89 

$3,500.00 

$1,020.00 

$10,525.00 

$3,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

810110 SURVEY MONUMENT EA 10 1 1.00 $500.00 $500.00 

Unit Sub Total EA 6 31.00 $501.45 $15,545.00 

Item Code 810110 Total No. of Proj. 6 Total Amount $15,545.00 

810111 SURVEY MONUMENT (TYPE A) EA 

EA 

2 

5 

1 

3 

2.00 

23.00 

$500.00 

$755.22 

$1,000.00 

$17,370.00 

Unit Sub Total EA 4 25.00 $734.80 $18,370.00 

Item Code 810111 Total No. of Proj. 4 Total Amount $18,370.00 

810112 SURVEY MONUMENT (TYPE B) EA 

EA 

5 

6 

1 

2 

35.00 

23.00 

$570.00 

$1,021.74 

$19,950.00 

$23,500.00 

Unit Sub Total EA 3 58.00 $749.14 $43,450.00 

Item Code 810112 Total No. of Proj. 3 Total Amount $43,450.00 

810116 SURVEY MONUMENT (TYPE D) EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

8 

1 

1 

1 

1 

2 

1.00 

1.00 

12.00 

16.00 

15.00 

$2,000.00 

$850.00 

$1,000.00 

$1,000.00 

$999.00 

$2,000.00 

$850.00 

$12,000.00 

$16,000.00 

$14,985.00 

Unit Sub Total EA 6 45.00 $1,018.56 $45,835.00 

Item Code 810116 Total No. of Proj. 6 Total Amount $45,835.00 

820105 DELINEATOR (SPECIAL) EA 6 1 3.00 $33.00 $99.00 

Unit Sub Total EA 1 3.00 $33.00 $99.00 

Item Code 820105 Total No. of Proj. 1 Total Amount $99.00 

820107 DELINEATOR (CLASS 1) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

8 

4 

8 

8 

14 

10 

5 

6 

6 

140.00 

96.00 

1,078.00 

1,141.00 

368.00 

521.00 

677.00 

354.00 

82.00 

$62.36 

$48.44 

$36.21 

$33.04 

$37.70 

$38.41 

$40.74 

$56.61 

$48.50 

$8,730.00 

$4,650.00 

$39,029.00 

$37,700.00 

$13,872.75 

$20,014.00 

$27,580.00 

$20,040.00 

$3,977.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

820107 DELINEATOR (CLASS 1) EA 

EA 

11 

12 

8 

9 

1,154.00 

266.00 

$43.48 

$37.11 

$50,180.00 

$9,870.80 

820107 DELINEATOR (CLASS 1) 

Unit Sub Total EA 

M2 12 

86 

1 

5,877.00 

50.00 

$40.10 

$55.00 

$235,643.55 

$2,750.00 

Unit Sub Total M2 1 50.00 $55.00 $2,750.00 

Item Code 820107 Total No. of Proj. 87 Total Amount $238,393.55 

820108 DELINEATOR (CLASS 2) EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

8 

9 

10 

1 

15 

5 

1 

2 

1 

43.00 

1,288.00 

1,140.00 

81.00 

815.00 

15.00 

$52.00 

$45.59 

$42.93 

$55.00 

$38.37 

$38.00 

$2,236.00 

$58,718.00 

$48,935.00 

$4,455.00 

$31,275.00 

$570.00 

Unit Sub Total EA 25 3,382.00 $43.23 $146,189.00 

Item Code 820108 Total No. of Proj. 25 Total Amount $146,189.00 

820110 MILEPOST MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

9 

10 

12 

2 

10 

1 

1 

1 

1 

2 

1 

1 

2.00 

20.00 

2.00 

8.00 

7.00 

15.00 

72.00 

8.00 

1.00 

$57.50 

$65.45 

$50.87 

$40.00 

$40.00 

$49.00 

$48.33 

$60.00 

$52.00 

$115.00 

$1,309.00 

$101.74 

$320.00 

$280.00 

$735.00 

$3,480.00 

$480.00 

$52.00 

Unit Sub Total EA 20 135.00 $50.91 $6,872.74 

Item Code 820110 Total No. of Proj. 20 Total Amount $6,872.74 

820111 UNDERDRAIN MARKER EA 1 2 5.00 $84.00 $420.00 

Unit Sub Total EA 2 5.00 $84.00 $420.00 

Item Code 820111 Total No. of Proj. 2 Total Amount $420.00 

820112 MARKER (CULVERT) EA 

EA 

1 

2 

10 

17 

40.00 

507.00 

$81.63 

$36.95 

$3,265.00 

$18,732.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

820112 MARKER (CULVERT) EA 

EA 

EA 

3 

4 

9 

7 

2 

3 

292.00 

14.00 

368.00 

$45.72 

$111.43 

$89.95 

$13,349.00 

$1,560.00 

$33,100.00 

Unit Sub Total EA 39 1,221.00 $57.33 $70,006.00 

Item Code 820112 Total No. of Proj. 39 Total Amount $70,006.00 

820115 SNOW POLE MARKER EA 3 2 262.00 $92.98 $24,360.00 

Unit Sub Total EA 2 262.00 $92.98 $24,360.00 

Item Code 820115 Total No. of Proj. 2 Total Amount $24,360.00 

820118 GUARD RAILING DELINEATOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

6 

7 

8 

10 

11 

12 

5 

1 

12 

5 

3 

5 

1 

2 

4 

4 

79.00 

2.00 

2,220.00 

27.00 

148.00 

1,587.00 

3.00 

86.00 

126.00 

373.00 

$146.89 

$75.00 

$21.29 

$26.47 

$21.62 

$14.92 

$54.00 

$25.64 

$20.60 

$6.78 

$11,604.00 

$150.00 

$47,270.00 

$714.70 

$3,200.00 

$23,675.00 

$162.00 

$2,205.00 

$2,596.00 

$2,528.70 

Unit Sub Total EA 42 4,651.00 $20.23 $94,105.40 

Item Code 820118 Total No. of Proj. 42 Total Amount $94,105.40 

820130 OBJECT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

8 

10 

12 

1 

2 

1 

4 

1 

1 

2 

36.00 

4.00 

2.00 

14.00 

2.00 

22.00 

13.00 

$50.00 

$62.50 

$60.00 

$71.79 

$50.00 

$45.00 

$43.46 

$1,800.00 

$250.00 

$120.00 

$1,005.00 

$100.00 

$990.00 

$565.00 

Unit Sub Total EA 12 93.00 $51.94 $4,830.00 

Item Code 820130 Total No. of Proj. 12 Total Amount $4,830.00 

820131 OBJECT MARKER (TYPE K) EA 

EA 

5 

12 

2 

2 

12.00 

8.00 

$43.75 

$51.00 

$525.00 

$408.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 4 20.00 $46.65 $933.00 

Item Code 820131 Total No. of Proj. 4 Total Amount $933.00 

820132 OBJECT MARKER (TYPE L) EA 

EA 

EA 

EA 

1 

5 

6 

10 

1 

2 

3 

2 

5.00 

103.00 

32.00 

10.00 

$50.00 

$32.31 

$51.88 

$60.70 

$250.00 

$3,328.00 

$1,660.00 

$607.00 

Unit Sub Total EA 8 150.00 $38.97 $5,845.00 

Item Code 820132 Total No. of Proj. 8 Total Amount $5,845.00 

820134 OBJECT MARKER (TYPE P) EA 

EA 

EA 

EA 

EA 

EA 

2 

4 

5 

6 

11 

12 

2 

1 

3 

3 

1 

2 

19.00 

7.00 

10.00 

21.00 

2.00 

15.00 

$64.68 

$45.00 

$79.80 

$79.00 

$70.00 

$46.00 

$1,229.00 

$315.00 

$798.00 

$1,659.00 

$140.00 

$690.00 

Unit Sub Total EA 12 74.00 $65.28 $4,831.00 

Item Code 820134 Total No. of Proj. 12 Total Amount $4,831.00 

820141 OBJECT MARKER (TYPE K-1) EA 

EA 

EA 

EA 

1 

3 

4 

12 

1 

2 

2 

3 

6.00 

13.00 

43.00 

8.00 

$35.00 

$48.46 

$44.51 

$42.75 

$210.00 

$630.00 

$1,914.00 

$342.00 

Unit Sub Total EA 8 70.00 $44.23 $3,096.00 

Item Code 820141 Total No. of Proj. 8 Total Amount $3,096.00 

820151 OBJECT MARKER (TYPE L-1) EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

1 

8 

11 

11 

3 

2 

1.00 

252.00 

153.00 

535.00 

7.00 

6.00 

$250.00 

$36.78 

$43.31 

$38.97 

$56.71 

$30.83 

$250.00 

$9,268.00 

$6,626.00 

$20,849.00 

$397.00 

$185.00 

Unit Sub Total EA 36 954.00 $39.39 $37,575.00 

Item Code 820151 Total No. of Proj. 36 Total Amount $37,575.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

820152 OBJECT MARKER (TYPE L-2) EA 

EA 

EA 

4 

7 

9 

1 

1 

1 

4.00 

13.00 

14.00 

$35.00 

$40.00 

$60.00 

$140.00 

$520.00 

$840.00 

Unit Sub Total EA 3 31.00 $48.39 $1,500.00 

Item Code 820152 Total No. of Proj. 3 Total Amount $1,500.00 

820180 INSTALL MEDIAN MILEAGE PANEL EA 7 3 230.00 $85.65 $19,700.00 

Unit Sub Total EA 3 230.00 $85.65 $19,700.00 

Item Code 820180 Total No. of Proj. 3 Total Amount $19,700.00 

832001 METAL BEAM GUARD RAILING LF 

LF 

1 

7 

1 

2 

390.00 

720.00 

$31.00 

$59.89 

$12,090.00 

$43,120.00 

Unit Sub Total LF 3 1,110.00 $49.74 $55,210.00 

832001 METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

7 

8 

11 

3 

6 

5 

1 

2 

1 

10 

492.00 

3,600.00 

3,964.00 

530.00 

7,450.00 

120.00 

1,488.00 

$116.69 

$73.28 

$80.56 

$97.00 

$94.42 

$137.50 

$87.20 

$57,410.00 

$263,800.00 

$319,350.00 

$51,410.00 

$703,450.00 

$16,500.00 

$129,759.00 

Unit Sub Total M 28 17,644.00 $87.38 $1,541,679.00 

Item Code 832001 Total No. of Proj. 31 Total Amount $1,596,889.00 

832002 METAL BEAM GUARD RAILING (STEEL POST) LF 

LF 

LF 

LF 

1 

2 

3 

6 

1 

1 

1 

1 

970.00 

170.00 

1,290.00 

240.00 

$29.00 

$48.00 

$38.50 

$33.00 

$28,130.00 

$8,160.00 

$49,665.00 

$7,920.00 

Unit Sub Total LF 4 2,670.00 $35.16 $93,875.00 

832002 METAL BEAM GUARD RAILING (STEEL POST) M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

1 

3 

10 

10 

2 

1 

330.00 

9,856.00 

2,949.00 

8,654.00 

10,816.00 

6,010.00 

$120.00 

$86.30 

$99.31 

$89.88 

$85.07 

$66.00 

$39,600.00 

$850,580.00 

$292,856.00 

$777,847.00 

$920,080.00 

$396,660.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832002 METAL BEAM GUARD RAILING (STEEL POST) M 10 1 140.00 $90.00 $12,600.00 

Unit Sub Total M 28 38,755.00 $84.90 $3,290,223.00 

Item Code 832002 Total No. of Proj. 32 Total Amount $3,384,098.00 

832003 METAL BEAM GUARD RAILING (WOOD POST) LF 

LF 

LF 

2 

7 

12 

1 

1 

1 

1,130.00 

3,980.00 

60.00 

$30.00 

$18.29 

$35.00 

$33,900.00 

$72,794.20 

$2,100.00 

832003 

Unit Sub Total 

METAL BEAM GUARD RAILING (WOOD POST) 

LF 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

6 

7 

8 

10 

12 

3 

1 

1 

5 

13 

1 

12 

9 

1 

11 

5,170.00 

8.00 

42.00 

2,761.00 

8,236.00 

12.00 

8,398.20 

3,070.00 

1,930.00 

2,325.80 

$21.04 

$200.00 

$120.00 

$109.10 

$92.89 

$125.00 

$83.60 

$91.43 

$79.30 

$90.77 

$108,794.20 

$1,600.00 

$5,040.00 

$301,220.00 

$765,046.91 

$1,500.00 

$702,059.10 

$280,681.00 

$153,049.00 

$211,120.00 

Unit Sub Total M 54 26,783.00 $90.40 $2,421,316.01 

Item Code 832003 Total No. of Proj. 57 Total Amount $2,530,110.21 

832008 METAL BEAM GUARD RAILING (ELEMENT) EA 4 1 43.00 $125.00 $5,375.00 

Unit Sub Total EA 1 43.00 $125.00 $5,375.00 

Item Code 832008 Total No. of Proj. 1 Total Amount $5,375.00 

832012 METAL BEAM GUARD RAILING (7' WOOD POST) LF 1 1 850.00 $31.00 $26,350.00 

Unit Sub Total LF 1 850.00 $31.00 $26,350.00 

Item Code 832012 Total No. of Proj. 1 Total Amount $26,350.00 

832013 METAL BEAM GUARD RAILING (7' POST) LF 1 1 460.00 $41.00 $18,860.00 

Unit Sub Total LF 1 460.00 $41.00 $18,860.00 

Item Code 832013 Total No. of Proj. 1 Total Amount $18,860.00 

832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST) 

M 1 1 1,410.00 $85.00 $119,850.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST) 

M 

M 

M 

3 

4 

7 

1 

2 

4 

840.00 

950.00 

7,920.00 

$100.00 

$78.95 

$87.03 

$84,000.00 

$75,000.00 

$689,273.40 

Unit Sub Total M 8 11,120.00 $87.06 $968,123.40 

Item Code 832061 Total No. of Proj. 8 Total Amount $968,123.40 

832063 METAL BEAM GUARD RAILING (2.4 M POST) M 5 1 230.00 $135.66 $31,201.80 

Unit Sub Total M 1 230.00 $135.66 $31,201.80 

Item Code 832063 Total No. of Proj. 1 Total Amount $31,201.80 

832070 VEGETATION CONTROL (MINOR CONCRETE) M2 

M2 

M2 

2 

11 

12 

1 

1 

1 

2,260.00 

150.00 

210.00 

$85.00 

$85.00 

$98.00 

$192,100.00 

$12,750.00 

$20,580.00 

832070 

Unit Sub Total 

VEGETATION CONTROL (MINOR CONCRETE) 

M2 

M3 2 

3 

1 

2,620.00 

46.00 

$86.04 

$800.00 

$225,430.00 

$36,800.00 

Unit Sub Total M3 1 46.00 $800.00 $36,800.00 

832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

5 

12 

1 

1 

1 

1 

440.00 

120.00 

500.00 

55.00 

$42.00 

$50.00 

$55.00 

$50.00 

$18,480.00 

$6,000.00 

$27,500.00 

$2,750.00 

Unit Sub Total SQYD 4 1,115.00 $49.09 $54,730.00 

Item Code 832070 Total No. of Proj. 8 Total Amount $316,960.00 

833000 METAL RAILING M 4 2 452.00 $162.72 $73,550.00 

Unit Sub Total M 2 452.00 $162.72 $73,550.00 

Item Code 833000 Total No. of Proj. 2 Total Amount $73,550.00 

833032 CHAIN LINK RAILING (TYPE 7) M 

M 

M 

M 

3 

4 

7 

8 

1 

3 

1 

4 

489.00 

1,080.00 

108.00 

1,496.00 

$200.00 

$196.03 

$300.00 

$190.18 

$97,800.00 

$211,710.00 

$32,400.00 

$284,516.00 

Unit Sub Total M 9 3,173.00 $197.42 $626,426.00 

Page 285 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 833032 Total No. of Proj. 9 Total Amount $626,426.00 

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 4 1 

M 7 2 

1,770.00 

528.00 

$155.00 

$357.95 

$274,350.00 

$189,000.00 

Unit Sub Total 3M 2,298.00 $201.63 $463,350.00 

Item Code 833033 Total No. of Proj. 3 Total Amount $463,350.00 

833034 CHAIN LINK RAILING (TYPE 7L) M 4 1 

M 6 1 

811.00 

62.00 

$400.00 

$415.00 

$324,400.00 

$25,730.00 

Unit Sub Total 2M 873.00 $401.07 $350,130.00 

Item Code 833034 Total No. of Proj. 2 Total Amount $350,130.00 

833072 WILDLIFE PASSAGE WAY (TYPE S) EA 5 1 220.00 $84.00 $18,480.00 

Unit Sub Total 1EA 220.00 $84.00 $18,480.00 

Item Code 833072 Total No. of Proj. 1 Total Amount $18,480.00 

833073 WILDLIFE PASSAGE WAY (TYPE M) EA 3 1 21.00 $300.00 $6,300.00 

Unit Sub Total 1EA 21.00 $300.00 $6,300.00 

Item Code 833073 Total No. of Proj. 1 Total Amount $6,300.00 

833077 PEDESTRIAN BARRICADE EA 10 1 1.00 $778.00 $778.00 

Unit Sub Total 1EA 1.00 $778.00 $778.00 

Item Code 833077 Total No. of Proj. 1 Total Amount $778.00 

833080 CONCRETE BARRIER (TYPE K) LF 4 1 24,300.00 $37.00 $899,100.00 

Unit Sub Total 1LF 24,300.00 $37.00 $899,100.00 

833080 CONCRETE BARRIER (TYPE K) M 3 1 

M 4 1 

M 8 1 

M 11 10 

850.00 

1,500.00 

710.00 

9,358.00 

$195.00 

$150.00 

$100.00 

$70.90 

$165,750.00 

$225,000.00 

$71,000.00 

$663,478.00 

Unit Sub Total 13M 12,418.00 $90.61 $1,125,228.00 

Item Code 833080 Total No. of Proj. 14 Total Amount $2,024,328.00 

833088 TUBULAR HANDRAILING LF 8 1 100.00 $26.00 $2,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

833088 TUBULAR HANDRAILING 

Unit Sub Total 

Unit Sub Total 

LF 

M 

M 

M 

M 

4 

10 

11 

1 

2 

1 

1 

4 

100.00 

540.00 

8.00 

28.00 

576.00 

$26.00 

$185.93 

$480.00 

$335.00 

$197.26 

$2,600.00 

$100,400.00 

$3,840.00 

$9,380.00 

$113,620.00 

Item Code 833088 Total No. of Proj. 5 Total Amount $116,220.00 

833090 TUBULAR HANDRAILING (MODIFIED) 

Unit Sub Total 

M 

M 

2 1 

1 

7.00 

7.00 

$500.00 

$500.00 

$3,500.00 

$3,500.00 

Item Code 833090 Total No. of Proj. 1 Total Amount $3,500.00 

833125 CONCRETE BARRIER (TYPE 25) 

Unit Sub Total 

M 

M 

M 

M 

3 

4 

6 

1 

1 

1 

3 

1,453.00 

75.00 

114.00 

1,642.00 

$150.00 

$250.00 

$250.00 

$161.51 

$217,950.00 

$18,750.00 

$28,500.00 

$265,200.00 

Item Code 833125 Total No. of Proj. 3 Total Amount $265,200.00 

833126 CONCRETE BARRIER (TYPE 25A) 

Unit Sub Total 

M 

M 

11 1 

1 

28.00 

28.00 

$690.00 

$690.00 

$19,320.00 

$19,320.00 

Item Code 833126 Total No. of Proj. 1 Total Amount $19,320.00 

833127 CONCRETE BARRIER (TYPE 25B) 

Unit Sub Total 

M 

M 

7 1 

1 

25.00 

25.00 

$650.00 

$650.00 

$16,250.00 

$16,250.00 

Item Code 833127 Total No. of Proj. 1 Total Amount $16,250.00 

833128 CONCRETE BARRIER (TYPE 25 MODIFIED) 

Unit Sub Total 

M 

M 

M 

M 

3 

4 

5 

1 

1 

1 

3 

719.00 

4.00 

119.00 

842.00 

$250.00 

$1,300.00 

$520.00 

$293.15 

$179,750.00 

$5,200.00 

$61,880.00 

$246,830.00 

Item Code 833128 Total No. of Proj. 3 Total Amount $246,830.00 

833130 CONCRETE BARRIER (TYPE 25B MODIFIED) 

Unit Sub Total 

M 

M 

4 1 

1 

6.00 

6.00 

$1,200.00 

$1,200.00 

$7,200.00 

$7,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 833130 Total No. of Proj. 1 Total Amount $7,200.00 

833136 CONCRETE BARRIER (TYPE 25R MODIFIED) M 4 1 57.00 $400.00 $22,800.00 

Unit Sub Total 1M 57.00 $400.00 $22,800.00 

Item Code 833136 Total No. of Proj. 1 Total Amount $22,800.00 

833138 CONCRETE BARRIER (TYPE 25R) M 4 1 5.00 $1,100.00 $5,500.00 

Unit Sub Total 1M 5.00 $1,100.00 $5,500.00 

Item Code 833138 Total No. of Proj. 1 Total Amount $5,500.00 

833140 CONCRETE BARRIER (TYPE 26) M 4 2 

M 8 1 

M 10 1 

416.00 

95.00 

8.00 

$494.90 

$400.00 

$2,400.00 

$205,880.00 

$38,000.00 

$19,200.00 

Unit Sub Total 4M 519.00 $506.90 $263,080.00 

Item Code 833140 Total No. of Proj. 4 Total Amount $263,080.00 

833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 3 1 

M 4 2 

M 7 1 

M 8 3 

245.00 

355.00 

88.00 

672.00 

$400.00 

$456.34 

$830.00 

$460.06 

$98,000.00 

$162,000.00 

$73,040.00 

$309,162.00 

Unit Sub Total 7M 1,360.00 $472.21 $642,202.00 

Item Code 833142 Total No. of Proj. 7 Total Amount $642,202.00 

833143 CONCRETE BARRIER (TYPE 26A MODIFIED) M 4 1 318.00 $480.00 $152,640.00 

Unit Sub Total 1M 318.00 $480.00 $152,640.00 

Item Code 833143 Total No. of Proj. 1 Total Amount $152,640.00 

833165 CONCRETE BARRIER (TYPE 27B MODIFIED) LF 7 1 30.00 $320.00 $9,600.00 

Unit Sub Total 1LF 30.00 $320.00 $9,600.00 

833165 CONCRETE BARRIER (TYPE 27B MODIFIED) M 7 1 200.00 $300.00 $60,000.00 

Unit Sub Total 1M 200.00 $300.00 $60,000.00 

Item Code 833165 Total No. of Proj. 2 Total Amount $69,600.00 

833184 CONCRETE BARRIER (TYPE 27SV MODIFIED) M 4 1 10.00 $870.00 $8,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 10.00 $870.00 $8,700.00 

Item Code 833184 Total No. of Proj. 1 Total Amount $8,700.00 

833187 CONCRETE BARRIER (TYPE 27 MODIFIED) 

Unit Sub Total 

LF 

LF 

2 1 

1 

180.00 

180.00 

$130.00 

$130.00 

$23,400.00 

$23,400.00 

Item Code 833187 Total No. of Proj. 1 Total Amount $23,400.00 

839220 

839220 

DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST) 

Unit Sub Total 

DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST) 

LF 

LF 

M 

M 

M 

2 

2 

3 

4 

1 

1 

2 

2 

2 

1,140.00 

1,140.00 

178.00 

321.00 

150.00 

$37.00 

$37.00 

$112.42 

$119.00 

$116.67 

$42,180.00 

$42,180.00 

$20,010.00 

$38,200.00 

$17,500.00 

Unit Sub Total M 6 649.00 $116.66 $75,710.00 

Item Code 839220 Total No. of Proj. 7 Total Amount $117,890.00 

839301 SINGLE THRIE BEAM BARRIER M 11 2 440.00 $124.09 $54,600.00 

Unit Sub Total M 2 440.00 $124.09 $54,600.00 

Item Code 839301 Total No. of Proj. 2 Total Amount $54,600.00 

839302 SINGLE THRIE BEAM BARRIER (WOOD POST) M 

M 

3 

4 

1 

1 

210.00 

117.00 

$100.00 

$100.00 

$21,000.00 

$11,700.00 

Unit Sub Total M 2 327.00 $100.00 $32,700.00 

Item Code 839302 Total No. of Proj. 2 Total Amount $32,700.00 

839303 SINGLE THRIE BEAM BARRIER (STEEL POST) M 

M 

M 

4 

5 

6 

2 

1 

5 

680.00 

880.00 

9,090.00 

$99.72 

$104.00 

$82.46 

$67,810.00 

$91,520.00 

$749,595.00 

Unit Sub Total M 8 10,650.00 $85.35 $908,925.00 

Item Code 839303 Total No. of Proj. 8 Total Amount $908,925.00 

839310 DOUBLE THRIE BEAM BARRIER M 4 2 61.00 $237.70 $14,500.00 

Unit Sub Total M 2 61.00 $237.70 $14,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 839310 Total No. of Proj. 2 Total Amount $14,500.00 

839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) M 3 1 

M 4 2 

M 11 1 

2,260.00 

140.00 

50.00 

$100.00 

$168.21 

$690.00 

$226,000.00 

$23,550.00 

$34,500.00 

Unit Sub Total 4M 2,450.00 $115.94 $284,050.00 

Item Code 839311 Total No. of Proj. 4 Total Amount $284,050.00 

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 5 1 960.00 $70.00 $67,200.00 

Unit Sub Total 1LF 960.00 $70.00 $67,200.00 

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) M 4 2 

M 5 2 

M 6 3 

M 8 1 

2,700.00 

972.00 

15,370.00 

1,610.00 

$141.11 

$155.62 

$119.95 

$113.00 

$380,990.00 

$151,260.00 

$1,843,700.00 

$181,930.00 

Unit Sub Total 8M 20,652.00 $123.86 $2,557,880.00 

Item Code 839312 Total No. of Proj. 9 Total Amount $2,625,080.00 

839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) M 6 1 22.00 $570.00 $12,540.00 

Unit Sub Total 1M 22.00 $570.00 $12,540.00 

Item Code 839313 Total No. of Proj. 1 Total Amount $12,540.00 

839514 HANDRAILING M 5 1 21.00 $490.00 $10,290.00 

Unit Sub Total 1M 21.00 $490.00 $10,290.00 

Item Code 839514 Total No. of Proj. 1 Total Amount $10,290.00 

839521 CABLE RAILING LF 1 2 

LF 2 1 

LF 7 1 

236.00 

48.00 

102.00 

$77.46 

$100.00 

$61.00 

$18,280.00 

$4,800.00 

$6,222.00 

Unit Sub Total 4LF 386.00 $75.91 $29,302.00 

839521 CABLE RAILING M 1 2 

M 2 4 

M 3 3 

M 4 2 

M 5 2 

107.00 

484.00 

588.00 

72.00 

3,270.00 

$143.93 

$57.60 

$121.50 

$80.00 

$31.10 

$15,400.00 

$27,880.00 

$71,444.00 

$5,760.00 

$101,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839521 CABLE RAILING M 

M 

M 

M 

M 

M 

6 

7 

8 

9 

11 

12 

2 

7 

3 

1 

2 

3 

272.00 

4,566.70 

1,192.00 

140.00 

443.00 

153.00 

$70.87 

$87.06 

$54.26 

$235.00 

$33.89 

$92.94 

$19,276.00 

$397,590.00 

$64,680.00 

$32,900.00 

$15,013.00 

$14,220.00 

Unit Sub Total M 31 11,287.70 $67.85 $765,863.00 

Item Code 839521 Total No. of Proj. 35 Total Amount $795,165.00 

839522 REMOVABLE BARRIER POST EA 11 1 3.00 $1,060.00 $3,180.00 

Unit Sub Total EA 1 3.00 $1,060.00 $3,180.00 

Item Code 839522 Total No. of Proj. 1 Total Amount $3,180.00 

839523 BARRIER POST EA 11 1 11.00 $660.00 $7,260.00 

Unit Sub Total EA 1 11.00 $660.00 $7,260.00 

Item Code 839523 Total No. of Proj. 1 Total Amount $7,260.00 

839525 CONNECT GUARD RAILING TO STRUCTURE EA 12 1 1.00 $5,500.00 $5,500.00 

Unit Sub Total EA 1 1.00 $5,500.00 $5,500.00 

Item Code 839525 Total No. of Proj. 1 Total Amount $5,500.00 

839528 BURIED POST ANCHOR EA 

EA 

EA 

EA 

2 

4 

5 

8 

1 

2 

1 

1 

2.00 

7.00 

1.00 

1.00 

$805.00 

$1,057.14 

$1,300.00 

$900.00 

$1,610.00 

$7,400.00 

$1,300.00 

$900.00 

Unit Sub Total EA 5 11.00 $1,019.09 $11,210.00 

Item Code 839528 Total No. of Proj. 5 Total Amount $11,210.00 

839540 TRANSITION RAILING (TYPE STB) EA 

EA 

EA 

EA 

4 

5 

6 

11 

1 

1 

4 

1 

4.00 

1.00 

5.00 

1.00 

$4,000.00 

$3,884.00 

$4,306.00 

$4,000.00 

$16,000.00 

$3,884.00 

$21,530.00 

$4,000.00 

Unit Sub Total EA 7 11.00 $4,128.55 $45,414.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 839540 Total No. of Proj. 7 Total Amount $45,414.00 

839541 TRANSITION RAILING (TYPE WB) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

4 

5 

12 

11 

8 

12 

17 

8 

3 

8 

7 

11.00 

49.00 

119.00 

82.00 

28.00 

71.00 

135.00 

147.00 

86.00 

25.00 

11.00 

$4,563.64 

$4,391.84 

$4,284.79 

$3,743.60 

$3,719.11 

$4,040.85 

$3,984.27 

$3,330.75 

$3,960.47 

$4,785.32 

$4,754.55 

$50,200.00 

$215,200.00 

$509,890.00 

$306,975.00 

$104,135.00 

$286,900.00 

$537,877.00 

$489,620.00 

$340,600.00 

$119,633.00 

$52,300.00 

839541 

Unit Sub Total 

TRANSITION RAILING (TYPE WB) 

EA 

M 4 

95 

1 

764.00 

61.00 

$3,944.15 

$3,600.00 

$3,013,330.00 

$219,600.00 

Unit Sub Total M 1 61.00 $3,600.00 $219,600.00 

Item Code 839541 Total No. of Proj. 96 Total Amount $3,232,930.00 

839542 TRANSITION RAILING (TYPE DTB) EA 

EA 

EA 

EA 

3 

4 

5 

6 

1 

1 

2 

1 

3.00 

8.00 

5.00 

1.00 

$5,500.00 

$4,000.00 

$4,248.80 

$4,000.00 

$16,500.00 

$32,000.00 

$21,244.00 

$4,000.00 

Unit Sub Total EA 5 17.00 $4,337.88 $73,744.00 

Item Code 839542 Total No. of Proj. 5 Total Amount $73,744.00 

839546 TERMINAL SECTION (THRIE BEAM BARRIER) EA 8 1 4.00 $800.00 $3,200.00 

Unit Sub Total EA 1 4.00 $800.00 $3,200.00 

Item Code 839546 Total No. of Proj. 1 Total Amount $3,200.00 

839551 TERMINAL SECTION (TYPE B) EA 8 1 2.00 $214.00 $428.00 

Unit Sub Total EA 1 2.00 $214.00 $428.00 

Item Code 839551 Total No. of Proj. 1 Total Amount $428.00 

839553 END SECTION EA 

EA 

2 

8 

1 

1 

78.00 

4.00 

$105.00 

$564.00 

$8,190.00 

$2,256.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 2 82.00 $127.39 $10,446.00 

Item Code 839553 Total No. of Proj. 2 Total Amount $10,446.00 

839555 END CAP EA 

EA 

EA 

EA 

1 

4 

6 

11 

1 

3 

1 

1 

1.00 

89.00 

1.00 

2.00 

$250.00 

$101.17 

$400.00 

$230.00 

$250.00 

$9,004.00 

$400.00 

$460.00 

Unit Sub Total EA 6 93.00 $108.75 $10,114.00 

Item Code 839555 Total No. of Proj. 6 Total Amount $10,114.00 

839561 RAIL TENSIONING ASSEMBLY EA 

EA 

EA 

EA 

EA 

2 

4 

6 

10 

11 

1 

1 

6 

1 

1 

7.00 

1.00 

29.00 

40.00 

4.00 

$550.00 

$200.00 

$493.28 

$144.00 

$550.00 

$3,850.00 

$200.00 

$14,305.00 

$5,760.00 

$2,200.00 

Unit Sub Total EA 10 81.00 $324.88 $26,315.00 

Item Code 839561 Total No. of Proj. 10 Total Amount $26,315.00 

839565 TERMINAL SYSTEM (TYPE SRT) EA 

EA 

EA 

2 

4 

8 

1 

1 

1 

2.00 

1.00 

26.00 

$2,850.00 

$2,675.00 

$3,000.00 

$5,700.00 

$2,675.00 

$78,000.00 

Unit Sub Total EA 3 29.00 $2,978.45 $86,375.00 

Item Code 839565 Total No. of Proj. 3 Total Amount $86,375.00 

839566 TERMINAL SYSTEM (TYPE CAT) EA 

EA 

EA 

EA 

4 

7 

8 

11 

2 

1 

1 

1 

12.00 

1.00 

2.00 

5.00 

$5,045.83 

$7,300.00 

$6,500.00 

$6,000.00 

$60,550.00 

$7,300.00 

$13,000.00 

$30,000.00 

Unit Sub Total EA 5 20.00 $5,542.50 $110,850.00 

Item Code 839566 Total No. of Proj. 5 Total Amount $110,850.00 

839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 

EA 

EA 

4 

8 

11 

2 

1 

1 

12.00 

2.00 

5.00 

$1,045.83 

$450.00 

$300.00 

$12,550.00 

$900.00 

$1,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 4 19.00 $786.84 $14,950.00 

Item Code 839567 Total No. of Proj. 4 Total Amount $14,950.00 

839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

1 

2 

3 

2 

1 

1 

5 

3 

2 

6 

2.00 

7.00 

86.00 

45.00 

1.00 

4.00 

81.00 

47.00 

3.00 

17.00 

$1,150.00 

$1,192.86 

$695.81 

$1,000.00 

$1,200.00 

$325.00 

$976.41 

$972.00 

$833.33 

$752.65 

$2,300.00 

$8,350.00 

$59,840.00 

$45,000.00 

$1,200.00 

$1,300.00 

$79,089.00 

$45,684.00 

$2,500.00 

$12,795.00 

Unit Sub Total EA 26 293.00 $880.74 $258,058.00 

Item Code 839568 Total No. of Proj. 26 Total Amount $258,058.00 

839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 4 1 6.00 $1,500.00 $9,000.00 

Unit Sub Total EA 1 6.00 $1,500.00 $9,000.00 

Item Code 839569 Total No. of Proj. 1 Total Amount $9,000.00 

839572 RETURN CAP (TYPE TA) EA 6 2 3.00 $150.00 $450.00 

Unit Sub Total EA 2 3.00 $150.00 $450.00 

Item Code 839572 Total No. of Proj. 2 Total Amount $450.00 

839576 END CAP (TYPE A) EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

1 

4 

1 

1 

2 

6 

1 

1.00 

13.00 

2.00 

4.00 

10.00 

39.00 

4.00 

$275.00 

$146.15 

$200.00 

$260.00 

$118.00 

$448.31 

$235.00 

$275.00 

$1,900.00 

$400.00 

$1,040.00 

$1,180.00 

$17,484.00 

$940.00 

Unit Sub Total EA 16 73.00 $318.07 $23,219.00 

Item Code 839576 Total No. of Proj. 16 Total Amount $23,219.00 

839577 END CAP (TYPE TA) EA 3 1 6.00 $125.00 $750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 6.00 $125.00 $750.00 

Item Code 839577 Total No. of Proj. 1 Total Amount $750.00 

839578 END CAP (TYPE TC) EA 

EA 

EA 

EA 

EA 

3 

4 

5 

7 

11 

1 

3 

1 

2 

2 

46.00 

6.00 

4.00 

9.00 

9.00 

$350.00 

$508.33 

$125.00 

$513.33 

$767.78 

$16,100.00 

$3,050.00 

$500.00 

$4,620.00 

$6,910.00 

Unit Sub Total EA 9 74.00 $421.35 $31,180.00 

Item Code 839578 Total No. of Proj. 9 Total Amount $31,180.00 

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

10 

11 

12 

6 

2 

8 

10 

3 

9 

12 

1 

2 

3 

10.00 

2.00 

32.00 

161.00 

17.00 

43.00 

120.00 

27.00 

11.00 

4.00 

$990.00 

$1,100.00 

$691.88 

$751.93 

$953.52 

$847.67 

$862.51 

$925.00 

$818.18 

$887.50 

$9,900.00 

$2,200.00 

$22,140.00 

$121,060.00 

$16,209.90 

$36,450.00 

$103,501.44 

$24,975.00 

$9,000.00 

$3,550.00 

Unit Sub Total EA 56 427.00 $817.30 $348,986.34 

Item Code 839581 Total No. of Proj. 56 Total Amount $348,986.34 

839582 END ANCHOR ASSEMBLY (TYPE CA) EA 

EA 

EA 

EA 

4 

6 

7 

12 

1 

5 

2 

1 

2.00 

18.00 

3.00 

1.00 

$1,700.00 

$1,372.22 

$1,003.99 

$850.00 

$3,400.00 

$24,700.00 

$3,011.98 

$850.00 

Unit Sub Total EA 9 24.00 $1,331.75 $31,961.98 

Item Code 839582 Total No. of Proj. 9 Total Amount $31,961.98 

839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 

EA 

EA 

EA 

1 

2 

3 

4 

4 

3 

10 

10 

8.00 

7.00 

85.00 

64.00 

$3,312.38 

$3,342.86 

$2,685.88 

$3,185.16 

$26,499.00 

$23,400.00 

$228,300.00 

$203,850.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

EA 

EA 

5 

6 

7 

8 

10 

11 

12 

4 

7 

19 

3 

3 

9 

5 

19.00 

17.00 

156.00 

17.00 

35.00 

12.00 

5.00 

$4,276.26 

$3,703.53 

$3,593.28 

$3,350.41 

$2,831.43 

$3,620.83 

$4,168.00 

$81,249.00 

$62,960.00 

$560,552.00 

$56,957.00 

$99,100.00 

$43,450.00 

$20,840.00 

Unit Sub Total EA 77 425.00 $3,310.96 $1,407,157.00 

Item Code 839584 Total No. of Proj. 77 Total Amount $1,407,157.00 

839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

9 

9 

12 

21 

8 

12 

15 

10 

2 

9 

6 

21.00 

125.00 

149.00 

455.00 

14.00 

45.00 

264.00 

78.00 

32.00 

28.00 

10.00 

$2,823.81 

$2,257.40 

$2,409.85 

$2,266.87 

$4,967.41 

$3,077.78 

$3,414.68 

$2,857.47 

$2,318.75 

$2,682.07 

$2,880.00 

$59,300.00 

$282,175.00 

$359,068.00 

$1,031,425.00 

$69,543.73 

$138,500.00 

$901,474.32 

$222,883.00 

$74,200.00 

$75,098.00 

$28,800.00 

Unit Sub Total EA 113 1,221.00 $2,655.58 $3,242,467.05 

Item Code 839585 Total No. of Proj. 113 Total Amount $3,242,467.05 

839591 CRASH CUSHION, SAND FILLED EA 

EA 

EA 

EA 

4 

6 

7 

11 

6 

5 

3 

1 

18.00 

17.00 

4.00 

2.00 

$5,136.11 

$5,658.82 

$3,690.75 

$3,200.00 

$92,450.00 

$96,200.00 

$14,763.00 

$6,400.00 

Unit Sub Total EA 15 41.00 $5,117.39 $209,813.00 

Item Code 839591 Total No. of Proj. 15 Total Amount $209,813.00 

839601 CRASH CUSHION (TYPE CAT) EA 

EA 

EA 

EA 

2 

3 

4 

6 

3 

3 

2 

3 

10.00 

12.00 

3.00 

6.00 

$5,920.00 

$5,025.00 

$6,000.00 

$6,300.00 

$59,200.00 

$60,300.00 

$18,000.00 

$37,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839601 CRASH CUSHION (TYPE CAT) EA 

EA 

8 

11 

2 

1 

5.00 

6.00 

$6,040.00 

$6,500.00 

$30,200.00 

$39,000.00 

Unit Sub Total EA 14 42.00 $5,821.43 $244,500.00 

Item Code 839601 Total No. of Proj. 14 Total Amount $244,500.00 

839602 CRASH CUSHION (TYPE CAT) BACKUP EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

6 

8 

11 

2 

2 

2 

3 

1 

1 

9.00 

9.00 

3.00 

6.00 

2.00 

6.00 

$1,080.00 

$644.44 

$533.33 

$450.00 

$1,000.00 

$450.00 

$9,720.00 

$5,800.00 

$1,600.00 

$2,700.00 

$2,000.00 

$2,700.00 

Unit Sub Total EA 11 35.00 $700.57 $24,520.00 

Item Code 839602 Total No. of Proj. 11 Total Amount $24,520.00 

839603 CRASH CUSHION (ADIEM) EA 

EA 

EA 

EA 

EA 

1 

3 

4 

7 

8 

1 

3 

6 

1 

1 

2.00 

7.00 

17.00 

1.00 

1.00 

$23,000.00 

$8,614.57 

$19,470.59 

$20,000.00 

$15,000.00 

$46,000.00 

$60,302.00 

$331,000.00 

$20,000.00 

$15,000.00 

Unit Sub Total EA 12 28.00 $16,867.93 $472,302.00 

Item Code 839603 Total No. of Proj. 12 Total Amount $472,302.00 

839604 CRASH CUSHION (REACT 9CBB) EA 

EA 

EA 

EA 

4 

7 

8 

11 

1 

3 

1 

3 

2.00 

12.00 

1.00 

11.00 

$50,000.00 

$53,837.50 

$65,000.00 

$52,363.64 

$100,000.00 

$646,050.00 

$65,000.00 

$576,000.00 

Unit Sub Total EA 8 26.00 $53,348.08 $1,387,050.00 

Item Code 839604 Total No. of Proj. 8 Total Amount $1,387,050.00 

839605 CRASH CUSHION (REACT 9SCBS) EA 

EA 

EA 

4 

7 

11 

2 

6 

1 

7.00 

9.00 

4.00 

$61,182.86 

$61,661.52 

$50,000.00 

$428,280.00 

$554,953.66 

$200,000.00 

Unit Sub Total EA 9 20.00 $59,161.68 $1,183,233.66 

Item Code 839605 Total No. of Proj. 9 Total Amount $1,183,233.66 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839631 CRASH CUSHION MODULE, SAND FILLED EA 4 2 64.00 $343.75 $22,000.00 

Unit Sub Total EA 2 64.00 $343.75 $22,000.00 

Item Code 839631 Total No. of Proj. 2 Total Amount $22,000.00 

839701 CONCRETE BARRIER (TYPE 60) LF 

LF 

LF 

1 

7 

8 

1 

1 

2 

950.00 

490.00 

5,430.00 

$90.00 

$115.00 

$60.96 

$85,500.00 

$56,350.00 

$331,000.00 

Unit Sub Total LF 4 6,870.00 $68.83 $472,850.00 

839701 CONCRETE BARRIER (TYPE 60) M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

6 

7 

8 

10 

11 

12 

1 

3 

11 

2 

5 

3 

1 

4 

2 

19.00 

2,786.00 

12,852.00 

730.00 

5,896.00 

1,990.00 

1,820.00 

5,480.00 

212.00 

$850.00 

$138.46 

$222.87 

$186.99 

$171.58 

$191.41 

$120.00 

$170.50 

$306.04 

$16,150.00 

$385,750.00 

$2,864,376.00 

$136,500.00 

$1,011,662.02 

$380,900.00 

$218,400.00 

$934,350.00 

$64,880.00 

Unit Sub Total M 32 31,785.00 $189.18 $6,012,968.02 

Item Code 839701 Total No. of Proj. 36 Total Amount $6,485,818.02 

839702 CONCRETE BARRIER (TYPE 60A) M 

M 

M 

M 

4 

7 

8 

11 

1 

1 

1 

1 

9.00 

157.00 

206.00 

364.00 

$600.00 

$180.00 

$200.00 

$175.00 

$5,400.00 

$28,260.00 

$41,200.00 

$63,700.00 

Unit Sub Total M 4 736.00 $188.26 $138,560.00 

Item Code 839702 Total No. of Proj. 4 Total Amount $138,560.00 

839703 CONCRETE BARRIER (TYPE 60C) LF 8 1 1,540.00 $100.00 $154,000.00 

Unit Sub Total LF 1 1,540.00 $100.00 $154,000.00 

839703 CONCRETE BARRIER (TYPE 60C) M 

M 

M 

M 

M 

3 

4 

6 

7 

8 

1 

9 

1 

2 

3 

2,120.00 

15,540.00 

220.00 

1,420.00 

3,550.00 

$200.00 

$350.16 

$175.00 

$186.06 

$329.67 

$424,000.00 

$5,441,420.00 

$38,500.00 

$264,200.00 

$1,170,320.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839703 CONCRETE BARRIER (TYPE 60C) M 

M 

10 

11 

1 

2 

1,040.00 

400.00 

$120.00 

$350.00 

$124,800.00 

$140,000.00 

Unit Sub Total M 19 24,290.00 $313.02 $7,603,240.00 

Item Code 839703 Total No. of Proj. 20 Total Amount $7,757,240.00 

839704 CONCRETE BARRIER (TYPE 60D) M 

M 

M 

M 

M 

M 

3 

4 

7 

8 

11 

12 

1 

8 

4 

3 

1 

2 

230.00 

4,003.00 

710.00 

716.00 

170.00 

169.00 

$382.50 

$188.02 

$432.41 

$250.12 

$345.00 

$165.40 

$87,975.00 

$752,648.00 

$307,010.00 

$179,084.00 

$58,650.00 

$27,952.00 

Unit Sub Total M 19 5,998.00 $235.63 $1,413,319.00 

Item Code 839704 Total No. of Proj. 19 Total Amount $1,413,319.00 

839705 CONCRETE BARRIER (TYPE 60E) M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

10 

11 

1 

7 

1 

1 

6 

1 

1 

2 

90.00 

1,920.00 

47.00 

60.00 

625.00 

75.00 

170.00 

402.00 

$600.00 

$773.12 

$620.00 

$750.00 

$789.96 

$1,260.00 

$480.00 

$287.06 

$54,000.00 

$1,484,395.00 

$29,140.00 

$45,000.00 

$493,726.52 

$94,500.00 

$81,600.00 

$115,400.00 

Unit Sub Total M 20 3,389.00 $707.51 $2,397,761.52 

Item Code 839705 Total No. of Proj. 20 Total Amount $2,397,761.52 

839706 CONCRETE BARRIER (TYPE 60G) M 7 1 15,500.00 $230.00 $3,565,000.00 

Unit Sub Total M 1 15,500.00 $230.00 $3,565,000.00 

Item Code 839706 Total No. of Proj. 1 Total Amount $3,565,000.00 

839707 CONCRETE BARRIER (TYPE 60GA) M 7 1 160.00 $350.00 $56,000.00 

Unit Sub Total M 1 160.00 $350.00 $56,000.00 

Item Code 839707 Total No. of Proj. 1 Total Amount $56,000.00 

839708 CONCRETE BARRIER (TYPE 60GC) M 7 1 430.00 $365.00 $156,950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 430.00 $365.00 $156,950.00 

Item Code 839708 Total No. of Proj. 1 Total Amount $156,950.00 

839710 

839710 

CONCRETE BARRIER (TYPE 60S) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60S) 

LF 

LF 

M 

M 

M 

M 

M 

5 

3 

4 

5 

7 

11 

1 

1 

1 

1 

1 

1 

2 

9,860.00 

9,860.00 

1,180.00 

65.00 

1,770.00 

1,040.00 

6,117.00 

$46.00 

$46.00 

$210.00 

$150.00 

$175.00 

$200.00 

$153.18 

$453,560.00 

$453,560.00 

$247,800.00 

$9,750.00 

$309,750.00 

$208,000.00 

$936,980.00 

Unit Sub Total M 6 10,172.00 $168.33 $1,712,280.00 

Item Code 839710 Total No. of Proj. 7 Total Amount $2,165,840.00 

839711 CONCRETE BARRIER (TYPE 60SA) 

Unit Sub Total 

M 

M 

11 1 

1 

123.70 

123.70 

$350.00 

$350.00 

$43,295.00 

$43,295.00 

Item Code 839711 Total No. of Proj. 1 Total Amount $43,295.00 

839712 

839712 

CONCRETE BARRIER (TYPE 60SC) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60SC) 

LF 

LF 

M 

M 

M 

5 

3 

4 

11 

1 

1 

1 

1 

1 

3,980.00 

3,980.00 

160.00 

470.00 

980.00 

$54.00 

$54.00 

$510.00 

$170.00 

$350.00 

$214,920.00 

$214,920.00 

$81,600.00 

$79,900.00 

$343,000.00 

Unit Sub Total M 3 1,610.00 $313.35 $504,500.00 

Item Code 839712 Total No. of Proj. 4 Total Amount $719,420.00 

839713 CONCRETE BARRIER (TYPE 60SE) 

Unit Sub Total 

M 

M 

11 1 

1 

350.00 

350.00 

$300.00 

$300.00 

$105,000.00 

$105,000.00 

Item Code 839713 Total No. of Proj. 1 Total Amount $105,000.00 

839717 CONCRETE BARRIER (TYPE 732 MODIFIED) M 

M 

M 

M 

3 

4 

5 

8 

1 

3 

2 

2 

78.00 

4,597.00 

245.00 

2,016.00 

$860.00 

$225.51 

$642.45 

$206.83 

$67,080.00 

$1,036,660.00 

$157,400.00 

$416,974.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 8 6,936.00 $241.94 $1,678,114.00 

Item Code 839717 Total No. of Proj. 8 Total Amount $1,678,114.00 

839718 CONCRETE BARRIER (TYPE 732R) M 

M 

M 

3 

6 

7 

1 

1 

1 

637.00 

244.00 

3,385.00 

$750.00 

$330.00 

$275.00 

$477,750.00 

$80,520.00 

$930,875.00 

Unit Sub Total M 3 4,266.00 $349.07 $1,489,145.00 

Item Code 839718 Total No. of Proj. 3 Total Amount $1,489,145.00 

839720 

839720 

CONCRETE BARRIER (TYPE 732) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 732) 

LF 

LF 

M 

M 

M 

M 

M 

7 

3 

5 

6 

8 

11 

1 

1 

1 

1 

2 

1 

1 

54.00 

54.00 

213.00 

37.00 

1,560.00 

535.00 

100.00 

$150.00 

$150.00 

$340.00 

$519.00 

$245.27 

$200.00 

$300.00 

$8,100.00 

$8,100.00 

$72,420.00 

$19,203.00 

$382,616.00 

$107,000.00 

$30,000.00 

Unit Sub Total M 6 2,445.00 $250.00 $611,239.00 

Item Code 839720 Total No. of Proj. 7 Total Amount $619,339.00 

839721 CONCRETE BARRIER (TYPE 732A) M 

M 

M 

3 

5 

7 

2 

1 

2 

2,080.00 

250.00 

360.40 

$340.00 

$200.00 

$403.58 

$707,200.00 

$50,000.00 

$145,450.00 

Unit Sub Total M 5 2,690.40 $335.51 $902,650.00 

Item Code 839721 Total No. of Proj. 5 Total Amount $902,650.00 

839723 CONCRETE BARRIER (TYPE 732B) M 

M 

M 

M 

3 

4 

6 

11 

2 

1 

1 

1 

1,500.00 

370.00 

5.00 

24.00 

$483.20 

$613.55 

$640.00 

$2,200.00 

$724,800.00 

$227,013.50 

$3,200.00 

$52,800.00 

Unit Sub Total M 5 1,899.00 $530.71 $1,007,813.50 

Item Code 839723 Total No. of Proj. 5 Total Amount $1,007,813.50 

839725 CONCRETE BARRIER (TYPE 736) M 

M 

5 

6 

1 

1 

52.00 

172.00 

$500.00 

$280.00 

$26,000.00 

$48,160.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839725 CONCRETE BARRIER (TYPE 736) M 

M 

M 

M 

7 

8 

10 

11 

1 

2 

1 

1 

87.00 

360.00 

378.00 

2,011.00 

$300.00 

$413.47 

$265.00 

$276.00 

$26,100.00 

$148,850.00 

$100,170.00 

$555,036.00 

Unit Sub Total M 7 3,060.00 $295.53 $904,316.00 

Item Code 839725 Total No. of Proj. 7 Total Amount $904,316.00 

839726 CONCRETE BARRIER (TYPE 736A) M 

M 

M 

M 

4 

7 

8 

11 

4 

3 

1 

1 

1,223.00 

1,043.00 

620.00 

118.00 

$303.90 

$278.99 

$180.00 

$206.00 

$371,670.00 

$290,990.00 

$111,600.00 

$24,308.00 

Unit Sub Total M 9 3,004.00 $265.83 $798,568.00 

Item Code 839726 Total No. of Proj. 9 Total Amount $798,568.00 

839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

8 

10 

11 

1 

1 

1 

4 

1 

1 

1 

46.00 

169.00 

56.00 

1,103.00 

217.00 

1,136.00 

756.00 

$710.00 

$245.00 

$460.00 

$320.69 

$200.00 

$250.00 

$316.00 

$32,660.00 

$41,405.00 

$25,760.00 

$353,724.00 

$43,400.00 

$284,000.00 

$238,896.00 

Unit Sub Total M 10 3,483.00 $292.81 $1,019,845.00 

Item Code 839727 Total No. of Proj. 10 Total Amount $1,019,845.00 

839728 CONCRETE BARRIER (TYPE 736R) M 

M 

8 

11 

1 

1 

112.00 

123.00 

$1,140.00 

$705.00 

$127,680.00 

$86,715.00 

Unit Sub Total M 2 235.00 $912.32 $214,395.00 

Item Code 839728 Total No. of Proj. 2 Total Amount $214,395.00 

839731 CONCRETE BARRIER (TYPE 736B) M 4 1 160.00 $535.00 $85,600.00 

Unit Sub Total M 1 160.00 $535.00 $85,600.00 

Item Code 839731 Total No. of Proj. 1 Total Amount $85,600.00 

839734 CONCRETE BARRIER (TYPE 736SV) M 

M 

4 

6 

2 

1 

4,816.00 

240.00 

$275.92 

$388.00 

$1,328,820.00 

$93,120.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839734 CONCRETE BARRIER (TYPE 736SV) M 

M 

7 

11 

4 

1 

8,012.00 

84.00 

$488.67 

$647.00 

$3,915,260.00 

$54,348.00 

Unit Sub Total M 8 13,152.00 $409.94 $5,391,548.00 

Item Code 839734 Total No. of Proj. 8 Total Amount $5,391,548.00 

839735 CONCRETE BARRIER (TYPE 742) M 

M 

5 

11 

1 

1 

44.00 

328.00 

$500.00 

$440.00 

$22,000.00 

$144,320.00 

Unit Sub Total M 2 372.00 $447.10 $166,320.00 

Item Code 839735 Total No. of Proj. 2 Total Amount $166,320.00 

839740 CALIFORNIA ST-10 BRIDGE RAIL M 3 1 37.00 $1,000.00 $37,000.00 

Unit Sub Total M 1 37.00 $1,000.00 $37,000.00 

Item Code 839740 Total No. of Proj. 1 Total Amount $37,000.00 

840501 THERMOPLASTIC TRAFFIC STRIPE LF 8 1 32,000.00 $1.15 $36,800.00 

840501 

Unit Sub Total 

THERMOPLASTIC TRAFFIC STRIPE 

LF 

M 

M 

M 

6 

7 

8 

1 

1 

2 

2 

32,000.00 

4,100.00 

2,540.00 

6,100.00 

$1.15 

$7.40 

$4.30 

$1.84 

$36,800.00 

$30,340.00 

$10,933.00 

$11,215.00 

Unit Sub Total M 5 12,740.00 $4.12 $52,488.00 

Item Code 840501 Total No. of Proj. 6 Total Amount $89,288.00 

840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

7 

10 

11 

12 

9 

7 

17 

3 

5 

3 

1 

1 

1 

137,710.00 

878,455.00 

284,510.00 

294,900.00 

656,030.00 

299,150.00 

197,000.00 

270.00 

1,800.00 

$1.14 

$0.36 

$1.39 

$0.36 

$0.25 

$0.21 

$0.40 

$2.50 

$0.90 

$156,376.30 

$314,676.60 

$395,278.60 

$105,930.00 

$162,605.00 

$62,371.00 

$78,800.00 

$675.00 

$1,620.00 

Unit Sub Total LF 47 2,749,825.00 $0.46 $1,278,332.50 

Item Code 840504 Total No. of Proj. 47 Total Amount $1,278,332.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

1 

4 

1 

2 

10,800.00 

2,020.00 

$0.70 

$2.23 

$7,560.00 

$4,500.00 

Unit Sub Total LF 3 12,820.00 $0.94 $12,060.00 

Item Code 840505 Total No. of Proj. 3 Total Amount $12,060.00 

840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

5 

4 

10 

5 

3 

3 

1 

1 

7 

1 

6,730.00 

18,800.00 

22,478.00 

17,210.00 

9,000.00 

9,950.00 

4,340.00 

3,140.00 

31,050.00 

160.00 

$1.94 

$1.68 

$2.54 

$1.01 

$1.28 

$0.62 

$0.40 

$0.60 

$0.98 

$1.50 

$13,072.00 

$31,640.00 

$56,999.48 

$17,377.50 

$11,498.00 

$6,218.20 

$1,736.00 

$1,884.00 

$30,351.90 

$240.00 

Unit Sub Total LF 40 122,858.00 $1.39 $171,017.08 

Item Code 840506 Total No. of Proj. 40 Total Amount $171,017.08 

840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
12-3) 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

7 

11 

12 

1 

1 

3 

1 

1 

3 

1 

250.00 

1,570.00 

1,800.00 

2,390.00 

300.00 

8,710.00 

400.00 

$4.00 

$3.00 

$2.90 

$1.00 

$0.50 

$0.72 

$1.00 

$1,000.00 

$4,710.00 

$5,221.00 

$2,390.00 

$150.00 

$6,300.30 

$400.00 

Unit Sub Total LF 11 15,420.00 $1.31 $20,171.30 

Item Code 840508 Total No. of Proj. 11 Total Amount $20,171.30 

840515 THERMOPLASTIC PAVEMENT MARKING M 12 1 48.00 $41.70 $2,001.60 

Unit Sub Total M 1 48.00 $41.70 $2,001.60 

840515 THERMOPLASTIC PAVEMENT MARKING M2 

M2 

M2 

M2 

1 

2 

3 

4 

10 

12 

8 

26 

781.00 

1,901.00 

2,282.00 

6,495.00 

$75.40 

$70.65 

$57.12 

$58.32 

$58,888.50 

$134,314.00 

$130,352.80 

$378,806.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840515 THERMOPLASTIC PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

5 

6 

7 

8 

9 

10 

11 

12 

16 

28 

30 

28 

3 

21 

21 

20 

3,434.00 

4,062.00 

5,272.00 

4,832.00 

2,040.00 

1,975.00 

2,250.90 

4,276.00 

$36.14 

$45.29 

$48.51 

$48.37 

$27.02 

$67.89 

$37.24 

$45.89 

$124,101.50 

$183,984.50 

$255,721.80 

$233,737.40 

$55,130.00 

$134,092.50 

$83,813.00 

$196,221.00 

Unit Sub Total M2 223 39,600.90 $49.73 $1,969,163.00 

840515 THERMOPLASTIC PAVEMENT MARKING SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

5 

5 

5 

8 

6 

3 

2 

5 

1 

8 

1 

3,330.00 

8,374.00 

5,050.00 

10,870.00 

7,350.00 

5,110.00 

16,350.00 

1,910.00 

1,240.00 

13,450.00 

340.00 

$10.48 

$6.42 

$5.15 

$7.33 

$3.58 

$3.87 

$2.11 

$5.57 

$8.00 

$3.35 

$5.00 

$34,900.00 

$53,792.00 

$25,991.00 

$79,655.00 

$26,303.00 

$19,800.00 

$34,480.00 

$10,640.00 

$9,920.00 

$45,068.20 

$1,700.00 

Unit Sub Total SQFT 49 73,374.00 $4.66 $342,249.20 

Item Code 840515 Total No. of Proj. 273 Total Amount $2,313,413.80 

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING 

M2 1 1 64.00 $64.00 $4,096.00 

M2 7 1 12.00 $55.00 $660.00 

M2 8 1 230.00 $60.00 $13,800.00 

Unit Sub Total M2 3 306.00 $60.64 $18,556.00 

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING 

SQFT 1 1 2,260.00 $5.30 $11,978.00 

SQFT 4 1 595.00 $7.39 $4,397.05 

Unit Sub Total SQFT 2 2,855.00 $5.74 $16,375.05 

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING 

SQYD 1 1 40.00 $100.00 $4,000.00 

Unit Sub Total SQYD 1 40.00 $100.00 $4,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 840519 Total No. of Proj. 6 Total Amount $38,931.05 

840521 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-
1) 

LF 7 1 880.00 $0.15 $132.00 

Unit Sub Total 1LF 880.00 $0.15 $132.00 

Item Code 840521 Total No. of Proj. 1 Total Amount $132.00 

840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
12-3) 

LF 3 1 1,730.00 

LF 5 1 220.00 

LF 6 1 530.00 

$0.50 

$1.25 

$0.30 

$865.00 

$275.00 

$159.00 

Unit Sub Total 3LF 2,480.00 $0.52 $1,299.00 

Item Code 840523 Total No. of Proj. 3 Total Amount $1,299.00 

840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
36-12) 

LF 1 2 10,170.00 

LF 3 6 288,210.00 

LF 4 5 12,540.00 

LF 5 1 38,100.00 

LF 6 5 391,840.00 

LF 7 2 229,820.00 

LF 10 1 257,000.00 

LF 12 1 830.00 

$0.58 

$0.20 

$1.92 

$0.26 

$0.20 

$0.15 

$0.15 

$0.80 

$5,874.00 

$56,573.60 

$24,129.00 

$9,906.00 

$77,035.00 

$35,531.40 

$38,550.00 

$664.00 

Unit Sub Total 23LF 1,228,510.00 $0.20 $248,263.00 

Item Code 840525 Total No. of Proj. 23 Total Amount $248,263.00 

840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
17-7) 

LF 1 2 768.00 

LF 3 3 5,530.00 

LF 4 4 9,420.00 

LF 5 1 500.00 

LF 6 1 1,280.00 

LF 7 1 830.00 

LF 10 1 830.00 

LF 11 1 970.00 

LF 12 1 710.00 

$9.44 

$0.84 

$2.42 

$0.26 

$0.15 

$0.50 

$0.30 

$0.97 

$0.60 

$7,248.00 

$4,642.50 

$22,813.00 

$130.00 

$192.00 

$415.00 

$249.00 

$940.90 

$426.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 15 20,838.00 $1.78 $37,056.40 

Item Code 840526 Total No. of Proj. 15 Total Amount $37,056.40 

840559 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) (BROKEN 5.18 M - 2.14 M) 

M 3 5 711.00 $26.71 $18,990.00 

Unit Sub Total M 5 711.00 $26.71 $18,990.00 

Item Code 840559 Total No. of Proj. 5 Total Amount $18,990.00 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

5 

6 

8 

10 

2 

9 

2 

4 

2 

6 

1 

62,470.00 

635,820.00 

23,250.00 

68,270.00 

51,200.00 

236,730.00 

3,120.00 

$0.61 

$0.31 

$0.53 

$1.03 

$0.25 

$0.26 

$0.30 

$38,300.00 

$195,327.00 

$12,354.00 

$70,531.00 

$13,030.00 

$62,257.00 

$936.00 

Unit Sub Total LF 26 1,080,860.00 $0.36 $392,735.00 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

8 

10 

2 

20 

4 

1 

13 

26 

31 

24 

2,960.00 

521,210.00 

93,615.00 

890.00 

134,285.00 

448,880.00 

1,536,752.00 

614,675.00 

$6.54 

$0.89 

$0.95 

$5.00 

$0.81 

$0.71 

$0.73 

$0.92 

$19,360.00 

$463,082.00 

$89,106.00 

$4,450.00 

$108,119.00 

$319,057.00 

$1,119,875.00 

$566,241.40 

Unit Sub Total M 121 3,353,267.00 $0.80 $2,689,290.40 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) SQYD 8 1 371,000.00 $0.13 $48,230.00 

Unit Sub Total SQYD 1 371,000.00 $0.13 $48,230.00 

Item Code 840560 Total No. of Proj. 148 Total Amount $3,130,255.40 

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

6 

7 

21 

11 

33 

9 

25 

34 

86,680.00 

141,220.00 

599,754.00 

87,560.00 

349,535.00 

501,466.00 

$3.34 

$1.78 

$1.72 

$1.35 

$1.11 

$1.31 

$289,599.00 

$251,906.30 

$1,034,096.30 

$118,572.40 

$386,606.00 

$657,802.40 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

8 

11 

12 

3 

3 

24 

12,290.00 

27,512.00 

486,010.00 

$1.53 

$1.15 

$1.26 

$18,772.50 

$31,569.00 

$611,960.00 

Unit Sub Total M 163 2,292,027.00 $1.48 $3,400,883.90 

Item Code 840561 Total No. of Proj. 163 Total Amount $3,400,883.90 

840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

1 

4 

5 

6 

7 

2 

4 

2 

1 

1 

6,240.00 

2,890.00 

6,490.00 

860.00 

1,680.00 

$2.33 

$2.92 

$1.58 

$1.45 

$0.80 

$14,529.00 

$8,424.50 

$10,269.60 

$1,247.00 

$1,344.00 

Unit Sub Total M 10 18,160.00 $1.97 $35,814.10 

Item Code 840562 Total No. of Proj. 10 Total Amount $35,814.10 

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

6 

7 

8 

11 

12 

11 

7 

21 

7 

26 

23 

4 

22 

23 

3,785.00 

15,666.00 

49,210.00 

6,330.00 

29,048.00 

43,433.00 

9,230.00 

15,429.00 

30,148.00 

$14.77 

$2.70 

$3.16 

$2.47 

$2.48 

$3.12 

$2.08 

$3.11 

$3.25 

$55,917.00 

$42,306.28 

$155,384.50 

$15,652.50 

$72,159.00 

$135,337.82 

$19,184.00 

$47,993.50 

$98,037.50 

Unit Sub Total M 144 202,279.00 $3.17 $641,972.10 

Item Code 840563 Total No. of Proj. 144 Total Amount $641,972.10 

840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

3 

4 

5 

1 

13 

1 

2,430.00 

21,600.00 

30.00 

$2.00 

$2.96 

$5.25 

$4,860.00 

$63,871.00 

$157.50 

M 

M 

M 

M 

M 

6 

7 

8 

11 

12 

4 

12 

1 

9 

11 

3,591.00 

19,474.00 

1,110.00 

6,513.00 

28,370.00 

$3.48 

$2.62 

$1.70 

$1.50 

$2.49 

$12,504.40 

$51,084.00 

$1,887.00 

$9,794.00 

$70,730.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 52 83,118.00 $2.59 $214,887.90 

Item Code 840564 Total No. of Proj. 52 Total Amount $214,887.90 

840565 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED YELLOW) 

M 4 1 20.00 $20.00 $400.00 

Unit Sub Total M 1 20.00 $20.00 $400.00 

Item Code 840565 Total No. of Proj. 1 Total Amount $400.00 

840566 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(DASHED WHITE) 

M 7 2 3,410.00 $3.16 $10,791.00 

Unit Sub Total M 2 3,410.00 $3.16 $10,791.00 

Item Code 840566 Total No. of Proj. 2 Total Amount $10,791.00 

840567 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M) 

M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

11 

12 

2 

1 

2 

1 

2 

1 

1 

8 

82.00 

95.00 

201.00 

200.00 

310.00 

150.00 

25.00 

1,699.00 

$1.51 

$1.65 

$1.93 

$0.60 

$0.98 

$1.50 

$3.00 

$1.22 

$124.00 

$156.75 

$388.75 

$120.00 

$304.50 

$225.00 

$75.00 

$2,067.70 

Unit Sub Total M 18 2,762.00 $1.25 $3,461.70 

Item Code 840567 Total No. of Proj. 18 Total Amount $3,461.70 

840568 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

1 

4 

6 

1 

1 

2 

17.00 

5,040.00 

1,850.00 

$10.00 

$1.10 

$0.79 

$170.00 

$5,544.00 

$1,467.50 

Unit Sub Total M 4 6,907.00 $1.04 $7,181.50 

Item Code 840568 Total No. of Proj. 4 Total Amount $7,181.50 

840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 

M 

M 

M 

1 

3 

4 

5 

5 

10 

6 

7 

14,200.00 

112,050.00 

13,857.00 

25,830.00 

$1.48 

$1.13 

$1.40 

$0.78 

$20,985.00 

$126,364.50 

$19,389.00 

$20,241.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 

M 

M 

M 

6 

7 

11 

12 

25 

22 

2 

11 

373,010.00 

336,233.00 

9,010.00 

326,212.00 

$0.78 

$1.06 

$1.33 

$0.86 

$292,153.50 

$356,175.00 

$11,965.00 

$280,979.00 

Unit Sub Total M 88 1,210,402.00 $0.93 $1,128,252.80 

Item Code 840570 Total No. of Proj. 88 Total Amount $1,128,252.80 

840571 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M) 

M 

M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

6 

7 

8 

1 

4 

15 

4 

9 

15 

1 

240.00 

3,950.00 

21,782.00 

4,019.00 

7,885.00 

19,460.00 

160.00 

$2.00 

$1.41 

$1.75 

$0.65 

$1.02 

$0.93 

$1.40 

$480.00 

$5,580.00 

$38,220.00 

$2,622.50 

$8,067.00 

$18,023.60 

$224.00 

M 

M 

11 

12 

9 

14 

2,691.00 

33,200.00 

$2.34 

$0.92 

$6,301.00 

$30,580.50 

Unit Sub Total M 72 93,387.00 $1.18 $110,098.60 

Item Code 840571 Total No. of Proj. 72 Total Amount $110,098.60 

840572 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) 

M 

M 

3 

10 

3 

1 

55,900.00 

710.00 

$19.06 

$18.00 

$1,065,600.00 

$12,780.00 

Unit Sub Total M 4 56,610.00 $19.05 $1,078,380.00 

Item Code 840572 Total No. of Proj. 4 Total Amount $1,078,380.00 

840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M) 

M 

M 

M 

3 

10 

12 

6 

1 

1 

45,790.00 

160.00 

2,150.00 

$20.84 

$12.50 

$1.30 

$954,200.00 

$2,000.00 

$2,795.00 

Unit Sub Total M 8 48,100.00 $19.94 $958,995.00 

Item Code 840573 Total No. of Proj. 8 Total Amount $958,995.00 

840574 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 

M 

7 

12 

4 

7 

1,060.00 

16,110.00 

$4.18 

$2.70 

$4,431.00 

$43,574.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 11 17,170.00 $2.80 $48,005.50 

Item Code 840574 Total No. of Proj. 11 Total Amount $48,005.50 

840575 100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

M 

M 

3 

10 

5 

1 

40,580.00 

3,400.00 

$7.11 

$13.00 

$288,540.00 

$44,200.00 

Unit Sub Total M 6 43,980.00 $7.57 $332,740.00 

Item Code 840575 Total No. of Proj. 6 Total Amount $332,740.00 

840577 200 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

M 3 1 500.00 $39.00 $19,500.00 

Unit Sub Total M 1 500.00 $39.00 $19,500.00 

Item Code 840577 Total No. of Proj. 1 Total Amount $19,500.00 

840582 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 3 1 34,400.00 $0.95 $32,680.00 

Unit Sub Total LF 1 34,400.00 $0.95 $32,680.00 

Item Code 840582 Total No. of Proj. 1 Total Amount $32,680.00 

840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 3 1 70.00 $3.00 $210.00 

Unit Sub Total LF 1 70.00 $3.00 $210.00 

Item Code 840584 Total No. of Proj. 1 Total Amount $210.00 

840651 PAINTED STALL LINES AND PAVEMENT 
MARKINGS 

M 1 1 1,060.00 $7.00 $7,420.00 

840651 

Unit Sub Total 

PAINTED STALL LINES AND PAVEMENT 
MARKINGS 

M 

SQFT 8 

1 

1 

1,060.00 

790.00 

$7.00 

$2.00 

$7,420.00 

$1,580.00 

Unit Sub Total SQFT 1 790.00 $2.00 $1,580.00 

Item Code 840651 Total No. of Proj. 2 Total Amount $9,000.00 

840653 PAINT TRAFFIC STRIPE LF 2 1 50.00 $20.00 $1,000.00 

840653 PAINT TRAFFIC STRIPE 

Unit Sub Total LF 

M 

M 

M 

4 

5 

7 

1 

1 

1 

2 

50.00 

4,190.00 

4,410.00 

12,420.00 

$20.00 

$1.17 

$1.20 

$0.71 

$1,000.00 

$4,902.30 

$5,292.00 

$8,802.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840653 PAINT TRAFFIC STRIPE M 12 1 1,910.00 $0.65 $1,241.50 

Unit Sub Total M 5 22,930.00 $0.88 $20,237.80 

Item Code 840653 Total No. of Proj. 6 Total Amount $21,237.80 

840655 PAINT TRAFFIC STRIPE (1-COAT) LF 1 2 21,610.00 $0.20 $4,322.00 

Unit Sub Total LF 2 21,610.00 $0.20 $4,322.00 

840655 PAINT TRAFFIC STRIPE (1-COAT) M 

M 

1 

3 

2 

1 

1,360.00 

1,060.00 

$2.18 

$6.50 

$2,965.00 

$6,890.00 

Unit Sub Total M 3 2,420.00 $4.07 $9,855.00 

Item Code 840655 Total No. of Proj. 5 Total Amount $14,177.00 

840656 PAINT TRAFFIC STRIPE (2-COAT) LF 

LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

5 

6 

8 

9 

11 

1 

1 

2 

1 

1 

1 

8 

2,620.00 

1,620.00 

45,800.00 

600.00 

2,520.00 

229,000.00 

747,980.00 

$1.20 

$0.90 

$0.29 

$1.00 

$0.30 

$0.13 

$0.23 

$3,144.00 

$1,458.00 

$13,210.00 

$600.00 

$756.00 

$29,770.00 

$172,860.00 

Unit Sub Total LF 15 1,030,140.00 $0.22 $221,798.00 

840656 PAINT TRAFFIC STRIPE (2-COAT) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

4 

5 

6 

7 

8 

9 

10 

11 

12 

1 

5 

7 

1 

7 

3 

5 

4 

23 

11 

630.00 

176,108.00 

40,145.00 

4,970.00 

311,065.00 

101,580.00 

428,220.00 

76,230.00 

502,565.00 

193,390.00 

$4.00 

$1.08 

$0.84 

$0.75 

$0.77 

$0.38 

$0.36 

$0.52 

$0.63 

$0.61 

$2,520.00 

$190,003.00 

$33,695.60 

$3,727.50 

$238,107.90 

$38,877.00 

$152,460.00 

$39,997.00 

$316,547.00 

$117,262.70 

Unit Sub Total M 67 1,834,903.00 $0.62 $1,133,197.70 

840656 PAINT TRAFFIC STRIPE (2-COAT) M2 10 1 12,100.00 $2.00 $24,200.00 

Unit Sub Total M2 1 12,100.00 $2.00 $24,200.00 

Item Code 840656 Total No. of Proj. 83 Total Amount $1,379,195.70 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840660 PAINT PAVEMENT MARKING M2 

M2 

M2 

M2 

3 

4 

7 

12 

1 

1 

3 

1 

3.90 

2.40 

139.00 

12.00 

$140.00 

$500.00 

$26.47 

$43.00 

$546.00 

$1,200.00 

$3,679.00 

$516.00 

840660 PAINT PAVEMENT MARKING 

Unit Sub Total M2 

SQFT 8 

6 

1 

157.30 

1,040.00 

$37.77 

$3.40 

$5,941.00 

$3,536.00 

Unit Sub Total SQFT 1 1,040.00 $3.40 $3,536.00 

Item Code 840660 Total No. of Proj. 7 Total Amount $9,477.00 

840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 3 6 283.00 $143.14 $40,510.00 

840661 

Unit Sub Total 

TWO-COMPONENT PAINT PAVEMENT MARKING 

M2 

SQFT 3 

6 

1 

283.00 

270.00 

$143.14 

$11.00 

$40,510.00 

$2,970.00 

Unit Sub Total SQFT 1 270.00 $11.00 $2,970.00 

Item Code 840661 Total No. of Proj. 7 Total Amount $43,480.00 

840666 PAINT PAVEMENT MARKING (2-COAT) M 10 1 20.00 $100.00 $2,000.00 

840666 

Unit Sub Total 

PAINT PAVEMENT MARKING (2-COAT) 

M 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

6 

7 

8 

10 

12 

1 

1 

1 

1 

3 

1 

3 

2 

5 

5 

20.00 

14.00 

76.00 

29.00 

30.00 

12.00 

480.00 

59.00 

104.00 

264.00 

$100.00 

$125.00 

$53.00 

$100.00 

$202.83 

$32.00 

$23.43 

$41.07 

$96.27 

$14.90 

$2,000.00 

$1,750.00 

$4,028.00 

$2,900.00 

$6,085.00 

$384.00 

$11,244.00 

$2,423.00 

$10,012.00 

$3,933.00 

840666 

Unit Sub Total 

PAINT PAVEMENT MARKING (2-COAT) 

M2 

SQFT 9 

22 

1 

1,068.00 

2,000.00 

$40.04 

$2.50 

$42,759.00 

$5,000.00 

Unit Sub Total SQFT 1 2,000.00 $2.50 $5,000.00 

Item Code 840666 Total No. of Proj. 24 Total Amount $49,759.00 

842000 PARKING BUMPER (PRECAST CONCRETE) EA 

EA 

3 

4 

1 

3 

8.00 

42.00 

$170.00 

$62.62 

$1,360.00 

$2,630.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

842000 PARKING BUMPER (PRECAST CONCRETE) EA 

EA 

EA 

6 

7 

8 

1 

1 

2 

26.00 

35.00 

88.00 

$85.00 

$110.00 

$30.11 

$2,210.00 

$3,850.00 

$2,650.00 

Unit Sub Total EA 8 199.00 $63.82 $12,700.00 

Item Code 842000 Total No. of Proj. 8 Total Amount $12,700.00 

850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

10 

11 

12 

4 

2 

4 

34 

15 

24 

17 

1 

23 

17 

2,200.00 

143.00 

924.00 

196,895.00 

43,140.00 

150,088.00 

124,464.00 

230.00 

59,761.00 

87,700.00 

$3.39 

$11.54 

$3.79 

$2.42 

$1.76 

$2.25 

$1.86 

$3.00 

$1.79 

$2.00 

$7,452.00 

$1,650.00 

$3,501.00 

$476,131.00 

$75,919.50 

$337,758.20 

$231,951.00 

$690.00 

$106,777.00 

$175,253.00 

Unit Sub Total EA 141 665,545.00 $2.13 $1,417,082.70 

850101 PAVEMENT MARKER (NON-REFLECTIVE) M 

M 

5 

12 

1 

1 

330.00 

23,600.00 

$3.10 

$1.25 

$1,023.00 

$29,500.00 

Unit Sub Total M 2 23,930.00 $1.28 $30,523.00 

Item Code 850101 Total No. of Proj. 143 Total Amount $1,447,605.70 

850102 PAVEMENT MARKER (REFLECTIVE) EA 

EA 

EA 

EA 

4 

6 

8 

12 

3 

1 

2 

1 

11,640.00 

26.00 

1,360.00 

67.00 

$4.14 

$20.00 

$3.98 

$12.00 

$48,195.00 

$520.00 

$5,406.00 

$804.00 

Unit Sub Total EA 7 13,093.00 $4.19 $54,925.00 

Item Code 850102 Total No. of Proj. 7 Total Amount $54,925.00 

850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE G) 

EA 4 1 13.00 $6.50 $84.50 

Unit Sub Total EA 1 13.00 $6.50 $84.50 

Item Code 850103 Total No. of Proj. 1 Total Amount $84.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

850110 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE C) 

EA 7 1 34.00 $30.00 $1,020.00 

Unit Sub Total EA 1 34.00 $30.00 $1,020.00 

Item Code 850110 Total No. of Proj. 1 Total Amount $1,020.00 

850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

18 

7 

18 

42 

27 

42 

40 

28 

25 

34 

25 

10,427.00 

10,380.00 

48,870.00 

104,741.00 

48,343.00 

80,320.00 

99,349.00 

73,480.00 

49,773.00 

61,571.00 

100,750.00 

$6.43 

$4.60 

$4.46 

$4.94 

$3.87 

$3.63 

$3.92 

$3.68 

$4.11 

$3.37 

$4.22 

$67,029.50 

$47,705.00 

$217,866.94 

$517,772.34 

$186,987.00 

$291,553.80 

$389,885.85 

$270,097.10 

$204,759.65 

$207,728.10 

$424,895.50 

Unit Sub Total EA 306 688,004.00 $4.11 $2,826,280.78 

850111 PAVEMENT MARKER (RETROREFLECTIVE) M 10 1 960.00 $4.40 $4,224.00 

Unit Sub Total M 1 960.00 $4.40 $4,224.00 

Item Code 850111 Total No. of Proj. 307 Total Amount $2,830,504.78 

850112 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G) 

EA 

EA 

7 

12 

1 

1 

23.00 

26.00 

$30.00 

$5.00 

$690.00 

$130.00 

Unit Sub Total EA 2 49.00 $16.73 $820.00 

Item Code 850112 Total No. of Proj. 2 Total Amount $820.00 

850113 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H) 

EA 

EA 

EA 

4 

5 

12 

1 

1 

1 

31.00 

220.00 

43.00 

$62.90 

$5.50 

$5.00 

$1,949.90 

$1,210.00 

$215.00 

Unit Sub Total EA 3 294.00 $11.48 $3,374.90 

Item Code 850113 Total No. of Proj. 3 Total Amount $3,374.90 

850122 PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED) 

EA 1 13 3,963.00 $17.11 $67,809.00 
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860090 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

850122 

850122 

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED) 

Unit Sub Total 

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED) 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

M 

M 

2 

3 

5 

7 

8 

8 

19 

1 

1 

2 

11 

47 

1 

1 

37,807.00 

66.00 

260.00 

16,390.00 

42,106.00 

100,592.00 

540.00 

540.00 

$10.27 

$66.00 

$20.00 

$8.62 

$14.82 

$12.24 

$18.00 

$18.00 

$388,250.50 

$4,356.00 

$5,200.00 

$141,250.00 

$624,057.90 

$1,230,923.40 

$9,720.00 

$9,720.00 

Item Code 850122 Total No. of Proj. 48 Total Amount $1,240,643.40 

MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION 

LS 1 1 1.00 $1,500.00 $1,500.00 

LS 3 2 2.00 $4,437.50 $8,875.00 

LS 4 6 6.00 $12,630.17 $75,781.00 

LS 5 4 4.00 $13,375.00 $53,500.00 

LS 6 7 7.00 $3,728.57 $26,100.00 

LS 7 6 6.00 $20,683.33 $124,100.00 

LS 8 3 3.00 $2,733.33 $8,200.00 

LS 10 4 4.00 $2,550.00 $10,200.00 

LS 11 3 3.00 $9,966.67 $29,900.00 

Unit Sub Total LS 36 36.00 $9,393.22 $338,156.00 

Item Code 860090 Total No. of Proj. 36 Total Amount $338,156.00 

860150 SIGNAL AND LIGHTING (TEMPORARY) 

Unit Sub Total 

LS 

LS 

LS 

5 

7 

1 

1 

2 

1.00 

1.00 

2.00 

$216,200.00 

$92,000.00 

$154,100.00 

$216,200.00 

$92,000.00 

$308,200.00 

Item Code 860150 Total No. of Proj. 2 Total Amount $308,200.00 

860153 SIGNAL AND LIGHTING (TEMPORARY LOCATION 
3) 

Unit Sub Total 

LS 

LS 

8 1 

1 

1.00 

1.00 

$285,000.00 

$285,000.00 

$285,000.00 

$285,000.00 

Item Code 860153 Total No. of Proj. 1 Total Amount $285,000.00 

860201 SIGNAL AND LIGHTING LS 1 2 2.00 $159,627.00 $319,254.00 

Page 316 



   
   

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860201 SIGNAL AND LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

8 

10 

11 

12 

2 

1 

4 

2 

6 

4 

6 

1 

3 

2.00 

1.00 

4.00 

2.00 

6.00 

4.00 

6.00 

1.00 

3.00 

$175,135.00 

$325,125.00 

$114,892.50 

$156,900.00 

$235,700.00 

$169,515.50 

$148,128.33 

$173,000.00 

$118,537.00 

$350,270.00 

$325,125.00 

$459,570.00 

$313,800.00 

$1,414,200.00 

$678,062.00 

$888,770.00 

$173,000.00 

$355,611.00 

Unit Sub Total LS 31 31.00 $170,247.16 $5,277,662.00 

Item Code 860201 Total No. of Proj. 31 Total Amount $5,277,662.00 

860251 SIGNAL AND LIGHTING (LOCATION 1) LS 

LS 

LS 

LS 

LS 

LS 

2 

4 

6 

8 

10 

11 

2 

1 

2 

4 

1 

4 

2.00 

1.00 

2.00 

4.00 

1.00 

4.00 

$90,000.00 

$100,000.00 

$65,650.00 

$124,375.00 

$112,508.00 

$153,250.00 

$180,000.00 

$100,000.00 

$131,300.00 

$497,500.00 

$112,508.00 

$613,000.00 

Unit Sub Total LS 14 14.00 $116,736.29 $1,634,308.00 

Item Code 860251 Total No. of Proj. 14 Total Amount $1,634,308.00 

860252 SIGNAL AND LIGHTING (LOCATION 2) LS 

LS 

LS 

LS 

LS 

LS 

2 

4 

6 

8 

10 

11 

3 

1 

2 

4 

1 

4 

3.00 

1.00 

2.00 

4.00 

1.00 

4.00 

$133,666.67 

$140,000.00 

$109,175.00 

$141,250.00 

$124,775.00 

$117,250.00 

$401,000.00 

$140,000.00 

$218,350.00 

$565,000.00 

$124,775.00 

$469,000.00 

Unit Sub Total LS 15 15.00 $127,875.00 $1,918,125.00 

Item Code 860252 Total No. of Proj. 15 Total Amount $1,918,125.00 

860253 SIGNAL AND LIGHTING (LOCATION 3) LS 

LS 

LS 

LS 

2 

4 

6 

8 

1 

1 

1 

2 

1.00 

1.00 

1.00 

2.00 

$135,000.00 

$200,000.00 

$172,900.00 

$77,500.00 

$135,000.00 

$200,000.00 

$172,900.00 

$155,000.00 

Unit Sub Total LS 5 5.00 $132,580.00 $662,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860253 Total No. of Proj. 5 Total Amount $662,900.00 

860254 SIGNAL AND LIGHTING (LOCATION 4) LS 6 1 

LS 8 1 

1.00 

1.00 

$136,300.00 

$90,000.00 

$136,300.00 

$90,000.00 

Unit Sub Total 2LS 2.00 $113,150.00 $226,300.00 

Item Code 860254 Total No. of Proj. 2 Total Amount $226,300.00 

860255 SIGNAL AND LIGHTING (LOCATION 5) LS 6 1 1.00 $188,000.00 $188,000.00 

Unit Sub Total 1LS 1.00 $188,000.00 $188,000.00 

Item Code 860255 Total No. of Proj. 1 Total Amount $188,000.00 

860256 SIGNAL AND LIGHTING (LOCATION 6) LS 6 1 1.00 $165,400.00 $165,400.00 

Unit Sub Total 1LS 1.00 $165,400.00 $165,400.00 

Item Code 860256 Total No. of Proj. 1 Total Amount $165,400.00 

860257 SIGNAL AND LIGHTING (LOCATION 7) LS 6 1 1.00 $146,150.00 $146,150.00 

Unit Sub Total 1LS 1.00 $146,150.00 $146,150.00 

Item Code 860257 Total No. of Proj. 1 Total Amount $146,150.00 

860297 SIGNAL AND LIGHTING (CITY) LS 11 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total 1LS 1.00 $2,500.00 $2,500.00 

Item Code 860297 Total No. of Proj. 1 Total Amount $2,500.00 

860298 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) LS 4 4 4.00 $87,500.00 $350,000.00 

Unit Sub Total 4LS 4.00 $87,500.00 $350,000.00 

Item Code 860298 Total No. of Proj. 4 Total Amount $350,000.00 

860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 
1) 

LS 6 1 

LS 8 1 

1.00 

1.00 

$182,830.00 

$75,000.00 

$182,830.00 

$75,000.00 

Unit Sub Total 2LS 2.00 $128,915.00 $257,830.00 

Item Code 860300 Total No. of Proj. 2 Total Amount $257,830.00 

860301 SIGNAL AND LIGHTING LS 3 1 

LS 5 1 

1.00 

1.00 

$200,000.00 

$147,600.00 

$200,000.00 

$147,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860301 SIGNAL AND LIGHTING LS 

LS 

LS 

6 

8 

11 

2 

2 

2 

2.00 

2.00 

2.00 

$165,000.00 

$154,259.50 

$176,016.00 

$330,000.00 

$308,519.00 

$352,032.00 

Unit Sub Total LS 8 8.00 $167,268.88 $1,338,151.00 

Item Code 860301 Total No. of Proj. 8 Total Amount $1,338,151.00 

860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 
2) 

LS 8 1 1.00 $70,000.00 $70,000.00 

Unit Sub Total LS 1 1.00 $70,000.00 $70,000.00 

Item Code 860302 Total No. of Proj. 1 Total Amount $70,000.00 

860400 LIGHTING (TEMPORARY) LS 

LS 

7 

12 

5 

2 

5.00 

2.00 

$128,600.00 

$27,350.00 

$643,000.00 

$54,700.00 

Unit Sub Total LS 7 7.00 $99,671.43 $697,700.00 

Item Code 860400 Total No. of Proj. 7 Total Amount $697,700.00 

860401 LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

8 

12 

1 

2 

6 

1 

1 

2 

1.00 

2.00 

6.00 

1.00 

1.00 

2.00 

$59,000.00 

$127,873.00 

$258,666.67 

$42,000.00 

$30,000.00 

$89,500.00 

$59,000.00 

$255,746.00 

$1,552,000.00 

$42,000.00 

$30,000.00 

$179,000.00 

Unit Sub Total LS 13 13.00 $162,903.54 $2,117,746.00 

Item Code 860401 Total No. of Proj. 13 Total Amount $2,117,746.00 

860402 LIGHTING (CITY STREET) LS 

LS 

LS 

LS 

LS 

2 

4 

8 

11 

12 

1 

1 

2 

1 

1 

1.00 

1.00 

2.00 

1.00 

1.00 

$10,000.00 

$50,000.00 

$61,250.00 

$47,500.00 

$14,000.00 

$10,000.00 

$50,000.00 

$122,500.00 

$47,500.00 

$14,000.00 

Unit Sub Total LS 6 6.00 $40,666.67 $244,000.00 

Item Code 860402 Total No. of Proj. 6 Total Amount $244,000.00 

860403 HIGHWAY LIGHTING LS 

LS 

1 

10 

2 

2 

2.00 

2.00 

$37,750.00 

$43,708.00 

$75,500.00 

$87,416.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 4 4.00 $40,729.00 $162,916.00 

Item Code 860403 Total No. of Proj. 4 Total Amount $162,916.00 

860415 LIGHTING (STAGE CONSTRUCTION) LS 

LS 

4 

8 

1 

1 

1.00 

1.00 

$350,000.00 

$30,000.00 

$350,000.00 

$30,000.00 

Unit Sub Total LS 2 2.00 $190,000.00 $380,000.00 

Item Code 860415 Total No. of Proj. 2 Total Amount $380,000.00 

860460 LIGHTING AND SIGN ILLUMINATION LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

6 

8 

11 

12 

1 

7 

1 

3 

6 

1 

1.00 

7.00 

1.00 

3.00 

6.00 

1.00 

$330,000.00 

$364,257.14 

$870,800.00 

$616,666.67 

$197,833.33 

$101,500.00 

$330,000.00 

$2,549,800.00 

$870,800.00 

$1,850,000.00 

$1,187,000.00 

$101,500.00 

Unit Sub Total LS 19 19.00 $362,584.21 $6,889,100.00 

Item Code 860460 Total No. of Proj. 19 Total Amount $6,889,100.00 

860461 LIGHTING (LOCATION 1) 

Unit Sub Total 

LS 

LS 

1 1 

1 

1.00 

1.00 

$47,280.00 

$47,280.00 

$47,280.00 

$47,280.00 

Item Code 860461 Total No. of Proj. 1 Total Amount $47,280.00 

860462 LIGHTING (LOCATION 2) 

Unit Sub Total 

LS 

LS 

1 1 

1 

1.00 

1.00 

$56,266.00 

$56,266.00 

$56,266.00 

$56,266.00 

Item Code 860462 Total No. of Proj. 1 Total Amount $56,266.00 

860463 LIGHTING (LOCATION 3) 

Unit Sub Total 

LS 

LS 

1 1 

1 

1.00 

1.00 

$39,185.00 

$39,185.00 

$39,185.00 

$39,185.00 

Item Code 860463 Total No. of Proj. 1 Total Amount $39,185.00 

860501 SIGN ILLUMINATION LS 

LS 

LS 

LS 

6 

10 

11 

12 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

$34,000.00 

$10,000.00 

$22,000.00 

$45,000.00 

$34,000.00 

$10,000.00 

$22,000.00 

$45,000.00 

Unit Sub Total LS 4 4.00 $27,750.00 $111,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860501 Total No. of Proj. 4 Total Amount $111,000.00 

860508 MODIFY SIGN ILLUMINATION LS 4 1 

LS 7 1 

LS 12 1 

1.00 

1.00 

1.00 

$285,000.00 

$15,000.00 

$32,800.00 

$285,000.00 

$15,000.00 

$32,800.00 

Unit Sub Total 3LS 3.00 $110,933.33 $332,800.00 

Item Code 860508 Total No. of Proj. 3 Total Amount $332,800.00 

860520 HIGHWAY ADVISORY RADIO SYSTEM EA 4 1 1.00 $19,380.00 $19,380.00 

Unit Sub Total 1EA 1.00 $19,380.00 $19,380.00 

Item Code 860520 Total No. of Proj. 1 Total Amount $19,380.00 

860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 8 1 1.00 $25,000.00 $25,000.00 

Unit Sub Total 1LS 1.00 $25,000.00 $25,000.00 

Item Code 860530 Total No. of Proj. 1 Total Amount $25,000.00 

860601 FLASHING BEACON LS 2 1 1.00 $30,773.00 $30,773.00 

Unit Sub Total 1LS 1.00 $30,773.00 $30,773.00 

Item Code 860601 Total No. of Proj. 1 Total Amount $30,773.00 

860603 FLASHING BEACON AND LIGHTING LS 2 1 

LS 3 1 

LS 11 1 

1.00 

1.00 

1.00 

$33,550.00 

$59,500.00 

$36,800.00 

$33,550.00 

$59,500.00 

$36,800.00 

Unit Sub Total 3LS 3.00 $43,283.33 $129,850.00 

Item Code 860603 Total No. of Proj. 3 Total Amount $129,850.00 

860604 FLASHING BEACON SYSTEM LS 4 1 1.00 $45,000.00 $45,000.00 

Unit Sub Total 1LS 1.00 $45,000.00 $45,000.00 

Item Code 860604 Total No. of Proj. 1 Total Amount $45,000.00 

860615 MODIFY FLASHING BEACON LS 7 1 

LS 10 1 

1.00 

1.00 

$35,000.00 

$13,700.00 

$35,000.00 

$13,700.00 

Unit Sub Total 2LS 2.00 $24,350.00 $48,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860615 Total No. of Proj. 2 Total Amount $48,700.00 

860703 INTERCONNECTION CONDUIT AND CABLE LS 1 1 

LS 8 1 

LS 11 1 

1.00 

1.00 

1.00 

$54,607.00 

$5,000.00 

$25,500.00 

$54,607.00 

$5,000.00 

$25,500.00 

Unit Sub Total 3LS 3.00 $28,369.00 $85,107.00 

860703 INTERCONNECTION CONDUIT AND CABLE M 11 2 710.00 $56.90 $40,400.00 

Unit Sub Total 2M 710.00 $56.90 $40,400.00 

Item Code 860703 Total No. of Proj. 5 Total Amount $125,507.00 

860761 LIGHTING CONDUIT (BRIDGE) LS 7 1 

LS 11 1 

1.00 

1.00 

$30,000.00 

$9,500.00 

$30,000.00 

$9,500.00 

Unit Sub Total 2LS 2.00 $19,750.00 $39,500.00 

860761 LIGHTING CONDUIT (BRIDGE) M 11 1 1,120.00 $50.00 $56,000.00 

Unit Sub Total 1M 1,120.00 $50.00 $56,000.00 

Item Code 860761 Total No. of Proj. 3 Total Amount $95,500.00 

860763 SIZE 41 CONDUIT M 7 1 150.00 $12.00 $1,800.00 

Unit Sub Total 1M 150.00 $12.00 $1,800.00 

Item Code 860763 Total No. of Proj. 1 Total Amount $1,800.00 

860764 SIZE 53 CONDUIT M 7 3 4,160.00 $82.15 $341,760.00 

Unit Sub Total 3M 4,160.00 $82.15 $341,760.00 

Item Code 860764 Total No. of Proj. 3 Total Amount $341,760.00 

860766 SIZE 103 CONDUIT M 7 1 250.00 $16.00 $4,000.00 

Unit Sub Total 1M 250.00 $16.00 $4,000.00 

Item Code 860766 Total No. of Proj. 1 Total Amount $4,000.00 

860785 2" CONDUIT LF 1 1 200.00 $33.00 $6,600.00 

Unit Sub Total 1LF 200.00 $33.00 $6,600.00 

Item Code 860785 Total No. of Proj. 1 Total Amount $6,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860791 COMMUNICATION CONDUIT LS 10 1 1.00 $177,000.00 $177,000.00 

860791 COMMUNICATION CONDUIT 

Unit Sub Total LS 

M 7 

1 

1 

1.00 

5,300.00 

$177,000.00 

$195.00 

$177,000.00 

$1,033,500.00 

Unit Sub Total M 1 5,300.00 $195.00 $1,033,500.00 

Item Code 860791 Total No. of Proj. 2 Total Amount $1,210,500.00 

860792 COMMUNICATION CONDUIT (BRIDGE) M 

M 

7 

11 

4 

1 

6,830.00 

126.00 

$266.39 

$90.00 

$1,819,448.00 

$11,340.00 

Unit Sub Total M 5 6,956.00 $263.20 $1,830,788.00 

Item Code 860792 Total No. of Proj. 5 Total Amount $1,830,788.00 

860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 

M 

7 

11 

2 

1 

321.00 

860.00 

$147.57 

$45.00 

$47,370.00 

$38,700.00 

Unit Sub Total M 3 1,181.00 $72.88 $86,070.00 

Item Code 860796 Total No. of Proj. 3 Total Amount $86,070.00 

860797 ELECTRIC SERVICE (IRRIGATION) LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

10 

11 

2 

7 

1 

4 

4 

4 

1 

5 

2.00 

7.00 

1.00 

4.00 

4.00 

4.00 

1.00 

5.00 

$23,173.98 

$16,028.57 

$20,000.00 

$73,475.00 

$50,618.50 

$15,962.50 

$7,200.00 

$28,120.00 

$46,347.95 

$112,200.00 

$20,000.00 

$293,900.00 

$202,474.00 

$63,850.00 

$7,200.00 

$140,600.00 

Unit Sub Total LS 28 28.00 $31,663.28 $886,571.95 

Item Code 860797 Total No. of Proj. 28 Total Amount $886,571.95 

860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 

LS 

LS 

3 

4 

6 

1 

1 

1 

1.00 

1.00 

1.00 

$3,150.00 

$7,500.00 

$2,000.00 

$3,150.00 

$7,500.00 

$2,000.00 

Unit Sub Total LS 3 3.00 $4,216.67 $12,650.00 

Item Code 860798 Total No. of Proj. 3 Total Amount $12,650.00 

860799 BATTERY BACKUP SYSTEM EA 2 1 1.00 $2,000.00 $2,000.00 

Page 323 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $2,000.00 $2,000.00 

Item Code 860799 Total No. of Proj. 1 Total Amount $2,000.00 

860810 INDUCTIVE LOOP DETECTOR EA 

EA 

EA 

EA 

7 

8 

11 

12 

1 

3 

4 

6 

63.00 

316.00 

144.00 

1,188.00 

$439.08 

$226.96 

$368.13 

$325.25 

$27,662.04 

$71,720.00 

$53,010.00 

$386,400.00 

860810 INDUCTIVE LOOP DETECTOR 

Unit Sub Total EA 

LS 

LS 

LS 

LS 

3 

5 

6 

12 

14 

2 

1 

5 

3 

1,711.00 

2.00 

1.00 

5.00 

3.00 

$314.90 

$19,140.00 

$10,000.00 

$28,454.00 

$17,900.00 

$538,792.04 

$38,280.00 

$10,000.00 

$142,270.00 

$53,700.00 

Unit Sub Total LS 11 11.00 $22,204.55 $244,250.00 

Item Code 860810 Total No. of Proj. 25 Total Amount $783,042.04 

860811 DETECTOR LOOP EA 

EA 

7 

8 

1 

3 

34.00 

110.00 

$720.00 

$675.45 

$24,480.00 

$74,300.00 

860811 DETECTOR LOOP 

Unit Sub Total EA 

LS 

LS 

2 

4 

4 

1 

1 

144.00 

1.00 

1.00 

$685.97 

$10,000.00 

$200,000.00 

$98,780.00 

$10,000.00 

$200,000.00 

Unit Sub Total LS 2 2.00 $105,000.00 $210,000.00 

Item Code 860811 Total No. of Proj. 6 Total Amount $308,780.00 

860889 MODIFY TRAFFIC MONITORING STATION LS 

LS 

LS 

LS 

LS 

3 

6 

7 

8 

11 

1 

5 

3 

1 

2 

1.00 

5.00 

3.00 

1.00 

2.00 

$30,000.00 

$24,209.60 

$475,666.67 

$10,000.00 

$4,550.00 

$30,000.00 

$121,048.00 

$1,427,000.00 

$10,000.00 

$9,100.00 

Unit Sub Total LS 12 12.00 $133,095.67 $1,597,148.00 

Item Code 860889 Total No. of Proj. 12 Total Amount $1,597,148.00 

860890 MODIFY TRAFFIC MONITORING STATION 
(COUNT) 

LS 

LS 

3 

11 

1 

1 

1.00 

1.00 

$3,000.00 

$25,000.00 

$3,000.00 

$25,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 2 2.00 $14,000.00 $28,000.00 

Item Code 860890 Total No. of Proj. 2 Total Amount $28,000.00 

860925 TRAFFIC MONITORING STATION (COUNT) 

Unit Sub Total 

LS 

LS 

3 1 

1 

1.00 

1.00 

$25,000.00 

$25,000.00 

$25,000.00 

$25,000.00 

Item Code 860925 Total No. of Proj. 1 Total Amount $25,000.00 

860930 TRAFFIC MONITORING STATION 

Unit Sub Total 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

6 

11 

12 

3 

1 

5 

1 

1 

11 

3.00 

1.00 

5.00 

1.00 

1.00 

11.00 

$9,666.67 

$25,000.00 

$30,200.00 

$40,000.00 

$60,000.00 

$27,727.27 

$29,000.00 

$25,000.00 

$151,000.00 

$40,000.00 

$60,000.00 

$305,000.00 

Item Code 860930 Total No. of Proj. 11 Total Amount $305,000.00 

860931 TRAFFIC MONITORING STATION (LOCATION 1) 

Unit Sub Total 

LS 

LS 

LS 

6 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$48,540.00 

$20,000.00 

$34,270.00 

$48,540.00 

$20,000.00 

$68,540.00 

Item Code 860931 Total No. of Proj. 2 Total Amount $68,540.00 

860932 TRAFFIC MONITORING STATION (LOCATION 2) 

Unit Sub Total 

LS 

LS 

LS 

6 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$12,000.00 

$38,000.00 

$25,000.00 

$12,000.00 

$38,000.00 

$50,000.00 

Item Code 860932 Total No. of Proj. 2 Total Amount $50,000.00 

860933 TRAFFIC MONITORING STATION (LOCATION 3) 

Unit Sub Total 

LS 

LS 

6 1 

1 

1.00 

1.00 

$60,040.00 

$60,040.00 

$60,040.00 

$60,040.00 

Item Code 860933 Total No. of Proj. 1 Total Amount $60,040.00 

860990 CLOSED CIRCUIT TELEVISION SYSTEM 

Unit Sub Total 

LS 

LS 

LS 

LS 

2 

5 

12 

2 

2 

1 

5 

2.00 

2.00 

1.00 

5.00 

$52,420.50 

$37,532.50 

$45,000.00 

$44,981.20 

$104,841.00 

$75,065.00 

$45,000.00 

$224,906.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860990 Total No. of Proj. 5 Total Amount $224,906.00 

861088 MODIFY RAMP METERING SYSTEM LS 

LS 

LS 

LS 

LS 

5 

6 

7 

11 

12 

1 

1 

7 

2 

5 

1.00 

1.00 

7.00 

2.00 

5.00 

$16,000.00 

$11,000.00 

$227,757.14 

$27,000.00 

$36,860.00 

$16,000.00 

$11,000.00 

$1,594,300.00 

$54,000.00 

$184,300.00 

Unit Sub Total LS 16 16.00 $116,225.00 $1,859,600.00 

Item Code 861088 Total No. of Proj. 16 Total Amount $1,859,600.00 

861100 RAMP METERING SYSTEM LS 

LS 

LS 

LS 

5 

8 

11 

12 

1 

1 

2 

1 

1.00 

1.00 

2.00 

1.00 

$78,463.00 

$120,000.00 

$59,500.00 

$48,500.00 

$78,463.00 

$120,000.00 

$119,000.00 

$48,500.00 

Unit Sub Total LS 5 5.00 $73,192.60 $365,963.00 

Item Code 861100 Total No. of Proj. 5 Total Amount $365,963.00 

861101 RAMP METERING SYSTEM (LOCATION 1) LS 

LS 

LS 

6 

7 

11 

1 

1 

1 

1.00 

1.00 

1.00 

$137,030.00 

$140,000.00 

$58,000.00 

$137,030.00 

$140,000.00 

$58,000.00 

Unit Sub Total LS 3 3.00 $111,676.67 $335,030.00 

Item Code 861101 Total No. of Proj. 3 Total Amount $335,030.00 

861102 RAMP METERING SYSTEM (LOCATION 2) LS 

LS 

LS 

6 

7 

11 

1 

1 

1 

1.00 

1.00 

1.00 

$62,900.00 

$100,000.00 

$66,000.00 

$62,900.00 

$100,000.00 

$66,000.00 

Unit Sub Total LS 3 3.00 $76,300.00 $228,900.00 

Item Code 861102 Total No. of Proj. 3 Total Amount $228,900.00 

861103 RAMP METERING SYSTEM (LOCATION 3) LS 

LS 

LS 

6 

7 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$84,320.00 

$140,000.00 

$61,500.00 

$84,320.00 

$140,000.00 

$123,000.00 

Unit Sub Total LS 4 4.00 $86,830.00 $347,320.00 

Item Code 861103 Total No. of Proj. 4 Total Amount $347,320.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

861104 RAMP METERING SYSTEM (LOCATION 4) 

Unit Sub Total 

LS 

LS 

LS 

LS 

6 

7 

11 

1 

1 

1 

3 

1.00 

1.00 

1.00 

3.00 

$59,950.00 

$140,000.00 

$50,000.00 

$83,316.67 

$59,950.00 

$140,000.00 

$50,000.00 

$249,950.00 

Item Code 861104 Total No. of Proj. 3 Total Amount $249,950.00 

861105 RAMP METERING SYSTEM (LOCATION 5) 

Unit Sub Total 

LS 

LS 

LS 

7 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$135,000.00 

$40,000.00 

$87,500.00 

$135,000.00 

$40,000.00 

$175,000.00 

Item Code 861105 Total No. of Proj. 2 Total Amount $175,000.00 

861106 RAMP METERING SYSTEM (LOCATION 6) 

Unit Sub Total 

LS 

LS 

LS 

7 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$135,000.00 

$30,000.00 

$82,500.00 

$135,000.00 

$30,000.00 

$165,000.00 

Item Code 861106 Total No. of Proj. 2 Total Amount $165,000.00 

861108 RAMP METERING SYSTEM (LOCATION 8) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

$135,000.00 

$135,000.00 

Item Code 861108 Total No. of Proj. 1 Total Amount $135,000.00 

861109 RAMP METERING SYSTEM (LOCATION 9) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

$135,000.00 

$135,000.00 

Item Code 861109 Total No. of Proj. 1 Total Amount $135,000.00 

861110 RAMP METERING SYSTEM (LOCATION 10) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

$135,000.00 

$135,000.00 

Item Code 861110 Total No. of Proj. 1 Total Amount $135,000.00 

861111 RAMP METERING SYSTEM (LOCATION 11) 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$110,000.00 

$110,000.00 

$110,000.00 

$110,000.00 

Item Code 861111 Total No. of Proj. 1 Total Amount $110,000.00 

861112 RAMP METERING SYSTEM (LOCATION 12) LS 7 1 1.00 $140,000.00 $140,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 

Item Code 861112 Total No. of Proj. 

1 

1 

1.00 $140,000.00 

Total Amount 

$140,000.00 

$140,000.00 

861113 RAMP METERING SYSTEM (LOCATION 13) LS 

Unit Sub Total LS 

Item Code 861113 Total No. of Proj. 

7 1 

1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

Total Amount 

$135,000.00 

$135,000.00 

$135,000.00 

861114 RAMP METERING SYSTEM (LOCATION 14) LS 

Unit Sub Total LS 

Item Code 861114 Total No. of Proj. 

7 1 

1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

Total Amount 

$135,000.00 

$135,000.00 

$135,000.00 

861115 RAMP METERING SYSTEM (LOCATION 15) LS 

Unit Sub Total LS 

Item Code 861115 Total No. of Proj. 

7 1 

1 

1 

1.00 

1.00 

$135,000.00 

$135,000.00 

Total Amount 

$135,000.00 

$135,000.00 

$135,000.00 

861200 WEIGH-IN-MOTION SYSTEM LS 

Unit Sub Total LS 

Item Code 861200 Total No. of Proj. 

4 1 

1 

1 

1.00 

1.00 

$375,000.00 

$375,000.00 

Total Amount 

$375,000.00 

$375,000.00 

$375,000.00 

861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 

Unit Sub Total LS 

Item Code 861203 Total No. of Proj. 

7 1 

1 

1 

1.00 

1.00 

$700,000.00 

$700,000.00 

Total Amount 

$700,000.00 

$700,000.00 

$700,000.00 

861295 RELOCATE EXTINGUISHABLE MESSAGE SIGN LS 

LS 

Unit Sub Total LS 

Item Code 861295 Total No. of Proj. 

1 

6 

1 

1 

2 

2 

1.00 

1.00 

2.00 

$17,000.00 

$16,000.00 

$16,500.00 

Total Amount 

$17,000.00 

$16,000.00 

$33,000.00 

$33,000.00 

861300 RELOCATE LIGHTING STANDARD EA 

Unit Sub Total EA 

Item Code 861300 Total No. of Proj. 

7 1 

1 

1 

4.00 

4.00 

$4,500.00 

$4,500.00 

Total Amount 

$18,000.00 

$18,000.00 

$18,000.00 

861303 RELOCATE FLASHING BEACON LS 11 1 1.00 $30,000.00 $30,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $30,000.00 $30,000.00 

Item Code 861303 Total No. of Proj. 1 Total Amount $30,000.00 

861491 MODIFY SIGNAL (LOCATION 1) 

Unit Sub Total 

LS 

LS 

LS 

2 

5 

1 

1 

2 

1.00 

1.00 

2.00 

$15,000.00 

$51,200.00 

$33,100.00 

$15,000.00 

$51,200.00 

$66,200.00 

Item Code 861491 Total No. of Proj. 2 Total Amount $66,200.00 

861492 MODIFY SIGNAL (LOCATION 2) 

Unit Sub Total 

LS 

LS 

LS 

2 

5 

1 

1 

2 

1.00 

1.00 

2.00 

$10,000.00 

$23,800.00 

$16,900.00 

$10,000.00 

$23,800.00 

$33,800.00 

Item Code 861492 Total No. of Proj. 2 Total Amount $33,800.00 

861493 MODIFY SIGNAL (LOCATION 3) 

Unit Sub Total 

LS 

LS 

5 1 

1 

1.00 

1.00 

$26,900.00 

$26,900.00 

$26,900.00 

$26,900.00 

Item Code 861493 Total No. of Proj. 1 Total Amount $26,900.00 

861494 MODIFY SIGNAL (LOCATION 4) 

Unit Sub Total 

LS 

LS 

5 1 

1 

1.00 

1.00 

$36,900.00 

$36,900.00 

$36,900.00 

$36,900.00 

Item Code 861494 Total No. of Proj. 1 Total Amount $36,900.00 

861495 MODIFY SIGNAL (LOCATION 5) 

Unit Sub Total 

LS 

LS 

5 1 

1 

1.00 

1.00 

$11,200.00 

$11,200.00 

$11,200.00 

$11,200.00 

Item Code 861495 Total No. of Proj. 1 Total Amount $11,200.00 

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) 

Unit Sub Total 

LS 

LS 

LS 

LS 

LS 

4 

5 

8 

12 

1 

3 

1 

5 

10 

1.00 

3.00 

1.00 

5.00 

10.00 

$297,000.00 

$53,097.33 

$120,000.00 

$58,732.00 

$86,995.20 

$297,000.00 

$159,292.00 

$120,000.00 

$293,660.00 

$869,952.00 

Item Code 861497 Total No. of Proj. 10 Total Amount $869,952.00 

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 

LS 

4 

5 

1 

3 

1.00 

3.00 

$225,000.00 

$112,986.67 

$225,000.00 

$338,960.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 

LS 

8 

12 

1 

5 

1.00 

5.00 

$80,000.00 

$49,628.00 

$80,000.00 

$248,140.00 

Unit Sub Total LS 10 10.00 $89,210.00 $892,100.00 

Item Code 861498 Total No. of Proj. 10 Total Amount $892,100.00 

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 

LS 

LS 

4 

5 

12 

1 

2 

2 

1.00 

2.00 

2.00 

$144,000.00 

$65,650.00 

$69,595.00 

$144,000.00 

$131,300.00 

$139,190.00 

Unit Sub Total LS 5 5.00 $82,898.00 $414,490.00 

Item Code 861499 Total No. of Proj. 5 Total Amount $414,490.00 

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 

LS 

4 

5 

1 

1 

1.00 

1.00 

$147,000.00 

$8,500.00 

$147,000.00 

$8,500.00 

Unit Sub Total LS 2 2.00 $77,750.00 $155,500.00 

Item Code 861500 Total No. of Proj. 2 Total Amount $155,500.00 

861501 MODIFY SIGNAL AND LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

10 

1 

1 

1 

2 

4 

1 

2 

1.00 

1.00 

1.00 

2.00 

4.00 

1.00 

2.00 

$850,000.00 

$10,000.00 

$19,000.00 

$166,250.00 

$232,250.00 

$94,727.00 

$159,921.75 

$850,000.00 

$10,000.00 

$19,000.00 

$332,500.00 

$929,000.00 

$94,727.00 

$319,843.50 

Unit Sub Total LS 12 12.00 $212,922.54 $2,555,070.50 

Item Code 861501 Total No. of Proj. 12 Total Amount $2,555,070.50 

861502 MODIFY SIGNAL LS 

LS 

LS 

LS 

3 

4 

10 

12 

1 

2 

1 

1 

1.00 

2.00 

1.00 

1.00 

$11,000.00 

$19,650.00 

$8,500.00 

$33,000.00 

$11,000.00 

$39,300.00 

$8,500.00 

$33,000.00 

Unit Sub Total LS 5 5.00 $18,360.00 $91,800.00 

Item Code 861502 Total No. of Proj. 5 Total Amount $91,800.00 

861503 MODIFY LIGHTING LS 

LS 

1 

2 

1 

1 

1.00 

1.00 

$105,000.00 

$53,000.00 

$105,000.00 

$53,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

861503 MODIFY LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

9 

10 

11 

12 

2 

4 

4 

3 

1 

1 

2 

2 

1 

2.00 

4.00 

4.00 

3.00 

1.00 

1.00 

2.00 

2.00 

1.00 

$75,000.00 

$33,215.00 

$41,794.00 

$36,666.67 

$30,000.00 

$33,000.00 

$16,450.00 

$26,900.00 

$44,600.00 

$150,000.00 

$132,860.00 

$167,176.00 

$110,000.00 

$30,000.00 

$33,000.00 

$32,900.00 

$53,800.00 

$44,600.00 

Unit Sub Total LS 22 22.00 $41,469.82 $912,336.00 

Item Code 861503 Total No. of Proj. 22 Total Amount $912,336.00 

861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 

LS 

LS 

LS 

LS 

LS 

4 

5 

6 

7 

8 

12 

1 

1 

1 

8 

3 

3 

1.00 

1.00 

1.00 

8.00 

3.00 

3.00 

$5,000.00 

$115,500.00 

$82,000.00 

$793,312.50 

$446,428.33 

$70,666.67 

$5,000.00 

$115,500.00 

$82,000.00 

$6,346,500.00 

$1,339,285.00 

$212,000.00 

Unit Sub Total LS 17 17.00 $476,487.35 $8,100,285.00 

Item Code 861504 Total No. of Proj. 17 Total Amount $8,100,285.00 

861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS 

LS 

4 

5 

1 

1 

1.00 

1.00 

$150,000.00 

$76,000.00 

$150,000.00 

$76,000.00 

Unit Sub Total LS 2 2.00 $113,000.00 $226,000.00 

Item Code 861505 Total No. of Proj. 2 Total Amount $226,000.00 

861506 MODIFY SIGNAL AND LIGHTING (LOCATION 6) LS 4 1 1.00 $148,000.00 $148,000.00 

Unit Sub Total LS 1 1.00 $148,000.00 $148,000.00 

Item Code 861506 Total No. of Proj. 1 Total Amount $148,000.00 

861507 MODIFY SIGNAL AND LIGHTING (LOCATION 7) LS 4 1 1.00 $149,000.00 $149,000.00 

Unit Sub Total LS 1 1.00 $149,000.00 $149,000.00 

Item Code 861507 Total No. of Proj. 1 Total Amount $149,000.00 

861508 MODIFY SIGNAL AND LIGHTING (LOCATION 8) LS 4 1 1.00 $145,000.00 $145,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $145,000.00 $145,000.00 

Item Code 861508 Total No. of Proj. 1 Total Amount $145,000.00 

861509 MODIFY SIGNAL AND LIGHTING (LOCATION 9) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$160,000.00 

$160,000.00 

$160,000.00 

$160,000.00 

Item Code 861509 Total No. of Proj. 1 Total Amount $160,000.00 

861511 MODIFY LIGHTING (LOCATION 1) 

Unit Sub Total 

LS 

LS 

11 1 

1 

1.00 

1.00 

$9,000.00 

$9,000.00 

$9,000.00 

$9,000.00 

Item Code 861511 Total No. of Proj. 1 Total Amount $9,000.00 

862026 LIGHTING (AREA) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$30,564.61 

$30,564.61 

$30,564.61 

$30,564.61 

Item Code 862026 Total No. of Proj. 1 Total Amount $30,564.61 

862065 REPLACE PULL BOX 

Unit Sub Total 

EA 

EA 

EA 

5 

7 

1 

3 

4 

12.00 

757.00 

769.00 

$2,379.50 

$897.95 

$921.07 

$28,554.00 

$679,750.00 

$708,304.00 

Item Code 862065 Total No. of Proj. 4 Total Amount $708,304.00 

867014 12 SINGLEMODE FIBER OPTIC CABLE 

Unit Sub Total 

M 

M 

M 

7 

8 

1 

1 

2 

5,030.00 

1,880.00 

6,910.00 

$7.00 

$7.00 

$7.00 

$35,210.00 

$13,160.00 

$48,370.00 

Item Code 867014 Total No. of Proj. 2 Total Amount $48,370.00 

867017 48 SINGLEMODE FIBER OPTIC CABLE 

Unit Sub Total 

M 

M 

M 

7 

8 

1 

1 

2 

52,100.00 

3,120.00 

55,220.00 

$8.00 

$9.00 

$8.06 

$416,800.00 

$28,080.00 

$444,880.00 

Item Code 867017 Total No. of Proj. 2 Total Amount $444,880.00 

867019 60 SINGLEMODE FIBER OPTIC CABLE 

Unit Sub Total 

M 

M 

M 

7 

8 

3 

1 

4 

63,520.00 

3,120.00 

66,640.00 

$8.13 

$12.00 

$8.31 

$516,116.00 

$37,440.00 

$553,556.00 

Page 332 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 867019 Total No. of Proj. 4 Total Amount $553,556.00 

867130 FIBER OPTIC SPLICE CLOSURE EA 7 2 68.00 $3,058.82 $208,000.00 

Unit Sub Total 2EA 68.00 $3,058.82 $208,000.00 

Item Code 867130 Total No. of Proj. 2 Total Amount $208,000.00 

867135 TWISTED PAIR SPLICE CLOSURE EA 7 1 1.00 $3,300.00 $3,300.00 

Unit Sub Total 1EA 1.00 $3,300.00 $3,300.00 

Item Code 867135 Total No. of Proj. 1 Total Amount $3,300.00 

868007 REMOVE LIGHTING STANDARD EA 8 1 4.00 $1,000.00 $4,000.00 

Unit Sub Total 1EA 4.00 $1,000.00 $4,000.00 

Item Code 868007 Total No. of Proj. 1 Total Amount $4,000.00 

869005 CONDUCTOR (NO. 8) LF 7 1 380.00 $1.47 $558.60 

Unit Sub Total 1LF 380.00 $1.47 $558.60 

Item Code 869005 Total No. of Proj. 1 Total Amount $558.60 

869006 CONDUCTOR (NO. 6) M 7 2 10,700.00 $8.17 $87,400.00 

Unit Sub Total 2M 10,700.00 $8.17 $87,400.00 

Item Code 869006 Total No. of Proj. 2 Total Amount $87,400.00 

869007 CONDUCTOR (NO. 4) LF 7 1 750.00 $2.21 $1,657.50 

Unit Sub Total 1LF 750.00 $2.21 $1,657.50 

869007 CONDUCTOR (NO. 4) M 7 1 2,150.00 $10.00 $21,500.00 

Unit Sub Total 1M 2,150.00 $10.00 $21,500.00 

Item Code 869007 Total No. of Proj. 2 Total Amount $23,157.50 

869025 TWISTED PAIR CABLE (6 PAIR) M 7 1 1,540.00 $8.00 $12,320.00 

Unit Sub Total 1M 1,540.00 $8.00 $12,320.00 

Item Code 869025 Total No. of Proj. 1 Total Amount $12,320.00 

869032 NO. 3 1/2 (T) PULL BOX EA 7 1 2.00 $783.00 $1,566.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 

Item Code 869032 Total No. of Proj. 

1 

1 

2.00 $783.00 

Total Amount 

$1,566.00 

$1,566.00 

869034 NO. 5(T) PULL BOX EA 

Unit Sub Total EA 

Item Code 869034 Total No. of Proj. 

7 1 

1 

1 

6.00 

6.00 

$403.00 

$403.00 

Total Amount 

$2,418.00 

$2,418.00 

$2,418.00 

869035 NO. 5 PULL BOX EA 

EA 

Unit Sub Total EA 

Item Code 869035 Total No. of Proj. 

1 

7 

1 

3 

4 

4 

2.00 

50.00 

52.00 

$500.00 

$277.40 

$285.96 

Total Amount 

$1,000.00 

$13,870.00 

$14,870.00 

$14,870.00 

869036 NO. 6 PULL BOX EA 

Unit Sub Total EA 

Item Code 869036 Total No. of Proj. 

7 1 

1 

1 

7.00 

7.00 

$315.00 

$315.00 

Total Amount 

$2,205.00 

$2,205.00 

$2,205.00 

869038 NO. 6(T) PULL BOX EA 

Unit Sub Total EA 

Item Code 869038 Total No. of Proj. 

7 1 

1 

1 

2.00 

2.00 

$908.00 

$908.00 

Total Amount 

$1,816.00 

$1,816.00 

$1,816.00 

869039 COMMUNICATION PULL BOX EA 

Unit Sub Total EA 

Item Code 869039 Total No. of Proj. 

7 2 

2 

2 

142.00 

142.00 

$2,051.06 

$2,051.06 

Total Amount 

$291,250.00 

$291,250.00 

$291,250.00 

869042 ADJUST PULL BOX EA 

EA 

EA 

Unit Sub Total EA 

Item Code 869042 Total No. of Proj. 

2 

5 

7 

2 

1 

2 

5 

5 

12.00 

2.00 

27.00 

41.00 

$433.33 

$250.00 

$425.93 

$419.51 

Total Amount 

$5,200.00 

$500.00 

$11,500.00 

$17,200.00 

$17,200.00 

869043 REMOVE PULL BOX EA 

Unit Sub Total EA 

Item Code 869043 Total No. of Proj. 

7 2 

2 

2 

119.00 

119.00 

$277.31 

$277.31 

Total Amount 

$33,000.00 

$33,000.00 

$33,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

869047 

869047 

SPLICE VAULT 

SPLICE VAULT 

Unit Sub Total 

Unit Sub Total 

EA 

EA 

LS 

LS 

7 

8 

2 

2 

1 

1 

51.00 

51.00 

1.00 

1.00 

$4,980.39 

$4,980.39 

$40,000.00 

$40,000.00 

$254,000.00 

$254,000.00 

$40,000.00 

$40,000.00 

Item Code 869047 Total No. of Proj. 3 Total Amount $294,000.00 

869075 SYSTEM TESTING AND DOCUMENTATION 

Unit Sub Total 

LS 

LS 

LS 

LS 

7 

8 

12 

7 

2 

1 

10 

7.00 

2.00 

1.00 

10.00 

$78,048.57 

$36,790.00 

$7,200.00 

$62,712.00 

$546,340.00 

$73,580.00 

$7,200.00 

$627,120.00 

Item Code 869075 Total No. of Proj. 10 Total Amount $627,120.00 

869080 TRAINING 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$39,000.00 

$39,000.00 

$39,000.00 

$39,000.00 

Item Code 869080 Total No. of Proj. 1 Total Amount $39,000.00 

991029 EXTERIOR PLUMBING 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$8,230.00 

$8,230.00 

$8,230.00 

$8,230.00 

Item Code 991029 Total No. of Proj. 1 Total Amount $8,230.00 

991061 ELECTRICAL WORK 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$750,000.00 

$750,000.00 

$750,000.00 

$750,000.00 

Item Code 991061 Total No. of Proj. 1 Total Amount $750,000.00 

991065 MECHANICAL WORK 

Unit Sub Total 

LS 

LS 

LS 

7 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$1,000,000.00 

$354,182.50 

$677,091.25 

$1,000,000.00 

$354,182.50 

$1,354,182.50 

Item Code 991065 Total No. of Proj. 2 Total Amount $1,354,182.50 

993002 FIRE HYDRANT 

Unit Sub Total 

EA 

EA 

EA 

2 

8 

1 

1 

2 

1.00 

5.00 

6.00 

$6,100.00 

$5,000.00 

$5,183.33 

$6,100.00 

$25,000.00 

$31,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 993002 Total No. of Proj. 2 Total Amount $31,100.00 

994425 BENCH EA 

EA 

3 

4 

1 

1 

4.00 

3.00 

$1,200.00 

$1,800.00 

$4,800.00 

$5,400.00 

Unit Sub Total EA 2 7.00 $1,457.14 $10,200.00 

Item Code 994425 Total No. of Proj. 2 Total Amount $10,200.00 

994650 BUILDING WORK LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

8 

9 

11 

2 

2 

2 

3 

1 

3 

4 

1 

1 

2.00 

2.00 

2.00 

3.00 

1.00 

3.00 

4.00 

1.00 

1.00 

$3,632,869.30 

$1,184,630.00 

$1,443,449.00 

$826,710.67 

$649,300.00 

$801,093.33 

$1,671,464.75 

$1,097,000.00 

$497,000.00 

$7,265,738.60 

$2,369,260.00 

$2,886,898.00 

$2,480,132.00 

$649,300.00 

$2,403,280.00 

$6,685,859.00 

$1,097,000.00 

$497,000.00 

Unit Sub Total LS 19 19.00 $1,386,024.61 $26,334,467.60 

Item Code 994650 Total No. of Proj. 19 Total Amount $26,334,467.60 

994901 TRASH RECEPTACLE EA 4 2 2.00 $1,200.00 $2,400.00 

Unit Sub Total EA 2 2.00 $1,200.00 $2,400.00 

Item Code 994901 Total No. of Proj. 2 Total Amount $2,400.00 

994912 PARKING BUMPER (PRECAST CONCRETE) 

Unit Sub Total 

EA 

EA 

8 1 

1 

14.00 

14.00 

$50.00 

$50.00 

$700.00 

$700.00 

Item Code 994912 Total No. of Proj. 1 Total Amount $700.00 

994920 BICYCLE PARKING RACK EA 6 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00 

Item Code 994920 Total No. of Proj. 1 Total Amount $2,500.00 

999990 MOBILIZATION LS 

LS 

LS 

LS 

1 

2 

3 

4 

18 

11 

25 

62 

18.00 

11.00 

25.00 

62.00 

$111,505.17 

$467,277.84 

$829,631.10 

$1,012,214.20 

$2,007,093.00 

$5,140,056.20 

$20,740,777.50 

$62,757,280.48 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

999990 MOBILIZATION LS 5 19 

LS 6 23 

LS 7 73 

LS 8 29 

LS 9 5 

LS 10 11 

LS 11 46 

LS 12 28 

19.00 

23.00 

73.00 

29.00 

5.00 

11.00 

46.00 

28.00 

$332,744.91 $6,322,153.20 

$190,100.00 $4,372,300.00 

$572,875.00 $41,819,875.11 

$831,182.00 $24,104,278.00 

$631,016.40 $3,155,082.00 

$371,971.64 $4,091,688.00 

$236,320.55 $10,870,745.07 

$132,881.41 $3,720,679.50 

Unit Sub Total 350LS 350.00 $540,291.45 $189,102,008.06 

Item Code 999990 Total No. of Proj. 350 Total Amount $189,102,008.06 
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APPENDIX A 
Conversion Factors From English Units to SI Units 

Unit Abbr. Multiply: Unit Abbr. 

Acre ACRE 0.4046856 Hectare HA 
Calendar Day CDAY 1 Calendar Day CDAY 

Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

APPENDIX B 
Conversion Factors From SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 

Cubic Meter M3 0.4237760 Thousand Foot Board 
Measure 

MFBM 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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