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The Contract Cost Data book is published annually by the Department of 

Transportation, Division of Engineering Services - Office Engineer,  Office of Contract 

Awards and Services.  This book includes standard contract items for major highway 

contracts for which bids were opened in 2014.  Some of the units of measure for these items 

were in U.S. Customary Units (English) and were converted to International System of Units 

(SI) for this publication.  The conversion factors used for this purpose are listed in Appendix 

A.  For those who wish to convert back to English units, the appropriate conversion factors 

are listed in Appendix B. 

 

Advertised item quantities have been used as source information. Item quantities may 

vary from the final quantities incorporated into the completed contract.  Prices shown in this 

tabulation are the mechanically weighted average of the awarded bidders’ prices and are 

affected by location, time, quantity in the job and size of the item (relative to the size of the 

job).  In this book, a six-digit item code has been assigned to each standard contract item 

and the items are listed numerically. 

 

For assistance, contact Division of Engineering Services - Office Engineer, Office of 

Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. 

The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards. 
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ITEM CODE ITEM DESCRIPTION

070030 LEAD COMPLIANCE PLAN

074016 CONSTRUCTION SITE MANAGEMENT

080050 PROGRESS SCHEDULE (CRITICAL PATH METHOD)

090100 TIME‐RELATED OVERHEAD (WDAY)

090105 TIME‐RELATED OVERHEAD (LS)

120090 CONSTRUCTION AREA SIGNS

120100 TRAFFIC CONTROL SYSTEM

120110 FLASHING ARROW SIGN

120116 TYPE II BARRICADE

120119 TRAFFIC CONE

120120 TYPE III BARRICADE

120149 TEMPORARY PAVEMENT MARKING (PAINT)

120151 TEMPORARY TRAFFIC STRIPE (TAPE)

120152 TEMPORARY PAVEMENT MARKING (TAPE)

120159 TEMPORARY TRAFFIC STRIPE (PAINT)

120165 CHANNELIZER (SURFACE MOUNTED)

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)

120182 PORTABLE DELINEATOR

120199 TRAFFIC PLASTIC DRUM

120200 FLASHING BEACON (PORTABLE)

120300 TEMPORARY PAVEMENT MARKER

121161 TEMPORARY TERMINAL SECTION (TYPE K)

128601 TEMPORARY SIGNAL SYSTEM

128605 TEMPORARY SIGNAL AND LIGHTING

128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA)

128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS)

128660 TEMPORARY FLASHING BEACON

129000 TEMPORARY RAILING (TYPE K)

129100 TEMPORARY CRASH CUSHION MODULE

129110 TEMPORARY CRASH CUSHION

129150 TEMPORARY TRAFFIC SCREEN

130100 JOB SITE MANAGEMENT

130200 PREPARE WATER POLLUTION CONTROL PROGRAM

130300 PREPARE STORM WATER POLLUTION PREVENTION PLAN

130310 RAIN EVENT ACTION PLAN

130320 STORM WATER SAMPLING AND ANALYSIS DAY

130330 STORM WATER ANNUAL REPORT

130500 TEMPORARY EROSION CONTROL BLANKET

130505 MOVE‐IN/MOVE‐OUT (TEMPORARY EROSION CONTROL)

130510 TEMPORARY MULCH

130520 TEMPORARY HYDRAULIC MULCH

130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)

130540 TEMPORARY TACKED STRAW

130550 TEMPORARY HYDROSEED

130560 TEMPORARY SOIL BINDER

130570 TEMPORARY COVER

130610 TEMPORARY CHECK DAM

130620 TEMPORARY DRAINAGE INLET PROTECTION

130640 TEMPORARY FIBER ROLL

130650 TEMPORARY GRAVEL BAG BERM

130660 TEMPORARY LARGE SEDIMENT BARRIER

130670 TEMPORARY REINFORCED SILT FENCE
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ITEM CODE ITEM DESCRIPTION
130680 TEMPORARY SILT FENCE

130690 TEMPORARY STRAW BALE BARRIER

130710 TEMPORARY CONSTRUCTION ENTRANCE

130720 TEMPORARY CONSTRUCTION ROADWAY

130730 STREET SWEEPING

130800 TEMPORARY ACTIVE TREATMENT SYSTEM

130900 TEMPORARY CONCRETE WASHOUT

131103 WATER QUALITY SAMPLING AND ANALYSIS DAY

131104 WATER QUALITY MONITORING REPORT

131105 WATER QUALITY ANNUAL REPORT

140003 ASBESTOS COMPLIANCE PLAN

141000 TEMPORARY FENCE (TYPE ESA)

141001 HEALTH AND SAFETY PLAN

141101 REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE)

141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)

141104 REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WASTE)

141107 NOA BURIAL LOCATION REPORT

141109 ADL BURIAL LOCATION REPORT

141110 WORK AREA MONITORING (BRIDGE)

141120 TREATED WOOD WASTE

146001 CONTRACTOR‐SUPPLIED BIOLOGIST (DAY)

146002 CONTRACTOR‐SUPPLIED BIOLOGIST (LS)

146003 NATURAL RESOURCE PROTECTION PLAN

146004 FISH PROTECTION

146006 TEMPORARY WETLAND PROTECTION MAT (LS)

148005 NOISE MONITORING

149001 DUST CONTROL PLAN (NATURALLY OCCURRING ASBESTOS)

149003 SAMPLING AND ANALYSIS PLAN (NATURALLY OCCURRING ASBESTOS)

150100 PUBLIC SAFETY PLAN

150190 INJECT CRACK (EPOXY)

150200 CLOSE ACCESS, DECK

150202 CORE AND PRESSURE GROUT DOWEL

150203 ABANDON CULVERT (EA)

150204 ABANDON CULVERT (LF)

150221 ABANDON INLET

150224 ABANDON MANHOLE

150227 ABANDON PIPELINE

150230 DESTROY WELL

150241 ABANDON SEWER

150305 OBLITERATE SURFACING

150310 RAPID SETTING CONCRETE (PATCH)

150312 REPAIR SPALLED SURFACE AREA

150604 REMOVE WOOD FENCE

150605 REMOVE FENCE

150606 REMOVE FENCE (TYPE BW)

150607 REMOVE FENCE (TYPE WM)

150608 REMOVE CHAIN LINK FENCE

150615 REMOVE ENTRANCE TAPER

150620 REMOVE GATE

150630 REMOVE MARKER

150646 REMOVE PEDESTRIAN BARRICADE

150655 REMOVE BARRIER

150661 REMOVE GUARDRAIL
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ITEM CODE ITEM DESCRIPTION
150662 REMOVE METAL BEAM GUARD RAILING

150665 REMOVE SINGLE METAL BEAM BARRIER

150667 REMOVE DOUBLE METAL BEAM BARRIER

150668 REMOVE FLARED END SECTION

150676 REMOVE CABLE RAILING

150685 REMOVE IRRIGATION FACILITY

150711 REMOVE PAINTED TRAFFIC STRIPE

150712 REMOVE PAINTED PAVEMENT MARKING

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING

150720 REMOVE CONTRAST TREATMENT

150722 REMOVE PAVEMENT MARKER

150730 REMOVE CHANNELIZERS

150740 REMOVE SIGN

150741 REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM

150742 REMOVE ROADSIDE SIGN

150743 REMOVE SIGN FROM ELECTROLIER

150744 REMOVE ROADSIDE SIGN (WOOD POST)

150745 REMOVE ROADSIDE SIGN (METAL POST)

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)

150748 REMOVE ROADSIDE SIGN PANEL

150749 REMOVE METAL POST

150757 REMOVE SIGN STRUCTURE (EA)

150763 REMOVE SIGN PANEL

150767 REMOVE BRIDGE MOUNTED SIGN

150768 REMOVE ASPHALT CONCRETE PAVEMENT (CY)

150770 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)

150771 REMOVE ASPHALT CONCRETE DIKE

150772 REMOVE CURB

150776 REMOVE DRAINAGE FACILITY (EA)

150801 REMOVE OVERSIDE DRAIN

150808 REMOVE CULVERT (EA)

150809 REMOVE CULVERT (LF)

150810 REMOVE PIPE (EA)

150812 REMOVE PIPE (LF)

150814 REMOVE DOWNDRAIN (EA)

150818 REMOVE REINFORCED CONCRETE BOX CULVERT (CY)

150820 REMOVE INLET

150821 REMOVE HEADWALL

150824 REMOVE SEWER MANHOLE

150826 REMOVE MANHOLE

150827 REMOVE CATCH BASIN

150828 REMOVE JUNCTION BOX

150832 REMOVE RETAINING WALL (CY)

150833 REMOVE RETAINING WALL (LF)

150837 REMOVE RETAINING WALL (PORTION) (CY)

150838 REMOVE RETAINING WALL (PORTION) (LF)

150839 REMOVE RETAINING WALL (PORTION) (LS)

150841 REMOVE SEWER PIPE

150847 REMOVE CONCRETE PAVEMENT AND BASE

150850 REMOVE SLOPE PAVING (SQFT)

150853 REMOVE CONCRETE PAVEMENT (SQYD)

150854 REMOVE CONCRETE PAVEMENT (CY)
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ITEM CODE ITEM DESCRIPTION
150857 REMOVE ASPHALT CONCRETE SURFACING

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN

150860 REMOVE BASE AND SURFACING

150870 REMOVE CONCRETE DECK SURFACE

151224 REMOVE DELINEATOR

151251 SALVAGE IRRIGATION FACILITY

151265 SALVAGE SINGLE THRIE BEAM BARRIER

151266 SALVAGE DOUBLE THRIE BEAM BARRIER

151270 SALVAGE METAL BRIDGE RAILING

151272 SALVAGE METAL BEAM GUARD RAILING

151274 SALVAGE CONCRETE BARRIER (TYPE K)

151277 SALVAGE SINGLE METAL BEAM BARRIER

151281 SALVAGE ROADSIDE SIGN

151290 SALVAGE ROADSIDE SIGN (METAL POST)

151295 SALVAGE GUARDRAIL (STEEL POST)

151296 SALVAGE GUARDRAIL

151508 RECONSTRUCT DRAINAGE FACILITY (EA)

151531 RECONSTRUCT FENCE

151536 RECONSTRUCT FENCE (TYPE BW)

151537 RECONSTRUCT FENCE (TYPE WM)

151540 RECONSTRUCT CHAIN LINK FENCE

151554 RECONSTRUCT CHAIN LINK GATE

151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER

151572 RECONSTRUCT METAL BEAM GUARD RAILING

151573 RECONSTRUCT GUARDRAIL

151625 RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)

151626 RECONSTRUCT GUARDRAIL (7' POST)

151627 RECONSTRUCT GUARDRAIL (WOOD POST)

152255 RESET MAILBOX

152291 RESET GATE

152299 RESET MILEPOST MARKER

152300 RESET OBJECT MARKER

152301 RESET MARKER

152303 RESET MARKERS AND DELINEATORS

152315 RESET CRASH CUSHION

152316 RESET ROADSIDE SIGN (ONE POST)

152317 RESET ROADSIDE SIGN (TWO POST)

152320 RESET ROADSIDE SIGN

152324 RESET ROADSIDE SIGN (METAL POST)

152351  RELOCATE HYDRANT

152356 RELOCATE IRRIGATION FACILITIES

152370 RELOCATE MAILBOX

152372 RELOCATE CONCRETE BARRIER (TYPE K)

152379 RELOCATE FENCE

152381 RELOCATE GATE

152384 RELOCATE OBJECT MARKER

152386 RELOCATE ROADSIDE SIGN‐ONE POST

152387 RELOCATE ROADSIDE SIGN‐TWO POST

152388 RELOCATE CRASH CUSHION

152390 RELOCATE ROADSIDE SIGN

152391 RELOCATE ROADSIDE SIGN (METAL POST)

152392 RELOCATE ROADSIDE SIGN (WOOD POST)

152393 RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)
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ITEM CODE ITEM DESCRIPTION
152396 RELOCATE SIGN PANEL

152400 ADJUST SEWER CLEANOUT TO GRADE

152401 ADJUST WATER METER TO GRADE

152402  ADJUST WATER VALVE COVER TO GRADE 

152403 ADJUST WATER METER BOX TO GRADE 

152422 ADJUST MONUMENT COVER

152423 ADJUST MONUMENT TO GRADE

152430 ADJUST INLET

152432 ADJUST MANHOLE

152437 ADJUST OVERSIDE DRAIN

152438 ADJUST FRAME AND COVER TO GRADE

152439 ADJUST FRAME AND GRATE TO GRADE

152440 ADJUST MANHOLE TO GRADE

152441 ADJUST VALVE BOX FRAME AND COVER TO GRADE

152452 ADJUST WATER VALVE COVER

152454 ADJUST PULL BOX

152469 ADJUST UTILITY COVER TO GRADE

152475 ADJUST SEWER MANHOLE

152500 ADJUST METAL BEAM GUARD RAILING

152501 ADJUST GUARDRAIL

152555 ADJUST SLOTTED DRAIN TO GRADE

152604 MODIFY INLET

152609 MODIFY INLET TO MANHOLE

152610 MODIFY MANHOLE

152641 MODIFY SIGN STRUCTURE

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT

153120 REMOVE CONCRETE (LF)

153121 REMOVE CONCRETE (CY)

153123 REMOVE CONCRETE (SQYD)

153130 REMOVE CONCRETE CURB (LF)

153131 REMOVE CONCRETE CURB (CY)

153136 REMOVE CONCRETE CURB AND SIDEWALK (LF)

153139 REMOVE CONCRETE SIDEWALK (LF)

153140 REMOVE CONCRETE SIDEWALK (SQYD)

153142 REMOVE CONCRETE ISLAND (PORTIONS) (CY)

153211 REMOVE CONCRETE SIDEWALK AND DRIVEWAY

153213 REMOVE CONCRETE (STRUCTURE)

153215 REMOVE CONCRETE (CURB AND GUTTER)

153220 REMOVE CONCRETE (CHANNEL)

153221 REMOVE CONCRETE BARRIER

153223 REMOVE UNSOUND CONCRETE

153224 POLYESTER CONCRETE EXPANSION DAM

153225 PREPARE CONCRETE BRIDGE DECK SURFACE

153226 REFINISH BRIDGE DECK

153227 FURNISH POLYESTER CONCRETE OVERLAY

153228 PLACE POLYESTER CONCRETE OVERLAY

153229 REMOVE CONCRETE BARRIER (TYPE K)

153230 REMOVE CONCRETE BARRIER (TYPE 50)

153233 TREAT BRIDGE DECK

153234 FURNISH BRIDGE DECK TREATMENT MATERIAL

153237 REMOVE CHIP SEAL

153240 REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY)

153241 REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (LF)
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ITEM CODE ITEM DESCRIPTION
153247 REMOVE CONCRETE (MISCELLANEOUS) (CY)

153248 REMOVE CONCRETE (MISCELLANEOUS) (SQFT)

153251 REMOVE SOUND WALL (LF)

153253 REMOVE SOUND WALL (SQFT)

153300 CORE CONCRETE

153303 CORE CONCRETE (3")

153304 CORE CONCRETE (4")

153318 CORE CONCRETE (1 1/8")

153530 ACCESS OPENING, DECK

153531 ACCESS OPENING, SOFFIT

155003 CAP INLET

155006 CAP RISER

155007 CAP MANHOLE

155115 18" ALTERNATIVE PIPELINER

155121 24" ALTERNATIVE PIPELINER

155130 36" ALTERNATIVE PIPELINER

155136 48" ALTERNATIVE PIPELINER

155212 CLEANING, INSPECTING, AND PREPARING CULVERT (CY)

155213 CLEANING, INSPECTING, AND PREPARING CULVERT (LF)

155230 CONCRETE INVERT PAVING

155231 CULVERT SLURRY‐CEMENT BACKFILL

155232 SAND BACKFILL

155312 12" CURED‐IN‐PLACE PIPELINER

155314 18" CURED‐IN‐PLACE PIPELINER

155315 21" CURED‐IN‐PLACE PIPELINER

155316 24" CURED‐IN‐PLACE PIPELINER

155318 30" CURED‐IN‐PLACE PIPELINER

155353 MACHINE SPIRAL WOUND PVC PIPELINER (GROUTED, 36")

155369 30" MACHINE SPIRAL WOUND PVC PIPELINER (EXPANDABLE DIAMETER)

155538 HDPE PLASTIC PIPELINER (32" OD SDR 32.5)

155540 HDPE PLASTIC PIPELINER (36" OD SDR 32.5)

156535 REMOVE BOX CULVERT

156572 REMOVE RAILING

156576 REMOVE METAL RAILING

156579 REMOVE BRIDGE RAILING

156585 REMOVE CRASH CUSHION

156590 REMOVE CRASH CUSHION (SAND FILLED)

157550 BRIDGE REMOVAL

157551 BRIDGE REMOVAL, LOCATION A

157552 BRIDGE REMOVAL, LOCATION B

157553 BRIDGE REMOVAL, LOCATION C

157560 BRIDGE REMOVAL (PORTION)

157561 BRIDGE REMOVAL (PORTION), LOCATION A

157562 BRIDGE REMOVAL (PORTION), LOCATION B

157563 BRIDGE REMOVAL (PORTION), LOCATION C

157564 BRIDGE REMOVAL (PORTION), LOCATION D

157565 BRIDGE REMOVAL (PORTION), LOCATION E

157566 BRIDGE REMOVAL (PORTION), LOCATION F

157567 BRIDGE REMOVAL (PORTION), LOCATION G

157568 BRIDGE REMOVAL (PORTION), LOCATION H

157569 BRIDGE REMOVAL (PORTION), LOCATION I

157570 BRIDGE REMOVAL (PORTION), LOCATION J

157571 BRIDGE REMOVAL (PORTION), LOCATION K
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ITEM CODE ITEM DESCRIPTION
157572 BRIDGE REMOVAL (PORTION), LOCATION L

157573 BRIDGE REMOVAL (PORTION), LOCATION M

158100 SALVAGE CRASH CUSHION

158101 SALVAGE CRASH CUSHION MODULES

158210 RESET TEMPORARY RAILING (TYPE K)

159001 RECONSTRUCT HANDRAILING

160102 CLEARING AND GRUBBING (LS)

160103 CLEARING AND GRUBBING (ACRE)

170101 DEVELOP WATER SUPPLY

180106 DUST PALLIATIVE

190101 ROADWAY EXCAVATION

190105 ROADWAY EXCAVATION (TYPE Z‐2) (AERIALLY DEPOSITED LEAD)

190106 ROADWAY EXCAVATION (TYPE Z‐3) (AERIALLY DEPOSITED LEAD)

190107 ROADWAY EXCAVATION (TYPE Y‐1) (AERIALLY DEPOSITED LEAD)

190108 ROADWAY EXCAVATION (TYPE Y‐2) (AERIALLY DEPOSITED LEAD)

190109 ROADWAY EXCAVATION (NATURALLY OCCURRING ASBESTOS)

190136 ROADWAY EXCAVATION (DETOUR)

190138 ROADWAY EXCAVATION (DETOUR REMOVAL)

190139 ROADWAY EXCAVATION (UNSUITABLE MATERIAL)

190140 TRENCH EXCAVATION

190151 CHANNEL EXCAVATION

190160 ROCK EXCAVATION (CONTROLLED BLASTING)

190161 ROCK EXCAVATION

190170 DRILL HOLE (PRESPLITTING)

190185 SHOULDER BACKING

192001 STRUCTURE EXCAVATION

192003 STRUCTURE EXCAVATION (BRIDGE)

192008 STRUCTURE EXCAVATION (TYPE A)

192020 STRUCTURE EXCAVATION (TYPE D)

192023 STRUCTURE EXCAVATION (TYPE H)

192025 STRUCTURE EXCAVATION (CULVERT)

192026 STRUCTURE EXCAVATION (PUMPING PLANT)

192027 STRUCTURE BACKFILL (PUMPING PLANT)

192037 STRUCTURE EXCAVATION (RETAINING WALL)

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL)

192053 STRUCTURE EXCAVATION (TYPE Z‐2) (AERIALLY DEPOSITED LEAD)

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL)

192058 STRUCTURE EXCAVATION (TYPE Y‐2) (AERIALLY DEPOSITED LEAD)

192060 STRUCTURE EXCAVATION (GROUND ANCHOR WALL)

192502 SAND BEDDING

193001 STRUCTURE BACKFILL

193003 STRUCTURE BACKFILL (BRIDGE)

193004 STRUCTURE BACKFILL (CULVERT)

193006 STRUCTURE BACKFILL (SLURRY CEMENT)

193013 STRUCTURE BACKFILL (RETAINING WALL)

193027 STRUCTURE BACKFILL (GROUND ANCHOR WALL)

193028 STRUCTURE BACKFILL (SOIL NAIL WALL)

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL)

193030 PERVIOUS BACKFILL MATERIAL

193031 PERVIOUS BACKFILL MATERIAL (RETAINING WALL)

193116 CONCRETE BACKFILL (SOLDIER PILE WALL)

193118 CONCRETE BACKFILL

193119 LEAN CONCRETE BACKFILL
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ITEM CODE ITEM DESCRIPTION
194001 DITCH EXCAVATION

198007 IMPORTED MATERIAL (SHOULDER BACKING)   *06‐11

198010 IMPORTED BORROW (CY)

198011 IMPORTED BORROW (TON)

198050 EMBANKMENT

198206 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A1

198207 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS A2

198208 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B1

198209 SUBGRADE ENHANCEMENT GEOTEXTILE, CLASS B2

198215 SUBGRADE ENHANCEMENT GEOGRID

198250 GEOSYNTHETIC REINFORCEMENT

200001 HIGHWAY PLANTING

200002 ROADSIDE CLEARING

200052 PRUNE EXISTING PLANTS

200114 ROCK BLANKET

200118 DECOMPOSED GRANITE (MISCELLANEOUS AREAS) (SQYD)

200120 CULTIVATE

200122 WEED GERMINATION

200123 CULTIVATION

202004 IRON SULFATE (LB)

202006 SOIL AMENDMENT

202011 MULCH

202026 RELOCATE BACKFLOW PREVENTER ASSEMBLY

202028 RELOCATE IRRIGATION CONTROLLER

202031 COMMERCIAL FERTILIZER (SLOW RELEASE)

202035 FERTILIZER (PACKET)

202036 SLOW RELEASE OR CONTROLLED RELEASE FERTILIZER

202037 ORGANIC FERTILIZER

202038 PACKET FERTILIZER

202039 SLOW‐RELEASE FERTILIZER

203002 EROSION CONTROL (COMPOST BLANKET)

203032 EROSION CONTROL (HYDROSEED) (ACRE)

204003 PLANT (GROUP C)

204006 PLANT (GROUP F)

204008 PLANT (GROUP H)

204009 PLANT (GROUP I)

204010 PLANT (GROUP O)

204011 PLANT (GROUP K)

204013 PLANT (GROUP M)

204017 PLANT (GROUP W)

204022 PLANT (GROUP Z) ((PALM TREE))

204030 TRANSPLANT TREE

204035 PLANT (GROUP A)

204036 PLANT (GROUP B)

204038 PLANT (GROUP U)

204042 TURF (SOD)

204045 SOD

204096 MAINTAIN EXISTING PLANTED AREAS

204099 PLANT ESTABLISHMENT WORK

205033 GRAVEL MULCH

205034 DECOMPOSED GRANITE

205035 WOOD MULCH

205051 FOLIAGE PROTECTOR
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ITEM CODE ITEM DESCRIPTION
205061 ROOT PROTECTOR

205062 ROOT BARRIER

206005 EDGING

206400 CHECK AND TEST EXISTING IRRIGATION FACILITIES

206401 MAINTAIN EXISTING IRRIGATION FACILITIES

206402 OPERATE EXISTING IRRIGATION FACILITIES

206559 CONTROL AND NEUTRAL CONDUCTORS (ARMOR‐CLAD)

206560 CONTROL AND NEUTRAL CONDUCTORS

206561 3/4" REMOTE CONTROL VALVE

206562 1" REMOTE CONTROL VALVE

206563 1 1/4" REMOTE CONTROL VALVE

206564 1 1/2" REMOTE CONTROL VALVE

206565 2" REMOTE CONTROL VALVE

206566 2 1/2" REMOTE CONTROL VALVE

206567 3" REMOTE CONTROL VALVE

206568 4" REMOTE CONTROL VALVE

206570 REMOTE CONTROL VALVE WITH FLOW SENSOR

206571 REMOTE CONTROL VALVE WITH PRESSURE REGULATOR

206601 3/4" ELECTRIC REMOTE CONTROL VALVE

206602 1" ELECTRIC REMOTE CONTROL VALVE

206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE

206605 2" ELECTRIC REMOTE CONTROL VALVE

206621 1" VALVE ASSEMBLY UNIT

206630 3/4" WYE STRAINER ASSEMBLY

206631 1" WYE STRAINER ASSEMBLY

206633 1 1/2" WYE STRAINER ASSEMBLY

206634 2" WYE STRAINER ASSEMBLY

206636 3" WYE STRAINER ASSEMBLY

206749 8 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206751 12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206753 24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206757 16‐18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206758 24‐32 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206759 30‐42 STATION IRRIGATION CONTROLLER (WALL MOUNTED)

206761 24‐32 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)

206762 30‐42 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)

206851 MASTER IRRIGATION CONTROLLER

206908 12 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)

206920 BATTERY POWERED IRRIGATION CONTROLLER

206921 SOLAR POWERED IRRIGATION CONTROLLER

206922 TWO‐WIRE IRRIGATION CONTROLLER

206929 IRRIGATION CONTROLLER (BATTERY)

207055 2" COPPER PIPE (SUPPLY LINE)

208000 IRRIGATION SYSTEM

208002 3/4" GALVANIZED STEEL PIPE (SUPPLY LINE)

208005 1 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE)

208006 2" GALVANIZED STEEL PIPE (SUPPLY LINE)

208007 2 1/2" GALVANIZED STEEL PIPE (SUPPLY LINE)

208008 3" GALVANIZED STEEL PIPE (SUPPLY LINE)

208009 4" GALVANIZED STEEL PIPE (SUPPLY LINE)

208026 2" SUPPLY LINE (BRIDGE)

208028 3" SUPPLY LINE (BRIDGE)

208029 4" SUPPLY LINE (BRIDGE)
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208042 2" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE)

208044 3" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE)

208046 4" GALVANIZED STEEL PIPE (SUPPLY LINE ON BRIDGE)

208221 3/4" DRIP IRRIGATION TUBING

208222 5/8" DRIP IRRIGATION TUBING

208301 IRRIGATION CONTROLLER ENCLOSURE CABINET

208304 WATER METER

208310 IRRIGATION SLEEVE

208415 CERTIFY BACKFLOW PREVENTERS

208416 CERTIFY EXISTING BACKFLOW PREVENTERS

208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE

208422 3/4" BACKFLOW PREVENTER ASSEMBLY

208423 1" BACKFLOW PREVENTER ASSEMBLY

208425 1 1/2" BACKFLOW PREVENTER ASSEMBLY

208426 2" BACKFLOW PREVENTER ASSEMBLY

208428 3" BACKFLOW PREVENTER ASSEMBLY

208430 4" BACKFLOW PREVENTER ASSEMBLY

208440 BACKFLOW PREVENTER ENCLOSURE

208441 BACKFLOW PREVENTER BLANKET

208442 FLOW SENSOR

208445 TREE WELL SPRINKLER ASSEMBLY

208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)

208447 POP‐UP SPRINKLER ASSEMBLY (GEAR DRIVEN)

208448 RISER SPRINKLER ASSEMBLY

208449 POP‐UP SPRINKLER ASSEMBLY

208450 DRIP VALVE ASSEMBLY

208459 SPRINKLER (TYPE A‐11)

208460 SPRINKLER (TYPE A‐12)

208465 SPRINKLER (TYPE A‐5)

208466 SPRINKLER (TYPE A‐6)

208467 SPRINKLER (TYPE A‐7)

208468 SPRINKLER (TYPE A‐8)

208471 SPRINKLER (TYPE B‐1)

208480 SPRINKLER (TYPE C‐2 MOD)

208526 SPRINKLER (TYPE D‐1)

208562 CAM COUPLER ASSEMBLY

208565 REPLACE VALVE BOX COVER

208572 1" GATE VALVE

208573 1 1/4" GATE VALVE

208574 1 1/2" GATE VALVE

208575 2" GATE VALVE

208576 2 1/2" GATE VALVE

208588 3" GATE VALVE

208589 4" GATE VALVE

208590 6" GATE VALVE

208591 8" GATE VALVE

208593 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)
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208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208601 4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208602 6" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208603 8" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)

208605 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

208606 2 1/2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

208607 3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

208608 4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

208609 6" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)

208632 1 1/2" PRESSURE RELIEF VALVE

208640 PRESSURE REGULATING VALVE

208645 3/4" QUICK COUPLING VALVE

208649 QUICK COUPLING VALVE

208670 CHECK VALVE

208683 BALL VALVE

208738 8" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT

208739 10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT

208740 12" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT

208752 6" BITUMINOUS COATED STEEL PIPE CONDUIT (.064" THICK)

208760 10" CORRUGATED STEEL PIPE CONDUIT (.064" THICK)

208801 4" WELDED STEEL PIPE CONDUIT (.237" THICK)

208805 6" WELDED STEEL PIPE CONDUIT (.250" THICK)

208815 2" WELDED STEEL PIPE CONDUIT

208818 6" WELDED STEEL PIPE CONDUIT

208819 8" WELDED STEEL PIPE CONDUIT

208820 10" WELDED STEEL PIPE CONDUIT

208821 12" WELDED STEEL PIPE CONDUIT

208906 EXTEND 8" CONDUIT

210010 MOVE‐IN/MOVE‐OUT (EROSION CONTROL)

210110 IMPORTED TOPSOIL (CY)

210130 DUFF

210210 EROSION CONTROL (DRY SEED) (SQFT)

210211 EROSION CONTROL (DRY SEED) (ACRE)

210220 EROSION CONTROL (DRILL SEED) (SQYD)

210250 EROSION CONTROL (BONDED FIBER MATRIX) (SQFT)

210251 EROSION CONTROL (BONDED FIBER MATRIX) (ACRE)

210260 ROLLED EROSION CONTROL PRODUCT (JUTE MESH)

210270 ROLLED EROSION CONTROL PRODUCT (NETTING)

210280 ROLLED EROSION CONTROL PRODUCT (BLANKET)

210300 HYDROMULCH

210350 FIBER ROLLS

210360 COMPOST SOCK

210420 STRAW

210430 HYDROSEED

210600 COMPOST

210630 INCORPORATE MATERIALS

220101 FINISHING ROADWAY

240100 LIME

240105 LIME STABILIZED SOIL

250201 CLASS 2 AGGREGATE SUBBASE

250301 CLASS 3 AGGREGATE SUBBASE

250401 CLASS 4 AGGREGATE SUBBASE

260202 CLASS 2 AGGREGATE BASE (TON)
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260203 CLASS 2 AGGREGATE BASE (CY)

260302 CLASS 3 AGGREGATE BASE (TON)

260303 CLASS 3 AGGREGATE BASE (CY)

270014 CEMENT TREATED BASE (PLANT‐MIXED, CLASS A) (CY)

270065 ASPHALTIC EMULSION (CURING SEAL)

280000 LEAN CONCRETE BASE

280010 RAPID STRENGTH CONCRETE BASE

280015 LEAN CONCRETE BASE RAPID SETTING

280200 REPLACE BASE

290201 ASPHALT TREATED PERMEABLE BASE

303000 PULVERIZED ROADBED

303100 ASPHALTIC EMULSION (PULVERIZED ROADBED)

303200 CEMENT (PULVERIZED ROADBED)

303400 SAND COVER (PULVERIZED ROADBED)

360200 BASE BOND BREAKER

370001 SAND COVER (SEAL)

370120 ASPHALT‐RUBBER BINDER

374002 ASPHALTIC EMULSION (FOG SEAL COAT)

374004 ASPHALTIC EMULSION (FLUSH COAT)

374207 CRACK TREATMENT

374493 POLYMER ASPHALTIC EMULSION (SEAL COAT)

375001 SCREENINGS

375035 PRECOATED SCREENINGS

377501 SLURRY SEAL

378000 MICRO‐SURFACING

390010 PREPAVING PROFILOGRAPH

390011 PREPAVING INERTIAL PROFILER

390020 PREPAVING GRINDING DAY

390030 INTELLIGENT COMPACTION

390095 REPLACE ASPHALT CONCRETE SURFACING

390100 PRIME COAT

390129 HOT MIX ASPHALT (TYPE C)

390131 HOT MIX ASPHALT

390132 HOT MIX ASPHALT (TYPE A)

390133 HOT MIX ASPHALT (TYPE B)

390134 HOT MIX ASPHALT (OPEN GRADED)

390135 HOT MIX ASPHALT (LEVELING)

390136 MINOR HOT MIX ASPHALT

390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

390138 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)

390140 RUBBERIZED HOT MIX ASPHALT (GAP GRADED)

390141 HOT MIX ASPHALT (BONDED WEARING COURSE‐GAP GRADED)

390151 ASPHALTIC EMULSION MEMBRANE (BONDED WEARING COURSE)

390156 RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE‐GAP GRADED)

390157 RUBBERIZED HOT MIX ASPHALT (BONDED WEARING COURSE‐GAP GRADED)

390158 HOT MIX ASPHALT (BONDED WEARING COURSE‐OPEN GRADED)

390161 HOT MIX ASPHALT (BRIDGE)

390253 RUBBERIZED HOT MIX ASPHALT (GAP GRADED‐WMA)

390300 HOT MIX ASPHALT, SUPERPAVE (TYPE A)

390301 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE (GAP GRADED)

391007 PAVING ASPHALT (BINDER, GEOSYNTHETIC PAVEMENT INTERLAYER)

393004 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC)

393005 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)
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393006 GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING GRID)

393008 GEOSYNTHETIC PAVEMENT INTERLAYER (GEOCOMPOSITE STRIP MEMBRANE)

394050 RUMBLE STRIP

394053 SHOULDER RUMBLE STRIP (HMA,GROUND‐IN INDENTATIONS)

394060 DATA CORE

394073 PLACE HOT MIX ASPHALT DIKE (TYPE A)

394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)

394075 PLACE HOT MIX ASPHALT DIKE (TYPE D)

394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)

394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)

394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)

394095 ROADSIDE PAVING (MISCELLANEOUS AREAS)

395000 LIQUID ASPHALT (PRIME COAT)

395001 LIQUID ASPHALT, SC‐70 (PRIME COAT)

395030 HOT MIX ASPHALT‐OPEN GRADED (BONDED WEARING COURSE)

395040 RUBBERIZED HOT MIX ASPHALT‐OPEN GRADED (BONDED WEARING COURSE)

397005 TACK COAT

400050 CONTINUOUSLY REINFORCED CONCRETE PAVEMENT

401050 JOINTED PLAIN CONCRETE PAVEMENT

401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC)

401083 SHOULDER RUMBLE STRIP (CONCRETE PAVEMENT, GROUND‐IN INDENTATIONS)

404092 SEAL PAVEMENT JOINT

404093 SEAL ISOLATION JOINT

410090 DOWEL BAR RETROFIT

410091 DOWEL BAR RETROFIT (JOINT)

410095 DOWEL BAR (DRILL AND BOND)

410096 DRILL AND BOND (DOWEL BAR)

410097 DRILL AND BOND (TIE BAR)

410103 DRILL HOLE (JACKING)

410107 GROUT (JACKING)

410120 SPALL REPAIR (POLYESTER CONCRETE)

410121 SPALL REPAIR (FAST‐SETTING CONCRETE)

411105 INDIVIDUAL SLAB REPLACEMENT (RSC)

413113 REPAIR SPALLED JOINTS, POLYESTER GROUT

413117 SEAL CONCRETE PAVEMENT JOINT (SILICONE)

414201 JOINT SEAL (SILICONE)

414202 JOINT SEAL (PREFORMED COMPRESSION)

414220 REPLACE JOINT SEAL (ASPHALT RUBBER)

414221 REPLACE JOINT SEAL (SILICONE)

414240 ISOLATION JOINT SEAL (ASPHALT RUBBER)

414241 ISOLATION JOINT SEAL (SILICONE)

414242 ISOLATION JOINT SEAL (PREFORMED COMPRESSION)

415101 CRACK EXISTING CONCRETE PAVEMENT

420102 GROOVE EXISTING CONCRETE PAVEMENT

420201 GRIND EXISTING CONCRETE PAVEMENT

420203 GRIND EXISTING BRIDGE DECK

460200 GROUND ANCHOR (VERTICAL)

460210 GROUND ANCHOR (SUBHORIZONTAL)

460300 SOIL NAIL

475010 RETAINING WALL (MASONRY WALL)

477020 MECHANICALLY STABILIZED EMBANKMENT

477021 MECHANICALLY STABILIZED EMBANKMENT, LOCATION A

477022 MECHANICALLY STABILIZED EMBANKMENT, LOCATION B
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477023 MECHANICALLY STABILIZED EMBANKMENT, LOCATION C

477024 MECHANICALLY STABILIZED EMBANKMENT, LOCATION D

477025 MECHANICALLY STABILIZED EMBANKMENT, LOCATION E

477026 MECHANICALLY STABILIZED EMBANKMENT, LOCATION F

480300 TEMPORARY SUPPORT

480400 TEMPORARY DECKING

480501 JACKING SUPERSTRUCTURE

490313 STEEL SOLDIER PILE (HP 12 X 84)

490316 STEEL SOLDIER PILE (HP 14 X 73)

490319 STEEL SOLDIER PILE (HP 12 X 89)

490322 STEEL SOLDIER PILE (HP 14 X 102)

490325 STEEL SOLDIER PILE (HP 14 X 117)

490400 24" DRILLED HOLE

490403 30" DRILLED HOLE

490406 36" DRILLED HOLE

490508 FURNISH STEEL PILING (HP 10 X 57)

490509 DRIVE STEEL PILE (HP 10 X 57)

490528 FURNISH STEEL PILING (HP 14 X 89)

490529 DRIVE STEEL PILE (HP 14 X 89)

490538 FURNISH STEEL PILING (HP 14 X 117)

490539 DRIVE STEEL PILE (HP 14 X 117)

490590 48" PERMANENT STEEL CASING

490591 60" PERMANENT STEEL CASING

490601 16" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490603 24" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490604 30" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490605 36" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490607 48" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490609 60" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490611 72" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490618 96" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING

490683 24" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (ROCK SOCKET)

490684 48" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (ROCK SOCKET)

490740 FURNISH PILING (CLASS 90) (ALTERNATIVE V)

490741 DRIVE PILE (CLASS 90) (ALTERNATIVE V)

490744 FURNISH PILING (CLASS 140) (ALTERNATIVE V)

490745 DRIVE PILE (CLASS 140) (ALTERNATIVE V)

490782 FURNISH PILING (CLASS 200) (ALTERNATIVE W)

490783 DRIVE PILE (CLASS 200) (ALTERNATIVE W)

490801 STEEL SHEET PILING

495115 FURNISH 24" CAST‐IN‐STEEL SHELL CONCRETE PILING

495116 DRIVE 24" CAST‐IN‐STEEL SHELL CONCRETE PILE

495124 FURNISH 30" CAST‐IN‐STEEL SHELL CONCRETE PILING

495125 DRIVE 30" CAST‐IN‐STEEL SHELL CONCRETE PILE

495149 FURNISH 48" CAST‐IN‐STEEL SHELL CONCRETE PILING

495150 DRIVE 48" CAST‐IN‐STEEL SHELL CONCRETE PILE

498016 16" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (SOUND WALL)

498018 18" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (SOUND WALL)

498022 24" CAST‐IN‐DRILLED‐HOLE CONCRETE PILING (SOUND WALL)

498042 30" CAST‐IN‐DRILLED‐HOLE CONCRETE PILE (SIGN FOUNDATION)

498044 36" CAST‐IN‐DRILLED‐HOLE CONCRETE PILE (SIGN FOUNDATION)

498050 54" CAST‐IN‐DRILLED‐HOLE CONCRETE PILE (SIGN FOUNDATION)

498052 60" CAST‐IN‐DRILLED‐HOLE CONCRETE PILE (SIGN FOUNDATION)
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500001 PRESTRESSING CAST‐IN‐PLACE CONCRETE

500020 PRESTRESSING PRECAST GIRDER

510000 SEAL COURSE CONCRETE

510050 STRUCTURAL CONCRETE

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING

510053 STRUCTURAL CONCRETE, BRIDGE

510058 STRUCTURAL CONCRETE, WALL

510060 STRUCTURAL CONCRETE, RETAINING WALL

510061 STRUCTURAL CONCRETE, SOUND WALL

510069 STRUCTURE CONCRETE (PUMPING PLANT)

510072 STRUCTURAL CONCRETE, BARRIER SLAB

510080 STRUCTURAL CONCRETE, APPROACH SLAB

510081 AGGREGATE BASE (APPROACH SLAB)

510085 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)

510086 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)

510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)

510088 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)

510090 STRUCTURAL CONCRETE, BOX CULVERT

510092 STRUCTURAL CONCRETE, HEADWALL

510501 MINOR CONCRETE

510502 MINOR CONCRETE (MINOR STRUCTURE)

510510 MINOR CONCRETE (INVERT PAVING)

510526 MINOR CONCRETE (BACKFILL)

510800 PAVING NOTCH EXTENSION

510805 DIAPHRAGM BOLSTER

511035 ARCHITECTURAL TREATMENT

511055 CONCRETE SURFACE TEXTURE

511064 FRACTURED RIB TEXTURE

511106 DRILL AND BOND DOWEL

511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)

511118 CLEAN EXPANSION JOINT

511123 CONCRETE (RAPID SETTING)

512205 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (60'‐70')

512206 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (70'‐80')

512207 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (80'‐90')

512208 FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (90'‐100')

512223 FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (60'‐70')

512224 FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (70'‐80')

512226 FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (90'‐100')

512277 FURNISH PRECAST PRESTRESSED CONCRETE BULB‐TEE GIRDER (80'‐90')

512280 FURNISH PRECAST PRESTRESSED CONCRETE BULB‐TEE GIRDER (110'‐120')

512283 FURNISH PRECAST PRESTRESSED CONCRETE BULB‐TEE GIRDER (140'‐150')

512288 FURNISH PRECAST PRESTRESSED CONCRETE BULB‐TEE GIRDER (40'‐50')

512289 FURNISH PRECAST PRESTRESSED CONCRETE BULB‐TEE GIRDER (50'‐60')

512350 FURNISH PRECAST PRESTRESSED CONCRETE SLAB

512354 FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)

512500 ERECT PRECAST PRESTRESSED CONCRETE GIRDER

512502 ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER

512510 ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT

518040 REPLACE BEARING PAD

518201 MASONRY BLOCK WALL

519078 SNOWPLOW DEFLECTOR

519080 JOINT SEAL
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519081 JOINT SEAL (MR 1/2")

519088 JOINT SEAL (MR 1")

519091 JOINT SEAL (MR 1 1/2")

519092 JOINT SEAL ASSEMBLY (MR 2 1/2")

519093 JOINT SEAL ASSEMBLY (MR 3")

519094 JOINT SEAL ASSEMBLY (MR 3 1/2")

519095 JOINT SEAL ASSEMBLY (MR 4")

519096 JOINT SEAL ASSEMBLY (MR 4 1/2")

519098 JOINT SEAL ASSEMBLY (MR 5 1/2")

519099 JOINT SEAL ASSEMBLY (MR 6")

519100 JOINT SEAL (MR 2")

519101 JOINT SEAL (TYPE A)

519102 JOINT SEAL (TYPE AL)

519114 JOINT SEAL ASSEMBLY (MR 8")

519118 JOINT SEAL ASSEMBLY (MR 9")

519133 JOINT SEAL (ASPHALTIC PLUG)

520101 BAR REINFORCING STEEL

520102 BAR REINFORCING STEEL (BRIDGE)

520103 BAR REINFORCING STEEL (RETAINING WALL)

520105 BAR REINFORCING STEEL (SOUND WALL)

520106 BAR REINFORCING STEEL (EPOXY COATED)

520107 BAR REINFORCING STEEL (BOX CULVERT)

520110 BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)

520113 BAR REINFORCING STEEL (PUMPING PLANT)

520120 HEADED BAR REINFORCEMENT

520121 BAR REINFORCING STEEL (STAINLESS STEEL)

530050 SCULPTED SHOTCRETE

530100 SHOTCRETE

530200 STRUCTURAL SHOTCRETE

540100 DECK SEAL

540101 ASPHALT MEMBRANE WATERPROOFING

540115 SLURRY LEVELING COURSE

540120 SILANE WATERPROOFING TREATMENT

550102 STRUCTURAL STEEL (BRIDGE)

550110 COLUMN CASING

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)

560205 INSTALL REMOVABLE SIGN PANEL FRAME

560206 FURNISH REMOVABLE SIGN PANEL FRAME WITH SIGN PANELS ATTACHED

560208 FURNISH SIGN STRUCTURE (TUBULAR)

560209 INSTALL SIGN STRUCTURE (TUBULAR)

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT)

560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT)

560218 FURNISH SIGN STRUCTURE (TRUSS)

560219 INSTALL SIGN STRUCTURE (TRUSS)

560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)

560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)

560233 FURNISH FORMED PANEL SIGN (OVERHEAD)

560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM‐FRAMED)

560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM‐FRAMED)

560244 FURNISH LAMINATED PANEL SIGN (1"‐TYPE A)

560245 FURNISH LAMINATED PANEL SIGN (1"‐TYPE B)

560246 FURNISH LAMINATED PANEL SIGN (2 1/2"‐TYPE B)
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560248 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"‐UNFRAMED)

560249 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"‐UNFRAMED)

560250 FURNISH SINGLE SHEET ALUMINUM SIGN (0.125"‐UNFRAMED)

560251 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"‐FRAMED)

560252 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"‐FRAMED)

562001 METAL (ROADSIDE SIGN)

562002 METAL (BARRIER MOUNTED SIGN)

562004 METAL (RAIL MOUNTED SIGN)

566011 ROADSIDE SIGN ‐ ONE POST

566012 ROADSIDE SIGN ‐ TWO POST

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)

568007 INSTALL SIGN OVERLAY

568015 INSTALL SIGN (MAST‐ARM HANGER METHOD)

568016 INSTALL SIGN PANEL ON EXISTING FRAME

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING POST

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)

570115 ABUTMENT LUMBER BLOCKING

575004 TIMBER LAGGING

575005 TIMBER RETAINING WALL

582001 SOUND WALL (MASONRY BLOCK)

590106 CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)

590111 PAINT STRUCTURAL STEEL (EXISTING BRIDGE)

590115 CLEAN AND PAINT STRUCTURAL STEEL

590116 CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)

590120 CLEAN AND PAINT STEEL SOLDIER PILING

590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT

590136 SPOT BLAST CLEAN AND PAINT UNDERCOAT (LOCATION A)

590137 SPOT BLAST CLEAN AND PAINT UNDERCOAT (LOCATION B)

590280 PAINT CONCRETE SURFACES

591200 ROCK STAIN

597401 PAINT CURB (2‐COAT)

597600 PREPARE AND PAINT CONCRETE

597601 PREPARE AND STAIN CONCRETE

597602 PREPARE AND STAIN SHOTCRETE

598001 ANTI‐GRAFFITI COATING

620020 8" ALTERNATIVE PIPE CULVERT

620060 12" ALTERNATIVE PIPE CULVERT

620061 12" ALTERNATIVE PIPE CULVERT (TYPE A)

620062 12" ALTERNATIVE PIPE CULVERT (TYPE B)

620100 18" ALTERNATIVE PIPE CULVERT

620101 18" ALTERNATIVE PIPE CULVERT (TYPE A)

620102 18" ALTERNATIVE PIPE CULVERT (TYPE B)

620140 24" ALTERNATIVE PIPE CULVERT

620141 24" ALTERNATIVE PIPE CULVERT (TYPE A)

620142 24" ALTERNATIVE PIPE CULVERT (TYPE B)

620180 30" ALTERNATIVE PIPE CULVERT

620220 36" ALTERNATIVE PIPE CULVERT

620380 60" ALTERNATIVE PIPE CULVERT

620715 18" ALTERNATIVE SLOTTED PIPE

620800 CONCRETE BACKFILL (PIPE TRENCH)

620904 300 MM ALTERNATIVE PIPE CULVERT

620909 450 MM ALTERNATIVE PIPE CULVERT

623000 TEMPORARY CULVERT
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623001 12" TEMPORARY CULVERT

623002 15" TEMPORARY CULVERT

623005 30" TEMPORARY CULVERT

623006 36" TEMPORARY CULVERT

623007 42" TEMPORARY CULVERT

641101 12" PLASTIC PIPE

641104 15" PLASTIC PIPE

641107 18" PLASTIC PIPE

641113 24" PLASTIC PIPE

641119 30" PLASTIC PIPE

642115 18" SLOTTED PLASTIC PIPE

650010 12" REINFORCED CONCRETE PIPE

650012 15" REINFORCED CONCRETE PIPE

650014 18" REINFORCED CONCRETE PIPE

650016 21" REINFORCED CONCRETE PIPE

650018 24" REINFORCED CONCRETE PIPE

650019 27" REINFORCED CONCRETE PIPE

650022 30" REINFORCED CONCRETE PIPE

650026 36" REINFORCED CONCRETE PIPE

650030 42" REINFORCED CONCRETE PIPE

650034 48" REINFORCED CONCRETE PIPE

650038 54" REINFORCED CONCRETE PIPE

650042 60" REINFORCED CONCRETE PIPE

650046 66" REINFORCED CONCRETE PIPE

650050 72" REINFORCED CONCRETE PIPE

650424 36" REINFORCED CONCRETE PIPE (CLASS IV)

650511 18" REINFORCED CONCRETE PIPE (CLASS V)

650516 24" REINFORCED CONCRETE PIPE (CLASS V)

650524 36" REINFORCED CONCRETE PIPE (CLASS V)

652307 12" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)

652311 18" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)

652316 24" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)

652320 30" REINFORCED CONCRETE PIPE (CLASS III, RUBBER GASKET JOINT)

652416 24" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT)

652424 36" REINFORCED CONCRETE PIPE (CLASS IV, RUBBER GASKET JOINT)

657213 24" X 38" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)

657329 34" X 53" OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III)

665002 6" CORRUGATED STEEL PIPE (.064" THICK)

665003 6" CORRUGATED STEEL PIPE (.079" THICK)

665005 8" CORRUGATED STEEL PIPE (.064" THICK)

665006 8" CORRUGATED STEEL PIPE (.079" THICK)

665010 12" CORRUGATED STEEL PIPE

665011 12" CORRUGATED STEEL PIPE (.064" THICK)

665012 12" CORRUGATED STEEL PIPE (.079" THICK)

665016 18" CORRUGATED STEEL PIPE (.064" THICK)

665017 18" CORRUGATED STEEL PIPE (.079" THICK)

665018 18" CORRUGATED STEEL PIPE (.109" THICK)

665022 24" CORRUGATED STEEL PIPE (.064" THICK)

665023 24" CORRUGATED STEEL PIPE (.079" THICK)

665024 24" CORRUGATED STEEL PIPE (.109" THICK)

665025 24" CORRUGATED STEEL PIPE (.138" THICK)

665031 30" CORRUGATED STEEL PIPE (.079" THICK)

665032 30" CORRUGATED STEEL PIPE (.109" THICK)
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665033 30" CORRUGATED STEEL PIPE (.138" THICK)

665035 36" CORRUGATED STEEL PIPE (.064" THICK)

665036 36" CORRUGATED STEEL PIPE (.079" THICK)

665037 36" CORRUGATED STEEL PIPE (.109" THICK)

665038 36" CORRUGATED STEEL PIPE (.138" THICK)

665046 48" CORRUGATED STEEL PIPE (.079" THICK)

665047 48" CORRUGATED STEEL PIPE (.109" THICK)

665049 48" CORRUGATED STEEL PIPE (.168" THICK)

665051 54" CORRUGATED STEEL PIPE (.109" THICK)

665058 66" CORRUGATED STEEL PIPE (.109" THICK)

665062 72" CORRUGATED STEEL PIPE (.138" THICK)

665075 18" CORRUGATED STEEL PIPE (.138" THICK)

665117 18" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)

665123 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.079" THICK)

665124 24" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK)

665132 30" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK)

665147 48" BITUMINOUS COATED CORRUGATED STEEL PIPE (.109" THICK)

665712 12" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)

665716 18" SLOTTED CORRUGATED STEEL PIPE (.064" THICK)

665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" THICK)

667006 21" X 15" CORRUGATED STEEL PIPE ARCH (.109" THICK)

667010 24" X 18" CORRUGATED STEEL PIPE ARCH (.109" THICK)

667014 28" X 20" CORRUGATED STEEL PIPE ARCH (.109" THICK)

667020 35" X 24" CORRUGATED STEEL PIPE ARCH (.138" THICK)

667024 42" X 29" CORRUGATED STEEL PIPE ARCH (.109" THICK)

667029 49" X 33" CORRUGATED STEEL PIPE ARCH (.109" THICK)

680283 3" PLASTIC PIPE UNDERDRAIN

680285 4" PLASTIC PIPE UNDERDRAIN

680401 6" PERFORATED STEEL PIPE UNDERDRAIN

680902 6" PERFORATED PLASTIC PIPE UNDERDRAIN

680903 6" NON‐PERFORATED PLASTIC PIPE UNDERDRAIN

680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN

681101 2" PLASTIC PIPE (EDGE DRAIN)

681103 3" PLASTIC PIPE (EDGE DRAIN)

681107 3" PLASTIC PIPE (EDGE DRAIN OUTLET)

681132 GEOCOMPOSITE DRAIN

681501 FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)

681502 DRILL HOLE (HORIZONTAL DRAIN)

682008 PERMEABLE MATERIAL (BLANKET)

682022 CLASS 1 PERMEABLE MATERIAL (BLANKET)

682042 CLASS 2 PERMEABLE MATERIAL (BLANKET)

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET)

685020 8" ALTERNATIVE PIPE UNDERDRAIN

685200 DRAINAGE WICK

690104 8" CORRUGATED STEEL PIPE DOWNDRAIN

690105 8" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)

690106 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)

690110 12" CORRUGATED STEEL PIPE DOWNDRAIN

690111 12" CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)

690112 12" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)

690117 18" CORRUGATED STEEL PIPE DOWNDRAIN (.079" THICK)

690118 18" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)

690124 24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)

Page A19



ITEM CODE ITEM DESCRIPTION
690125 24" CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)

690132 30" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)

690137 36" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)

690216 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.064" THICK)

690263 18" BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (.138" THICK)

690964 18" PLASTIC PIPE DOWNDRAIN

691900 FLUME DOWNDRAIN

691902 10" FLUME DOWNDRAIN

692001 ENTRANCE TAPER

692003 8" ENTRANCE TAPER

692005 12" ENTRANCE TAPER

692007 18" ENTRANCE TAPER

692012 12" ALTERNATIVE ENTRANCE TAPER

692101 TAPERED INLET

692104 10" TAPERED INLET

692205 12" DOWNDRAIN SLIP JOINT

692207 18" DOWNDRAIN SLIP JOINT

692211 30" DOWNDRAIN SLIP JOINT

692301 ANCHOR ASSEMBLY

692303 8" ANCHOR ASSEMBLY

692305 12" ANCHOR ASSEMBLY

692307 18" ANCHOR ASSEMBLY

692309 24" ANCHOR ASSEMBLY

692311 30" ANCHOR ASSEMBLY

692313 36" ANCHOR ASSEMBLY

692361 FLUME ANCHOR ASSEMBLY

692364 10" FLUME ANCHOR ASSEMBLY

692381 CONCRETE ANCHOR AND CABLE ASSEMBLY

692409 CABLE ANCHORAGE SYSTEM

698060 12" ALTERNATIVE PIPE DOWNDRAIN

698100 18" ALTERNATIVE PIPE DOWNDRAIN

698140 24" ALTERNATIVE PIPE DOWNDRAIN

700617 DRAINAGE INLET MARKER

700637 36" CORRUGATED STEEL PIPE INLET (.064" THICK)

700639 36" CORRUGATED STEEL PIPE INLET (.109" THICK)

700640 36" CORRUGATED STEEL PIPE INLET (.138" THICK)

700641 36" CORRUGATED STEEL PIPE INLET (.168" THICK)

700840 36" BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (.138" THICK)

702614 18" CORRUGATED STEEL PIPE ENERGY DISSIPATOR (.064" THICK)

703210 12" CORRUGATED STEEL PIPE RISER (.064" THICK)

703211 12" CORRUGATED STEEL PIPE RISER (.079" THICK)

703233 GRATED LINE DRAIN

703239 36" CORRUGATED STEEL PIPE RISER (.109" THICK)

703254 48" CORRUGATED STEEL PIPE RISER (.079" THICK)

703255 48" CORRUGATED STEEL PIPE RISER (.109" THICK)

703450 WELDED STEEL PIPE CASING (BRIDGE)

703515 8" WELDED STEEL PIPE (.134" THICK)

703531 12" WELDED STEEL PIPE (.134" THICK)

703555 18" WELDED STEEL PIPE (.250" THICK)

705001 STEEL FLARED END SECTION

705007 12" STEEL FLARED END SECTION

705011 18" STEEL FLARED END SECTION

705015 24" STEEL FLARED END SECTION
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705019 30" STEEL FLARED END SECTION

705023 36" STEEL FLARED END SECTION

705201 12" CONCRETE FLARED END SECTION

705204 18" CONCRETE FLARED END SECTION

705206 24" CONCRETE FLARED END SECTION

705208 30" CONCRETE FLARED END SECTION

705210 36" CONCRETE FLARED END SECTION

705212 42" CONCRETE FLARED END SECTION

705214 48" CONCRETE FLARED END SECTION

705216 54" CONCRETE FLARED END SECTION

705222 450 MM CONCRETE FLARED END SECTION

705300 ALTERNATIVE FLARED END SECTION

705307 12" ALTERNATIVE FLARED END SECTION

705309 15" ALTERNATIVE FLARED END SECTION

705311 18" ALTERNATIVE FLARED END SECTION

705315 24" ALTERNATIVE FLARED END SECTION

705319 30" ALTERNATIVE FLARED END SECTION

705321 36" ALTERNATIVE FLARED END SECTION

705405 24" X 18" STEEL FLARED END PIPE ARCH SECTION

705407 28" X 20" STEEL FLARED END PIPE ARCH SECTION

705409 35" X 24" STEEL FLARED END PIPE ARCH SECTION

705411 42" X 29" STEEL FLARED END PIPE ARCH SECTION

705413 49" X 33" STEEL FLARED END PIPE ARCH SECTION

705419 71" X 47" STEEL FLARED END PIPE ARCH SECTION

705500 AUTOMATIC DRAINAGE GATE

705517 18" AUTOMATIC DRAINAGE GATE

707117 36" PRECAST CONCRETE PIPE INLET

707210 24" PRECAST CONCRETE PIPE MANHOLE

707217 36" PRECAST CONCRETE PIPE MANHOLE

707225 48" PRECAST CONCRETE PIPE MANHOLE

707467 36" REINFORCED CONCRETE PIPE RISER

708031 6" ALTERNATIVE PIPE RISER

708041 18" ALTERNATIVE PIPE RISER

708045 24" ALTERNATIVE PIPE RISER

709522 INLET DEPRESSION

719589 MINOR CONCRETE (BACKFILL)

720110 SMALL‐ROCK SLOPE PROTECTION

720117 ROCK SLOPE PROTECTION (4T, METHOD A)

720118 ROCK SLOPE PROTECTION (2T, METHOD A)

720121 ROCK SLOPE PROTECTION (1/2 T, METHOD A) (CY)

721013 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)

721014 ROCK SLOPE PROTECTION (1/4 T, METHOD B) (TON)

721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)

721017 ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)

721019 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (CY)

721020 ROCK SLOPE PROTECTION (NO. 3, METHOD B) (TON)

721022 ROCK SLOPE PROTECTION (1T, METHOD B)

721026 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (CY)

721027 ROCK SLOPE PROTECTION (NO. 1, METHOD B) (TON)

721028 ROCK SLOPE PROTECTION (NO. 2, METHOD B) (CY)

721030 ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)

721400 CONCRETE (SLOPE PROTECTION)

721410 CONCRETE (GUTTER LINING)
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721420 CONCRETE (DITCH LINING)

721430 CONCRETE (CHANNEL LINING)

721431 CONCRETE (CONCRETE APRON)

721602 CONCRETED‐ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)

721612 CONCRETED‐ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)

721621 CONCRETED‐ROCK SLOPE PROTECTION (1/2 T, METHOD B) (CY)

721623 CONCRETED‐ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)

721810 SLOPE PAVING (CONCRETE)

721813 SLOPE PAVING (EXPOSED AGGREGATE)

722020 GABION

729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8)

729012 ROCK SLOPE PROTECTION FABRIC (CLASS 10)

730010 MINOR CONCRETE (CURB) (LF)

730020 MINOR CONCRETE (CURB) (CY)

730040 MINOR CONCRETE (GUTTER) (LF)

730045 MINOR CONCRETE (GUTTER) (CY)

730070 DETECTABLE WARNING SURFACE

731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)

731504 MINOR CONCRETE (CURB AND GUTTER)

731507 MINOR CONCRETE (GUTTER DEPRESSION)

731508 MINOR CONCRETE (EXPOSED AGGREGATE CONCRETE)

731509 MINOR CONCRETE (CONCRETE MOW STRIP)

731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)

731511 MINOR CONCRETE (ISLAND PAVING)

731516 MINOR CONCRETE (DRIVEWAY)

731518 MINOR CONCRETE (BRUSHED CONCRETE)

731519 MINOR CONCRETE (STAMPED CONCRETE)

731521 MINOR CONCRETE (SIDEWALK)

731530 MINOR CONCRETE (TEXTURED PAVING)

731623 MINOR CONCRETE (CURB RAMP)

731626 MINOR CONCRETE (CURB AND CURB RAMP)

731627 MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)

731656 CURB RAMP DETECTABLE WARNING SURFACE

733000 PRE/POST CONSTRUCTION SURVEYS

735000 PARKING BUMPER (PRECAST CONCRETE)

740400 BOOSTER PUMP

740500 DRAINAGE PUMPING EQUIPMENT

740550 PUMPING PLANT EQUIPMENT

741001 PUMPING PLANT ELECTRICAL EQUIPMENT

750001 MISCELLANEOUS IRON AND STEEL

750002 MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM)

750007 FRAME AND GRATE

750008 FRAME AND COVER

750010 MANHOLE FRAME AND COVER

750030 INLET FRAME AND GRATE

750049 INLET GRATE (TYPE 36R)

750498 MISCELLANEOUS METAL (RESTRAINER ‐ CABLE TYPE)

750500 MISCELLANEOUS METAL

750501 MISCELLANEOUS METAL (BRIDGE)

750502 MISCELLANEOUS METAL (RETAINING WALL)

750505 BRIDGE DECK DRAINAGE SYSTEM

750520 PUMPING PLANT METAL WORK

800001 FENCE (TYPE BW, METAL POST)
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ITEM CODE ITEM DESCRIPTION
800010 FENCE (TYPE BW, 4‐STRAND, WOOD POST)

800051 FENCE (TYPE WM, METAL POST)

800052 FENCE (TYPE WM, WOOD POST)

800060 FENCE (TYPE WM AND BW)

800100 TEMPORARY FENCE

800101 TEMPORARY FENCE (TYPE BW)

800103 TEMPORARY FENCE (TYPE CL‐6)

800302 CHAIN LINK FENCE (TYPE CL‐3, VINYL‐CLAD)

800320 CHAIN LINK FENCE (TYPE CL‐4)

800360 CHAIN LINK FENCE (TYPE CL‐6)

800361 CHAIN LINK FENCE (TYPE CL‐6, VINYL‐CLAD)

800363 CHAIN LINK FENCE (TYPE CL‐6, EXTENSION ARM)

800391 CHAIN LINK FENCE (TYPE CL‐1.8)

800400 CHAIN LINK FENCE (TYPE CL‐8)

801120 5' WIRE MESH GATE

801220 15' WIRE MESH GATE

801364 16' METAL GATE

802100 4' CHAIN LINK GATE (TYPE CL‐4)

802501 4' CHAIN LINK GATE (TYPE CL‐6)

802502 4' CHAIN LINK GATE (TYPE CL‐6, VINYL‐CLAD)

802510 5' CHAIN LINK GATE (TYPE CL‐6)

802520 6' CHAIN LINK GATE (TYPE CL‐6)

802540 8' CHAIN LINK GATE (TYPE CL‐6)

802560 10' CHAIN LINK GATE (TYPE CL‐6)

802580 12' CHAIN LINK GATE (TYPE CL‐6)

802601 14' CHAIN LINK GATE (TYPE CL‐6)

802620 16' CHAIN LINK GATE (TYPE CL‐6)

802660 20' CHAIN LINK GATE (TYPE CL‐6)

802901 4' CHAIN LINK GATE (TYPE CL‐8)

802920 6' CHAIN LINK GATE (TYPE CL‐8)

810111 SURVEY MONUMENT (TYPE A)

810112 SURVEY MONUMENT (TYPE B)

810116 SURVEY MONUMENT (TYPE D)

820105 DELINEATOR (SPECIAL)

820107 DELINEATOR (CLASS 1)

820108 DELINEATOR (CLASS 2)

820110 MILEPOST MARKER

820111 UNDERDRAIN MARKER

820112 MARKER (CULVERT)

820118 GUARD RAILING DELINEATOR

820121 TEMPORARY DELINEATOR (CLASS 1)

820130 OBJECT MARKER

820131 OBJECT MARKER (TYPE K)

820132 OBJECT MARKER (TYPE L)

820134 OBJECT MARKER (TYPE P)

820135 OBJECT MARKER (TYPE R)

820141 OBJECT MARKER (TYPE K‐1)

820143 OBJECT MARKER (TYPE K‐2)

820151 OBJECT MARKER (TYPE L‐1)

820152 OBJECT MARKER (TYPE L‐2)

820190 SPECIAL MARKER

832001 METAL BEAM GUARD RAILING

832002 METAL BEAM GUARD RAILING (STEEL POST)
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ITEM CODE ITEM DESCRIPTION
832003 METAL BEAM GUARD RAILING (WOOD POST)

832004 METAL BEAM GUARD RAILING (SPECIAL)

832005 MIDWEST GUARDRAIL SYSTEM

832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST)

832007 MIDWEST GUARDRAIL SYSTEM (WOOD POST)

832011 MIDWEST GUARDRAIL SYSTEM (SPECIAL)

832012 METAL BEAM GUARD RAILING (7' WOOD POST)

832013 METAL BEAM GUARD RAILING (7' POST)

832015 MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)

832016 MIDWEST GUARDRAIL SYSTEM (7' POST)

832017 MIDWEST GUARDRAIL SYSTEM (8' POST)

832070 VEGETATION CONTROL (MINOR CONCRETE)

833020 CHAIN LINK RAILING

833032 CHAIN LINK RAILING (TYPE 7)

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED)

833072 WILDLIFE PASSAGE WAY (TYPE S)

833073 WILDLIFE PASSAGE WAY (TYPE M)

833077 PEDESTRIAN BARRICADE

833085 PIPE HANDRAILING

833088 TUBULAR HANDRAILING

833125 CONCRETE BARRIER (TYPE 25)

833136 CONCRETE BARRIER (TYPE 25R MODIFIED)

833142 CONCRETE BARRIER (TYPE 26 MODIFIED)

833143 CONCRETE BARRIER (TYPE 26A MODIFIED)

833187 CONCRETE BARRIER (TYPE 27 MODIFIED)

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD POST)

839221 DOUBLE MIDWEST GUARDRAIL SYSTEM (WOOD POST)

839301 SINGLE THRIE BEAM BARRIER

839302 SINGLE THRIE BEAM BARRIER (WOOD POST)

839303 SINGLE THRIE BEAM BARRIER (STEEL POST)

839310 DOUBLE THRIE BEAM BARRIER

839311 DOUBLE THRIE BEAM BARRIER (WOOD POST)

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST)

839401 CONCRETE BARRIER

839402 CONCRETE BARRIER (SPECIAL)

839481 CONCRETE BARRIER (TYPE 50)

839514 HANDRAILING

839521 CABLE RAILING

839527 CABLE RAILING (MODIFIED)

839540 TRANSITION RAILING (TYPE STB)

839541 TRANSITION RAILING (TYPE WB)

839542 TRANSITION RAILING (TYPE DTB)

839543 TRANSITION RAILING (TYPE WB‐31)

839561 RAIL TENSIONING ASSEMBLY

839576 END CAP (TYPE A)

839578 END CAP (TYPE TC)

839581 END ANCHOR ASSEMBLY (TYPE SFT)

839582 END ANCHOR ASSEMBLY (TYPE CA)

839584 ALTERNATIVE IN‐LINE TERMINAL SYSTEM

839585 ALTERNATIVE FLARED TERMINAL SYSTEM

839591 CRASH CUSHION, SAND FILLED

839601 CRASH CUSHION (TYPE CAT)

839602 CRASH CUSHION (TYPE CAT) BACKUP
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ITEM CODE ITEM DESCRIPTION
839604 CRASH CUSHION (REACT 9CBB)

839605 CRASH CUSHION (REACT 9SCBS)

839631 CRASH CUSHION MODULE, SAND FILLED

839699 CONCRETE BARRIER (TYPE 60P)

839700 CONCRETE BARRIER (TYPE 60F)

839701 CONCRETE BARRIER (TYPE 60)

839702 CONCRETE BARRIER (TYPE 60A)

839703 CONCRETE BARRIER (TYPE 60C)

839704 CONCRETE BARRIER (TYPE 60D)

839706 CONCRETE BARRIER (TYPE 60G)

839707 CONCRETE BARRIER (TYPE 60GA)

839708 CONCRETE BARRIER (TYPE 60GC)

839709 CONCRETE BARRIER (TYPE 60GE)

839710 CONCRETE BARRIER (TYPE 60S)

839712 CONCRETE BARRIER (TYPE 60SC)

839717 CONCRETE BARRIER (TYPE 732 MODIFIED)

839720 CONCRETE BARRIER (TYPE 732)

839721 CONCRETE BARRIER (TYPE 732A)

839723 CONCRETE BARRIER (TYPE 732B)

839725 CONCRETE BARRIER (TYPE 736)

839726 CONCRETE BARRIER (TYPE 736A)

839727 CONCRETE BARRIER (TYPE 736 MODIFIED)

839731 CONCRETE BARRIER (TYPE 736B)

839734 CONCRETE BARRIER (TYPE 736SV)

839740 CALIFORNIA ST‐10 BRIDGE RAIL

840501 THERMOPLASTIC TRAFFIC STRIPE

840502 THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

840504 4" THERMOPLASTIC TRAFFIC STRIPE

840505 6" THERMOPLASTIC TRAFFIC STRIPE

840506 8" THERMOPLASTIC TRAFFIC STRIPE

840507 6" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 8‐4)

840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12‐3)

840515 THERMOPLASTIC PAVEMENT MARKING

840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING

840521 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6‐1)

840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12‐3)

840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36‐12)

840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17‐7)

840527 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 18‐12)

840545 4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED, BROKEN 36‐12)

840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36‐12)

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE

840562 150 MM THERMOPLASTIC TRAFFIC STRIPE

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE

840580 4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED) (BROKEN 17‐7)

840581 4" THERMOPLASTIC TRAFFIC STRIPE (RECESSED)

840582 4" TWO‐COMPONENT PAINT TRAFFIC STRIPE

840610 8" TWO‐COMPONENT PAINT TRAFFIC STRIPE (BROKEN 12‐3)

840651 PAINTED STALL LINES AND PAVEMENT MARKINGS

840655 PAINT TRAFFIC STRIPE (1‐COAT)

840656 PAINT TRAFFIC STRIPE (2‐COAT)
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840661 TWO‐COMPONENT PAINT PAVEMENT MARKING

840665 PAINT PAVEMENT MARKING (1‐COAT)

840666 PAINT PAVEMENT MARKING (2‐COAT)

846000 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 18‐12)

846001 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

846002 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 6‐1)

846003 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12‐3)

846004 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 17‐7)

846005 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36‐12)

846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

846008 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8‐4)

846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)

846010 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12‐3)

846011 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36‐12)

846012 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBIL

850101 PAVEMENT MARKER (NON‐REFLECTIVE)

850111 PAVEMENT MARKER (RETROREFLECTIVE)

850122 PAVEMENT MARKER (RETROREFLECTIVE‐RECESSED)

860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCT

860150 SIGNAL AND LIGHTING (TEMPORARY)

860201 SIGNAL AND LIGHTING

860251 SIGNAL AND LIGHTING (LOCATION 1)

860252 SIGNAL AND LIGHTING (LOCATION 2)

860253 SIGNAL AND LIGHTING (LOCATION 3)

860254 SIGNAL AND LIGHTING (LOCATION 4)

860255 SIGNAL AND LIGHTING (LOCATION 5)

860297 SIGNAL AND LIGHTING (CITY)

860400 LIGHTING (TEMPORARY)

860401 LIGHTING

860402 LIGHTING (CITY STREET)

860407 LIGHTING (PARKING LOT)

860415 LIGHTING (STAGE CONSTRUCTION)

860420 LIGHTING (TUNNEL)

860460 LIGHTING AND SIGN ILLUMINATION

860501 SIGN ILLUMINATION

860503 EXTINGUISHABLE MESSAGE SIGN

860508 MODIFY SIGN ILLUMINATION

860532 CHANGEABLE MESSAGE SIGN SYSTEM (LS)

860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1)

860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2)

860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3)

860604 FLASHING BEACON SYSTEM

860615 MODIFY FLASHING BEACON

860705 INTERCONNECTION CONDUIT AND CABLE (LS)

860758 LIGHTING CONDUIT (BRIDGE) (LF)

860772 COMMUNICATION CONDUIT (BRIDGE) (LF)

860773 COMMUNICATION CONDUIT (BRIDGE) (LS)

860774 SPRINKLER CONTROL CONDUIT (BRIDGE) (LF)

860775 SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)

860797 ELECTRIC SERVICE (IRRIGATION)

860806 INDUCTIVE LOOP DETECTOR (EA)

860807 INDUCTIVE LOOP DETECTOR (LS)

860808 DETECTOR LOOP (EA)
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860809 DETECTOR LOOP (LS)

860812 MICROWAVE VEHICLE DETECTION SYSTEM

860889 MODIFY TRAFFIC MONITORING STATION

860890 MODIFY TRAFFIC MONITORING STATION (COUNT)

860925 TRAFFIC MONITORING STATION (COUNT)

860930 TRAFFIC MONITORING STATION

860931 TRAFFIC MONITORING STATION (LOCATION 1)

860932 TRAFFIC MONITORING STATION (LOCATION 2)

860933 TRAFFIC MONITORING STATION (LOCATION 3)

860934 TRAFFIC MONITORING STATION (LOCATION 4)

860935 TRAFFIC MONITORING STATION (LOCATION 5)

860990 CLOSED CIRCUIT TELEVISION SYSTEM

861088 MODIFY RAMP METERING SYSTEM

861100 RAMP METERING SYSTEM

861101 RAMP METERING SYSTEM (LOCATION 1)

861102 RAMP METERING SYSTEM (LOCATION 2)

861103 RAMP METERING SYSTEM (LOCATION 3)

861104 RAMP METERING SYSTEM (LOCATION 4)

861105 RAMP METERING SYSTEM (LOCATION 5)

861110 RAMP METERING SYSTEM (LOCATION 10)

861200 WEIGH‐IN‐MOTION SYSTEM

861204 WEIGH STATION BYPASS SYSTEM

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1)

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2)

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3)

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4)

861501 MODIFY SIGNAL AND LIGHTING

861502 MODIFY SIGNAL

861503 MODIFY LIGHTING

861504 MODIFY LIGHTING AND SIGN ILLUMINATION

861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5)

869039 COMMUNICATION PULL BOX

869050 GUARD POST

869075 SYSTEM TESTING AND DOCUMENTATION

869080 TRAINING

994650 BUILDING WORK

995100 WATER METER CHARGES

995200 IRRIGATION WATER SERVICE CHARGES

999990 MOBILIZATION
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CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE     1

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 070030  LEAD COMPLIANCE PLAN



                                                                  EA    08    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          1             1.0*          500.0000          500.00*

                                                                  LS    01   26                                          65,390.00

                                                                  LS    02   32                                          57,379.15

                                                                  LS    03   42                                          90,135.16

                                                                  LS    04   58                                         168,576.50

                                                                  LS    05   25                                          49,840.00

                                                                  LS    06   38                                          74,055.00

                                                                  LS    07   57                                         167,476.00

                                                                  LS    08   29                                          54,960.00

                                                                  LS    09    7                                           8,300.00

                                                                  LS    10   30                                          89,189.65

                                                                  LS    11   31                                         129,381.54

                                                                  LS    12   14                                          32,495.00



                                                      UNIT TOTAL  LS        389                                         987,178.00



                                         ITEM CODE 070030  TOTAL            390                                         987,678.00*



 074016  CONSTRUCTION SITE MANAGEMENT



                                                                  LS    04    2                                         235,000.00

                                                                  LS    07    1                                             100.00

                                                                  LS    08    1                                             500.00

                                                                  LS    11    1                                          12,400.00



                                                      UNIT TOTAL  LS          5                                         248,000.00



                                         ITEM CODE 074016  TOTAL              5                                         248,000.00*



 080050  PROGRESS SCHEDULE (CRITICAL PATH METHOD)



                                                                  LS    01    2                                           9,000.00

                                                                  LS    02    3                                          28,802.26

                                                                  LS    03    6                                          35,500.00

                                                                  LS    04   19                                         135,720.00

                                                                  LS    05    3                                          16,450.00

                                                                  LS    06    5                                          50,500.00

                                                                  LS    07   14                                         110,400.00

                                                                  LS    08    7                                          39,215.00

                                                                  LS    10    3                                           8,501.07

                                                                  LS    11   14                                         115,093.03

                                                                  LS    12    4                                          19,500.00



                                                      UNIT TOTAL  LS         80                                         568,681.36
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 080050  TOTAL             80                                         568,681.36*



 090100  TIME-RELATED OVERHEAD (WDAY)



                                                                  WDAY  01    5            860.0        1,101.1628      947,000.00

                                                                  WDAY  02    3            670.0        1,235.4478      827,750.00

                                                                  WDAY  03    4            855.0        1,273.3918    1,088,750.00

                                                                  WDAY  04    9          4,868.0        1,993.9184    9,706,395.00

                                                                  WDAY  05    3            620.0        1,426.2097      884,250.00

                                                                  WDAY  06    4          1,035.0        1,241.7874    1,285,250.00

                                                                  WDAY  07   16          5,190.0        2,248.6898   11,670,700.00

                                                                  WDAY  08    9          2,110.0        2,092.2275    4,414,600.00

                                                                  WDAY  10    3            465.0        2,612.6882    1,214,900.00

                                                                  WDAY  11   12          3,965.0        2,576.7087   10,216,650.00

                                                                  WDAY  12    3          1,430.0        2,622.3776    3,750,000.00



                                                      UNIT TOTAL  WDAY       71        22,068.0*        2,084.7492   46,006,245.00*



                                         ITEM CODE 090100  TOTAL             71                                      46,006,245.00*



 090105  TIME-RELATED OVERHEAD (LS)



                                                                  LS    04    6                                       1,546,751.00

                                                                  LS    08    2                                       2,900,000.00



                                                      UNIT TOTAL  LS          8                                       4,446,751.00

                                                                  WDAY  11    1            310.0          500.0000      155,000.00



                                                      UNIT TOTAL  WDAY        1           310.0*          500.0000      155,000.00*



                                         ITEM CODE 090105  TOTAL              9                                       4,601,751.00*



 120090  CONSTRUCTION AREA SIGNS



                                                                  LS    01   22                                         155,986.00

                                                                  LS    02   32                                         252,086.16

                                                                  LS    03   35                                         197,364.29

                                                                  LS    04   64                                         839,636.00

                                                                  LS    05   28                                         183,032.00

                                                                  LS    06   39                                         296,756.00

                                                                  LS    07   58                                       1,178,698.00

                                                                  LS    08   33                                         437,020.19

                                                                  LS    09   10                                          51,700.00

                                                                  LS    10   31                                         212,718.50

                                                                  LS    11   34                                         705,276.80

                                                                  LS    12   20                                         342,473.50



                                                      UNIT TOTAL  LS        406                                       4,852,747.44
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 120090  TOTAL            406                                       4,852,747.44*



 120100  TRAFFIC CONTROL SYSTEM



                                                                  LS    01   24                                       2,977,459.50

                                                                  LS    02   32                                       4,395,267.34

                                                                  LS    03   42                                       5,846,625.15

                                                                  LS    04   64                                       7,421,166.82

                                                                  LS    05   27                                       2,946,889.52

                                                                  LS    06   38                                       5,144,379.47

                                                                  LS    07   58                                      14,235,140.60

                                                                  LS    08   33                                       5,856,655.80

                                                                  LS    09   10                                         929,961.50

                                                                  LS    10   31                                       6,095,266.05

                                                                  LS    11   34                                       6,616,743.31

                                                                  LS    12   20                                       3,019,471.50



                                                      UNIT TOTAL  LS        413                                      65,485,026.56



                                         ITEM CODE 120100  TOTAL            413                                      65,485,026.56*



 120110  FLASHING ARROW SIGN



                                                                  EA    02    2              4.0        2,225.0000        8,900.00

                                                                  EA    06    1              1.0          400.0000          400.00

                                                                  EA    08    1              2.0          730.0000        1,460.00



                                                      UNIT TOTAL  EA          4             7.0*        1,537.1429       10,760.00*



                                         ITEM CODE 120110  TOTAL              4                                          10,760.00*



 120116  TYPE II BARRICADE



                                                                  EA    04    2            342.0           30.0585       10,280.00

                                                                  EA    07    1             14.0           60.0000          840.00

                                                                  EA    08    2            130.0           35.6154        4,630.00

                                                                  EA    11    1              5.0           75.0000          375.00

                                                                  EA    12    2            781.0            9.7183        7,590.00



                                                      UNIT TOTAL  EA          8         1,272.0*           18.6439       23,715.00*



                                         ITEM CODE 120116  TOTAL              8                                          23,715.00*



 120119  TRAFFIC CONE



                                                                  EA    07    1             71.0           25.0000        1,775.00



                                                      UNIT TOTAL  EA          1            71.0*           25.0000        1,775.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 120119  TOTAL              1                                           1,775.00*



 120120  TYPE III BARRICADE



                                                                  EA    01    1             12.0           25.0000          300.00

                                                                  EA    02    3             22.0          188.6291        4,149.84

                                                                  EA    03    5             89.0           94.0312        8,368.78

                                                                  EA    04    6            214.0           75.2944       16,113.00

                                                                  EA    05    5            224.0           74.0357       16,584.00

                                                                  EA    06    9            173.0           60.2081       10,416.00

                                                                  EA    07    3            232.0          143.1034       33,200.00

                                                                  EA    08    6            213.0           85.8685       18,290.00

                                                                  EA    10    3             38.0           59.4737        2,260.00

                                                                  EA    11    4            343.0           87.7697       30,105.00

                                                                  EA    12    4            250.0           47.4884       11,872.10



                                                      UNIT TOTAL  EA         49         1,810.0*           83.7893      151,658.72*



                                         ITEM CODE 120120  TOTAL             49                                         151,658.72*



 120149  TEMPORARY PAVEMENT MARKING (PAINT)



                                                                  LF    07    1             72.0            5.0000          360.00



                                                      UNIT TOTAL  LF          1            72.0*            5.0000          360.00*

                                                                  SQFT  01    5          3,559.0            3.6229       12,894.00

                                                                  SQFT  02    1             22.0           26.0000          572.00

                                                                  SQFT  03    3            964.0            3.0705        2,960.00

                                                                  SQFT  04    6          2,621.0            4.0198       10,535.90

                                                                  SQFT  07    1             27.0           11.0000          297.00

                                                                  SQFT  08    6          2,640.0            3.7439        9,884.00

                                                                  SQFT  09    1            110.0             .4000           44.00

                                                                  SQFT  10    2             59.0            2.3898          141.00

                                                                  SQFT  11    6         15,530.0            3.1612       49,093.50

                                                                  SQFT  12    5         14,600.0             .9422       13,756.50



                                                      UNIT TOTAL  SQFT       36        40,132.0*            2.4962      100,177.90*



                                         ITEM CODE 120149  TOTAL             37                                         100,537.90*



 120151  TEMPORARY TRAFFIC STRIPE (TAPE)



                                                                  LF    01    1          1,800.0            2.5000        4,500.00

                                                                  LF    02    3         45,330.0            1.3599       61,644.00

                                                                  LF    03    2          5,060.0             .8186        4,142.00

                                                                  LF    04    7        105,780.0            2.1297      225,276.00

                                                                  LF    05    2          9,210.0            2.2932       21,120.00

                                                                  LF    06    2         14,810.0            1.7138       25,382.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TEMPORARY TRAFFIC STRIPE (TAPE)



                                                                  LF    08    1         15,800.0            1.7500       27,650.00

                                                                  LF    10    2         57,790.0             .9469       54,720.00



                                                      UNIT TOTAL  LF         20       255,580.0*            1.6607      424,434.00*



                                         ITEM CODE 120151  TOTAL             20                                         424,434.00*



 120152  TEMPORARY PAVEMENT MARKING (TAPE)



                                                                  SQFT  02    5            304.0           21.1645        6,434.00

                                                                  SQFT  03    2            400.0            7.7000        3,080.00

                                                                  SQFT  04    5          1,282.0           17.2075       22,060.00

                                                                  SQFT  05    1             24.0           11.0000          264.00

                                                                  SQFT  06    1             24.0            5.2500          126.00

                                                                  SQFT  08    1             48.0           10.0000          480.00

                                                                  SQFT  10    1            590.0            4.5000        2,655.00



                                                      UNIT TOTAL  SQFT       16         2,672.0*           13.1359       35,099.00*

                                                                  SQYD  04    1              3.0          200.0000          600.00



                                                      UNIT TOTAL  SQYD        1             3.0*          200.0000          600.00*



                                         ITEM CODE 120152  TOTAL             17                                          35,699.00*



 120159  TEMPORARY TRAFFIC STRIPE (PAINT)



                                                                  LF    01    7        987,510.0             .2847      281,155.00

                                                                  LF    02    3         77,200.0             .5336       41,192.00

                                                                  LF    03    5         47,430.0             .5808       27,546.10

                                                                  LF    04   13        918,760.0             .2006      184,299.20

                                                                  LF    06    3        135,920.0             .2051       27,880.00

                                                                  LF    07    4         26,270.0             .9611       25,249.00

                                                                  LF    08    8        806,560.0             .1534      123,757.00

                                                                  LF    09    2        191,400.0             .0699       13,378.00

                                                                  LF    10    2          8,250.0             .3938        3,249.00

                                                                  LF    11   11        667,960.0             .4505      300,891.00

                                                                  LF    12    7        683,420.0             .1858      127,012.00



                                                      UNIT TOTAL  LF         65     4,550,680.0*             .2539    1,155,608.30*



                                         ITEM CODE 120159  TOTAL             65                                       1,155,608.30*



 120165  CHANNELIZER (SURFACE MOUNTED)



                                                                  EA    01    7            488.0           34.9406       17,051.00

                                                                  EA    02   11          1,052.0           40.5663       42,675.80
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CHANNELIZER (SURFACE MOUNTED)



                                                                  EA    03    5            513.0           38.9532       19,983.00

                                                                  EA    04   28          3,859.0           30.8538      119,065.00

                                                                  EA    05    7            596.0           45.3054       27,002.00

                                                                  EA    06   15          4,092.0           34.6823      141,920.00

                                                                  EA    07   15          3,191.0           32.6145      104,073.00

                                                                  EA    08    8          2,207.0           39.3833       86,919.00

                                                                  EA    10    9          1,455.0           33.8007       49,180.00

                                                                  EA    11    1             88.0           75.0000        6,600.00

                                                                  EA    12    5          1,079.0           43.3383       46,762.00



                                                      UNIT TOTAL  EA        111        18,620.0*           35.5119      661,230.80*



                                         ITEM CODE 120165  TOTAL            111                                         661,230.80*



 120166  CHANNELIZER (SURFACE MOUNTED)

         (LEFT IN PLACE)

                                                                  EA    01    1             35.0           50.0000        1,750.00

                                                                  EA    06    1             10.0           50.0000          500.00

                                                                  EA    07    1              5.0           42.0000          210.00

                                                                  EA    12    1             15.0           42.0000          630.00



                                                      UNIT TOTAL  EA          4            65.0*           47.5385        3,090.00*



                                         ITEM CODE 120166  TOTAL              4                                           3,090.00*



 120182  PORTABLE DELINEATOR



                                                                  EA    04    1             26.0           50.0000        1,300.00

                                                                  EA    05    1            160.0           42.0000        6,720.00

                                                                  EA    06    1              6.0          100.0000          600.00

                                                                  EA    12    1            770.0            4.0000        3,080.00



                                                      UNIT TOTAL  EA          4           962.0*           12.1622       11,700.00*



                                         ITEM CODE 120182  TOTAL              4                                          11,700.00*



 120199  TRAFFIC PLASTIC DRUM



                                                                  EA    03    6            264.0           51.0606       13,480.00

                                                                  EA    04    1              8.0           75.0000          600.00

                                                                  EA    06    1             11.0           37.0000          407.00

                                                                  EA    07    1            430.0          102.0000       43,860.00

                                                                  EA    08    1            100.0           40.0000        4,000.00

                                                                  EA    11   18          3,687.0           27.8181      102,565.25



                                                      UNIT TOTAL  EA         28         4,500.0*           36.6472      164,912.25*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 120199  TOTAL             28                                         164,912.25*



 120200  FLASHING BEACON (PORTABLE)



                                                                  EA    02    1              2.0          350.0000          700.00

                                                                  EA    05    1              2.0          900.0000        1,800.00

                                                                  EA    06    1              4.0        1,000.0000        4,000.00

                                                                  EA    08    7             23.0          848.0435       19,505.00

                                                                  EA    09    1              2.0        1,000.0000        2,000.00

                                                                  EA    11    1             13.0          150.0000        1,950.00



                                                      UNIT TOTAL  EA         12            46.0*          651.1957       29,955.00*



                                         ITEM CODE 120200  TOTAL             12                                          29,955.00*



 120300  TEMPORARY PAVEMENT MARKER



                                                                  EA    01    1            350.0            5.0000        1,750.00

                                                                  EA    03    3            741.0            4.4518        3,298.75

                                                                  EA    04    8          8,228.0            3.1539       25,950.00

                                                                  EA    06    4          1,533.0            3.7564        5,758.50

                                                                  EA    07    1            380.0            4.0000        1,520.00

                                                                  EA    08    4          6,165.0            3.2198       19,850.00

                                                                  EA    10    2          1,320.0            4.0000        5,280.00

                                                                  EA    11   11         27,707.0            3.3812       93,683.00

                                                                  EA    12    2         18,210.0            2.5921       47,202.50



                                                      UNIT TOTAL  EA         36        64,634.0*            3.1608      204,292.75*



                                         ITEM CODE 120300  TOTAL             36                                         204,292.75*



 121161  TEMPORARY TERMINAL SECTION (TYPE K)



                                                                  EA    07    3             10.0        1,584.0000       15,840.00



                                                      UNIT TOTAL  EA          3            10.0*        1,584.0000       15,840.00*



                                         ITEM CODE 121161  TOTAL              3                                          15,840.00*



 128601  TEMPORARY SIGNAL SYSTEM



                                                                  LS    02    1                                         205,000.00

                                                                  LS    04    7                                         971,000.00

                                                                  LS    05    1                                         120,000.00

                                                                  LS    06    1                                         140,000.00

                                                                  LS    07    1                                         360,653.00

                                                                  LS    08    2                                         285,000.00

                                                                  LS    10    1                                         160,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LS         14                                       2,241,653.00



                                         ITEM CODE 128601  TOTAL             14                                       2,241,653.00*



 128605  TEMPORARY SIGNAL AND LIGHTING



                                                                  LS    01    1                                         210,000.00

                                                                  LS    08    1                                          67,000.00



                                                      UNIT TOTAL  LS          2                                         277,000.00



                                         ITEM CODE 128605  TOTAL              2                                         277,000.00*



 128650  PORTABLE CHANGEABLE MESSAGE SIGN



                                                                  LS    04    1                                           3,600.00



                                                      UNIT TOTAL  LS          1                                           3,600.00



                                         ITEM CODE 128650  TOTAL              1                                           3,600.00*



 128651  PORTABLE CHANGEABLE MESSAGE SIGN (EA)



                                                                  EA    01    9             24.0        2,633.3333       63,200.00

                                                                  EA    02    1              2.0        2,000.0000        4,000.00

                                                                  EA    03    1              4.0        2,000.0000        8,000.00

                                                                  EA    04    9             23.0        6,109.1304      140,510.00

                                                                  EA    07    1              1.0       25,000.0000       25,000.00

                                                                  EA    08   30            155.0        4,042.3366      626,562.18

                                                                  EA    09    1              2.0        1,500.0000        3,000.00

                                                                  EA    11   34            156.0        5,249.5795      818,934.40

                                                                  EA    12    6             40.0        1,941.8000       77,672.00



                                                      UNIT TOTAL  EA         92           407.0*        4,341.2250    1,766,878.58*

                                                                  LS    08    1                                           9,500.00



                                                      UNIT TOTAL  LS          1                                           9,500.00



                                         ITEM CODE 128651  TOTAL             93                                       1,776,378.58*



 128652  PORTABLE CHANGEABLE MESSAGE SIGN (LS)



                                                                  LS    01   15                                         131,100.00

                                                                  LS    02   31                                         289,395.00

                                                                  LS    03   41                                         317,558.57

                                                                  LS    04   52                                       1,339,693.00

                                                                  LS    05   27                                         197,243.00

                                                                  LS    06   39                                         452,995.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         PORTABLE CHANGEABLE MESSAGE SIGN (LS)



                                                                  LS    07    1                                          30,000.00

                                                                  LS    09    9                                          46,475.00

                                                                  LS    10   31                                         384,617.00

                                                                  LS    12   12                                         103,594.07



                                                      UNIT TOTAL  LS        258                                       3,292,670.64



                                         ITEM CODE 128652  TOTAL            258                                       3,292,670.64*



 128660  TEMPORARY FLASHING BEACON



                                                                  EA    08    1              2.0        7,500.0000       15,000.00



                                                      UNIT TOTAL  EA          1             2.0*        7,500.0000       15,000.00*

                                                                  LS    08    1                                          40,000.00



                                                      UNIT TOTAL  LS          1                                          40,000.00



                                         ITEM CODE 128660  TOTAL              2                                          55,000.00*



 129000  TEMPORARY RAILING (TYPE K)



                                                                  LF    01    5          4,420.0           29.7059      131,300.00

                                                                  LF    02    9          9,490.0           22.6455      214,906.00

                                                                  LF    03    9         20,520.0           20.7312      425,404.00

                                                                  LF    04   32        199,960.0           14.2124    2,841,902.00

                                                                  LF    05    6          8,940.0           21.6253      193,330.00

                                                                  LF    06   13        309,680.0            8.3620    2,589,539.00

                                                                  LF    07   16        406,910.0            8.5951    3,497,415.00

                                                                  LF    08    9        174,140.0            8.0224    1,397,027.50

                                                                  LF    10    6         44,960.0            8.3374      374,849.00

                                                                  LF    11   18        341,440.0            9.4246    3,217,920.20

                                                                  LF    12    4        111,200.0            7.3040      812,200.00



                                                      UNIT TOTAL  LF        127     1,631,660.0*            9.6195   15,695,792.70*

                                                                  M     04    1            550.0           35.0000       19,250.00



                                                      UNIT TOTAL  M           1           550.0*           35.0000       19,250.00*



                                         ITEM CODE 129000  TOTAL            128                                      15,715,042.70*



 129100  TEMPORARY CRASH CUSHION MODULE



                                                                  EA    01    1             11.0          150.0000        1,650.00

                                                                  EA    02    4            261.0          187.0268       48,814.00

                                                                  EA    03    3            136.0          177.9412       24,200.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TEMPORARY CRASH CUSHION MODULE



                                                                  EA    04   26          2,340.0          195.3682      457,161.50

                                                                  EA    05    3            288.0          147.9861       42,620.00

                                                                  EA    06   13          1,094.0          176.9127      193,542.44

                                                                  EA    07   13          1,513.0          208.4582      315,397.28

                                                                  EA    08    8          2,011.0          262.8998      528,691.50

                                                                  EA    10    5          1,272.0          221.1774      281,337.60

                                                                  EA    11   14          2,714.0          161.4342      438,132.36

                                                                  EA    12    4            885.0          213.5876      189,025.00



                                                      UNIT TOTAL  EA         94        12,525.0*          201.2432    2,520,571.68*



                                         ITEM CODE 129100  TOTAL             94                                       2,520,571.68*



 129110  TEMPORARY CRASH CUSHION



                                                                  EA    01    1              2.0          800.0000        1,600.00

                                                                  EA    02    5             11.0        2,727.2727       30,000.00

                                                                  EA    04    3             26.0        1,188.0769       30,890.00

                                                                  EA    07    1            890.0          182.0000      161,980.00

                                                                  EA    12    1              2.0        3,000.0000        6,000.00



                                                      UNIT TOTAL  EA         11           931.0*          247.5510      230,470.00*



                                         ITEM CODE 129110  TOTAL             11                                         230,470.00*



 129150  TEMPORARY TRAFFIC SCREEN



                                                                  LF    04   11         87,280.0            3.0296      264,420.00

                                                                  LF    06    1          3,300.0            3.7000       12,210.00

                                                                  LF    07    1          1,380.0            3.0000        4,140.00

                                                                  LF    08    3        126,300.0            1.7055      215,400.00

                                                                  LF    12    4         81,000.0            2.3148      187,500.00



                                                      UNIT TOTAL  LF         20       299,260.0*            2.2845      683,670.00*



                                         ITEM CODE 129150  TOTAL             20                                         683,670.00*



 130100  JOB SITE MANAGEMENT



                                                                  LS    01   26                                         428,251.00

                                                                  LS    02   33                                         190,038.56

                                                                  LS    03   42                                         860,143.53

                                                                  LS    04   62                                         960,839.40

                                                                  LS    05   28                                         231,159.00

                                                                  LS    06   40                                         577,499.40

                                                                  LS    07   59                                       1,279,701.12
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         JOB SITE MANAGEMENT



                                                                  LS    08   33                                         830,945.00

                                                                  LS    09   10                                         132,385.00

                                                                  LS    10   30                                         205,353.00

                                                                  LS    11   35                                       1,119,034.48

                                                                  LS    12   20                                         410,683.40



                                                      UNIT TOTAL  LS        418                                       7,226,032.89



                                         ITEM CODE 130100  TOTAL            418                                       7,226,032.89*



 130200  PREPARE WATER POLLUTION CONTROL PROGRAM



                                                                  LS    01   23                                          47,394.00

                                                                  LS    02   26                                          31,173.59

                                                                  LS    03   37                                          77,827.35

                                                                  LS    04   50                                          82,836.20

                                                                  LS    05   24                                          45,165.00

                                                                  LS    06   34                                          85,740.00

                                                                  LS    07   45                                         125,357.90

                                                                  LS    08   23                                          56,880.00

                                                                  LS    09    7                                           6,410.00

                                                                  LS    10   28                                          65,788.50

                                                                  LS    11   25                                          46,453.47

                                                                  LS    12   14                                          22,314.00



                                                      UNIT TOTAL  LS        336                                         693,340.01



                                         ITEM CODE 130200  TOTAL            336                                         693,340.01*



 130300  PREPARE STORM WATER POLLUTION PREVENTION

         PLAN

                                                                  LS    01    3                                           7,500.00

                                                                  LS    02    7                                          35,425.00

                                                                  LS    03    5                                          39,509.00

                                                                  LS    04   14                                          28,210.00

                                                                  LS    05    4                                           6,600.00

                                                                  LS    06    6                                           9,050.00

                                                                  LS    07   15                                          86,550.00

                                                                  LS    08   10                                          26,382.50

                                                                  LS    09    3                                          13,000.00

                                                                  LS    10    3                                           6,150.00

                                                                  LS    11   11                                          53,803.93

                                                                  LS    12    6                                          17,000.00



                                                      UNIT TOTAL  LS         87                                         329,180.43



                                         ITEM CODE 130300  TOTAL             87                                         329,180.43*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 130310  RAIN EVENT ACTION PLAN



                                                                  EA    01    3            114.0          500.0000       57,000.00

                                                                  EA    02    5            215.0          500.0000      107,500.00

                                                                  EA    03    4             71.0          500.0000       35,500.00

                                                                  EA    04   11            897.0          500.0000      448,500.00

                                                                  EA    05    4             86.0          500.0000       43,000.00

                                                                  EA    07   11            339.0          500.0000      169,500.00

                                                                  EA    08    3            124.0          500.0000       62,000.00

                                                                  EA    11    3            107.0          500.0000       53,500.00

                                                                  EA    12    6            170.0          500.0000       85,000.00



                                                      UNIT TOTAL  EA         50         2,123.0*          500.0000    1,061,500.00*



                                         ITEM CODE 130310  TOTAL             50                                       1,061,500.00*



 130320  STORM WATER SAMPLING AND ANALYSIS DAY



                                                                  EA    01    3             75.0          600.0000       45,000.00

                                                                  EA    02    5            147.0          397.6190       58,450.00

                                                                  EA    03    4             89.0          574.1573       51,100.00

                                                                  EA    04   11            497.0          279.7460      139,033.75

                                                                  EA    05    4             42.0          508.3333       21,350.00

                                                                  EA    07   11            170.0          392.9412       66,800.00

                                                                  EA    08    3             70.0          254.2857       17,800.00

                                                                  EA    11    3             50.0          400.0000       20,000.00

                                                                  EA    12    6             92.0          344.7826       31,720.00



                                                      UNIT TOTAL  EA         50         1,232.0*          366.2774      451,253.75*



                                         ITEM CODE 130320  TOTAL             50                                         451,253.75*



 130330  STORM WATER ANNUAL REPORT



                                                                  EA    01    3              6.0        2,000.0000       12,000.00

                                                                  EA    02    7             15.0        2,000.0000       30,000.00

                                                                  EA    03    5              8.0        2,000.0000       16,000.00

                                                                  EA    04   14             35.0        2,000.0000       70,000.00

                                                                  EA    05    4              8.0        2,000.0000       16,000.00

                                                                  EA    06    6             12.0        2,000.0000       24,000.00

                                                                  EA    07   15             28.0        2,000.0000       56,000.00

                                                                  EA    08   10             18.0        2,000.0000       36,000.00

                                                                  EA    09    3              3.0        2,000.0000        6,000.00

                                                                  EA    10    3              4.0        2,000.0000        8,000.00

                                                                  EA    11   11             28.0        2,000.0000       56,000.00

                                                                  EA    12    6             12.0        2,000.0000       24,000.00



                                                      UNIT TOTAL  EA         87           177.0*        2,000.0000      354,000.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 130330  TOTAL             87                                         354,000.00*



 130500  TEMPORARY EROSION CONTROL BLANKET



                                                                  SQYD  01    1          2,730.0            4.8500       13,240.50

                                                                  SQYD  03    1          1,360.0            4.0000        5,440.00

                                                                  SQYD  07    1         14,400.0            2.0000       28,800.00



                                                      UNIT TOTAL  SQYD        3        18,490.0*            2.5679       47,480.50*



                                         ITEM CODE 130500  TOTAL              3                                          47,480.50*



 130505  MOVE-IN/MOVE-OUT

         (TEMPORARY EROSION CONTROL)

                                                                  EA    01    4             16.0        1,053.1250       16,850.00

                                                                  EA    02    1             30.0          500.0000       15,000.00

                                                                  EA    03    4             20.0          995.0000       19,900.00

                                                                  EA    04    6             61.0          474.0984       28,920.00

                                                                  EA    05    1              6.0          650.0000        3,900.00

                                                                  EA    06    2              8.0          770.0000        6,160.00

                                                                  EA    07    2             36.0          651.6667       23,460.00

                                                                  EA    08    1             10.0          240.6400        2,406.40

                                                                  EA    11    6             26.0          581.8962       15,129.30

                                                                  EA    12    1             12.0          600.0000        7,200.00



                                                      UNIT TOTAL  EA         28           225.0*          617.4476      138,925.70*

                                                                  LS    02    1                                           3,000.00



                                                      UNIT TOTAL  LS          1                                           3,000.00



                                         ITEM CODE 130505  TOTAL             29                                         141,925.70*



 130510  TEMPORARY MULCH



                                                                  SQYD  02    2            450.0           17.0000        7,650.00

                                                                  SQYD  07    4         15,620.0             .7210       11,262.00



                                                      UNIT TOTAL  SQYD        6        16,070.0*            1.1769       18,912.00*



                                         ITEM CODE 130510  TOTAL              6                                          18,912.00*



 130520  TEMPORARY HYDRAULIC MULCH



                                                                  SQYD  01    3         10,750.0            1.0354       11,130.50

                                                                  SQYD  02    1            300.0            4.0000        1,200.00

                                                                  SQYD  04    2          1,150.0            3.1778        3,654.50

                                                                  SQYD  06    1         21,100.0             .3500        7,385.00

                                                                  SQYD  07    2          7,960.0            9.4296       75,060.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TEMPORARY HYDRAULIC MULCH



                                                                  SQYD  08    1        189,000.0             .2000       37,800.00

                                                                  SQYD  11    2         35,100.0             .4351       15,271.00

                                                                  SQYD  12    1        116,000.0             .3500       40,600.00



                                                      UNIT TOTAL  SQYD       13       381,360.0*             .5037      192,101.00*



                                         ITEM CODE 130520  TOTAL             13                                         192,101.00*



 130530  TEMPORARY HYDRAULIC MULCH

         (BONDED FIBER MATRIX)

                                                                  SQYD  02    2        558,000.0             .6688      373,200.00

                                                                  SQYD  03    4         22,600.0            1.4719       33,265.00

                                                                  SQYD  04   22        162,150.0            1.0043      162,840.00

                                                                  SQYD  05    1         40,000.0             .5500       22,000.00

                                                                  SQYD  07    1         38,316.0             .8300       31,802.28

                                                                  SQYD  11    3      2,026,900.0             .5622    1,139,450.00

                                                                  SQYD  12    1         24,300.0             .5500       13,365.00



                                                      UNIT TOTAL  SQYD       34     2,872,266.0*             .6183    1,775,922.28*



                                         ITEM CODE 130530  TOTAL             34                                       1,775,922.28*



 130540  TEMPORARY TACKED STRAW



                                                                  SQYD  02    2         84,000.0             .4209       35,355.00

                                                                  SQYD  04    1        244,000.0             .4500      109,800.00



                                                      UNIT TOTAL  SQYD        3       328,000.0*             .4425      145,155.00*



                                         ITEM CODE 130540  TOTAL              3                                         145,155.00*



 130550  TEMPORARY HYDROSEED



                                                                  SQYD  08    1          5,810.0             .5000        2,905.00



                                                      UNIT TOTAL  SQYD        1         5,810.0*             .5000        2,905.00*



                                         ITEM CODE 130550  TOTAL              1                                           2,905.00*



 130560  TEMPORARY SOIL BINDER



                                                                  SQYD  02    2         89,500.0             .1693       15,150.00

                                                                  SQYD  05    3         75,000.0             .4517       33,880.00

                                                                  SQYD  06    2        206,200.0             .3957       81,590.00

                                                                  SQYD  07    1         75,000.0             .1100        8,250.00

                                                                  SQYD  08    9        560,340.0             .1508       84,527.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  SQYD       17     1,006,040.0*             .2221      223,397.00*



                                         ITEM CODE 130560  TOTAL             17                                         223,397.00*



 130570  TEMPORARY COVER



                                                                  M2    04    1          1,060.0            1.0000        1,060.00



                                                      UNIT TOTAL  M2          1         1,060.0*            1.0000        1,060.00*

                                                                  SQYD  01    5         13,920.0            3.1243       43,490.00

                                                                  SQYD  02    6         31,310.0            1.1230       35,160.00

                                                                  SQYD  03    6         18,450.0            6.7836      125,157.50

                                                                  SQYD  04   21         21,703.0            3.7509       81,405.50

                                                                  SQYD  07    7         51,910.0            2.2573      117,176.00

                                                                  SQYD  08    3         90,700.0            1.7022      154,387.00

                                                                  SQYD  11    1            100.0            2.0000          200.00

                                                                  SQYD  12    2         39,300.0            1.5104       59,360.00



                                                      UNIT TOTAL  SQYD       51       267,393.0*            2.3050      616,336.00*



                                         ITEM CODE 130570  TOTAL             52                                         617,396.00*



 130610  TEMPORARY CHECK DAM



                                                                  LF    01    5          2,670.0            6.4195       17,140.00

                                                                  LF    02   10          8,310.0            6.6348       55,135.00

                                                                  LF    03    3            920.0           14.7228       13,545.00

                                                                  LF    04   11          2,700.0            5.4127       14,614.40

                                                                  LF    05    2            328.0            6.3415        2,080.00

                                                                  LF    08    1          1,100.0           16.0000       17,600.00

                                                                  LF    09    1             80.0           15.0000        1,200.00

                                                                  LF    11    8          7,912.0            4.8429       38,317.00

                                                                  LF    12    4          3,780.0            7.3981       27,965.00



                                                      UNIT TOTAL  LF         45        27,800.0*            6.7481      187,596.40*



                                         ITEM CODE 130610  TOTAL             45                                         187,596.40*



 130620  TEMPORARY DRAINAGE INLET PROTECTION



                                                                  EA    01   12            192.0          219.3750       42,120.00

                                                                  EA    02   13             78.0          144.4867       11,269.96

                                                                  EA    03   19            451.0          174.8226       78,845.00

                                                                  EA    04   51          1,241.0          175.8127      218,183.60

                                                                  EA    05   15            152.0          216.5789       32,920.00

                                                                  EA    06   14            139.0          255.3237       35,490.00

                                                                  EA    07   36          2,878.0          240.3528      691,735.50

                                                                  EA    08   11            125.0          324.0935       40,511.69




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    16

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TEMPORARY DRAINAGE INLET PROTECTION



                                                                  EA    09    3             49.0          341.8367       16,750.00

                                                                  EA    10    7             57.0          201.9540       11,511.38

                                                                  EA    11   23            777.0          214.0619      166,326.12

                                                                  EA    12   13            866.0          129.3127      111,984.80



                                                      UNIT TOTAL  EA        217         7,005.0*          208.0868    1,457,648.05*

                                                                  LS    07    1                                           5,000.00



                                                      UNIT TOTAL  LS          1                                           5,000.00



                                         ITEM CODE 130620  TOTAL            218                                       1,462,648.05*



 130640  TEMPORARY FIBER ROLL



                                                                  LF    01    8         17,220.0            4.5188       77,813.50

                                                                  LF    02   18         41,630.0            3.3663      140,140.00

                                                                  LF    03   11         30,592.0            3.9055      119,477.00

                                                                  LF    04   28         98,360.0            3.3952      333,951.60

                                                                  LF    05    7         12,850.0            3.3339       42,840.00

                                                                  LF    06    8         21,110.0            3.2786       69,210.80

                                                                  LF    07   16         82,970.0            3.5334      293,167.00

                                                                  LF    08    9        101,190.0            3.1884      322,633.00

                                                                  LF    09    4          4,230.0            5.7636       24,380.00

                                                                  LF    10    4         15,890.0            3.8453       61,101.20

                                                                  LF    11   11        938,300.0             .7392      693,574.70

                                                                  LF    12    7        148,100.0            2.1263      314,905.00



                                                      UNIT TOTAL  LF        131     1,512,442.0*            1.6485    2,493,193.80*



                                         ITEM CODE 130640  TOTAL            131                                       2,493,193.80*



 130650  TEMPORARY GRAVEL BAG BERM



                                                                  LF    01    6          3,660.0            7.8552       28,750.00

                                                                  LF    02    5            940.0           11.0213       10,360.00

                                                                  LF    03    5          8,610.0            9.7364       83,830.00

                                                                  LF    04    2          1,100.0           11.6145       12,776.00

                                                                  LF    05    2          2,000.0            5.3750       10,750.00

                                                                  LF    07   13        128,680.0            4.9758      640,280.00

                                                                  LF    08    3         17,300.0            4.5910       79,425.00

                                                                  LF    09    5            564.0           19.0106       10,722.00

                                                                  LF    10    2          5,230.0            9.9120       51,840.00

                                                                  LF    11    1          2,910.0            4.0000       11,640.00

                                                                  LF    12    5         14,960.0            2.8753       43,015.00



                                                      UNIT TOTAL  LF         49       185,954.0*            5.2883      983,388.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TEMPORARY GRAVEL BAG BERM



                                                                  M     04    1            270.0           15.0000        4,050.00



                                                      UNIT TOTAL  M           1           270.0*           15.0000        4,050.00*



                                         ITEM CODE 130650  TOTAL             50                                         987,438.00*



 130660  TEMPORARY LARGE SEDIMENT BARRIER



                                                                  LF    01    1          1,020.0           18.8000       19,176.00

                                                                  LF    03    4          4,890.0           16.0501       78,485.00

                                                                  LF    05    2          1,980.0           18.1010       35,840.00

                                                                  LF    12    1          3,940.0            9.0000       35,460.00



                                                      UNIT TOTAL  LF          8        11,830.0*           14.2824      168,961.00*



                                         ITEM CODE 130660  TOTAL              8                                         168,961.00*



 130670  TEMPORARY REINFORCED SILT FENCE



                                                                  LF    01    2          1,060.0           18.9434       20,080.00

                                                                  LF    03    1            600.0           16.0000        9,600.00

                                                                  LF    04   14         37,410.0            4.7506      177,720.00



                                                      UNIT TOTAL  LF         17        39,070.0*            5.3084      207,400.00*



                                         ITEM CODE 130670  TOTAL             17                                         207,400.00*



 130680  TEMPORARY SILT FENCE



                                                                  LF    01    3          1,155.0            6.9589        8,037.50

                                                                  LF    02    4          1,900.0            7.6316       14,500.00

                                                                  LF    03    4          3,220.0            2.8640        9,222.00

                                                                  LF    04   14         17,430.0            3.5237       61,417.40

                                                                  LF    06    4         10,560.0            3.4777       36,725.00

                                                                  LF    07    7         27,230.0            3.6581       99,610.00

                                                                  LF    08    6         29,110.0            4.4588      129,795.00

                                                                  LF    09    1            210.0            6.0000        1,260.00

                                                                  LF    10    1          1,460.0            3.3000        4,818.00

                                                                  LF    11    1          2,180.0            3.0000        6,540.00

                                                                  LF    12    1          6,240.0            3.0000       18,720.00



                                                      UNIT TOTAL  LF         46       100,695.0*            3.8795      390,644.90*



                                         ITEM CODE 130680  TOTAL             46                                         390,644.90*



 130690  TEMPORARY STRAW BALE BARRIER
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 130690  TEMPORARY STRAW BALE BARRIER



                                                                  EA    11    2          4,980.0           28.7550      143,200.00



                                                      UNIT TOTAL  EA          2         4,980.0*           28.7550      143,200.00*



                                         ITEM CODE 130690  TOTAL              2                                         143,200.00*



 130710  TEMPORARY CONSTRUCTION ENTRANCE



                                                                  EA    01    4              8.0        1,987.5000       15,900.00

                                                                  EA    02    3              4.0        5,076.0000       20,304.00

                                                                  EA    03    4             10.0        3,110.4000       31,104.00

                                                                  EA    04   21            110.0        2,820.9091      310,300.00

                                                                  EA    05    4              8.0        4,150.0000       33,200.00

                                                                  EA    06    5             22.0        9,709.0909      213,600.00

                                                                  EA    07    6             90.0        4,660.4444      419,440.00

                                                                  EA    08    6             30.0        4,933.3333      148,000.00

                                                                  EA    10    2              4.0        2,000.0000        8,000.00

                                                                  EA    11   18            171.0        3,400.5377      581,491.94

                                                                  EA    12    7             44.0        4,859.0909      213,800.00



                                                      UNIT TOTAL  EA         80           501.0*        3,982.3152    1,995,139.94*



                                         ITEM CODE 130710  TOTAL             80                                       1,995,139.94*



 130720  TEMPORARY CONSTRUCTION ROADWAY



                                                                  CY    08    1            750.0          120.0000       90,000.00



                                                      UNIT TOTAL  CY          1           750.0*          120.0000       90,000.00*

                                                                  SQYD  04    2          6,610.0           16.5356      109,300.00

                                                                  SQYD  08    3            387.0          122.6098       47,450.00

                                                                  SQYD  10    1            150.0           14.0000        2,100.00



                                                      UNIT TOTAL  SQYD        6         7,147.0*           22.2261      158,850.00*



                                         ITEM CODE 130720  TOTAL              7                                         248,850.00*



 130730  STREET SWEEPING



                                                                  LS    01    6                                         244,500.00

                                                                  LS    02    2                                          28,000.00

                                                                  LS    03    5                                         210,500.00

                                                                  LS    04   44                                         365,660.00

                                                                  LS    05    5                                          99,000.00

                                                                  LS    06   11                                         365,975.00

                                                                  LS    07   16                                         853,350.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STREET SWEEPING



                                                                  LS    08    8                                         974,700.00

                                                                  LS    09    3                                          50,000.00

                                                                  LS    10    6                                          46,660.00

                                                                  LS    11   16                                         724,004.56

                                                                  LS    12    8                                         457,800.00



                                                      UNIT TOTAL  LS        130                                       4,420,149.56



                                         ITEM CODE 130730  TOTAL            130                                       4,420,149.56*



 130800  TEMPORARY ACTIVE TREATMENT SYSTEM



                                                                  LS    03    2                                         215,000.00

                                                                  LS    04    5                                         184,000.00



                                                      UNIT TOTAL  LS          7                                         399,000.00



                                         ITEM CODE 130800  TOTAL              7                                         399,000.00*



 130900  TEMPORARY CONCRETE WASHOUT



                                                                  EA    02    1              2.0          162.5300          325.06

                                                                  EA    10    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          2             3.0*          775.0200        2,325.06*

                                                                  LS    01   16                                          26,150.00

                                                                  LS    02   17                                          32,930.00

                                                                  LS    03   31                                          63,106.38

                                                                  LS    04   51                                         193,690.00

                                                                  LS    05   18                                          73,662.00

                                                                  LS    06   24                                          96,678.77

                                                                  LS    07   48                                         522,248.77

                                                                  LS    08   15                                         425,477.50

                                                                  LS    09    2                                           6,200.00

                                                                  LS    10   20                                          48,405.00

                                                                  LS    11   27                                         436,047.06

                                                                  LS    12   10                                         144,750.00



                                                      UNIT TOTAL  LS        279                                       2,069,345.48



                                         ITEM CODE 130900  TOTAL            281                                       2,071,670.54*



 131103  WATER QUALITY SAMPLING AND ANALYSIS DAY



                                                                  EA    01    2             32.0          694.3750       22,220.00

                                                                  EA    02    2             14.0          885.7143       12,400.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         WATER QUALITY SAMPLING AND ANALYSIS DAY



                                                                  EA    03    2             39.0          469.2308       18,300.00

                                                                  EA    04    5            479.0          117.7035       56,380.00

                                                                  EA    06    1              2.0        2,500.0000        5,000.00

                                                                  EA    10    1              6.0          100.0000          600.00

                                                                  EA    12    1              3.0          300.0000          900.00



                                                      UNIT TOTAL  EA         14           575.0*          201.3913      115,800.00*



                                         ITEM CODE 131103  TOTAL             14                                         115,800.00*



 131104  WATER QUALITY MONITORING REPORT



                                                                  EA    01    2             32.0          364.3750       11,660.00

                                                                  EA    02    2              8.0          550.0000        4,400.00

                                                                  EA    03    2              9.0          844.4444        7,600.00

                                                                  EA    04    5             44.0          314.2045       13,825.00

                                                                  EA    06    1              2.0        1,000.0000        2,000.00

                                                                  EA    10    1              1.0          100.0000          100.00



                                                      UNIT TOTAL  EA         13            96.0*          412.3438       39,585.00*



                                         ITEM CODE 131104  TOTAL             13                                          39,585.00*



 131105  WATER QUALITY ANNUAL REPORT



                                                                  EA    01    1              1.0          250.0000          250.00

                                                                  EA    03    2              2.0        1,350.0000        2,700.00

                                                                  EA    04    2              2.0        2,000.0000        4,000.00

                                                                  EA    12    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          6             6.0*        1,491.6667        8,950.00*



                                         ITEM CODE 131105  TOTAL              6                                           8,950.00*



 140003  ASBESTOS COMPLIANCE PLAN



                                                                  LS    01    3                                           8,800.00

                                                                  LS    02    2                                           8,200.00

                                                                  LS    03    6                                          13,465.00

                                                                  LS    04    4                                           7,950.00

                                                                  LS    08    7                                          24,900.00

                                                                  LS    10    1                                           3,400.00

                                                                  LS    11    1                                           5,000.00



                                                      UNIT TOTAL  LS         24                                          71,715.00



                                         ITEM CODE 140003  TOTAL             24                                          71,715.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 141000  TEMPORARY FENCE (TYPE ESA)



                                                                  LF    01    7         12,170.0            4.3845       53,359.00

                                                                  LF    02   11         12,463.0            4.0538       50,522.00

                                                                  LF    03   11         11,130.0            4.4513       49,543.50

                                                                  LF    04   17         85,555.0            2.9742      254,454.30

                                                                  LF    05    5          4,380.0            4.6386       20,317.00

                                                                  LF    06    8         21,800.0            3.7325       81,367.50

                                                                  LF    08    5        123,450.0            2.7259      336,509.00

                                                                  LF    09    2            262.0            6.2595        1,640.00

                                                                  LF    10    6         15,980.0            3.2165       51,399.20

                                                                  LF    11    7         37,760.0            2.4035       90,756.00

                                                                  LF    12    2         11,420.0            5.2154       59,560.00



                                                      UNIT TOTAL  LF         81       336,370.0*            3.1199    1,049,427.50*



                                         ITEM CODE 141000  TOTAL             81                                       1,049,427.50*



 141001  HEALTH AND SAFETY PLAN



                                                                  LS    02    1                                           2,000.00

                                                                  LS    03    1                                           2,000.00

                                                                  LS    04    4                                           5,600.00

                                                                  LS    07    2                                          12,776.58

                                                                  LS    11    1                                           1,000.00



                                                      UNIT TOTAL  LS          9                                          23,376.58



                                         ITEM CODE 141001  TOTAL              9                                          23,376.58*



 141101  REMOVE YELLOW PAINTED TRAFFIC STRIPE

         (HAZARDOUS WASTE)

                                                                  LF    04    1          1,030.0            5.1000        5,253.00

                                                                  LF    06    1          2,830.0            1.0000        2,830.00

                                                                  LF    07    3          6,280.0            1.4783        9,284.00

                                                                  LF    08    1        347,000.0             .2400       83,280.00

                                                                  LF    10    2         11,680.0             .6742        7,875.00

                                                                  LF    11    6        288,850.0             .1681       48,549.50



                                                      UNIT TOTAL  LF         14       657,670.0*             .2388      157,071.50*



                                         ITEM CODE 141101  TOTAL             14                                         157,071.50*



 141103  REMOVE YELLOW THERMOPLASTIC TRAFFIC

         STRIPE (HAZARDOUS WASTE)

                                                                  LF    01    4         41,830.0            1.1208       46,885.00

                                                                  LF    02    1            450.0           10.0000        4,500.00

                                                                  LF    03    4         80,250.0             .7733       62,060.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE YELLOW THERMOPLASTIC TRAFFIC

         STRIPE (HAZARDOUS WASTE)

                                                                  LF    04   31        458,475.0             .6545      300,092.70

                                                                  LF    05    5        199,340.0             .4397       87,643.50

                                                                  LF    06    5         11,550.0            1.4519       16,770.00

                                                                  LF    07   23        311,310.0             .5465      170,145.50

                                                                  LF    08   12        624,650.0             .2658      166,049.00

                                                                  LF    10   16      1,291,700.0             .2403      310,396.00

                                                                  LF    11    1         73,200.0             .2000       14,640.00

                                                                  LF    12    5        204,740.0             .5162      105,683.00



                                                      UNIT TOTAL  LF        107     3,297,495.0*             .3896    1,284,864.70*



                                         ITEM CODE 141103  TOTAL            107                                       1,284,864.70*



 141104  REMOVE YELLOW THERMOPLASTIC PAVEMENT

         MARKING (HAZARDOUS WASTE)

                                                                  SQFT  01    1            400.0            4.2500        1,700.00

                                                                  SQFT  04    2            380.0            8.4211        3,200.00

                                                                  SQFT  07    4          3,990.0            2.7759       11,076.00

                                                                  SQFT  08    1          1,000.0            2.0800        2,080.00

                                                                  SQFT  10    1            480.0            2.5000        1,200.00

                                                                  SQFT  11    1          2,040.0            2.0000        4,080.00



                                                      UNIT TOTAL  SQFT       10         8,290.0*            2.8150       23,336.00*



                                         ITEM CODE 141104  TOTAL             10                                          23,336.00*



 141107  NOA BURIAL LOCATION REPORT



                                                                  LS    04    1                                           3,100.00



                                                      UNIT TOTAL  LS          1                                           3,100.00



                                         ITEM CODE 141107  TOTAL              1                                           3,100.00*



 141109  ADL BURIAL LOCATION REPORT



                                                                  LS    04    3                                          28,100.00

                                                                  LS    07    1                                           2,500.00

                                                                  LS    12    1                                           7,100.00



                                                      UNIT TOTAL  LS          5                                          37,700.00



                                         ITEM CODE 141109  TOTAL              5                                          37,700.00*



 141110  WORK AREA MONITORING (BRIDGE)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 141110  WORK AREA MONITORING (BRIDGE)



                                                                  LS    03    3                                          16,500.00

                                                                  LS    04    3                                          42,700.14

                                                                  LS    07    2                                          27,000.00

                                                                  LS    10    2                                          21,500.00



                                                      UNIT TOTAL  LS         10                                         107,700.14



                                         ITEM CODE 141110  TOTAL             10                                         107,700.14*



 141120  TREATED WOOD WASTE



                                                                  LB    01    7         36,540.0             .2413        8,816.50

                                                                  LB    02   20        481,425.0             .1204       57,961.00

                                                                  LB    03   18      1,205,790.0             .1191      143,644.90

                                                                  LB    04   20        203,370.0             .4188       85,175.00

                                                                  LB    05   13        219,155.0             .2504       54,870.00

                                                                  LB    06   17        152,670.0             .2770       42,288.00

                                                                  LB    07   21      3,104,400.0             .1309      406,383.70

                                                                  LB    08   14        807,860.0             .1531      123,692.00

                                                                  LB    09    3         41,290.0             .2358        9,738.00

                                                                  LB    10    9        330,250.0             .0968       31,959.50

                                                                  LB    11   18        962,820.0             .2110      203,113.60

                                                                  LB    12    6         85,310.0             .2524       21,536.30



                                                      UNIT TOTAL  LB        166     7,630,880.0*             .1558    1,189,178.50*

                                                                  LS    03    1                                           5,000.00



                                                      UNIT TOTAL  LS          1                                           5,000.00



                                         ITEM CODE 141120  TOTAL            167                                       1,194,178.50*



 146001  CONTRACTOR-SUPPLIED BIOLOGIST (DAY)



                                                                  WDAY  03    3            101.0        1,324.6337      133,788.00



                                                      UNIT TOTAL  WDAY        3           101.0*        1,324.6337      133,788.00*



                                         ITEM CODE 146001  TOTAL              3                                         133,788.00*



 146002  CONTRACTOR-SUPPLIED BIOLOGIST (LS)



                                                                  LS    02    2                                          25,000.00

                                                                  LS    08    9                                         612,200.00

                                                                  LS    09    1                                          35,000.00

                                                                  LS    12    2                                          20,892.90



                                                      UNIT TOTAL  LS         14                                         693,092.90
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 146002  TOTAL             14                                         693,092.90*



 146003  NATURAL RESOURCE PROTECTION PLAN



                                                                  LS    03    3                                          10,700.00

                                                                  LS    08    3                                           7,000.00



                                                      UNIT TOTAL  LS          6                                          17,700.00



                                         ITEM CODE 146003  TOTAL              6                                          17,700.00*



 146004  FISH PROTECTION



                                                                  LS    04    1                                           7,500.00



                                                      UNIT TOTAL  LS          1                                           7,500.00



                                         ITEM CODE 146004  TOTAL              1                                           7,500.00*



 146006  TEMPORARY WETLAND PROTECTION MAT (LS)



                                                                  LS    04    1                                          15,000.00



                                                      UNIT TOTAL  LS          1                                          15,000.00



                                         ITEM CODE 146006  TOTAL              1                                          15,000.00*



 148005  NOISE MONITORING



                                                                  LS    04   26                                         124,980.00

                                                                  LS    11    1                                           5,000.00



                                                      UNIT TOTAL  LS         27                                         129,980.00



                                         ITEM CODE 148005  TOTAL             27                                         129,980.00*



 149001  DUST CONTROL PLAN

         (NATURALLY OCCURRING ASBESTOS)

                                                                  LS    01    2                                           7,000.00

                                                                  LS    02    1                                           2,500.00

                                                                  LS    03    3                                           7,845.00

                                                                  LS    04    1                                           1,500.00



                                                      UNIT TOTAL  LS          7                                          18,845.00



                                         ITEM CODE 149001  TOTAL              7                                          18,845.00*



 149003  SAMPLING AND ANALYSIS PLAN

         (NATURALLY OCCURRING ASBESTOS)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 149003  SAMPLING AND ANALYSIS PLAN

         (NATURALLY OCCURRING ASBESTOS)

                                                                  LS    03    1                                           6,800.00



                                                      UNIT TOTAL  LS          1                                           6,800.00



                                         ITEM CODE 149003  TOTAL              1                                           6,800.00*



 150100  PUBLIC SAFETY PLAN



                                                                  LS    02    1                                          15,000.00

                                                                  LS    03    6                                          20,900.80

                                                                  LS    04    4                                          27,731.20

                                                                  LS    05    1                                           4,705.00

                                                                  LS    06    2                                          15,600.00

                                                                  LS    07   11                                          37,382.00

                                                                  LS    08    1                                           5,000.00

                                                                  LS    10    3                                          13,860.00

                                                                  LS    11    1                                           8,000.00

                                                                  LS    12    2                                           1,684.80



                                                      UNIT TOTAL  LS         32                                         149,863.80



                                         ITEM CODE 150100  TOTAL             32                                         149,863.80*



 150190  INJECT CRACK (EPOXY)



                                                                  LF    01    1             11.0          225.0000        2,475.00

                                                                  LF    03    1            328.0           71.0000       23,288.00

                                                                  LF    07    3            269.0           81.0558       21,804.00



                                                      UNIT TOTAL  LF          5           608.0*           78.2352       47,567.00*



                                         ITEM CODE 150190  TOTAL              5                                          47,567.00*



 150200  CLOSE ACCESS, DECK



                                                                  EA    11    1              5.0        1,500.0000        7,500.00



                                                      UNIT TOTAL  EA          1             5.0*        1,500.0000        7,500.00*



                                         ITEM CODE 150200  TOTAL              1                                           7,500.00*



 150202  CORE AND PRESSURE GROUT DOWEL



                                                                  LF    04    2          1,320.0          124.0341      163,725.00

                                                                  LF    11    1            246.0           60.0000       14,760.00



                                                      UNIT TOTAL  LF          3         1,566.0*          113.9751      178,485.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150202  TOTAL              3                                         178,485.00*



 150203  ABANDON CULVERT (EA)



                                                                  EA    01    4              9.0        1,355.5556       12,200.00

                                                                  EA    02    1              1.0        2,800.0000        2,800.00

                                                                  EA    03    2              2.0        1,450.0000        2,900.00

                                                                  EA    10    1              2.0        2,500.0000        5,000.00

                                                                  EA    11    3             23.0        1,500.0000       34,500.00



                                                      UNIT TOTAL  EA         11            37.0*        1,551.3514       57,400.00*



                                         ITEM CODE 150203  TOTAL             11                                          57,400.00*



 150204  ABANDON CULVERT (LF)



                                                                  LF    01    1             30.0           20.0000          600.00

                                                                  LF    02    3          1,010.0           25.1089       25,360.00

                                                                  LF    04    5          4,428.0           23.1278      102,410.00

                                                                  LF    05    3          1,262.0           14.1189       17,818.00

                                                                  LF    06    1             47.0           44.0000        2,068.00

                                                                  LF    07    1             76.0           46.0600        3,500.56

                                                                  LF    08    1          2,460.0           20.0000       49,200.00

                                                                  LF    11    2            370.0           13.3784        4,950.00

                                                                  LF    12    2          4,510.0           12.3654       55,768.00



                                                      UNIT TOTAL  LF         19        14,193.0*           18.4369      261,674.56*



                                         ITEM CODE 150204  TOTAL             19                                         261,674.56*



 150221  ABANDON INLET



                                                                  EA    02    1              3.0          500.0000        1,500.00

                                                                  EA    04    2              2.0          765.0000        1,530.00

                                                                  EA    05    1              5.0        1,000.0000        5,000.00

                                                                  EA    07    1              1.0          630.0000          630.00

                                                                  EA    11    1              2.0          910.0000        1,820.00

                                                                  EA    12    1             37.0          500.0000       18,500.00



                                                      UNIT TOTAL  EA          7            50.0*          579.6000       28,980.00*



                                         ITEM CODE 150221  TOTAL              7                                          28,980.00*



 150224  ABANDON MANHOLE



                                                                  EA    11    1              1.0        1,200.0000        1,200.00

                                                                  EA    12    1              2.0          715.0000        1,430.00



                                                      UNIT TOTAL  EA          2             3.0*          876.6667        2,630.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150224  TOTAL              2                                           2,630.00*



 150227  ABANDON PIPELINE



                                                                  EA    04    1              1.0        3,400.0000        3,400.00

                                                                  EA    07    1              4.0        3,500.0000       14,000.00

                                                                  EA    08    1              2.0        3,000.0000        6,000.00



                                                      UNIT TOTAL  EA          3             7.0*        3,342.8571       23,400.00*

                                                                  LF    04    1            340.0           25.0000        8,500.00



                                                      UNIT TOTAL  LF          1           340.0*           25.0000        8,500.00*



                                         ITEM CODE 150227  TOTAL              4                                          31,900.00*



 150230  DESTROY WELL



                                                                  EA    11    1             46.0        2,500.0000      115,000.00



                                                      UNIT TOTAL  EA          1            46.0*        2,500.0000      115,000.00*



                                         ITEM CODE 150230  TOTAL              1                                         115,000.00*



 150241  ABANDON SEWER



                                                                  LF    07    1            610.0           17.8500       10,888.50



                                                      UNIT TOTAL  LF          1           610.0*           17.8500       10,888.50*

                                                                  LS    11    1                                         110,000.00



                                                      UNIT TOTAL  LS          1                                         110,000.00



                                         ITEM CODE 150241  TOTAL              2                                         120,888.50*



 150305  OBLITERATE SURFACING



                                                                  SQYD  02    1          3,530.0            1.0000        3,530.00

                                                                  SQYD  03    2            430.0            5.3953        2,320.00

                                                                  SQYD  05    1            620.0            3.4000        2,108.00

                                                                  SQYD  06    1         62,600.0             .6500       40,690.00

                                                                  SQYD  07    1          8,090.0            1.3000       10,517.00

                                                                  SQYD  08    3         39,010.0            1.3093       51,077.50



                                                      UNIT TOTAL  SQYD        9       114,280.0*             .9647      110,242.50*



                                         ITEM CODE 150305  TOTAL              9                                         110,242.50*



 150310  RAPID SETTING CONCRETE (PATCH)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150310  RAPID SETTING CONCRETE (PATCH)



                                                                  CF    01    1              2.0        1,755.0000        3,510.00

                                                                  CF    02    2            190.0           64.5158       12,258.00

                                                                  CF    03    7         11,842.0           20.5455      243,299.72

                                                                  CF    04    5          5,897.0           26.7331      157,645.00

                                                                  CF    05    1             34.0           10.0000          340.00

                                                                  CF    06    2          2,219.0            7.5931       16,849.00

                                                                  CF    07    9            846.0           83.9504       71,022.00

                                                                  CF    08    3          1,164.0           30.8204       35,875.00

                                                                  CF    10    5          2,619.3           33.3795       87,431.00

                                                                  CF    11    1            102.0          350.0000       35,700.00

                                                                  CF    12    1            154.0           91.3600       14,069.44



                                                      UNIT TOTAL  CF         37        25,069.3*           27.0450      677,999.16*



                                         ITEM CODE 150310  TOTAL             37                                         677,999.16*



 150312  REPAIR SPALLED SURFACE AREA



                                                                  CF    05    1             56.0        5,500.0000      308,000.00



                                                      UNIT TOTAL  CF          1            56.0*        5,500.0000      308,000.00*

                                                                  SQFT  01    1            172.0          510.0000       87,720.00

                                                                  SQFT  03    2          6,054.0           36.8781      223,260.00

                                                                  SQFT  04    2          2,981.0           40.7045      121,340.00

                                                                  SQFT  07    9          9,022.0           62.5409      564,244.20

                                                                  SQFT  08    2            262.4           92.3171       24,224.00

                                                                  SQFT  12    1              3.0        1,269.6500        3,808.95



                                                      UNIT TOTAL  SQFT       17        18,494.4*           55.4004    1,024,597.15*



                                         ITEM CODE 150312  TOTAL             18                                       1,332,597.15*



 150604  REMOVE WOOD FENCE



                                                                  LF    04    1            400.0           10.0000        4,000.00

                                                                  LF    06    1             48.0           10.0000          480.00



                                                      UNIT TOTAL  LF          2           448.0*           10.0000        4,480.00*



                                         ITEM CODE 150604  TOTAL              2                                           4,480.00*



 150605  REMOVE FENCE



                                                                  LF    01    1            220.0            4.0000          880.00

                                                                  LF    02    3          3,257.0            2.0878        6,800.00

                                                                  LF    03    1            110.0            6.0000          660.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE FENCE



                                                                  LF    04    2            800.0            8.8500        7,080.00

                                                                  LF    05    2          1,422.0            2.3376        3,324.00

                                                                  LF    07    2            130.0           33.2692        4,325.00

                                                                  LF    08    1         13,700.0            3.0000       41,100.00

                                                                  LF    10    3         11,124.0            3.6824       40,963.00

                                                                  LF    11    3          9,980.0            5.1743       51,640.00



                                                      UNIT TOTAL  LF         18        40,743.0*            3.8478      156,772.00*



                                         ITEM CODE 150605  TOTAL             18                                         156,772.00*



 150606  REMOVE FENCE (TYPE BW)



                                                                  LF    06    1            870.0            6.0000        5,220.00



                                                      UNIT TOTAL  LF          1           870.0*            6.0000        5,220.00*



                                         ITEM CODE 150606  TOTAL              1                                           5,220.00*



 150607  REMOVE FENCE (TYPE WM)



                                                                  LF    01    1          2,420.0            4.0000        9,680.00

                                                                  LF    03    1          2,680.0            1.0000        2,680.00

                                                                  LF    06    1            320.0            8.0000        2,560.00



                                                      UNIT TOTAL  LF          3         5,420.0*            2.7528       14,920.00*



                                         ITEM CODE 150607  TOTAL              3                                          14,920.00*



 150608  REMOVE CHAIN LINK FENCE



                                                                  LF    01    1            210.0           25.0000        5,250.00

                                                                  LF    03    3            106.0           13.3019        1,410.00

                                                                  LF    04    4          5,990.0            4.5225       27,090.00

                                                                  LF    05    2            398.0           15.4020        6,130.00

                                                                  LF    06    4          5,980.0            3.5184       21,040.00

                                                                  LF    07   12          5,179.0           12.2195       63,284.90

                                                                  LF    10    1            840.0            2.3700        1,990.80

                                                                  LF    11    4          4,090.0            7.4929       30,646.00

                                                                  LF    12    2          1,120.0            5.6473        6,325.00



                                                      UNIT TOTAL  LF         33        23,913.0*            6.8233      163,166.70*

                                                                  M     04    1             16.0           40.0000          640.00



                                                      UNIT TOTAL  M           1            16.0*           40.0000          640.00*



                                         ITEM CODE 150608  TOTAL             34                                         163,806.70*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150615  REMOVE ENTRANCE TAPER



                                                                  EA    04    1              2.0          950.0000        1,900.00

                                                                  EA    06    1              1.0        1,800.0000        1,800.00



                                                      UNIT TOTAL  EA          2             3.0*        1,233.3333        3,700.00*



                                         ITEM CODE 150615  TOTAL              2                                           3,700.00*



 150620  REMOVE GATE



                                                                  EA    01    1              1.0          300.0000          300.00

                                                                  EA    07    1              1.0          500.0000          500.00

                                                                  EA    10    1              4.0          170.0000          680.00

                                                                  EA    11    1              8.0          300.0000        2,400.00



                                                      UNIT TOTAL  EA          4            14.0*          277.1429        3,880.00*



                                         ITEM CODE 150620  TOTAL              4                                           3,880.00*



 150630  REMOVE MARKER



                                                                  EA    01    2              3.0           13.6667           41.00

                                                                  EA    02    7            307.0           11.6124        3,565.00

                                                                  EA    03    1             34.0            6.0000          204.00

                                                                  EA    04    1             68.0           26.0000        1,768.00

                                                                  EA    05    4             19.0           17.3684          330.00

                                                                  EA    09    3             47.0           95.3191        4,480.00

                                                                  EA    10    1             11.0           20.0000          220.00



                                                      UNIT TOTAL  EA         19           489.0*           21.6933       10,608.00*



                                         ITEM CODE 150630  TOTAL             19                                          10,608.00*



 150646  REMOVE PEDESTRIAN BARRICADE



                                                                  EA    11    1              4.0          100.0000          400.00

                                                                  EA    12    1              1.0        1,328.0000        1,328.00



                                                      UNIT TOTAL  EA          2             5.0*          345.6000        1,728.00*



                                         ITEM CODE 150646  TOTAL              2                                           1,728.00*



 150655  REMOVE BARRIER



                                                                  LF    08    1             37.0          241.5000        8,935.50

                                                                  LF    11    2          2,210.0           13.6968       30,270.00



                                                      UNIT TOTAL  LF          3         2,247.0*           17.4479       39,205.50*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150655  TOTAL              3                                          39,205.50*



 150661  REMOVE GUARDRAIL



                                                                  LF    02    9          7,108.0            6.0661       43,117.50

                                                                  LF    03   14        148,990.0            3.5926      535,261.50

                                                                  LF    04   21         13,881.0            7.9328      110,115.00

                                                                  LF    05    9         28,480.0            4.0691      115,889.30

                                                                  LF    06   11         10,110.0            9.5685       96,737.50

                                                                  LF    07   17        226,190.0            2.7446      620,796.90

                                                                  LF    08   10         11,125.0            7.8957       87,839.40

                                                                  LF    09    1          3,640.0            5.6000       20,384.00

                                                                  LF    10    5         23,125.0            5.3245      123,128.00

                                                                  LF    11   14         44,310.0            7.2906      323,046.20

                                                                  LF    12    5          4,650.0            9.2796       43,150.00



                                                      UNIT TOTAL  LF        116       521,609.0*            4.0633    2,119,465.30*



                                         ITEM CODE 150661  TOTAL            116                                       2,119,465.30*



 150662  REMOVE METAL BEAM GUARD RAILING



                                                                  LF    01    3            948.0            9.0812        8,609.00

                                                                  LF    02    1             63.0           12.0000          756.00

                                                                  LF    04    3          3,240.0            9.2065       29,829.00

                                                                  LF    07    1          2,710.0            9.8000       26,558.00

                                                                  LF    08    2            850.0            8.1059        6,890.00

                                                                  LF    11    2         18,900.0            7.9683      150,600.00

                                                                  LF    12    1            270.0            6.2500        1,687.50



                                                      UNIT TOTAL  LF         13        26,981.0*            8.3366      224,929.50*



                                         ITEM CODE 150662  TOTAL             13                                         224,929.50*



 150665  REMOVE SINGLE METAL BEAM BARRIER



                                                                  LF    11    1            250.0           11.5000        2,875.00



                                                      UNIT TOTAL  LF          1           250.0*           11.5000        2,875.00*



                                         ITEM CODE 150665  TOTAL              1                                           2,875.00*



 150667  REMOVE DOUBLE METAL BEAM BARRIER



                                                                  LF    07    1          4,680.0            6.5000       30,420.00

                                                                  LF    11    1            330.0           12.0000        3,960.00



                                                      UNIT TOTAL  LF          2         5,010.0*            6.8623       34,380.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150667  TOTAL              2                                          34,380.00*



 150668  REMOVE FLARED END SECTION



                                                                  EA    01    2              7.0          221.4286        1,550.00

                                                                  EA    02    4              8.0          295.0000        2,360.00

                                                                  EA    03    4             12.0          439.1667        5,270.00

                                                                  EA    04    2              7.0          368.0000        2,576.00

                                                                  EA    05    1              2.0        1,000.0000        2,000.00

                                                                  EA    06    1             18.0           97.0000        1,746.00

                                                                  EA    07    1              2.0          105.0000          210.00

                                                                  EA    08    1             28.0          275.0000        7,700.00

                                                                  EA    09    1              3.0           50.0000          150.00

                                                                  EA    11    1              1.0          200.0000          200.00

                                                                  EA    12    1              1.0          235.0000          235.00



                                                      UNIT TOTAL  EA         19            89.0*          269.6292       23,997.00*



                                         ITEM CODE 150668  TOTAL             19                                          23,997.00*



 150676  REMOVE CABLE RAILING



                                                                  LF    02    1             85.0           10.0000          850.00



                                                      UNIT TOTAL  LF          1            85.0*           10.0000          850.00*



                                         ITEM CODE 150676  TOTAL              1                                             850.00*



 150685  REMOVE IRRIGATION FACILITY



                                                                  LS    02    1                                          10,088.13

                                                                  LS    04    7                                          28,100.00

                                                                  LS    05    1                                           1,000.00

                                                                  LS    06    3                                          31,800.00

                                                                  LS    07   11                                          66,000.00

                                                                  LS    10    2                                           1,725.00

                                                                  LS    11   11                                         135,495.82

                                                                  LS    12    5                                          69,100.00



                                                      UNIT TOTAL  LS         41                                         343,308.95



                                         ITEM CODE 150685  TOTAL             41                                         343,308.95*



 150711  REMOVE PAINTED TRAFFIC STRIPE



                                                                  LF    01    1         12,300.0            1.0000       12,300.00

                                                                  LF    02    1          4,590.0             .8400        3,855.60

                                                                  LF    04    8        394,530.0             .4739      186,964.70
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE PAINTED TRAFFIC STRIPE



                                                                  LF    05    1         19,100.0             .2500        4,775.00

                                                                  LF    06    3          6,530.0             .4932        3,220.40

                                                                  LF    07    8      2,537,750.0             .1911      484,902.80

                                                                  LF    08    2        273,150.0             .2005       54,765.00

                                                                  LF    09    1          4,460.0             .6000        2,676.00

                                                                  LF    10    3         81,750.0             .2501       20,445.00

                                                                  LF    11   19        923,940.0             .4503      416,095.40

                                                                  LF    12    2        242,000.0             .2312       55,950.00



                                                      UNIT TOTAL  LF         49     4,500,100.0*             .2769    1,245,949.90*



                                         ITEM CODE 150711  TOTAL             49                                       1,245,949.90*



 150712  REMOVE PAINTED PAVEMENT MARKING



                                                                  SQFT  01    1            340.0            2.0000          680.00

                                                                  SQFT  02    1            550.0            3.3600        1,848.00

                                                                  SQFT  04    7         13,515.0            1.7465       23,603.40

                                                                  SQFT  07    4         27,227.0            1.2349       33,623.00

                                                                  SQFT  08    1          6,040.0            1.8000       10,872.00

                                                                  SQFT  09    2         11,580.0            1.0588       12,261.00

                                                                  SQFT  11    4          5,841.0            2.1867       12,772.53

                                                                  SQFT  12    1             27.0            2.2000           59.40



                                                      UNIT TOTAL  SQFT       21        65,120.0*            1.4699       95,719.33*



                                         ITEM CODE 150712  TOTAL             21                                          95,719.33*



 150714  REMOVE THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01    9        446,610.0             .2270      101,390.00

                                                                  LF    02    6         33,050.0             .8375       27,678.90

                                                                  LF    03   10        166,620.0             .4730       78,807.50

                                                                  LF    04   22        609,945.0             .4029      245,759.40

                                                                  LF    05   11        771,700.0             .2630      202,988.00

                                                                  LF    06   15        361,910.0             .3471      125,604.20

                                                                  LF    07   23        821,410.0             .3351      275,256.20

                                                                  LF    08   17        626,900.0             .2460      154,246.60

                                                                  LF    10   15        224,450.0             .4181       93,845.10

                                                                  LF    11   15        417,370.0             .3643      152,055.00

                                                                  LF    12    8        509,550.0             .3519      179,316.00



                                                      UNIT TOTAL  LF        151     4,989,515.0*             .3281    1,636,946.90*

                                                                  M     04    1            110.0           10.0000        1,100.00



                                                      UNIT TOTAL  M           1           110.0*           10.0000        1,100.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150714  TOTAL            152                                       1,638,046.90*



 150715  REMOVE THERMOPLASTIC PAVEMENT MARKING



                                                                  SQFT  01   10         11,240.0            3.0143       33,881.00

                                                                  SQFT  02   11          9,206.0            3.9983       36,808.00

                                                                  SQFT  03    6         19,862.0            1.7206       34,174.32

                                                                  SQFT  04   15          6,679.0            3.3283       22,229.90

                                                                  SQFT  05   11          9,880.0            1.5254       15,071.40

                                                                  SQFT  06   11         16,539.0            1.8772       31,046.60

                                                                  SQFT  07   20         72,414.0            2.1512      155,778.60

                                                                  SQFT  08   15         68,464.0            1.8030      123,438.20

                                                                  SQFT  09    1            110.0           10.0000        1,100.00

                                                                  SQFT  10   15         25,105.0            2.1383       53,682.60

                                                                  SQFT  11   13         34,190.0            2.1489       73,471.50

                                                                  SQFT  12    9         25,550.0            2.1388       54,647.00



                                                      UNIT TOTAL  SQFT      137       299,239.0*            2.1231      635,329.12*



                                         ITEM CODE 150715  TOTAL            137                                         635,329.12*



 150720  REMOVE CONTRAST TREATMENT



                                                                  SQFT  06    1            747.0            3.0000        2,241.00



                                                      UNIT TOTAL  SQFT        1           747.0*            3.0000        2,241.00*



                                         ITEM CODE 150720  TOTAL              1                                           2,241.00*



 150722  REMOVE PAVEMENT MARKER



                                                                  EA    01    6         18,544.0             .9349       17,337.00

                                                                  EA    02    6          8,038.0            3.7636       30,252.00

                                                                  EA    04   32         65,272.0            1.3246       86,460.30

                                                                  EA    05    9         40,200.0             .7019       28,218.00

                                                                  EA    06   12         51,143.0             .7342       37,550.80

                                                                  EA    07   29        308,571.0             .6011      185,472.60

                                                                  EA    08   19        199,443.0             .3132       62,464.08

                                                                  EA    10   12         33,246.0             .4715       15,676.60

                                                                  EA    12    9         55,410.0             .7245       40,146.80



                                                      UNIT TOTAL  EA        134       779,867.0*             .6457      503,578.18*



                                         ITEM CODE 150722  TOTAL            134                                         503,578.18*



 150730  REMOVE CHANNELIZERS



                                                                  EA    01    2             95.0           20.5789        1,955.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE CHANNELIZERS



                                                                  EA    04    2             35.0           30.7143        1,075.00

                                                                  EA    07    2            175.0            9.9429        1,740.00

                                                                  EA    10    3             54.0           18.3185          989.20

                                                                  EA    12    1             15.0           20.0000          300.00



                                                      UNIT TOTAL  EA         10           374.0*           16.2011        6,059.20*



                                         ITEM CODE 150730  TOTAL             10                                           6,059.20*



 150740  REMOVE SIGN



                                                                  EA    01    1              1.0          300.0000          300.00



                                                      UNIT TOTAL  EA          1             1.0*          300.0000          300.00*



                                         ITEM CODE 150740  TOTAL              1                                             300.00*



 150741  REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM



                                                                  EA    10    1              2.0          360.0000          720.00

                                                                  EA    12    2              9.0          295.6667        2,661.00



                                                      UNIT TOTAL  EA          3            11.0*          307.3636        3,381.00*



                                         ITEM CODE 150741  TOTAL              3                                           3,381.00*



 150742  REMOVE ROADSIDE SIGN



                                                                  EA    01    4             50.0          101.6000        5,080.00

                                                                  EA    02   10            131.0           74.7939        9,798.00

                                                                  EA    03    8            192.0           95.2917       18,296.00

                                                                  EA    04   11            311.0           93.2789       29,009.75

                                                                  EA    05    3              4.0           78.7500          315.00

                                                                  EA    06   10             54.0          116.3889        6,285.00

                                                                  EA    07    3            210.0          157.9524       33,170.00

                                                                  EA    08    8            111.0          104.5676       11,607.00

                                                                  EA    09    2              8.0          137.5000        1,100.00

                                                                  EA    10    8             90.0           91.2222        8,210.00

                                                                  EA    11   10            318.0           87.1981       27,729.00

                                                                  EA    12    3            134.0           84.7015       11,350.00



                                                      UNIT TOTAL  EA         80         1,613.0*          100.4028      161,949.75*



                                         ITEM CODE 150742  TOTAL             80                                         161,949.75*



 150743  REMOVE SIGN FROM ELECTROLIER
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150743  REMOVE SIGN FROM ELECTROLIER



                                                                  EA    04    1              3.0          100.0000          300.00

                                                                  EA    10    1              1.0           65.0000           65.00



                                                      UNIT TOTAL  EA          2             4.0*           91.2500          365.00*



                                         ITEM CODE 150743  TOTAL              2                                             365.00*



 150744  REMOVE ROADSIDE SIGN (WOOD POST)



                                                                  EA    01    1              7.0          125.0000          875.00

                                                                  EA    02    2              7.0           64.2857          450.00

                                                                  EA    04    4             22.0          125.0000        2,750.00

                                                                  EA    05    1              4.0           50.0000          200.00

                                                                  EA    07    5            228.0          102.9368       23,469.60



                                                      UNIT TOTAL  EA         13           268.0*          103.5246       27,744.60*



                                         ITEM CODE 150744  TOTAL             13                                          27,744.60*



 150745  REMOVE ROADSIDE SIGN (METAL POST)



                                                                  EA    04    1              1.0          850.0000          850.00

                                                                  EA    07    1              2.0          230.0000          460.00



                                                      UNIT TOTAL  EA          2             3.0*          436.6667        1,310.00*



                                         ITEM CODE 150745  TOTAL              2                                           1,310.00*



 150747  REMOVE ROADSIDE SIGN

         (STRAP AND SADDLE BRACKET METHOD)

                                                                  EA    04    1              1.0          250.0000          250.00

                                                                  EA    06    1              3.0           58.0000          174.00

                                                                  EA    07    2              4.0           52.0000          208.00

                                                                  EA    10    1              2.0          105.0000          210.00

                                                                  EA    12    2             23.0           35.6522          820.00



                                                      UNIT TOTAL  EA          7            33.0*           50.3636        1,662.00*



                                         ITEM CODE 150747  TOTAL              7                                           1,662.00*



 150748  REMOVE ROADSIDE SIGN PANEL



                                                                  EA    02    1              2.0           19.0000           38.00

                                                                  EA    04    2             16.0          106.2500        1,700.00

                                                                  EA    06    1             10.0           58.0000          580.00

                                                                  EA    07    1              4.0           52.0000          208.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE ROADSIDE SIGN PANEL



                                                                  EA    08    2             95.0           51.0526        4,850.00

                                                                  EA    10    1              2.0           80.0000          160.00

                                                                  EA    12    1            160.0           35.0000        5,600.00



                                                      UNIT TOTAL  EA          9           289.0*           45.4533       13,136.00*



                                         ITEM CODE 150748  TOTAL              9                                          13,136.00*



 150749  REMOVE METAL POST



                                                                  EA    07    1              1.0          100.0000          100.00

                                                                  EA    11    1             17.0          200.0000        3,400.00



                                                      UNIT TOTAL  EA          2            18.0*          194.4444        3,500.00*



                                         ITEM CODE 150749  TOTAL              2                                           3,500.00*



 150757  REMOVE SIGN STRUCTURE (EA)



                                                                  EA    04    5             13.0        3,676.9231       47,800.00

                                                                  EA    06    2              3.0        5,566.6667       16,700.00

                                                                  EA    07    2             53.0        2,373.5849      125,800.00

                                                                  EA    11    3             12.0        4,187.5000       50,250.00

                                                                  EA    12    2             16.0        4,325.0000       69,200.00



                                                      UNIT TOTAL  EA         14            97.0*        3,193.2990      309,750.00*



                                         ITEM CODE 150757  TOTAL             14                                         309,750.00*



 150763  REMOVE SIGN PANEL



                                                                  EA    02    1              2.0          370.0000          740.00

                                                                  EA    04    1              1.0        1,000.0000        1,000.00

                                                                  EA    05    1             57.0          700.0000       39,900.00

                                                                  EA    06    2              2.0        1,000.0000        2,000.00



                                                      UNIT TOTAL  EA          5            62.0*          703.8710       43,640.00*



                                         ITEM CODE 150763  TOTAL              5                                          43,640.00*



 150767  REMOVE BRIDGE MOUNTED SIGN



                                                                  EA    06    1              1.0        2,000.0000        2,000.00

                                                                  EA    07    1              1.0        1,300.0000        1,300.00

                                                                  EA    11    1              2.0        1,500.0000        3,000.00



                                                      UNIT TOTAL  EA          3             4.0*        1,575.0000        6,300.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150767  TOTAL              3                                           6,300.00*



 150768  REMOVE ASPHALT CONCRETE PAVEMENT (CY)



                                                                  CY    01    1             11.0          200.0000        2,200.00

                                                                  CY    04    1             74.0          103.0000        7,622.00

                                                                  CY    05    2             10.1          329.9010        3,332.00

                                                                  CY    06    5            198.0          159.0152       31,485.00

                                                                  CY    09    1          1,440.0           30.0000       43,200.00

                                                                  CY    10    1              3.0          170.0000          510.00

                                                                  CY    12    1             12.0          219.0000        2,628.00



                                                      UNIT TOTAL  CY         12         1,748.1*           52.0434       90,977.00*



                                         ITEM CODE 150768  TOTAL             12                                          90,977.00*



 150770  REMOVE ASPHALT CONCRETE PAVEMENT (SQFT)



                                                                  SQFT  02    1         79,000.0             .2000       15,800.00

                                                                  SQFT  03    2          4,080.0            1.7824        7,272.00

                                                                  SQFT  04    1          1,950.0            3.3500        6,532.50

                                                                  SQFT  07    2         28,940.0            1.0373       30,020.00

                                                                  SQFT  08    1          1,150.0            2.6400        3,036.00

                                                                  SQFT  11    2          3,980.0            2.3317        9,280.00

                                                                  SQFT  12    1         74,900.0             .8000       59,920.00



                                                      UNIT TOTAL  SQFT       10       194,000.0*             .6797      131,860.50*



                                         ITEM CODE 150770  TOTAL             10                                         131,860.50*



 150771  REMOVE ASPHALT CONCRETE DIKE



                                                                  LF    01   11         65,270.0            1.6583      108,235.00

                                                                  LF    02    8         16,060.0            3.2064       51,495.00

                                                                  LF    03   11         88,300.0            1.5499      136,855.80

                                                                  LF    04    8         41,629.0            1.2673       52,755.10

                                                                  LF    05   11        115,651.0            1.3047      150,895.00

                                                                  LF    06    8        117,580.0             .7129       83,828.00

                                                                  LF    07   15        401,370.0            1.0738      431,010.50

                                                                  LF    08   10        171,730.0             .4086       70,165.00

                                                                  LF    09    3         11,400.0            1.4254       16,250.00

                                                                  LF    10   11        361,204.0            1.0728      387,482.00

                                                                  LF    11   13        243,040.0             .7078      172,026.30

                                                                  LF    12    3          2,760.0            3.7047       10,225.00



                                                      UNIT TOTAL  LF        112     1,635,994.0*            1.0215    1,671,222.70*

                                                                  M     04    1             13.0           20.0000          260.00



                                                      UNIT TOTAL  M           1            13.0*           20.0000          260.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150771  TOTAL            113                                       1,671,482.70*



 150772  REMOVE CURB



                                                                  LF    04    2          1,020.0            8.9412        9,120.00

                                                                  LF    07    1            410.0            5.0000        2,050.00

                                                                  LF    10    1          3,610.0            4.5400       16,389.40

                                                                  LF    11    1            720.0            5.5500        3,996.00



                                                      UNIT TOTAL  LF          5         5,760.0*            5.4784       31,555.40*



                                         ITEM CODE 150772  TOTAL              5                                          31,555.40*



 150776  REMOVE DRAINAGE FACILITY (EA)



                                                                  EA    04    1              4.0          650.0000        2,600.00

                                                                  EA    08    1              4.0          900.0000        3,600.00



                                                      UNIT TOTAL  EA          2             8.0*          775.0000        6,200.00*



                                         ITEM CODE 150776  TOTAL              2                                           6,200.00*



 150801  REMOVE OVERSIDE DRAIN



                                                                  EA    03    2             43.0          216.2791        9,300.00

                                                                  EA    04    1              1.0        2,000.0000        2,000.00

                                                                  EA    05    2             11.0          320.0000        3,520.00

                                                                  EA    06    1              2.0          103.0000          206.00

                                                                  EA    08    2             10.0          610.7860        6,107.86

                                                                  EA    12    1              4.0        1,000.0000        4,000.00



                                                      UNIT TOTAL  EA          9            71.0*          353.9980       25,133.86*



                                         ITEM CODE 150801  TOTAL              9                                          25,133.86*



 150808  REMOVE CULVERT (EA)



                                                                  EA    01    4             40.0          690.5000       27,620.00

                                                                  EA    02    1              9.0        1,300.0000       11,700.00

                                                                  EA    03    2              2.0        1,312.5000        2,625.00

                                                                  EA    08    1              1.0        1,600.0000        1,600.00



                                                      UNIT TOTAL  EA          8            52.0*          837.4038       43,545.00*



                                         ITEM CODE 150808  TOTAL              8                                          43,545.00*



 150809  REMOVE CULVERT (LF)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150809  REMOVE CULVERT (LF)



                                                                  LF    01    2          1,300.0            9.5462       12,410.00

                                                                  LF    02   12          4,552.0           18.7693       85,438.00

                                                                  LF    03    6          1,019.0           49.2237       50,159.00

                                                                  LF    04   15          1,649.0           56.8135       93,685.50

                                                                  LF    05    5            391.0           50.0153       19,556.00

                                                                  LF    06    1             10.0          100.0000        1,000.00

                                                                  LF    08    1            110.0           40.0000        4,400.00

                                                                  LF    09    1            980.0            5.0000        4,900.00

                                                                  LF    10    4            351.0           71.3675       25,050.00

                                                                  LF    11    4          7,340.0           21.9401      161,040.00

                                                                  LF    12    2          1,592.0           20.4209       32,510.00



                                                      UNIT TOTAL  LF         53        19,294.0*           25.4042      490,148.50*



                                         ITEM CODE 150809  TOTAL             53                                         490,148.50*



 150810  REMOVE PIPE (EA)



                                                                  EA    05    1              1.0          627.0000          627.00



                                                      UNIT TOTAL  EA          1             1.0*          627.0000          627.00*



                                         ITEM CODE 150810  TOTAL              1                                             627.00*



 150812  REMOVE PIPE (LF)



                                                                  LF    03    1             31.0           40.0000        1,240.00

                                                                  LF    04    3          6,250.0           27.4000      171,250.00

                                                                  LF    05    2             46.0          130.0000        5,980.00

                                                                  LF    06    3            728.0           26.5865       19,355.00

                                                                  LF    07    6          6,328.0           19.3849      122,667.82

                                                                  LF    08    3            836.0           30.5782       25,563.35

                                                                  LF    10    1            180.0           35.0000        6,300.00

                                                                  LF    12    3          2,752.0           11.3990       31,370.00



                                                      UNIT TOTAL  LF         22        17,151.0*           22.3734      383,726.17*



                                         ITEM CODE 150812  TOTAL             22                                         383,726.17*



 150814  REMOVE DOWNDRAIN (EA)



                                                                  EA    01    3             18.0        1,416.6667       25,500.00

                                                                  EA    03    4              8.0          975.0000        7,800.00

                                                                  EA    04    1              2.0        2,500.0000        5,000.00

                                                                  EA    05    2             22.0          462.2727       10,170.00

                                                                  EA    06    4              5.0        1,610.0000        8,050.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE DOWNDRAIN (EA)



                                                                  EA    07    1              1.0          500.0000          500.00

                                                                  EA    08    2             13.0          473.0369        6,149.48

                                                                  EA    10    1             11.0          600.0000        6,600.00

                                                                  EA    11    1              3.0          555.0000        1,665.00



                                                      UNIT TOTAL  EA         19            83.0*          860.6564       71,434.48*



                                         ITEM CODE 150814  TOTAL             19                                          71,434.48*



 150817  REMOVE REINFORCED CONCRETE BOX CULVERT

         (LF)

                                                                  LF    04    1             41.0          250.0000       10,250.00



                                                      UNIT TOTAL  LF          1            41.0*          250.0000       10,250.00*



                                         ITEM CODE 150817  TOTAL              1                                          10,250.00*



 150818  REMOVE REINFORCED CONCRETE BOX CULVERT

         (CY)

                                                                  CY    07    1            180.0          240.0000       43,200.00

                                                                  CY    08    1            120.0          125.0000       15,000.00



                                                      UNIT TOTAL  CY          2           300.0*          194.0000       58,200.00*



                                         ITEM CODE 150818  TOTAL              2                                          58,200.00*



 150820  REMOVE INLET



                                                                  EA    01    5             17.0          764.7059       13,000.00

                                                                  EA    02    9             49.0          367.3469       18,000.00

                                                                  EA    03    4             12.0          897.0833       10,765.00

                                                                  EA    04   13            137.0          685.2701       93,882.00

                                                                  EA    05    4             12.0        1,156.2500       13,875.00

                                                                  EA    06    6             23.0          713.9130       16,420.00

                                                                  EA    07    4            125.0        1,146.4400      143,305.00

                                                                  EA    08    4              8.0        1,053.7500        8,430.00

                                                                  EA    10    4             12.0        1,029.5833       12,355.00

                                                                  EA    11    6             40.0          926.2500       37,050.00

                                                                  EA    12    6            117.0          626.1538       73,260.00



                                                      UNIT TOTAL  EA         65           552.0*          797.7210      440,342.00*



                                         ITEM CODE 150820  TOTAL             65                                         440,342.00*



 150821  REMOVE HEADWALL
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 150821  REMOVE HEADWALL



                                                                  EA    01    4             15.0        1,106.6667       16,600.00

                                                                  EA    02    6             25.0          560.0000       14,000.00

                                                                  EA    03    5             13.0        1,140.3846       14,825.00

                                                                  EA    04    3              7.0          998.5714        6,990.00

                                                                  EA    05    3              3.0        1,641.6667        4,925.00

                                                                  EA    07    2             28.0          984.6429       27,570.00

                                                                  EA    08    2             83.0          632.5301       52,500.00

                                                                  EA    10    1              9.0        1,400.0000       12,600.00

                                                                  EA    11    3             16.0          730.0000       11,680.00

                                                                  EA    12    2              4.0          700.0000        2,800.00



                                                      UNIT TOTAL  EA         31           203.0*          810.2956      164,490.00*



                                         ITEM CODE 150821  TOTAL             31                                         164,490.00*



 150824  REMOVE SEWER MANHOLE



                                                                  EA    04    2             13.0        2,153.8462       28,000.00

                                                                  EA    07    1              7.0        1,945.0000       13,615.00



                                                      UNIT TOTAL  EA          3            20.0*        2,080.7500       41,615.00*



                                         ITEM CODE 150824  TOTAL              3                                          41,615.00*



 150826  REMOVE MANHOLE



                                                                  EA    03    1              2.0        1,000.0000        2,000.00

                                                                  EA    04    2              7.0        1,485.7143       10,400.00

                                                                  EA    11    1              4.0        1,195.0000        4,780.00

                                                                  EA    12    1              1.0          800.0000          800.00



                                                      UNIT TOTAL  EA          5            14.0*        1,284.2857       17,980.00*



                                         ITEM CODE 150826  TOTAL              5                                          17,980.00*



 150827  REMOVE CATCH BASIN



                                                                  EA    07    1              7.0        2,470.0000       17,290.00



                                                      UNIT TOTAL  EA          1             7.0*        2,470.0000       17,290.00*



                                         ITEM CODE 150827  TOTAL              1                                          17,290.00*



 150828  REMOVE JUNCTION BOX



                                                                  EA    03    1              1.0        1,500.0000        1,500.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE JUNCTION BOX



                                                                  EA    04    1              1.0        6,500.0000        6,500.00



                                                      UNIT TOTAL  EA          2             2.0*        4,000.0000        8,000.00*



                                         ITEM CODE 150828  TOTAL              2                                           8,000.00*



 150832  REMOVE RETAINING WALL (CY)



                                                                  CY    04    1            230.0           75.0000       17,250.00

                                                                  CY    11    1             20.0          400.0000        8,000.00



                                                      UNIT TOTAL  CY          2           250.0*          101.0000       25,250.00*



                                         ITEM CODE 150832  TOTAL              2                                          25,250.00*



 150833  REMOVE RETAINING WALL (LF)



                                                                  LF    02    1            210.0           30.0000        6,300.00

                                                                  LF    07    1          1,360.0           28.0000       38,080.00

                                                                  LF    11    1            140.0           40.5000        5,670.00

                                                                  LF    12    1            240.0           81.0000       19,440.00



                                                      UNIT TOTAL  LF          4         1,950.0*           35.6359       69,490.00*



                                         ITEM CODE 150833  TOTAL              4                                          69,490.00*



 150837  REMOVE RETAINING WALL (PORTION) (CY)



                                                                  CY    02    1             25.0          100.0000        2,500.00

                                                                  CY    03    1              4.0          500.0000        2,000.00



                                                      UNIT TOTAL  CY          2            29.0*          155.1724        4,500.00*



                                         ITEM CODE 150837  TOTAL              2                                           4,500.00*



 150838  REMOVE RETAINING WALL (PORTION) (LF)



                                                                  LF    12    1            460.0           98.0000       45,080.00



                                                      UNIT TOTAL  LF          1           460.0*           98.0000       45,080.00*



                                         ITEM CODE 150838  TOTAL              1                                          45,080.00*



 150839  REMOVE RETAINING WALL (PORTION) (LS)



                                                                  LS    04    1                                          19,500.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    44

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LS          1                                          19,500.00



                                         ITEM CODE 150839  TOTAL              1                                          19,500.00*



 150841  REMOVE SEWER PIPE



                                                                  LF    04    3          5,160.0           33.5659      173,200.00

                                                                  LF    07    2          1,160.0          108.2845      125,610.00



                                                      UNIT TOTAL  LF          5         6,320.0*           47.2801      298,810.00*



                                         ITEM CODE 150841  TOTAL              5                                         298,810.00*



 150847  REMOVE CONCRETE PAVEMENT AND BASE



                                                                  CY    04    1            160.0          103.0000       16,480.00

                                                                  CY    07    5         52,230.0           97.1583    5,074,580.00

                                                                  CY    11    1         29,700.0           40.0000    1,188,000.00



                                                      UNIT TOTAL  CY          7        82,090.0*           76.4900    6,279,060.00*



                                         ITEM CODE 150847  TOTAL              7                                       6,279,060.00*



 150850  REMOVE SLOPE PAVING (SQFT)



                                                                  SQFT  12    1          1,439.0            1.0000        1,439.00



                                                      UNIT TOTAL  SQFT        1         1,439.0*            1.0000        1,439.00*



                                         ITEM CODE 150850  TOTAL              1                                           1,439.00*



 150853  REMOVE CONCRETE PAVEMENT (SQYD)



                                                                  SQYD  01    1              5.0          300.0000        1,500.00

                                                                  SQYD  04    1          8,840.0           50.0000      442,000.00

                                                                  SQYD  07    3        313,450.0            6.9710    2,185,065.00

                                                                  SQYD  12    1         34,600.0           11.0000      380,600.00



                                                      UNIT TOTAL  SQYD        6       356,895.0*            8.4315    3,009,165.00*



                                         ITEM CODE 150853  TOTAL              6                                       3,009,165.00*



 150854  REMOVE CONCRETE PAVEMENT (CY)



                                                                  CY    04    1            130.0          103.0000       13,390.00

                                                                  CY    06    5         46,334.0           35.8622    1,661,640.00

                                                                  CY    10    2          1,370.0           62.6182       85,787.00



                                                      UNIT TOTAL  CY          8        47,834.0*           36.8110    1,760,817.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 150854  TOTAL              8                                       1,760,817.00*



 150857  REMOVE ASPHALT CONCRETE SURFACING



                                                                  SQFT  01    1            130.0            5.0000          650.00

                                                                  SQFT  02    2          6,418.0            4.6708       29,977.00

                                                                  SQFT  03    7        359,067.0             .9530      342,183.25

                                                                  SQFT  04    6         27,168.0            3.1391       85,283.22

                                                                  SQFT  05    2          8,300.0            1.1367        9,435.00

                                                                  SQFT  06    1          1,190.0            4.5000        5,355.00

                                                                  SQFT  07    5        340,465.0            1.3359      454,843.80

                                                                  SQFT  08    2         18,591.0             .7464       13,876.20

                                                                  SQFT  10    2         33,656.0             .8323       28,011.60

                                                                  SQFT  11    4         57,000.0            1.3007       74,138.70

                                                                  SQFT  12    1            960.0           11.6600       11,193.60



                                                      UNIT TOTAL  SQFT       33       852,945.0*            1.2368    1,054,947.37*

                                                                  SQYD  08    1          2,510.0            3.0000        7,530.00



                                                      UNIT TOTAL  SQYD        1         2,510.0*            3.0000        7,530.00*



                                         ITEM CODE 150857  TOTAL             34                                       1,062,477.37*



 150859  REMOVE ASPHALT CONCRETE OVERSIDE DRAIN



                                                                  EA    03    2             39.0          390.3846       15,225.00

                                                                  EA    06    1             11.0        1,000.0000       11,000.00

                                                                  EA    09    1              8.0          350.0000        2,800.00



                                                      UNIT TOTAL  EA          4            58.0*          500.4310       29,025.00*



                                         ITEM CODE 150859  TOTAL              4                                          29,025.00*



 150860  REMOVE BASE AND SURFACING



                                                                  CY    01    3          2,660.0           19.8872       52,900.00

                                                                  CY    03    1            720.0           90.0000       64,800.00

                                                                  CY    04    4          9,370.0           29.1291      272,940.00

                                                                  CY    07    2          3,110.0           18.8521       58,630.00

                                                                  CY    11    1         12,200.0            9.0000      109,800.00



                                                      UNIT TOTAL  CY         11        28,060.0*           19.9241      559,070.00*



                                         ITEM CODE 150860  TOTAL             11                                         559,070.00*



 150870  REMOVE CONCRETE DECK SURFACE



                                                                  SQFT  01    1            520.0           21.0000       10,920.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE CONCRETE DECK SURFACE



                                                                  SQFT  03    1          2,640.0            5.6500       14,916.00

                                                                  SQFT  04    2        352,364.0            1.2139      427,733.60

                                                                  SQFT  06    1         43,050.0            3.0000      129,150.00

                                                                  SQFT  07    4         24,525.0            3.3531       82,236.00

                                                                  SQFT  08    2         33,760.0            1.8052       60,944.25

                                                                  SQFT  11    1          3,168.0            3.0000        9,504.00

                                                                  SQFT  12    2         10,451.0            3.8624       40,366.00



                                                      UNIT TOTAL  SQFT       14       470,478.0*            1.6489      775,769.85*



                                         ITEM CODE 150870  TOTAL             14                                         775,769.85*



 151224  REMOVE DELINEATOR



                                                                  EA    02    6            719.0            5.3060        3,815.00

                                                                  EA    05    1              5.0           20.0000          100.00

                                                                  EA    07    1             50.0           25.0000        1,250.00

                                                                  EA    08    1            250.0           25.0000        6,250.00

                                                                  EA    09    3            316.0           69.0506       21,820.00



                                                      UNIT TOTAL  EA         12         1,340.0*           24.8022       33,235.00*



                                         ITEM CODE 151224  TOTAL             12                                          33,235.00*



 151251  SALVAGE IRRIGATION FACILITY



                                                                  LS    04    1                                           5,000.00

                                                                  LS    06    1                                           2,760.00

                                                                  LS    07    2                                          12,205.00

                                                                  LS    12    2                                           5,000.00



                                                      UNIT TOTAL  LS          6                                          24,965.00



                                         ITEM CODE 151251  TOTAL              6                                          24,965.00*



 151265  SALVAGE SINGLE THRIE BEAM BARRIER



                                                                  LF    06    1            530.0           10.0000        5,300.00



                                                      UNIT TOTAL  LF          1           530.0*           10.0000        5,300.00*



                                         ITEM CODE 151265  TOTAL              1                                           5,300.00*



 151266  SALVAGE DOUBLE THRIE BEAM BARRIER



                                                                  LF    06    1            150.0           11.0000        1,650.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          1           150.0*           11.0000        1,650.00*



                                         ITEM CODE 151266  TOTAL              1                                           1,650.00*



 151270  SALVAGE METAL BRIDGE RAILING



                                                                  LF    03    1            279.0           20.0000        5,580.00

                                                                  LF    04    1         24,437.0            4.0000       97,748.00

                                                                  LF    08    4          5,385.0            4.3790       23,580.80

                                                                  LF    11    1          2,725.0            5.0000       13,625.00



                                                      UNIT TOTAL  LF          7        32,826.0*            4.2812      140,533.80*



                                         ITEM CODE 151270  TOTAL              7                                         140,533.80*



 151272  SALVAGE METAL BEAM GUARD RAILING



                                                                  LF    06    1          1,600.0           13.7500       22,000.00



                                                      UNIT TOTAL  LF          1         1,600.0*           13.7500       22,000.00*



                                         ITEM CODE 151272  TOTAL              1                                          22,000.00*



 151274  SALVAGE CONCRETE BARRIER (TYPE K)



                                                                  LF    04    1            830.0            5.0000        4,150.00

                                                                  LF    05    1            190.0           25.0000        4,750.00

                                                                  LF    06    1             40.0           40.0000        1,600.00

                                                                  LF    07    2          1,400.0           19.8429       27,780.00



                                                      UNIT TOTAL  LF          5         2,460.0*           15.5610       38,280.00*



                                         ITEM CODE 151274  TOTAL              5                                          38,280.00*



 151277  SALVAGE SINGLE METAL BEAM BARRIER



                                                                  LF    08    1            600.0           14.9500        8,970.00



                                                      UNIT TOTAL  LF          1           600.0*           14.9500        8,970.00*



                                         ITEM CODE 151277  TOTAL              1                                           8,970.00*



 151281  SALVAGE ROADSIDE SIGN



                                                                  EA    02    1              1.0          250.0000          250.00



                                                      UNIT TOTAL  EA          1             1.0*          250.0000          250.00*



                                         ITEM CODE 151281  TOTAL              1                                             250.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 151290  SALVAGE ROADSIDE SIGN (METAL POST)



                                                                  EA    09    1              1.0          700.0000          700.00



                                                      UNIT TOTAL  EA          1             1.0*          700.0000          700.00*



                                         ITEM CODE 151290  TOTAL              1                                             700.00*



 151295  SALVAGE GUARDRAIL (STEEL POST)



                                                                  LF    08    1         12,700.0            7.0000       88,900.00



                                                      UNIT TOTAL  LF          1        12,700.0*            7.0000       88,900.00*



                                         ITEM CODE 151295  TOTAL              1                                          88,900.00*



 151296  SALVAGE GUARDRAIL



                                                                  LF    05    3          3,970.0            6.0214       23,905.00

                                                                  LF    06    4          6,230.0            6.8876       42,910.00

                                                                  LF    08    2         35,850.0            5.2859      189,500.00



                                                      UNIT TOTAL  LF          9        46,050.0*            5.5660      256,315.00*



                                         ITEM CODE 151296  TOTAL              9                                         256,315.00*



 151508  RECONSTRUCT DRAINAGE FACILITY (EA)



                                                                  EA    05    1              1.0        8,000.0000        8,000.00



                                                      UNIT TOTAL  EA          1             1.0*        8,000.0000        8,000.00*



                                         ITEM CODE 151508  TOTAL              1                                           8,000.00*



 151531  RECONSTRUCT FENCE



                                                                  LF    02    2            174.0           29.3103        5,100.00

                                                                  LF    05    1            180.0           32.0000        5,760.00



                                                      UNIT TOTAL  LF          3           354.0*           30.6780       10,860.00*



                                         ITEM CODE 151531  TOTAL              3                                          10,860.00*



 151536  RECONSTRUCT FENCE (TYPE BW)



                                                                  LF    08    1            180.0           12.1000        2,178.00



                                                      UNIT TOTAL  LF          1           180.0*           12.1000        2,178.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 151536  TOTAL              1                                           2,178.00*



 151537  RECONSTRUCT FENCE (TYPE WM)



                                                                  LF    01    2            420.0           32.5000       13,650.00

                                                                  LF    03    1            180.0           15.0000        2,700.00



                                                      UNIT TOTAL  LF          3           600.0*           27.2500       16,350.00*



                                         ITEM CODE 151537  TOTAL              3                                          16,350.00*



 151540  RECONSTRUCT CHAIN LINK FENCE



                                                                  EA    03    1             16.0           50.0000          800.00



                                                      UNIT TOTAL  EA          1            16.0*           50.0000          800.00*

                                                                  LF    03    1         10,700.0           14.0000      149,800.00

                                                                  LF    07    1            300.0           38.0000       11,400.00



                                                      UNIT TOTAL  LF          2        11,000.0*           14.6545      161,200.00*



                                         ITEM CODE 151540  TOTAL              3                                         162,000.00*



 151554  RECONSTRUCT CHAIN LINK GATE



                                                                  EA    03    1              1.0        1,000.0000        1,000.00

                                                                  EA    07    1              1.0        1,500.0000        1,500.00



                                                      UNIT TOTAL  EA          2             2.0*        1,250.0000        2,500.00*



                                         ITEM CODE 151554  TOTAL              2                                           2,500.00*



 151570  RECONSTRUCT DOUBLE THRIE BEAM BARRIER



                                                                  LF    05    1          2,010.0           17.5800       35,335.80



                                                      UNIT TOTAL  LF          1         2,010.0*           17.5800       35,335.80*



                                         ITEM CODE 151570  TOTAL              1                                          35,335.80*



 151572  RECONSTRUCT METAL BEAM GUARD RAILING



                                                                  LF    01    1          1,870.0           15.5000       28,985.00

                                                                  LF    02    1          7,130.0           18.0000      128,340.00



                                                      UNIT TOTAL  LF          2         9,000.0*           17.4806      157,325.00*



                                         ITEM CODE 151572  TOTAL              2                                         157,325.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 151573  RECONSTRUCT GUARDRAIL



                                                                  LF    01    1             55.0           60.0000        3,300.00

                                                                  LF    02    6          9,570.0           17.0632      163,295.00

                                                                  LF    03    2          1,070.0           15.0888       16,145.00

                                                                  LF    07    1             88.0           68.0000        5,984.00



                                                      UNIT TOTAL  LF         10        10,783.0*           17.5020      188,724.00*



                                         ITEM CODE 151573  TOTAL             10                                         188,724.00*



 151625  RECONSTRUCT METAL BEAM GUARD RAILING

         (WOOD POST)

                                                                  LF    01    1            120.0           25.0000        3,000.00



                                                      UNIT TOTAL  LF          1           120.0*           25.0000        3,000.00*



                                         ITEM CODE 151625  TOTAL              1                                           3,000.00*



 151626  RECONSTRUCT GUARDRAIL (7' POST)



                                                                  LF    01    1            330.0           28.5000        9,405.00

                                                                  LF    02    6          6,625.0           22.3683      148,190.00



                                                      UNIT TOTAL  LF          7         6,955.0*           22.6592      157,595.00*



                                         ITEM CODE 151626  TOTAL              7                                         157,595.00*



 151627  RECONSTRUCT GUARDRAIL (WOOD POST)



                                                                  LF    01    1            200.0           30.0000        6,000.00

                                                                  LF    02    2            160.0           30.8750        4,940.00

                                                                  LF    03    1          2,340.0           15.5000       36,270.00

                                                                  LF    06    1          1,040.0           16.0000       16,640.00



                                                      UNIT TOTAL  LF          5         3,740.0*           17.0722       63,850.00*



                                         ITEM CODE 151627  TOTAL              5                                          63,850.00*



 152255  RESET MAILBOX



                                                                  EA    01    1              3.0          225.0000          675.00

                                                                  EA    02    2             42.0          206.0714        8,655.00

                                                                  EA    08    2             25.0          250.0360        6,250.90

                                                                  EA    10    1             12.0          250.0000        3,000.00

                                                                  EA    11    1             10.0          400.0000        4,000.00



                                                      UNIT TOTAL  EA          7            92.0*          245.4446       22,580.90*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 152255  TOTAL              7                                          22,580.90*



 152291  RESET GATE



                                                                  EA    02    1              1.0        1,000.0000        1,000.00

                                                                  EA    08    1              1.0        3,500.0000        3,500.00



                                                      UNIT TOTAL  EA          2             2.0*        2,250.0000        4,500.00*



                                         ITEM CODE 152291  TOTAL              2                                           4,500.00*



 152299  RESET MILEPOST MARKER



                                                                  EA    02    1              1.0           25.0000           25.00

                                                                  EA    05    1              5.0           30.0000          150.00

                                                                  EA    08    3             26.0           86.2500        2,242.50

                                                                  EA    10    1              6.0           20.0000          120.00

                                                                  EA    11    2              2.0           75.0000          150.00



                                                      UNIT TOTAL  EA          8            40.0*           67.1875        2,687.50*



                                         ITEM CODE 152299  TOTAL              8                                           2,687.50*



 152300  RESET OBJECT MARKER



                                                                  EA    02    4             49.0           44.6939        2,190.00

                                                                  EA    05    1              2.0           50.0000          100.00

                                                                  EA    08    1             10.0           75.0000          750.00

                                                                  EA    10    1             12.0           20.0000          240.00



                                                      UNIT TOTAL  EA          7            73.0*           44.9315        3,280.00*



                                         ITEM CODE 152300  TOTAL              7                                           3,280.00*



 152301  RESET MARKER



                                                                  EA    01    3             23.0           45.0000        1,035.00

                                                                  EA    08    1            370.0           30.0000       11,100.00



                                                      UNIT TOTAL  EA          4           393.0*           30.8779       12,135.00*



                                         ITEM CODE 152301  TOTAL              4                                          12,135.00*



 152303  RESET MARKERS AND DELINEATORS



                                                                  EA    08    3             95.0           46.6600        4,432.70



                                                      UNIT TOTAL  EA          3            95.0*           46.6600        4,432.70*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 152303  TOTAL              3                                           4,432.70*



 152315  RESET CRASH CUSHION



                                                                  EA    07    1              1.0          300.0000          300.00



                                                      UNIT TOTAL  EA          1             1.0*          300.0000          300.00*



                                         ITEM CODE 152315  TOTAL              1                                             300.00*



 152316  RESET ROADSIDE SIGN (ONE POST)



                                                                  EA    01    1              1.0          300.0000          300.00

                                                                  EA    02    2              4.0          255.0000        1,020.00

                                                                  EA    04    1              2.0          250.0000          500.00

                                                                  EA    05    2              8.0          302.5000        2,420.00

                                                                  EA    06    1              1.0          150.0000          150.00

                                                                  EA    08    4             43.0          191.1221        8,218.25

                                                                  EA    09    1              1.0          150.0000          150.00

                                                                  EA    12    1              1.0          250.0000          250.00



                                                      UNIT TOTAL  EA         13            61.0*          213.2500       13,008.25*



                                         ITEM CODE 152316  TOTAL             13                                          13,008.25*



 152317  RESET ROADSIDE SIGN (TWO POST)



                                                                  EA    02    1              1.0          525.0000          525.00

                                                                  EA    05    1              3.0          200.0000          600.00

                                                                  EA    06    1              1.0          380.0000          380.00

                                                                  EA    08    1              4.0          190.3600          761.44



                                                      UNIT TOTAL  EA          4             9.0*          251.8267        2,266.44*



                                         ITEM CODE 152317  TOTAL              4                                           2,266.44*



 152320  RESET ROADSIDE SIGN



                                                                  EA    02    3             95.0          214.8947       20,415.00

                                                                  EA    03    5             52.0          234.1346       12,175.00

                                                                  EA    04    2              6.0          177.5000        1,065.00

                                                                  EA    05    2              4.0          868.5000        3,474.00

                                                                  EA    06    4             42.0          189.2857        7,950.00

                                                                  EA    07    1              2.0          250.0000          500.00

                                                                  EA    08    2            132.0          218.5606       28,850.00

                                                                  EA    10    6            135.0          176.8519       23,875.00

                                                                  EA    11    4             45.0          259.3556       11,671.00

                                                                  EA    12    1             15.0          250.0000        3,750.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  EA         30           528.0*          215.3883      113,725.00*



                                         ITEM CODE 152320  TOTAL             30                                         113,725.00*



 152322  RESET ROADSIDE SIGN (WOOD POST)



                                                                  EA    04    1              1.0          250.0000          250.00



                                                      UNIT TOTAL  EA          1             1.0*          250.0000          250.00*



                                         ITEM CODE 152322  TOTAL              1                                             250.00*



 152324  RESET ROADSIDE SIGN (METAL POST)



                                                                  EA    07    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA          1             1.0*        1,000.0000        1,000.00*



                                         ITEM CODE 152324  TOTAL              1                                           1,000.00*



 152351  RELOCATE HYDRANT



                                                                  EA    04    1              3.0        6,000.0000       18,000.00



                                                      UNIT TOTAL  EA          1             3.0*        6,000.0000       18,000.00*



                                         ITEM CODE 152351  TOTAL              1                                          18,000.00*



 152356  RELOCATE IRRIGATION FACILITIES



                                                                  LS    04    1                                           9,200.00

                                                                  LS    07    1                                           5,000.00



                                                      UNIT TOTAL  LS          2                                          14,200.00



                                         ITEM CODE 152356  TOTAL              2                                          14,200.00*



 152370  RELOCATE MAILBOX



                                                                  EA    04    1              4.0          262.5000        1,050.00

                                                                  EA    08    2             93.0          126.5848       11,772.39



                                                      UNIT TOTAL  EA          3            97.0*          132.1896       12,822.39*



                                         ITEM CODE 152370  TOTAL              3                                          12,822.39*



 152372  RELOCATE CONCRETE BARRIER (TYPE K)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 152372  RELOCATE CONCRETE BARRIER (TYPE K)



                                                                  LF    05    1            840.0           15.0000       12,600.00

                                                                  LF    07    1            540.0           10.0000        5,400.00

                                                                  LF    11    1          1,400.0            3.0000        4,200.00



                                                      UNIT TOTAL  LF          3         2,780.0*            7.9856       22,200.00*



                                         ITEM CODE 152372  TOTAL              3                                          22,200.00*



 152379  RELOCATE FENCE



                                                                  LF    04    1            350.0           30.0000       10,500.00



                                                      UNIT TOTAL  LF          1           350.0*           30.0000       10,500.00*



                                         ITEM CODE 152379  TOTAL              1                                          10,500.00*



 152381  RELOCATE GATE



                                                                  EA    10    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA          1             1.0*        1,000.0000        1,000.00*



                                         ITEM CODE 152381  TOTAL              1                                           1,000.00*



 152384  RELOCATE OBJECT MARKER



                                                                  EA    07    1              1.0           50.0000           50.00



                                                      UNIT TOTAL  EA          1             1.0*           50.0000           50.00*



                                         ITEM CODE 152384  TOTAL              1                                              50.00*



 152386  RELOCATE ROADSIDE SIGN-ONE POST



                                                                  EA    01    1              2.0          300.0000          600.00

                                                                  EA    02    2              4.0          280.0000        1,120.00

                                                                  EA    04    2             24.0          116.8750        2,805.00

                                                                  EA    05    4             17.0          325.2941        5,530.00

                                                                  EA    06    1              1.0          125.0000          125.00

                                                                  EA    07    2              6.0          211.6667        1,270.00

                                                                  EA    08    1             17.0          340.0000        5,780.00

                                                                  EA    10    1              1.0          250.0000          250.00

                                                                  EA    12    2              4.0          230.0000          920.00



                                                      UNIT TOTAL  EA         16            76.0*          242.1053       18,400.00*



                                         ITEM CODE 152386  TOTAL             16                                          18,400.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 152387  RELOCATE ROADSIDE SIGN-TWO POST



                                                                  EA    01    1              1.0          300.0000          300.00

                                                                  EA    02    1              1.0          400.0000          400.00

                                                                  EA    06    2              2.0          955.0000        1,910.00

                                                                  EA    07    1              2.0          300.0000          600.00

                                                                  EA    08    1              2.0          340.0000          680.00



                                                      UNIT TOTAL  EA          6             8.0*          486.2500        3,890.00*



                                         ITEM CODE 152387  TOTAL              6                                           3,890.00*



 152388  RELOCATE CRASH CUSHION



                                                                  EA    11    1              2.0        2,000.0000        4,000.00



                                                      UNIT TOTAL  EA          1             2.0*        2,000.0000        4,000.00*



                                         ITEM CODE 152388  TOTAL              1                                           4,000.00*



 152390  RELOCATE ROADSIDE SIGN



                                                                  EA    01    2             10.0          215.0000        2,150.00

                                                                  EA    02    2             10.0          255.0000        2,550.00

                                                                  EA    03    2              4.0          245.5000          982.00

                                                                  EA    04    4             28.0          233.9286        6,550.00

                                                                  EA    05    2              4.0          179.0000          716.00

                                                                  EA    06    5             11.0          168.6364        1,855.00

                                                                  EA    07    5             66.0          284.4697       18,775.00

                                                                  EA    08    2             34.0          216.4706        7,360.00

                                                                  EA    10    3             15.0          227.3333        3,410.00

                                                                  EA    11    6             38.0          299.8684       11,395.00

                                                                  EA    12    2             26.0          260.3846        6,770.00



                                                      UNIT TOTAL  EA         35           246.0*          254.1179       62,513.00*



                                         ITEM CODE 152390  TOTAL             35                                          62,513.00*



 152391  RELOCATE ROADSIDE SIGN (METAL POST)



                                                                  EA    12    1              1.0          310.0000          310.00



                                                      UNIT TOTAL  EA          1             1.0*          310.0000          310.00*



                                         ITEM CODE 152391  TOTAL              1                                             310.00*



 152392  RELOCATE ROADSIDE SIGN (WOOD POST)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 152392  RELOCATE ROADSIDE SIGN (WOOD POST)



                                                                  EA    02    1              3.0          300.0000          900.00

                                                                  EA    04    1             10.0          200.0000        2,000.00

                                                                  EA    07    1              1.0          400.0000          400.00

                                                                  EA    10    1              2.0          200.0000          400.00



                                                      UNIT TOTAL  EA          4            16.0*          231.2500        3,700.00*



                                         ITEM CODE 152392  TOTAL              4                                           3,700.00*



 152393  RELOCATE ROADSIDE SIGN

         (STRAP AND SADDLE BRACKET METHOD)

                                                                  EA    04    1              1.0          200.0000          200.00

                                                                  EA    06    1              1.0          100.0000          100.00

                                                                  EA    07    1              1.0          100.0000          100.00



                                                      UNIT TOTAL  EA          3             3.0*          133.3333          400.00*



                                         ITEM CODE 152393  TOTAL              3                                             400.00*



 152396  RELOCATE SIGN PANEL



                                                                  EA    04    1              2.0          200.0000          400.00



                                                      UNIT TOTAL  EA          1             2.0*          200.0000          400.00*



                                         ITEM CODE 152396  TOTAL              1                                             400.00*



 152400  ADJUST SEWER CLEANOUT TO GRADE



                                                                  EA    04    1              3.0          500.0000        1,500.00



                                                      UNIT TOTAL  EA          1             3.0*          500.0000        1,500.00*



                                         ITEM CODE 152400  TOTAL              1                                           1,500.00*



 152401  ADJUST WATER METER TO GRADE



                                                                  EA    11    1              8.0        1,000.0000        8,000.00



                                                      UNIT TOTAL  EA          1             8.0*        1,000.0000        8,000.00*



                                         ITEM CODE 152401  TOTAL              1                                           8,000.00*



 152402  ADJUST WATER VALVE COVER TO GRADE



                                                                  EA    01    1              1.0          450.0000          450.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         ADJUST WATER VALVE COVER TO GRADE



                                                                  EA    04    1              2.0          475.0000          950.00

                                                                  EA    07    1             55.0          460.0000       25,300.00

                                                                  EA    08    1             17.0          350.0000        5,950.00

                                                                  EA    11    2              8.0        1,046.8750        8,375.00

                                                                  EA    12    1             12.0          375.0000        4,500.00



                                                      UNIT TOTAL  EA          7            95.0*          479.2105       45,525.00*



                                         ITEM CODE 152402  TOTAL              7                                          45,525.00*



 152403  ADJUST WATER METER BOX TO GRADE



                                                                  EA    04    1              2.0          475.0000          950.00



                                                      UNIT TOTAL  EA          1             2.0*          475.0000          950.00*



                                         ITEM CODE 152403  TOTAL              1                                             950.00*



 152422  ADJUST MONUMENT COVER



                                                                  EA    06    4             12.0        1,275.0000       15,300.00

                                                                  EA    07    1             46.0          690.0000       31,740.00

                                                                  EA    10    7             96.0          381.3032       36,605.11



                                                      UNIT TOTAL  EA         12           154.0*          543.1501       83,645.11*



                                         ITEM CODE 152422  TOTAL             12                                          83,645.11*



 152423  ADJUST MONUMENT TO GRADE



                                                                  EA    06    1             22.0          600.0000       13,200.00

                                                                  EA    08    1              3.0          600.0000        1,800.00



                                                      UNIT TOTAL  EA          2            25.0*          600.0000       15,000.00*



                                         ITEM CODE 152423  TOTAL              2                                          15,000.00*



 152430  ADJUST INLET



                                                                  EA    01    1             29.0        1,200.0000       34,800.00

                                                                  EA    02    1              5.0        1,550.0000        7,750.00

                                                                  EA    03    3             17.0        1,223.5294       20,800.00

                                                                  EA    04    9             26.0        1,773.0769       46,100.00

                                                                  EA    05    3             24.0        1,355.0000       32,520.00

                                                                  EA    06    2             10.0        1,550.0000       15,500.00

                                                                  EA    07    1              2.0        1,500.0000        3,000.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    58

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         ADJUST INLET



                                                                  EA    09    1              4.0        2,000.0000        8,000.00

                                                                  EA    10    2              7.0        4,142.8571       29,000.00

                                                                  EA    11    3              7.0        2,667.5143       18,672.60

                                                                  EA    12    1              2.0        3,600.0000        7,200.00



                                                      UNIT TOTAL  EA         27           133.0*        1,679.2677      223,342.60*



                                         ITEM CODE 152430  TOTAL             27                                         223,342.60*



 152432  ADJUST MANHOLE



                                                                  EA    11    2              8.0        1,062.5000        8,500.00



                                                      UNIT TOTAL  EA          2             8.0*        1,062.5000        8,500.00*



                                         ITEM CODE 152432  TOTAL              2                                           8,500.00*



 152437  ADJUST OVERSIDE DRAIN



                                                                  EA    01    1              1.0        1,000.0000        1,000.00

                                                                  EA    06    1             10.0          500.0000        5,000.00



                                                      UNIT TOTAL  EA          2            11.0*          545.4545        6,000.00*



                                         ITEM CODE 152437  TOTAL              2                                           6,000.00*



 152438  ADJUST FRAME AND COVER TO GRADE



                                                                  EA    01    2            260.0          678.8462      176,500.00

                                                                  EA    04    1             29.0          540.0000       15,660.00

                                                                  EA    05    1              3.0          445.0000        1,335.00

                                                                  EA    06    1             12.0          541.0000        6,492.00

                                                                  EA    07    1             11.0        1,300.0000       14,300.00

                                                                  EA    10    2             27.0          866.6667       23,400.00



                                                      UNIT TOTAL  EA          8           342.0*          694.9912      237,687.00*



                                         ITEM CODE 152438  TOTAL              8                                         237,687.00*



 152439  ADJUST FRAME AND GRATE TO GRADE



                                                                  EA    01    1              2.0          325.0000          650.00

                                                                  EA    02    1              2.0        1,000.0000        2,000.00

                                                                  EA    03    1              4.0        1,500.0000        6,000.00

                                                                  EA    10    2             65.0        2,129.6200      138,425.30

                                                                  EA    12    1             73.0          100.0000        7,300.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  EA          6           146.0*        1,057.3651      154,375.30*



                                         ITEM CODE 152439  TOTAL              6                                         154,375.30*



 152440  ADJUST MANHOLE TO GRADE



                                                                  EA    04    1              4.0          800.0000        3,200.00

                                                                  EA    07    2             11.0        1,005.4545       11,060.00

                                                                  EA    08    1              9.0          375.0000        3,375.00

                                                                  EA    10    1              1.0        1,200.0000        1,200.00

                                                                  EA    12    1              1.0          200.0000          200.00



                                                      UNIT TOTAL  EA          6            26.0*          732.1154       19,035.00*



                                         ITEM CODE 152440  TOTAL              6                                          19,035.00*



 152441  ADJUST VALVE BOX FRAME AND COVER TO

         GRADE

                                                                  EA    02    1              3.0          250.0000          750.00

                                                                  EA    05    1              2.0          450.0000          900.00



                                                      UNIT TOTAL  EA          2             5.0*          330.0000        1,650.00*



                                         ITEM CODE 152441  TOTAL              2                                           1,650.00*



 152452  ADJUST WATER VALVE COVER



                                                                  EA    06    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          1             1.0*          500.0000          500.00*



                                         ITEM CODE 152452  TOTAL              1                                             500.00*



 152454  ADJUST PULL BOX



                                                                  EA    04    4             43.0          605.8140       26,050.00

                                                                  EA    05    2              2.0          562.5000        1,125.00

                                                                  EA    07    5             77.0          489.6104       37,700.00

                                                                  EA    10    1              8.0          250.0000        2,000.00

                                                                  EA    11    1              2.0          300.0000          600.00

                                                                  EA    12    1             34.0          100.0000        3,400.00



                                                      UNIT TOTAL  EA         14           166.0*          426.9578       70,875.00*

                                                                  LS    05    1                                             264.00



                                                      UNIT TOTAL  LS          1                                             264.00



                                         ITEM CODE 152454  TOTAL             15                                          71,139.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 152469  ADJUST UTILITY COVER TO GRADE



                                                                  EA    01    1            110.0          300.0000       33,000.00

                                                                  EA    02    2            272.0          781.6176      212,600.00

                                                                  EA    03    1             15.0          925.0000       13,875.00

                                                                  EA    04    2            101.0          800.0000       80,800.00

                                                                  EA    05    1              1.0          670.0000          670.00

                                                                  EA    06    1              3.0        1,600.0000        4,800.00

                                                                  EA    07    3            282.0          474.9113      133,925.00

                                                                  EA    08    1              7.0          837.2000        5,860.40



                                                      UNIT TOTAL  EA         12           791.0*          613.8185      485,530.40*



                                         ITEM CODE 152469  TOTAL             12                                         485,530.40*



 152475  ADJUST SEWER MANHOLE



                                                                  EA    01    1              1.0          650.0000          650.00

                                                                  EA    07    1              4.0        1,680.0000        6,720.00

                                                                  EA    12    1             13.0        1,750.0000       22,750.00



                                                      UNIT TOTAL  EA          3            18.0*        1,673.3333       30,120.00*



                                         ITEM CODE 152475  TOTAL              3                                          30,120.00*



 152500  ADJUST METAL BEAM GUARD RAILING



                                                                  LF    02    1            580.0            8.0000        4,640.00



                                                      UNIT TOTAL  LF          1           580.0*            8.0000        4,640.00*



                                         ITEM CODE 152500  TOTAL              1                                           4,640.00*



 152501  ADJUST GUARDRAIL



                                                                  LF    01    3          6,780.0            7.4167       50,285.00

                                                                  LF    02    1          3,750.0            7.0000       26,250.00

                                                                  LF    03    4         43,110.0            1.8938       81,643.50



                                                      UNIT TOTAL  LF          8        53,640.0*            2.9489      158,178.50*



                                         ITEM CODE 152501  TOTAL              8                                         158,178.50*



 152555  ADJUST SLOTTED DRAIN TO GRADE



                                                                  LF    05    1            340.0           20.0000        6,800.00



                                                      UNIT TOTAL  LF          1           340.0*           20.0000        6,800.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 152555  TOTAL              1                                           6,800.00*



 152604  MODIFY INLET



                                                                  EA    02    2              3.0          566.6667        1,700.00

                                                                  EA    03    1              1.0        2,900.0000        2,900.00

                                                                  EA    04    3              6.0        2,400.0000       14,400.00

                                                                  EA    05    1              1.0        6,000.0000        6,000.00

                                                                  EA    07    2             15.0        2,026.6667       30,400.00

                                                                  EA    11    1              1.0        3,500.0000        3,500.00



                                                      UNIT TOTAL  EA         10            27.0*        2,181.4815       58,900.00*



                                         ITEM CODE 152604  TOTAL             10                                          58,900.00*



 152609  MODIFY INLET TO MANHOLE



                                                                  EA    04    2              2.0        1,927.5000        3,855.00



                                                      UNIT TOTAL  EA          2             2.0*        1,927.5000        3,855.00*



                                         ITEM CODE 152609  TOTAL              2                                           3,855.00*



 152610  MODIFY MANHOLE



                                                                  EA    04    1              6.0        2,100.0000       12,600.00



                                                      UNIT TOTAL  EA          1             6.0*        2,100.0000       12,600.00*



                                         ITEM CODE 152610  TOTAL              1                                          12,600.00*



 152641  MODIFY SIGN STRUCTURE



                                                                  EA    11    1              1.0       25,200.0000       25,200.00



                                                      UNIT TOTAL  EA          1             1.0*       25,200.0000       25,200.00*



                                         ITEM CODE 152641  TOTAL              1                                          25,200.00*



 153103  COLD PLANE ASPHALT CONCRETE PAVEMENT



                                                                  M2    04    1          8,270.0            2.0000       16,540.00



                                                      UNIT TOTAL  M2          1         8,270.0*            2.0000       16,540.00*

                                                                  SQFT  06    1        185,000.0             .2600       48,100.00



                                                      UNIT TOTAL  SQFT        1       185,000.0*             .2600       48,100.00*

                                                                  SQYD  01   18      1,250,360.0            2.0390    2,549,505.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         COLD PLANE ASPHALT CONCRETE PAVEMENT



                                                                  SQYD  02   22      1,155,050.0            1.3222    1,527,169.00

                                                                  SQYD  03   26        893,770.0            2.4415    2,182,132.60

                                                                  SQYD  04   37      1,434,753.0            1.8716    2,685,222.00

                                                                  SQYD  05   17        552,382.0            2.1460    1,185,399.00

                                                                  SQYD  06   18      1,598,200.0            1.8893    3,019,539.00

                                                                  SQYD  07   20      4,952,237.0            1.9082    9,450,030.15

                                                                  SQYD  08   21      4,310,580.0            1.3474    5,808,240.00

                                                                  SQYD  09    7        110,398.0            2.4454      269,964.50

                                                                  SQYD  10   18      1,374,815.0            2.3047    3,168,532.90

                                                                  SQYD  11   22      2,197,890.0            3.5063    7,706,526.60

                                                                  SQYD  12    8        640,441.0            1.4665      939,210.00



                                                      UNIT TOTAL  SQYD      234    20,470,876.0*            1.9780   40,491,470.75*



                                         ITEM CODE 153103  TOTAL            236                                      40,556,110.75*



 153120  REMOVE CONCRETE (LF)



                                                                  LF    11    1             88.0           15.8800        1,397.44



                                                      UNIT TOTAL  LF          1            88.0*           15.8800        1,397.44*



                                         ITEM CODE 153120  TOTAL              1                                           1,397.44*



 153121  REMOVE CONCRETE (CY)



                                                                  CY    01    1             18.0           45.0000          810.00

                                                                  CY    02    2              6.0          198.3333        1,190.00

                                                                  CY    03    1              1.0        1,000.0000        1,000.00

                                                                  CY    04    9          1,879.0           61.2826      115,150.00

                                                                  CY    05    2            300.0          333.3333      100,000.00

                                                                  CY    06    5            810.3           89.7964       72,762.00

                                                                  CY    07    7            563.5           86.7791       48,900.00

                                                                  CY    08    3             77.0          228.0005       17,556.04

                                                                  CY    10    2             42.0          169.1667        7,105.00

                                                                  CY    11   10          6,117.0           47.1712      288,546.49

                                                                  CY    12    4            787.0          113.0940       89,005.00



                                                      UNIT TOTAL  CY         46        10,600.8*           69.9970      742,024.53*



                                         ITEM CODE 153121  TOTAL             46                                         742,024.53*



 153123  REMOVE CONCRETE (SQYD)



                                                                  SQYD  01    1             20.0           20.0000          400.00

                                                                  SQYD  02    1          2,010.0           11.2100       22,532.10
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE CONCRETE (SQYD)



                                                                  SQYD  03    1            170.0           70.0000       11,900.00

                                                                  SQYD  04    2          4,830.0           20.0518       96,850.00

                                                                  SQYD  08    1            320.0           15.0000        4,800.00

                                                                  SQYD  10    1            240.0           36.0000        8,640.00



                                                      UNIT TOTAL  SQYD        7         7,590.0*           19.1202      145,122.10*



                                         ITEM CODE 153123  TOTAL              7                                         145,122.10*



 153130  REMOVE CONCRETE CURB (LF)



                                                                  LF    01    1              8.0           30.0000          240.00

                                                                  LF    04    2          2,390.0            5.0000       11,950.00

                                                                  LF    05    1            120.0           38.0000        4,560.00

                                                                  LF    06    1            450.0            5.2500        2,362.50

                                                                  LF    07    3            710.0            6.9930        4,965.00

                                                                  LF    08    1            210.0            8.0000        1,680.00

                                                                  LF    11    2          1,120.0           13.6161       15,250.00

                                                                  LF    12    1          4,650.0            4.0000       18,600.00



                                                      UNIT TOTAL  LF         12         9,658.0*            6.1718       59,607.50*



                                         ITEM CODE 153130  TOTAL             12                                          59,607.50*



 153131  REMOVE CONCRETE CURB (CY)



                                                                  CY    06    1             10.0          100.0000        1,000.00

                                                                  CY    07    2             12.1          137.1901        1,660.00



                                                      UNIT TOTAL  CY          3            22.1*          120.3620        2,660.00*



                                         ITEM CODE 153131  TOTAL              3                                           2,660.00*



 153136  REMOVE CONCRETE CURB AND SIDEWALK (LF)



                                                                  LF    04    1            430.0           50.0000       21,500.00

                                                                  LF    06    1            270.0           30.0000        8,100.00



                                                      UNIT TOTAL  LF          2           700.0*           42.2857       29,600.00*



                                         ITEM CODE 153136  TOTAL              2                                          29,600.00*



 153139  REMOVE CONCRETE SIDEWALK (LF)



                                                                  LF    11    1            610.0           10.0000        6,100.00



                                                      UNIT TOTAL  LF          1           610.0*           10.0000        6,100.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 153139  TOTAL              1                                           6,100.00*



 153140  REMOVE CONCRETE SIDEWALK (SQYD)



                                                                  SQYD  02    1             10.0          118.0000        1,180.00

                                                                  SQYD  04    1             60.0           30.0000        1,800.00

                                                                  SQYD  05    1             47.0           89.5000        4,206.50

                                                                  SQYD  06    1             60.0          100.0000        6,000.00

                                                                  SQYD  07    1            208.0           30.0000        6,240.00

                                                                  SQYD  08    1            170.0            5.0000          850.00



                                                      UNIT TOTAL  SQYD        6           555.0*           36.5342       20,276.50*



                                         ITEM CODE 153140  TOTAL              6                                          20,276.50*



 153142  REMOVE CONCRETE ISLAND (PORTIONS) (CY)



                                                                  CY    04    1              5.0          400.0000        2,000.00

                                                                  CY    07    1             14.0          200.0000        2,800.00



                                                      UNIT TOTAL  CY          2            19.0*          252.6316        4,800.00*



                                         ITEM CODE 153142  TOTAL              2                                           4,800.00*



 153211  REMOVE CONCRETE SIDEWALK AND DRIVEWAY



                                                                  CY    07    1            830.0           32.0000       26,560.00



                                                      UNIT TOTAL  CY          1           830.0*           32.0000       26,560.00*



                                         ITEM CODE 153211  TOTAL              1                                          26,560.00*



 153213  REMOVE CONCRETE (STRUCTURE)



                                                                  CY    08    1              4.0          260.0000        1,040.00



                                                      UNIT TOTAL  CY          1             4.0*          260.0000        1,040.00*



                                         ITEM CODE 153213  TOTAL              1                                           1,040.00*



 153215  REMOVE CONCRETE (CURB AND GUTTER)



                                                                  CY    04    1             12.0          450.0000        5,400.00



                                                      UNIT TOTAL  CY          1            12.0*          450.0000        5,400.00*

                                                                  LF    03    1            680.0           25.0000       17,000.00

                                                                  LF    04    2            461.0           23.6443       10,900.00

                                                                  LF    07    3         35,000.0            2.6403       92,410.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE CONCRETE (CURB AND GUTTER)



                                                                  LF    08    2            566.0           14.8304        8,394.00

                                                                  LF    10    2            585.0           12.4359        7,275.00

                                                                  LF    11    1          6,530.0            5.0000       32,650.00

                                                                  LF    12    2          3,150.0           17.1968       54,170.00



                                                      UNIT TOTAL  LF         13        46,972.0*            4.7432      222,799.00*

                                                                  M     04    1            620.0           35.0000       21,700.00



                                                      UNIT TOTAL  M           1           620.0*           35.0000       21,700.00*



                                         ITEM CODE 153215  TOTAL             15                                         249,899.00*



 153220  REMOVE CONCRETE (CHANNEL)



                                                                  CY    05    2             36.3          105.7851        3,840.00

                                                                  CY    11    2          1,340.0           79.5707      106,624.80

                                                                  CY    12    2            243.0           95.6584       23,245.00



                                                      UNIT TOTAL  CY          6         1,619.3*           82.5726      133,709.80*



                                         ITEM CODE 153220  TOTAL              6                                         133,709.80*



 153221  REMOVE CONCRETE BARRIER



                                                                  LF    02    1            130.0           15.0000        1,950.00

                                                                  LF    03    1          2,310.0           25.0000       57,750.00

                                                                  LF    04    7          6,469.0           33.6870      217,921.00

                                                                  LF    06    2            370.0           34.5946       12,800.00

                                                                  LF    07    4         32,676.0           12.1043      395,520.00

                                                                  LF    11    4          2,791.0           14.4214       40,250.00

                                                                  LF    12    2          5,990.0           18.2805      109,500.00



                                                      UNIT TOTAL  LF         21        50,736.0*           16.4714      835,691.00*



                                         ITEM CODE 153221  TOTAL             21                                         835,691.00*



 153223  REMOVE UNSOUND CONCRETE



                                                                  CF    01    1              2.0           35.0000           70.00

                                                                  CF    02    2            190.0           82.6368       15,701.00

                                                                  CF    03    8         12,027.0           29.9434      360,129.16

                                                                  CF    04    5          5,897.0           28.3729      167,315.00

                                                                  CF    05    1             34.0           75.0000        2,550.00

                                                                  CF    06    2          2,219.0           11.5083       25,537.00

                                                                  CF    07    9            846.0           65.9176       55,766.25

                                                                  CF    08    3          1,164.0           29.4459       34,275.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         REMOVE UNSOUND CONCRETE



                                                                  CF    10    5          2,619.3           32.5156       85,168.20

                                                                  CF    11    1            102.0          275.0000       28,050.00

                                                                  CF    12    1            154.0           28.4300        4,378.22



                                                      UNIT TOTAL  CF         38        25,254.3*           30.8438      778,939.83*



                                         ITEM CODE 153223  TOTAL             38                                         778,939.83*



 153224  POLYESTER CONCRETE EXPANSION DAM



                                                                  CF    02    1             81.0          320.0000       25,920.00

                                                                  CF    03    2            385.0          275.0000      105,875.00

                                                                  CF    10    1             43.0          400.0000       17,200.00



                                                      UNIT TOTAL  CF          4           509.0*          292.7210      148,995.00*



                                         ITEM CODE 153224  TOTAL              4                                         148,995.00*



 153225  PREPARE CONCRETE BRIDGE DECK SURFACE



                                                                  SQFT  01    1            520.0           10.0000        5,200.00

                                                                  SQFT  02    5        141,093.0             .3022       42,636.00

                                                                  SQFT  03   10      1,369,415.0             .1572      215,319.64

                                                                  SQFT  04    6      3,892,255.0             .1652      642,897.92

                                                                  SQFT  05    1        168,566.0             .1500       25,284.90

                                                                  SQFT  06    3        397,047.0             .1218       48,360.06

                                                                  SQFT  07   12      2,478,246.0             .1400      346,933.90

                                                                  SQFT  08    4        302,721.0             .2223       67,281.55

                                                                  SQFT  10    5      1,060,439.0             .1544      163,715.69

                                                                  SQFT  11    4        207,364.0             .4087       84,741.21

                                                                  SQFT  12    2        616,827.0             .1377       84,962.09



                                                      UNIT TOTAL  SQFT       53    10,634,493.0*             .1624    1,727,332.96*



                                         ITEM CODE 153225  TOTAL             53                                       1,727,332.96*



 153226  REFINISH BRIDGE DECK



                                                                  SQFT  03    1            547.0           25.0000       13,675.00

                                                                  SQFT  04    2         23,980.0           14.0143      336,064.00

                                                                  SQFT  06    1            980.0           24.0000       23,520.00

                                                                  SQFT  07    1          7,610.0            1.4500       11,034.50



                                                      UNIT TOTAL  SQFT        5        33,117.0*           11.6041      384,293.50*



                                         ITEM CODE 153226  TOTAL              5                                         384,293.50*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 153227  FURNISH POLYESTER CONCRETE OVERLAY



                                                                  CF    01    1             44.0          135.0000        5,940.00

                                                                  CF    02    5          8,698.0           75.1849      653,958.60

                                                                  CF    03    8         56,232.0           71.7282    4,033,421.00

                                                                  CF    04    3         30,788.0           64.1454    1,974,908.00

                                                                  CF    05    1          1,003.0           85.0000       85,255.00

                                                                  CF    06    2         14,420.0           82.5936    1,191,000.00

                                                                  CF    07    6         14,814.0           72.7819    1,078,190.40

                                                                  CF    08    4         11,743.0           73.5885      864,150.00

                                                                  CF    10    2          1,483.0          111.1870      164,890.30

                                                                  CF    11    1            132.0          300.0000       39,600.00

                                                                  CF    12    1          4,603.0           74.5600      343,199.68



                                                      UNIT TOTAL  CF         34       143,960.0*           72.4820   10,434,512.98*



                                         ITEM CODE 153227  TOTAL             34                                      10,434,512.98*



 153228  PLACE POLYESTER CONCRETE OVERLAY



                                                                  SQFT  01    1            520.0           25.0000       13,000.00

                                                                  SQFT  02    5         86,165.0            4.0641      350,179.00

                                                                  SQFT  03    8        618,611.0            1.3164      814,344.96

                                                                  SQFT  04    3        371,194.0             .7430      275,806.00

                                                                  SQFT  05    1         13,365.0            1.5000       20,047.50

                                                                  SQFT  06    2        192,261.0             .9433      181,360.35

                                                                  SQFT  07    6        124,820.0            2.4442      305,079.70

                                                                  SQFT  08    4        104,305.0            4.0313      420,489.00

                                                                  SQFT  10    2         15,043.0            4.0183       60,446.82

                                                                  SQFT  11    1          3,168.0           15.0000       47,520.00

                                                                  SQFT  12    1         61,370.0            2.8300      173,677.10



                                                      UNIT TOTAL  SQFT       34     1,590,822.0*            1.6733    2,661,950.43*



                                         ITEM CODE 153228  TOTAL             34                                       2,661,950.43*



 153229  REMOVE CONCRETE BARRIER (TYPE K)



                                                                  LF    08    1            700.0            4.0000        2,800.00



                                                      UNIT TOTAL  LF          1           700.0*            4.0000        2,800.00*



                                         ITEM CODE 153229  TOTAL              1                                           2,800.00*



 153230  REMOVE CONCRETE BARRIER (TYPE 50)



                                                                  LF    05    1          1,350.0           45.0000       60,750.00



                                                      UNIT TOTAL  LF          1         1,350.0*           45.0000       60,750.00*
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                                         ITEM CODE 153230  TOTAL              1                                          60,750.00*



 153233  TREAT BRIDGE DECK



                                                                  SQFT  02    2         54,928.0             .5009       27,514.76

                                                                  SQFT  03    6        488,593.0             .2319      113,301.69

                                                                  SQFT  04    6      3,517,113.0             .3770    1,325,888.31

                                                                  SQFT  05    1        155,201.0             .2000       31,040.20

                                                                  SQFT  06    2        204,786.0             .1757       35,973.72

                                                                  SQFT  07    9      2,353,426.0             .2022      475,758.06

                                                                  SQFT  08    2        198,416.0             .4041       80,189.50

                                                                  SQFT  10    4      1,023,790.0             .1745      178,642.75

                                                                  SQFT  11    4        208,751.0             .5672      118,412.47

                                                                  SQFT  12    2        555,457.0             .2879      159,912.37



                                                      UNIT TOTAL  SQFT       38     8,760,461.0*             .2907    2,546,633.83*



                                         ITEM CODE 153233  TOTAL             38                                       2,546,633.83*



 153234  FURNISH BRIDGE DECK TREATMENT MATERIAL



                                                                  GAL   02    2            612.0           50.6863       31,020.00

                                                                  GAL   03    6          5,744.0           66.5417      382,215.68

                                                                  GAL   04    6         48,593.0           45.6516    2,218,349.75

                                                                  GAL   05    1          1,727.0           60.0000      103,620.00

                                                                  GAL   06    2          2,265.0           65.9813      149,447.60

                                                                  GAL   07    9         29,430.0           51.0826    1,503,360.00

                                                                  GAL   08    2          2,484.0           53.7657      133,554.00

                                                                  GAL   10    4         11,531.0           57.4441      662,388.00

                                                                  GAL   11    4          2,321.0           64.1590      148,913.00

                                                                  GAL   12    2          7,936.0           46.6678      370,355.88



                                                      UNIT TOTAL  GAL        38       112,643.0*           50.6310    5,703,223.91*



                                         ITEM CODE 153234  TOTAL             38                                       5,703,223.91*



 153237  REMOVE CHIP SEAL



                                                                  SQFT  03    3        172,608.0             .6340      109,434.00

                                                                  SQFT  06    1        135,366.0             .5500       74,451.30

                                                                  SQFT  08    1             96.0           11.0000        1,056.00

                                                                  SQFT  10    2         36,248.0            2.1794       78,999.68



                                                      UNIT TOTAL  SQFT        7       344,318.0*             .7666      263,940.98*



                                         ITEM CODE 153237  TOTAL              7                                         263,940.98*



 153240  REMOVE CONCRETE

         (CURB, GUTTER, AND SIDEWALK) (CY)
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 153240  REMOVE CONCRETE

         (CURB, GUTTER, AND SIDEWALK) (CY)

                                                                  CY    03    1             11.0           75.0000          825.00

                                                                  CY    04    3            300.0          190.7308       57,219.25

                                                                  CY    05    1             76.0          430.0000       32,680.00

                                                                  CY    06    1              4.6          100.0000          460.00

                                                                  CY    07    7            614.0          254.6254      156,340.00

                                                                  CY    08    1             16.0          180.0000        2,880.00



                                                      UNIT TOTAL  CY         14         1,021.6*          245.1099      250,404.25*



                                         ITEM CODE 153240  TOTAL             14                                         250,404.25*



 153241  REMOVE CONCRETE

         (CURB, GUTTER, AND SIDEWALK) (LF)

                                                                  LF    07    1             40.0           10.0000          400.00



                                                      UNIT TOTAL  LF          1            40.0*           10.0000          400.00*



                                         ITEM CODE 153241  TOTAL              1                                             400.00*



 153247  REMOVE CONCRETE (MISCELLANEOUS) (CY)



                                                                  CY    04    1              3.0          300.0000          900.00

                                                                  CY    07    1            220.0          130.0000       28,600.00

                                                                  CY    12    1             65.0          170.0000       11,050.00



                                                      UNIT TOTAL  CY          3           288.0*          140.7986       40,550.00*



                                         ITEM CODE 153247  TOTAL              3                                          40,550.00*



 153248  REMOVE CONCRETE (MISCELLANEOUS) (SQFT)



                                                                  SQFT  07    1          6,200.0            5.0000       31,000.00

                                                                  SQFT  08    2          2,438.0            2.5431        6,200.00

                                                                  SQFT  12    2         17,900.0            6.4581      115,600.00



                                                      UNIT TOTAL  SQFT        5        26,538.0*            5.7578      152,800.00*



                                         ITEM CODE 153248  TOTAL              5                                         152,800.00*



 153251  REMOVE SOUND WALL (LF)



                                                                  LF    06    1            230.0           43.4500        9,993.50

                                                                  LF    07    1          5,080.0           12.0000       60,960.00



                                                      UNIT TOTAL  LF          2         5,310.0*           13.3622       70,953.50*



                                         ITEM CODE 153251  TOTAL              2                                          70,953.50*
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 153253  REMOVE SOUND WALL (SQFT)



                                                                  SQFT  12    1          3,910.0            2.5000        9,775.00



                                                      UNIT TOTAL  SQFT        1         3,910.0*            2.5000        9,775.00*



                                         ITEM CODE 153253  TOTAL              1                                           9,775.00*



 153300  CORE CONCRETE



                                                                  LF    08    1             15.0          207.0000        3,105.00



                                                      UNIT TOTAL  LF          1            15.0*          207.0000        3,105.00*



                                         ITEM CODE 153300  TOTAL              1                                           3,105.00*



 153303  CORE CONCRETE (3")



                                                                  LF    07    1             12.0          125.0000        1,500.00



                                                      UNIT TOTAL  LF          1            12.0*          125.0000        1,500.00*



                                         ITEM CODE 153303  TOTAL              1                                           1,500.00*



 153304  CORE CONCRETE (4")



                                                                  LF    07    1            116.0           95.0000       11,020.00



                                                      UNIT TOTAL  LF          1           116.0*           95.0000       11,020.00*



                                         ITEM CODE 153304  TOTAL              1                                          11,020.00*



 153318  CORE CONCRETE (1 1/8")



                                                                  LF    04    1             24.0           30.0000          720.00



                                                      UNIT TOTAL  LF          1            24.0*           30.0000          720.00*



                                         ITEM CODE 153318  TOTAL              1                                             720.00*



 153530  ACCESS OPENING, DECK



                                                                  EA    11    1              5.0        1,000.0000        5,000.00



                                                      UNIT TOTAL  EA          1             5.0*        1,000.0000        5,000.00*



                                         ITEM CODE 153530  TOTAL              1                                           5,000.00*



 153531  ACCESS OPENING, SOFFIT
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 153531  ACCESS OPENING, SOFFIT



                                                                  EA    04    1             42.0        1,500.0000       63,000.00

                                                                  EA    10    2             12.0        3,354.1533       40,249.84



                                                      UNIT TOTAL  EA          3            54.0*        1,912.0341      103,249.84*



                                         ITEM CODE 153531  TOTAL              3                                         103,249.84*



 155003  CAP INLET



                                                                  EA    04    3              8.0        1,575.0000       12,600.00

                                                                  EA    07    3              3.0        1,301.6667        3,905.00

                                                                  EA    08    1             32.0        1,000.0000       32,000.00

                                                                  EA    11    4              8.0        1,065.0000        8,520.00

                                                                  EA    12    2              9.0        1,111.1111       10,000.00



                                                      UNIT TOTAL  EA         13            60.0*        1,117.0833       67,025.00*



                                         ITEM CODE 155003  TOTAL             13                                          67,025.00*



 155006  CAP RISER



                                                                  EA    11    2              3.0        1,000.0000        3,000.00



                                                      UNIT TOTAL  EA          2             3.0*        1,000.0000        3,000.00*



                                         ITEM CODE 155006  TOTAL              2                                           3,000.00*



 155007  CAP MANHOLE



                                                                  EA    04    1              1.0        2,225.0000        2,225.00



                                                      UNIT TOTAL  EA          1             1.0*        2,225.0000        2,225.00*



                                         ITEM CODE 155007  TOTAL              1                                           2,225.00*



 155115  18" ALTERNATIVE PIPELINER



                                                                  LF    01    1            260.0          127.0000       33,020.00

                                                                  LF    03    1            280.0          179.0000       50,120.00

                                                                  LF    04    1            160.0          315.0000       50,400.00

                                                                  LF    05    1            200.0          135.0000       27,000.00



                                                      UNIT TOTAL  LF          4           900.0*          178.3778      160,540.00*



                                         ITEM CODE 155115  TOTAL              4                                         160,540.00*



 155121  24" ALTERNATIVE PIPELINER
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 155121  24" ALTERNATIVE PIPELINER



                                                                  LF    01    1            400.0          130.0000       52,000.00

                                                                  LF    03    1            990.0          132.0000      130,680.00

                                                                  LF    04    1            350.0          386.8600      135,401.00



                                                      UNIT TOTAL  LF          3         1,740.0*          182.8052      318,081.00*



                                         ITEM CODE 155121  TOTAL              3                                         318,081.00*



 155127  30" ALTERNATIVE PIPELINER



                                                                  LF    01    1            260.0          155.0000       40,300.00



                                                      UNIT TOTAL  LF          1           260.0*          155.0000       40,300.00*



                                         ITEM CODE 155127  TOTAL              1                                          40,300.00*



 155130  36" ALTERNATIVE PIPELINER



                                                                  LF    01    1            350.0          178.0000       62,300.00

                                                                  LF    08    1            150.0          266.0000       39,900.00



                                                      UNIT TOTAL  LF          2           500.0*          204.4000      102,200.00*



                                         ITEM CODE 155130  TOTAL              2                                         102,200.00*



 155136  48" ALTERNATIVE PIPELINER



                                                                  LF    08    1            460.0          330.0000      151,800.00



                                                      UNIT TOTAL  LF          1           460.0*          330.0000      151,800.00*



                                         ITEM CODE 155136  TOTAL              1                                         151,800.00*



 155212  CLEANING, INSPECTING, AND PREPARING

         CULVERT (CY)

                                                                  CY    11    1             50.0          185.0000        9,250.00



                                                      UNIT TOTAL  CY          1            50.0*          185.0000        9,250.00*



                                         ITEM CODE 155212  TOTAL              1                                           9,250.00*



 155213  CLEANING, INSPECTING, AND PREPARING

         CULVERT (LF)

                                                                  LF    01    2          1,830.0           29.1694       53,380.00

                                                                  LF    02    2            189.0           54.1111       10,227.00

                                                                  LF    03    5          3,783.0           20.6609       78,160.00
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         CLEANING, INSPECTING, AND PREPARING

         CULVERT (LF)

                                                                  LF    04    2            850.0           12.9412       11,000.00

                                                                  LF    05    1             44.0           56.0000        2,464.00

                                                                  LF    12    1          3,810.0            5.0000       19,050.00



                                                      UNIT TOTAL  LF         13        10,506.0*           16.5887      174,281.00*



                                         ITEM CODE 155213  TOTAL             13                                         174,281.00*



 155230  CONCRETE INVERT PAVING



                                                                  CY    01    1             27.0          750.0000       20,250.00

                                                                  CY    02    1             15.0          600.0000        9,000.00

                                                                  CY    08    1            100.0          850.0000       85,000.00



                                                      UNIT TOTAL  CY          3           142.0*          804.5775      114,250.00*



                                         ITEM CODE 155230  TOTAL              3                                         114,250.00*



 155231  CULVERT SLURRY-CEMENT BACKFILL



                                                                  CY    03    1              5.0          800.0000        4,000.00

                                                                  CY    12    1             90.0          120.0000       10,800.00



                                                      UNIT TOTAL  CY          2            95.0*          155.7895       14,800.00*



                                         ITEM CODE 155231  TOTAL              2                                          14,800.00*



 155232  SAND BACKFILL



                                                                  CY    01    4            234.0          179.9145       42,100.00

                                                                  CY    02    3             82.0          124.6098       10,218.00

                                                                  CY    04    3            540.0          126.8519       68,500.00

                                                                  CY    05    3            148.0          189.4595       28,040.00

                                                                  CY    07    3            334.0          137.0510       45,775.05

                                                                  CY    08    3            416.0           76.3990       31,782.00

                                                                  CY    11    4            695.3           81.8783       56,930.00

                                                                  CY    12    2            496.0           79.6935       39,528.00



                                                      UNIT TOTAL  CY         25         2,945.3*          109.6231      322,873.05*



                                         ITEM CODE 155232  TOTAL             25                                         322,873.05*



 155312  12" CURED-IN-PLACE PIPELINER



                                                                  LF    03    1             11.0          450.0000        4,950.00

                                                                  LF    12    1             80.0          147.0000       11,760.00
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                                                      UNIT TOTAL  LF          2            91.0*          183.6264       16,710.00*



                                         ITEM CODE 155312  TOTAL              2                                          16,710.00*



 155314  18" CURED-IN-PLACE PIPELINER



                                                                  LF    03    3          1,460.0          130.2877      190,220.00

                                                                  LF    12    1          1,460.0           73.0000      106,580.00



                                                      UNIT TOTAL  LF          4         2,920.0*          101.6438      296,800.00*



                                         ITEM CODE 155314  TOTAL              4                                         296,800.00*



 155315  21" CURED-IN-PLACE PIPELINER



                                                                  LF    05    1             44.0          500.0000       22,000.00



                                                      UNIT TOTAL  LF          1            44.0*          500.0000       22,000.00*



                                         ITEM CODE 155315  TOTAL              1                                          22,000.00*



 155316  24" CURED-IN-PLACE PIPELINER



                                                                  LF    03    2            490.0          119.6939       58,650.00

                                                                  LF    12    1          2,000.0           85.0000      170,000.00



                                                      UNIT TOTAL  LF          3         2,490.0*           91.8273      228,650.00*



                                         ITEM CODE 155316  TOTAL              3                                         228,650.00*



 155318  30" CURED-IN-PLACE PIPELINER



                                                                  LF    03    2            287.0          209.0767       60,005.00



                                                      UNIT TOTAL  LF          2           287.0*          209.0767       60,005.00*



                                         ITEM CODE 155318  TOTAL              2                                          60,005.00*



 155353  MACHINE SPIRAL WOUND PVC PIPELINER

         (GROUTED, 36")

                                                                  LF    03    1             83.0          600.0000       49,800.00

                                                                  LF    04    1            110.0          925.0000      101,750.00



                                                      UNIT TOTAL  LF          2           193.0*          785.2332      151,550.00*



                                         ITEM CODE 155353  TOTAL              2                                         151,550.00*



 155369  30" MACHINE SPIRAL WOUND PVC PIPELINER

         (EXPANDABLE DIAMETER)
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 155369  30" MACHINE SPIRAL WOUND PVC PIPELINER

         (EXPANDABLE DIAMETER)

                                                                  LF    04    1            400.0          330.0000      132,000.00



                                                      UNIT TOTAL  LF          1           400.0*          330.0000      132,000.00*



                                         ITEM CODE 155369  TOTAL              1                                         132,000.00*



 155538  HDPE PLASTIC PIPELINER (32" OD SDR 32.5)



                                                                  LF    01    1            210.0          270.0000       56,700.00



                                                      UNIT TOTAL  LF          1           210.0*          270.0000       56,700.00*



                                         ITEM CODE 155538  TOTAL              1                                          56,700.00*



 155540  HDPE PLASTIC PIPELINER (36" OD SDR 32.5)



                                                                  LF    01    1            120.0          300.0000       36,000.00



                                                      UNIT TOTAL  LF          1           120.0*          300.0000       36,000.00*



                                         ITEM CODE 155540  TOTAL              1                                          36,000.00*



 156535  REMOVE BOX CULVERT



                                                                  EA    10    1              2.0        6,800.0000       13,600.00

                                                                  EA    11    1              1.0        8,000.0000        8,000.00



                                                      UNIT TOTAL  EA          2             3.0*        7,200.0000       21,600.00*



                                         ITEM CODE 156535  TOTAL              2                                          21,600.00*



 156572  REMOVE RAILING



                                                                  LF    07    1            400.0           14.0000        5,600.00

                                                                  LF    08    1             76.0           15.0000        1,140.00



                                                      UNIT TOTAL  LF          2           476.0*           14.1597        6,740.00*



                                         ITEM CODE 156572  TOTAL              2                                           6,740.00*



 156576  REMOVE METAL RAILING



                                                                  LF    04    1             12.0           22.3000          267.60



                                                      UNIT TOTAL  LF          1            12.0*           22.3000          267.60*



                                         ITEM CODE 156576  TOTAL              1                                             267.60*
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 156579  REMOVE BRIDGE RAILING



                                                                  LF    06    1             36.0          234.0000        8,424.00



                                                      UNIT TOTAL  LF          1            36.0*          234.0000        8,424.00*



                                         ITEM CODE 156579  TOTAL              1                                           8,424.00*



 156585  REMOVE CRASH CUSHION



                                                                  EA    04    2              5.0          800.0000        4,000.00

                                                                  EA    06    1              2.0        1,250.0000        2,500.00

                                                                  EA    07    3             41.0          508.7805       20,860.00

                                                                  EA    08    1              1.0        2,000.0000        2,000.00

                                                                  EA    11    2              3.0        2,666.6667        8,000.00



                                                      UNIT TOTAL  EA          9            52.0*          718.4615       37,360.00*



                                         ITEM CODE 156585  TOTAL              9                                          37,360.00*



 156590  REMOVE CRASH CUSHION (SAND FILLED)



                                                                  EA    03    1             14.0          100.0000        1,400.00

                                                                  EA    04    4              8.0          970.0000        7,760.00

                                                                  EA    05    1              2.0          750.0000        1,500.00

                                                                  EA    06    1              1.0          600.0000          600.00

                                                                  EA    07    4             42.0          319.0476       13,400.00

                                                                  EA    10    1             11.0          735.0000        8,085.00

                                                                  EA    11    2             14.0          280.7143        3,930.00

                                                                  EA    12    1             12.0           50.0000          600.00



                                                      UNIT TOTAL  EA         15           104.0*          358.4135       37,275.00*



                                         ITEM CODE 156590  TOTAL             15                                          37,275.00*



 157550  BRIDGE REMOVAL



                                                                  LS    03    1                                         200,000.00

                                                                  LS    04    5                                       1,055,000.00

                                                                  LS    06    3                                         250,000.00

                                                                  LS    08    2                                         190,000.00

                                                                  LS    11    3                                         466,000.00

                                                                  LS    12    1                                         310,000.00



                                                      UNIT TOTAL  LS         15                                       2,471,000.00



                                         ITEM CODE 157550  TOTAL             15                                       2,471,000.00*



 157551  BRIDGE REMOVAL, LOCATION A
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 157551  BRIDGE REMOVAL, LOCATION A



                                                                  LS    04    1                                         300,000.00

                                                                  LS    07    1                                         157,500.00

                                                                  LS    08    1                                          80,000.00



                                                      UNIT TOTAL  LS          3                                         537,500.00



                                         ITEM CODE 157551  TOTAL              3                                         537,500.00*



 157552  BRIDGE REMOVAL, LOCATION B



                                                                  LS    04    1                                         220,000.00

                                                                  LS    07    1                                         157,500.00

                                                                  LS    08    1                                         130,000.00



                                                      UNIT TOTAL  LS          3                                         507,500.00



                                         ITEM CODE 157552  TOTAL              3                                         507,500.00*



 157553  BRIDGE REMOVAL, LOCATION C



                                                                  LS    04    1                                         200,000.00

                                                                  LS    08    2                                         554,000.00



                                                      UNIT TOTAL  LS          3                                         754,000.00



                                         ITEM CODE 157553  TOTAL              3                                         754,000.00*



 157560  BRIDGE REMOVAL (PORTION)



                                                                  LS    01    1                                          35,000.00

                                                                  LS    02    2                                         184,000.00

                                                                  LS    03    3                                         127,000.00

                                                                  LS    04    7                                         148,290.00

                                                                  LS    06    1                                          36,000.00

                                                                  LS    07    4                                         461,094.00

                                                                  LS    08    2                                         128,000.00

                                                                  LS    10    4                                         577,386.54

                                                                  LS    11    1                                         350,000.00

                                                                  LS    12    2                                          82,314.71



                                                      UNIT TOTAL  LS         27                                       2,129,085.25



                                         ITEM CODE 157560  TOTAL             27                                       2,129,085.25*



 157561  BRIDGE REMOVAL (PORTION), LOCATION A
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 157561  BRIDGE REMOVAL (PORTION), LOCATION A



                                                                  LS    01    1                                          20,000.00

                                                                  LS    03    5                                         125,250.00

                                                                  LS    04    4                                         374,402.97

                                                                  LS    07    3                                          54,700.00

                                                                  LS    08    1                                          80,000.00

                                                                  LS    10    2                                          40,500.00

                                                                  LS    12    1                                          19,700.00



                                                      UNIT TOTAL  LS         17                                         714,552.97



                                         ITEM CODE 157561  TOTAL             17                                         714,552.97*



 157562  BRIDGE REMOVAL (PORTION), LOCATION B



                                                                  LS    01    1                                          20,000.00

                                                                  LS    03    5                                         350,025.00

                                                                  LS    04    4                                         245,359.54

                                                                  LS    07    3                                          90,300.00

                                                                  LS    10    2                                          36,900.00

                                                                  LS    12    1                                           6,000.00



                                                      UNIT TOTAL  LS         16                                         748,584.54



                                         ITEM CODE 157562  TOTAL             16                                         748,584.54*



 157563  BRIDGE REMOVAL (PORTION), LOCATION C



                                                                  LS    03    1                                         118,000.00

                                                                  LS    04    4                                         213,690.36

                                                                  LS    07    3                                          36,750.00

                                                                  LS    12    1                                          27,000.00



                                                      UNIT TOTAL  LS          9                                         395,440.36



                                         ITEM CODE 157563  TOTAL              9                                         395,440.36*



 157564  BRIDGE REMOVAL (PORTION), LOCATION D



                                                                  LS    04    4                                         330,732.52

                                                                  LS    07    2                                          28,500.00

                                                                  LS    12    1                                          57,000.00



                                                      UNIT TOTAL  LS          7                                         416,232.52



                                         ITEM CODE 157564  TOTAL              7                                         416,232.52*



 157565  BRIDGE REMOVAL (PORTION), LOCATION E
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 157565  BRIDGE REMOVAL (PORTION), LOCATION E



                                                                  LS    04    2                                         268,039.00

                                                                  LS    07    3                                          46,250.00



                                                      UNIT TOTAL  LS          5                                         314,289.00



                                         ITEM CODE 157565  TOTAL              5                                         314,289.00*



 157566  BRIDGE REMOVAL (PORTION), LOCATION F



                                                                  LS    04    1                                         300,000.00

                                                                  LS    07    3                                          64,400.00



                                                      UNIT TOTAL  LS          4                                         364,400.00



                                         ITEM CODE 157566  TOTAL              4                                         364,400.00*



 157567  BRIDGE REMOVAL (PORTION), LOCATION G



                                                                  LS    04    1                                         235,000.00

                                                                  LS    07    2                                          47,100.00



                                                      UNIT TOTAL  LS          3                                         282,100.00



                                         ITEM CODE 157567  TOTAL              3                                         282,100.00*



 157568  BRIDGE REMOVAL (PORTION), LOCATION H



                                                                  LS    04    1                                         155,000.00

                                                                  LS    07    2                                          39,200.00



                                                      UNIT TOTAL  LS          3                                         194,200.00



                                         ITEM CODE 157568  TOTAL              3                                         194,200.00*



 157569  BRIDGE REMOVAL (PORTION), LOCATION I



                                                                  LS    04    1                                          95,000.00

                                                                  LS    07    2                                          72,800.00



                                                      UNIT TOTAL  LS          3                                         167,800.00



                                         ITEM CODE 157569  TOTAL              3                                         167,800.00*



 157570  BRIDGE REMOVAL (PORTION), LOCATION J



                                                                  LS    04    1                                         200,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         BRIDGE REMOVAL (PORTION), LOCATION J



                                                                  LS    07    2                                         134,500.00



                                                      UNIT TOTAL  LS          3                                         334,500.00



                                         ITEM CODE 157570  TOTAL              3                                         334,500.00*



 157571  BRIDGE REMOVAL (PORTION), LOCATION K



                                                                  LS    07    2                                         124,650.00



                                                      UNIT TOTAL  LS          2                                         124,650.00



                                         ITEM CODE 157571  TOTAL              2                                         124,650.00*



 157572  BRIDGE REMOVAL (PORTION), LOCATION L



                                                                  LS    07    1                                          25,000.00



                                                      UNIT TOTAL  LS          1                                          25,000.00



                                         ITEM CODE 157572  TOTAL              1                                          25,000.00*



 157573  BRIDGE REMOVAL (PORTION), LOCATION M



                                                                  LS    07    1                                          25,000.00



                                                      UNIT TOTAL  LS          1                                          25,000.00



                                         ITEM CODE 157573  TOTAL              1                                          25,000.00*



 158100  SALVAGE CRASH CUSHION



                                                                  EA    05    1              1.0        1,500.0000        1,500.00

                                                                  EA    06    2              3.0        1,406.6667        4,220.00



                                                      UNIT TOTAL  EA          3             4.0*        1,430.0000        5,720.00*



                                         ITEM CODE 158100  TOTAL              3                                           5,720.00*



 158101  SALVAGE CRASH CUSHION MODULES



                                                                  EA    07    1            180.0           20.0000        3,600.00



                                                      UNIT TOTAL  EA          1           180.0*           20.0000        3,600.00*



                                         ITEM CODE 158101  TOTAL              1                                           3,600.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 158210  RESET TEMPORARY RAILING (TYPE K)



                                                                  LF    01    2          1,420.0            5.1831        7,360.00

                                                                  LF    04    2          2,120.0            9.0708       19,230.00



                                                      UNIT TOTAL  LF          4         3,540.0*            7.5113       26,590.00*



                                         ITEM CODE 158210  TOTAL              4                                          26,590.00*



 159001  RECONSTRUCT HANDRAILING



                                                                  LF    04    1              6.0          600.0000        3,600.00



                                                      UNIT TOTAL  LF          1             6.0*          600.0000        3,600.00*



                                         ITEM CODE 159001  TOTAL              1                                           3,600.00*



 160102  CLEARING AND GRUBBING (LS)



                                                                  LS    01    7                                         195,000.00

                                                                  LS    02   17                                         424,800.00

                                                                  LS    03   13                                         363,420.00

                                                                  LS    04   39                                       1,336,485.00

                                                                  LS    05    9                                         201,901.00

                                                                  LS    06   14                                         359,850.00

                                                                  LS    07    9                                         615,000.00

                                                                  LS    08   13                                       1,262,412.25

                                                                  LS    09    3                                          14,000.00

                                                                  LS    10   11                                         193,285.80

                                                                  LS    11    8                                       2,082,483.44

                                                                  LS    12    8                                         627,210.00



                                                      UNIT TOTAL  LS        151                                       7,675,847.49



                                         ITEM CODE 160102  TOTAL            151                                       7,675,847.49*



 160103  CLEARING AND GRUBBING (ACRE)



                                                                  ACRE  02    1             66.0        8,300.0000      547,800.00

                                                                  ACRE  11    1             45.0        8,140.0000      366,300.00



                                                      UNIT TOTAL  ACRE        2           111.0*        8,235.1351      914,100.00*



                                         ITEM CODE 160103  TOTAL              2                                         914,100.00*



 170101  DEVELOP WATER SUPPLY



                                                                  LS    01    1                                           1,500.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         DEVELOP WATER SUPPLY



                                                                  LS    02   12                                         130,500.00

                                                                  LS    03    2                                           3,600.00

                                                                  LS    04    5                                         196,500.00

                                                                  LS    05    2                                          19,500.00

                                                                  LS    08    4                                       1,352,130.63

                                                                  LS    11    7                                         315,846.51



                                                      UNIT TOTAL  LS         33                                       2,019,577.14



                                         ITEM CODE 170101  TOTAL             33                                       2,019,577.14*



 180106  DUST PALLIATIVE



                                                                  LS    01    1                                           2,500.00

                                                                  LS    02    3                                          32,000.00

                                                                  LS    08    1                                          95,000.00

                                                                  LS    11    3                                          81,150.00

                                                                  LS    12    1                                          17,000.00



                                                      UNIT TOTAL  LS          9                                         227,650.00



                                         ITEM CODE 180106  TOTAL              9                                         227,650.00*



 190101  ROADWAY EXCAVATION



                                                                  CY    01    7         23,357.0           44.9028    1,048,795.00

                                                                  CY    02   19      1,633,826.0            8.8776   14,504,470.00

                                                                  CY    03   11         30,247.0           55.7360    1,685,847.00

                                                                  CY    04   26        177,953.0           31.1162    5,537,224.00

                                                                  CY    05   11         64,472.8           26.1756    1,687,616.00

                                                                  CY    06   16        330,476.0           12.3067    4,067,061.03

                                                                  CY    07   21        436,811.0           14.0703    6,146,075.90

                                                                  CY    08   13      2,001,635.0            6.5210   13,052,621.00

                                                                  CY    09    3          8,020.0           35.4838      284,580.00

                                                                  CY    10    8         48,995.0           16.4733      807,109.90

                                                                  CY    11   17      1,147,110.0           11.9517   13,709,877.70

                                                                  CY    12    5        441,470.0           18.5680    8,197,200.00



                                                      UNIT TOTAL  CY        157     6,344,372.8*           11.1482   70,728,477.53*

                                                                  M3    04    1          2,600.0           60.0000      156,000.00



                                                      UNIT TOTAL  M3          1         2,600.0*           60.0000      156,000.00*



                                         ITEM CODE 190101  TOTAL            158                                      70,884,477.53*



 190105  ROADWAY EXCAVATION (TYPE Z-2)

         (AERIALLY DEPOSITED LEAD)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 190105  ROADWAY EXCAVATION (TYPE Z-2)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    04    8         20,569.0           93.4274    1,921,708.00

                                                                  CY    07   10          5,657.4          137.8605      779,932.00

                                                                  CY    08    1          1,170.0          173.0000      202,410.00

                                                                  CY    11    2          1,300.0          214.9880      279,484.40



                                                      UNIT TOTAL  CY         21        28,696.4*          110.9385    3,183,534.40*



                                         ITEM CODE 190105  TOTAL             21                                       3,183,534.40*



 190106  ROADWAY EXCAVATION (TYPE Z-3)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    04    1            410.0          225.0000       92,250.00



                                                      UNIT TOTAL  CY          1           410.0*          225.0000       92,250.00*



                                         ITEM CODE 190106  TOTAL              1                                          92,250.00*



 190107  ROADWAY EXCAVATION (TYPE Y-1)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    04    4         11,360.0           37.0651      421,060.00

                                                                  CY    07    1          1,500.0           65.0000       97,500.00

                                                                  CY    08    1          1,630.0           50.0000       81,500.00

                                                                  CY    11    2          2,090.0           50.5550      105,660.00

                                                                  CY    12    4          1,549.0           45.1001       69,860.00



                                                      UNIT TOTAL  CY         12        18,129.0*           42.7812      775,580.00*



                                         ITEM CODE 190107  TOTAL             12                                         775,580.00*



 190108  ROADWAY EXCAVATION (TYPE Y-2)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    04    1         20,000.0           13.0000      260,000.00

                                                                  CY    07    1         27,800.0           29.9000      831,220.00

                                                                  CY    11    1          3,350.0           25.0000       83,750.00



                                                      UNIT TOTAL  CY          3        51,150.0*           22.9711    1,174,970.00*



                                         ITEM CODE 190108  TOTAL              3                                       1,174,970.00*



 190109  ROADWAY EXCAVATION

         (NATURALLY OCCURRING ASBESTOS)

                                                                  CY    04    1            500.0           77.0000       38,500.00



                                                      UNIT TOTAL  CY          1           500.0*           77.0000       38,500.00*



                                         ITEM CODE 190109  TOTAL              1                                          38,500.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 190136  ROADWAY EXCAVATION (DETOUR)



                                                                  CY    02    1             38.0           45.0000        1,710.00



                                                      UNIT TOTAL  CY          1            38.0*           45.0000        1,710.00*



                                         ITEM CODE 190136  TOTAL              1                                           1,710.00*



 190138  ROADWAY EXCAVATION (DETOUR REMOVAL)



                                                                  CY    02    1          1,080.0           31.0000       33,480.00



                                                      UNIT TOTAL  CY          1         1,080.0*           31.0000       33,480.00*



                                         ITEM CODE 190138  TOTAL              1                                          33,480.00*



 190139  ROADWAY EXCAVATION (UNSUITABLE MATERIAL)



                                                                  CY    11    2         28,280.0           12.7733      361,230.00



                                                      UNIT TOTAL  CY          2        28,280.0*           12.7733      361,230.00*



                                         ITEM CODE 190139  TOTAL              2                                         361,230.00*



 190140  TRENCH EXCAVATION



                                                                  CY    04    1             30.0          200.0000        6,000.00



                                                      UNIT TOTAL  CY          1            30.0*          200.0000        6,000.00*



                                         ITEM CODE 190140  TOTAL              1                                           6,000.00*



 190151  CHANNEL EXCAVATION



                                                                  CY    02    1            960.0           32.0000       30,720.00

                                                                  CY    07    1          1,950.0           18.0000       35,100.00



                                                      UNIT TOTAL  CY          2         2,910.0*           22.6186       65,820.00*



                                         ITEM CODE 190151  TOTAL              2                                          65,820.00*



 190160  ROCK EXCAVATION (CONTROLLED BLASTING)



                                                                  CY    08    2        117,800.0            9.9945    1,177,350.00

                                                                  CY    11    1         47,100.0           12.0000      565,200.00



                                                      UNIT TOTAL  CY          3       164,900.0*           10.5673    1,742,550.00*



                                         ITEM CODE 190160  TOTAL              3                                       1,742,550.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 190161  ROCK EXCAVATION



                                                                  CY    02    1            860.0          120.0000      103,200.00



                                                      UNIT TOTAL  CY          1           860.0*          120.0000      103,200.00*



                                         ITEM CODE 190161  TOTAL              1                                         103,200.00*



 190170  DRILL HOLE (PRESPLITTING)



                                                                  LF    02    1          1,500.0            1.0000        1,500.00

                                                                  LF    08    1         11,000.0           15.0000      165,000.00



                                                      UNIT TOTAL  LF          2        12,500.0*           13.3200      166,500.00*



                                         ITEM CODE 190170  TOTAL              2                                         166,500.00*



 190185  SHOULDER BACKING



                                                                  CY    03    1              1.0          300.0000          300.00

                                                                  CY    04    1            810.0           64.0000       51,840.00



                                                      UNIT TOTAL  CY          2           811.0*           64.2910       52,140.00*

                                                                  TON   01   16         35,382.0           29.1706    1,032,115.00

                                                                  TON   02   23         32,841.0           27.7464      911,219.00

                                                                  TON   03   15         26,967.0           34.6588      934,645.00

                                                                  TON   04   10          1,839.7           62.0101      114,080.00

                                                                  TON   05   11         19,978.0           28.6005      571,380.00

                                                                  TON   06   14         38,207.0           22.4490      857,710.00

                                                                  TON   07    2          5,370.0           10.5140       56,460.00

                                                                  TON   08    4          8,670.0           18.8997      163,860.50

                                                                  TON   09    7          8,050.0           74.1969      597,285.00

                                                                  TON   10   12         67,223.0           17.7799    1,195,221.00

                                                                  TON   11    5         13,150.0           24.5868      323,316.00



                                                      UNIT TOTAL  TON       119       257,677.7*           26.2238    6,757,291.50*



                                         ITEM CODE 190185  TOTAL            121                                       6,809,431.50*



 192001  STRUCTURE EXCAVATION



                                                                  CY    04    2             94.0           67.5532        6,350.00

                                                                  CY    07    3         36,574.0           46.1083    1,686,364.00



                                                      UNIT TOTAL  CY          5        36,668.0*           46.1632    1,692,714.00*



                                         ITEM CODE 192001  TOTAL              5                                       1,692,714.00*



 192003  STRUCTURE EXCAVATION (BRIDGE)
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 192003  STRUCTURE EXCAVATION (BRIDGE)



                                                                  CY    02    3            797.0          133.5006      106,400.00

                                                                  CY    03    4          3,627.0          131.9057      478,422.00

                                                                  CY    04    6         13,468.0          101.1550    1,362,355.00

                                                                  CY    05    1            129.0           65.0000        8,385.00

                                                                  CY    06    4          2,376.0          147.5884      350,670.00

                                                                  CY    07    4         17,209.0           24.6792      424,705.00

                                                                  CY    08    7         13,408.0           45.8452      614,692.00

                                                                  CY    10    1             97.0          100.0000        9,700.00

                                                                  CY    11    3          7,930.0           74.8953      593,920.00

                                                                  CY    12    3          7,540.0           94.2692      710,790.00



                                                      UNIT TOTAL  CY         36        66,581.0*           69.9905    4,660,039.00*



                                         ITEM CODE 192003  TOTAL             36                                       4,660,039.00*



 192008  STRUCTURE EXCAVATION (TYPE A)



                                                                  CY    04    1            650.0          250.0000      162,500.00



                                                      UNIT TOTAL  CY          1           650.0*          250.0000      162,500.00*



                                         ITEM CODE 192008  TOTAL              1                                         162,500.00*



 192020  STRUCTURE EXCAVATION (TYPE D)



                                                                  CY    04    3          5,282.0           63.7344      336,645.00

                                                                  CY    08    2          4,650.0           46.3114      215,348.00

                                                                  CY    11    1            300.0           20.0000        6,000.00



                                                      UNIT TOTAL  CY          6        10,232.0*           54.5341      557,993.00*



                                         ITEM CODE 192020  TOTAL              6                                         557,993.00*



 192023  STRUCTURE EXCAVATION (TYPE H)



                                                                  CY    04    1          4,030.0          189.0000      761,670.00



                                                      UNIT TOTAL  CY          1         4,030.0*          189.0000      761,670.00*



                                         ITEM CODE 192023  TOTAL              1                                         761,670.00*



 192025  STRUCTURE EXCAVATION (CULVERT)



                                                                  CY    07    1          1,355.0           28.0000       37,940.00



                                                      UNIT TOTAL  CY          1         1,355.0*           28.0000       37,940.00*
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                                         ITEM CODE 192025  TOTAL              1                                          37,940.00*



 192026  STRUCTURE EXCAVATION (PUMPING PLANT)



                                                                  CY    03    1             42.0          360.0000       15,120.00

                                                                  CY    07    1          2,510.0           29.4000       73,794.00



                                                      UNIT TOTAL  CY          2         2,552.0*           34.8409       88,914.00*



                                         ITEM CODE 192026  TOTAL              2                                          88,914.00*



 192027  STRUCTURE BACKFILL (PUMPING PLANT)



                                                                  CY    03    1             15.0          250.0000        3,750.00

                                                                  CY    07    1          1,880.0           70.6000      132,728.00



                                                      UNIT TOTAL  CY          2         1,895.0*           72.0201      136,478.00*



                                         ITEM CODE 192027  TOTAL              2                                         136,478.00*



 192032  STRUCTURE EXCAVATION

         (ROCK SLOPE PROTECTION)

                                                                  CY    07    1         11,968.0           66.0000      789,888.00



                                                      UNIT TOTAL  CY          1        11,968.0*           66.0000      789,888.00*



                                         ITEM CODE 192032  TOTAL              1                                         789,888.00*



 192037  STRUCTURE EXCAVATION (RETAINING WALL)



                                                                  CY    02    2          1,678.0           23.8367       39,998.00

                                                                  CY    03    1             10.0          350.0000        3,500.00

                                                                  CY    04    5          9,697.6           51.5466      499,878.40

                                                                  CY    06    2            320.0           76.2938       24,414.00

                                                                  CY    07    2         26,369.0           16.0667      423,664.00

                                                                  CY    08    3          9,036.0           16.0984      145,465.00

                                                                  CY    10    2            484.0          131.8574       63,819.00

                                                                  CY    11    5          4,494.0           22.6213      101,660.00

                                                                  CY    12    2         39,221.0           47.2124    1,851,716.00



                                                      UNIT TOTAL  CY         24        91,309.6*           34.5431    3,154,114.40*



                                         ITEM CODE 192037  TOTAL             24                                       3,154,114.40*



 192049  STRUCTURE EXCAVATION (SOLDIER PILE WALL)



                                                                  CY    01    1            670.0           30.0000       20,100.00

                                                                  CY    04    9          1,622.0          191.1961      310,120.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRUCTURE EXCAVATION (SOLDIER PILE WALL)



                                                                  CY    05    1          2,627.0          173.0000      454,471.00

                                                                  CY    07    1            299.0           41.0000       12,259.00

                                                                  CY    11    1            137.0           53.0000        7,261.00



                                                      UNIT TOTAL  CY         13         5,355.0*          150.1795      804,211.00*



                                         ITEM CODE 192049  TOTAL             13                                         804,211.00*



 192053  STRUCTURE EXCAVATION (TYPE Z-2)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    07    3          4,347.0           40.2576      175,000.00



                                                      UNIT TOTAL  CY          3         4,347.0*           40.2576      175,000.00*



                                         ITEM CODE 192053  TOTAL              3                                         175,000.00*



 192055  STRUCTURE EXCAVATION (SOIL NAIL WALL)



                                                                  CY    04    3          9,014.0          100.6087      906,887.00

                                                                  CY    05    1            686.0          232.0000      159,152.00

                                                                  CY    08    1            774.0           27.0000       20,898.00

                                                                  CY    11    1          4,080.0           60.5000      246,840.00



                                                      UNIT TOTAL  CY          6        14,554.0*           91.6433    1,333,777.00*



                                         ITEM CODE 192055  TOTAL              6                                       1,333,777.00*



 192058  STRUCTURE EXCAVATION (TYPE Y-2)

         (AERIALLY DEPOSITED LEAD)

                                                                  CY    07    1          8,471.0           31.5000      266,836.50

                                                                  CY    11    1            126.0           30.0000        3,780.00



                                                      UNIT TOTAL  CY          2         8,597.0*           31.4780      270,616.50*



                                         ITEM CODE 192058  TOTAL              2                                         270,616.50*



 192060  STRUCTURE EXCAVATION (GROUND ANCHOR

         WALL)

                                                                  CY    06    1            171.0           67.0000       11,457.00

                                                                  CY    11    1          3,600.0           10.6000       38,160.00

                                                                  CY    12    2          1,984.0           46.7016       92,656.00



                                                      UNIT TOTAL  CY          4         5,755.0*           24.7216      142,273.00*



                                         ITEM CODE 192060  TOTAL              4                                         142,273.00*



 192502  SAND BEDDING
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 192502  SAND BEDDING



                                                                  CY    03    2             78.0          103.3846        8,064.00

                                                                  CY    04    1             55.0          200.0000       11,000.00

                                                                  CY    06    1             27.0          150.0000        4,050.00



                                                      UNIT TOTAL  CY          4           160.0*          144.4625       23,114.00*



                                         ITEM CODE 192502  TOTAL              4                                          23,114.00*



 193001  STRUCTURE BACKFILL



                                                                  CY    04    3          4,713.0           12.1706       57,360.00

                                                                  CY    07    5          7,993.0           59.8424      478,320.00

                                                                  CY    08    1          6,690.0           10.5000       70,245.00



                                                      UNIT TOTAL  CY          9        19,396.0*           31.2397      605,925.00*



                                         ITEM CODE 193001  TOTAL              9                                         605,925.00*



 193003  STRUCTURE BACKFILL (BRIDGE)



                                                                  CY    02    3            218.0          141.7890       30,910.00

                                                                  CY    03    4          2,232.0           96.6577      215,740.00

                                                                  CY    04    7          6,002.0           82.9440      497,830.00

                                                                  CY    05    1             41.0          450.0000       18,450.00

                                                                  CY    06    4          1,215.0          147.3621      179,045.00

                                                                  CY    07    5         11,028.0           40.6334      448,105.00

                                                                  CY    08    7         11,049.0           33.5675      370,887.00

                                                                  CY    10    1             97.0          112.0000       10,864.00

                                                                  CY    11    3          6,599.0           57.5439      379,732.00

                                                                  CY    12    3          6,064.0           66.9660      406,082.00



                                                      UNIT TOTAL  CY         38        44,545.0*           57.4171    2,557,645.00*



                                         ITEM CODE 193003  TOTAL             38                                       2,557,645.00*



 193004  STRUCTURE BACKFILL (CULVERT)



                                                                  CY    07    1          1,218.0           80.0000       97,440.00



                                                      UNIT TOTAL  CY          1         1,218.0*           80.0000       97,440.00*



                                         ITEM CODE 193004  TOTAL              1                                          97,440.00*



 193006  STRUCTURE BACKFILL (SLURRY CEMENT)



                                                                  CY    03    1              5.0          300.0000        1,500.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRUCTURE BACKFILL (SLURRY CEMENT)



                                                                  CY    04    1             40.7          250.0000       10,175.00

                                                                  CY    11    1            970.0           90.0000       87,300.00

                                                                  CY    12    1              3.0          500.0000        1,500.00



                                                      UNIT TOTAL  CY          4         1,018.7*           98.6306      100,475.00*



                                         ITEM CODE 193006  TOTAL              4                                         100,475.00*



 193013  STRUCTURE BACKFILL (RETAINING WALL)



                                                                  CY    02    2          1,287.0           64.1608       82,575.00

                                                                  CY    03    1             10.0          300.0000        3,000.00

                                                                  CY    04    6          8,484.4           65.8169      558,417.20

                                                                  CY    06    2            326.0          133.8957       43,650.00

                                                                  CY    07    3         46,071.0           28.9836    1,335,301.80

                                                                  CY    08    3         12,184.0           17.7926      216,785.00

                                                                  CY    10    2            340.0          173.1324       58,865.00

                                                                  CY    11    5          4,553.0           47.9719      218,416.00

                                                                  CY    12    2         31,675.0           59.4453    1,882,930.00



                                                      UNIT TOTAL  CY         26       104,930.4*           41.9320    4,399,940.00*



                                         ITEM CODE 193013  TOTAL             26                                       4,399,940.00*



 193027  STRUCTURE BACKFILL (GROUND ANCHOR WALL)



                                                                  CY    06    1              9.0          230.0000        2,070.00

                                                                  CY    11    1            170.0          138.0000       23,460.00

                                                                  CY    12    2             99.0           92.7273        9,180.00



                                                      UNIT TOTAL  CY          4           278.0*          124.8561       34,710.00*



                                         ITEM CODE 193027  TOTAL              4                                          34,710.00*



 193028  STRUCTURE BACKFILL (SOIL NAIL WALL)



                                                                  CY    04    3            803.0           54.8344       44,032.00

                                                                  CY    05    1             30.0          225.0000        6,750.00

                                                                  CY    08    1             91.0           64.0000        5,824.00

                                                                  CY    11    1            301.0          152.0000       45,752.00



                                                      UNIT TOTAL  CY          6         1,225.0*           83.5576      102,358.00*



                                         ITEM CODE 193028  TOTAL              6                                         102,358.00*



 193029  STRUCTURE BACKFILL (SOLDIER PILE WALL)






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE    91

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 193029  STRUCTURE BACKFILL (SOLDIER PILE WALL)



                                                                  CY    01    1            367.0           35.0000       12,845.00

                                                                  CY    04    9            778.0          160.3213      124,730.00

                                                                  CY    05    1            212.0          318.0000       67,416.00

                                                                  CY    07    1            164.0           68.0000       11,152.00

                                                                  CY    11    1             13.0          155.0000        2,015.00



                                                      UNIT TOTAL  CY         13         1,534.0*          142.2151      218,158.00*



                                         ITEM CODE 193029  TOTAL             13                                         218,158.00*



 193030  PERVIOUS BACKFILL MATERIAL



                                                                  CY    04    2            534.0           76.7978       41,010.00

                                                                  CY    06    1             30.0           81.0000        2,430.00

                                                                  CY    07    1            395.0           95.0000       37,525.00



                                                      UNIT TOTAL  CY          4           959.0*           84.4265       80,965.00*



                                         ITEM CODE 193030  TOTAL              4                                          80,965.00*



 193031  PERVIOUS BACKFILL MATERIAL (RETAINING

         WALL)

                                                                  CY    04    1            107.0           55.0000        5,885.00

                                                                  CY    07    3          3,267.0           73.3073      239,495.00

                                                                  CY    08    2            378.0           60.0000       22,680.00

                                                                  CY    11    3            124.0           59.5565        7,385.00

                                                                  CY    12    1          1,212.0          125.0000      151,500.00



                                                      UNIT TOTAL  CY         10         5,088.0*           83.9121      426,945.00*



                                         ITEM CODE 193031  TOTAL             10                                         426,945.00*



 193116  CONCRETE BACKFILL (SOLDIER PILE WALL)



                                                                  CY    01    1            526.0          250.0000      131,500.00

                                                                  CY    04   11          2,695.0          339.0156      913,647.00

                                                                  CY    05    2          1,191.0          414.2947      493,425.00

                                                                  CY    07    2            142.0          173.7324       24,670.00

                                                                  CY    11    1             54.0          188.0000       10,152.00



                                                      UNIT TOTAL  CY         17         4,608.0*          341.4484    1,573,394.00*



                                         ITEM CODE 193116  TOTAL             17                                       1,573,394.00*



 193118  CONCRETE BACKFILL
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 193118  CONCRETE BACKFILL



                                                                  CY    01    1              6.0          230.0000        1,380.00

                                                                  CY    02    1             18.0          180.0000        3,240.00

                                                                  CY    03    1              9.0          250.0000        2,250.00

                                                                  CY    08    1            160.0          115.0000       18,400.00



                                                      UNIT TOTAL  CY          4           193.0*          130.9326       25,270.00*



                                         ITEM CODE 193118  TOTAL              4                                          25,270.00*



 193119  LEAN CONCRETE BACKFILL



                                                                  CY    01    1            248.0          350.0000       86,800.00

                                                                  CY    02    1            160.0           80.0000       12,800.00

                                                                  CY    04    9            921.0          259.6471      239,135.00

                                                                  CY    05    2          1,014.0          310.7120      315,062.00

                                                                  CY    06    1             51.0          275.0000       14,025.00

                                                                  CY    07    1             40.0          153.0000        6,120.00

                                                                  CY    11    1             33.0          173.0000        5,709.00



                                                      UNIT TOTAL  CY         16         2,467.0*          275.4970      679,651.00*



                                         ITEM CODE 193119  TOTAL             16                                         679,651.00*



 194001  DITCH EXCAVATION



                                                                  CY    01    2            948.0           30.2068       28,636.00

                                                                  CY    02    6          2,089.0           31.2609       65,304.00

                                                                  CY    03    4            506.0           59.7945       30,256.00

                                                                  CY    04    3            234.0           69.6218       16,291.50

                                                                  CY    05    2             47.0           76.9149        3,615.00

                                                                  CY    06    1          3,900.0           28.0000      109,200.00

                                                                  CY    07    4          1,015.0           51.6798       52,455.00

                                                                  CY    08    4         25,957.0           28.7586      746,487.32

                                                                  CY    09    2            320.0           41.8750       13,400.00

                                                                  CY    11    3          1,998.0           26.9181       53,782.32

                                                                  CY    12    4          1,141.0           43.3041       49,410.00



                                                      UNIT TOTAL  CY         35        38,155.0*           30.6339    1,168,837.14*

                                                                  M3    04    1             27.0           60.0000        1,620.00



                                                      UNIT TOTAL  M3          1            27.0*           60.0000        1,620.00*



                                         ITEM CODE 194001  TOTAL             36                                       1,170,457.14*



 198007  IMPORTED MATERIAL (SHOULDER BACKING)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 198007  IMPORTED MATERIAL (SHOULDER BACKING)



                                                                  TON   04    1            300.0           50.0000       15,000.00



                                                      UNIT TOTAL  TON         1           300.0*           50.0000       15,000.00*



                                         ITEM CODE 198007  TOTAL              1                                          15,000.00*



 198010  IMPORTED BORROW (CY)



                                                                  CY    01    3          4,960.0           26.9516      133,680.00

                                                                  CY    02    4         30,330.0           20.6396      626,000.00

                                                                  CY    03    8         24,299.0           22.9605      557,916.00

                                                                  CY    04    8         74,533.0            1.2315       91,789.00

                                                                  CY    05    3          1,573.0           44.1519       69,451.00

                                                                  CY    06    6         59,441.0           15.0267      893,202.80

                                                                  CY    07    4         34,717.0            3.1224      108,400.00

                                                                  CY    08    2      2,687,800.0            8.8493   23,785,200.00

                                                                  CY    09    1            430.0           69.0000       29,670.00

                                                                  CY    10    5          3,358.0           47.2248      158,581.00

                                                                  CY    11    8        117,975.0            3.9157      461,950.00

                                                                  CY    12    2        144,960.0           13.3921    1,941,320.00



                                                      UNIT TOTAL  CY         54     3,184,376.0*            9.0621   28,857,159.80*



                                         ITEM CODE 198010  TOTAL             54                                      28,857,159.80*



 198011  IMPORTED BORROW (TON)



                                                                  TON   08    1          7,640.0           36.0000      275,040.00

                                                                  TON   11    5         28,863.0            6.8623      198,066.90



                                                      UNIT TOTAL  TON         6        36,503.0*           12.9608      473,106.90*



                                         ITEM CODE 198011  TOTAL              6                                         473,106.90*



 198050  EMBANKMENT



                                                                  CY    04    1            240.0           31.0000        7,440.00

                                                                  CY    08    2          5,960.0           65.7383      391,800.00



                                                      UNIT TOTAL  CY          3         6,200.0*           64.3935      399,240.00*



                                         ITEM CODE 198050  TOTAL              3                                         399,240.00*



 198206  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS A1

                                                                  SQYD  02    1        107,000.0            1.0000      107,000.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  SQYD        1       107,000.0*            1.0000      107,000.00*



                                         ITEM CODE 198206  TOTAL              1                                         107,000.00*



 198207  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS A2

                                                                  SQYD  11    1          2,040.0            4.7000        9,588.00



                                                      UNIT TOTAL  SQYD        1         2,040.0*            4.7000        9,588.00*



                                         ITEM CODE 198207  TOTAL              1                                           9,588.00*



 198208  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS B1

                                                                  SQYD  04    1          2,050.0            2.5000        5,125.00



                                                      UNIT TOTAL  SQYD        1         2,050.0*            2.5000        5,125.00*



                                         ITEM CODE 198208  TOTAL              1                                           5,125.00*



 198209  SUBGRADE ENHANCEMENT GEOTEXTILE,

         CLASS B2

                                                                  SQYD  03    1            660.0            9.1700        6,052.20

                                                                  SQYD  04    4         28,880.0            1.6288       47,040.00

                                                                  SQYD  11    1         12,500.0          125.0000    1,562,500.00



                                                      UNIT TOTAL  SQYD        6        42,040.0*           38.4299    1,615,592.20*



                                         ITEM CODE 198209  TOTAL              6                                       1,615,592.20*



 198215  SUBGRADE ENHANCEMENT GEOGRID



                                                                  SQYD  02    1         17,800.0            1.0000       17,800.00



                                                      UNIT TOTAL  SQYD        1        17,800.0*            1.0000       17,800.00*



                                         ITEM CODE 198215  TOTAL              1                                          17,800.00*



 198250  GEOSYNTHETIC REINFORCEMENT



                                                                  SQYD  03    1            230.0           50.0000       11,500.00

                                                                  SQYD  04    2          1,070.0            5.7523        6,155.00

                                                                  SQYD  11    1          5,970.0            2.7000       16,119.00



                                                      UNIT TOTAL  SQYD        4         7,270.0*            4.6457       33,774.00*



                                         ITEM CODE 198250  TOTAL              4                                          33,774.00*



 200001  HIGHWAY PLANTING
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 200001  HIGHWAY PLANTING



                                                                  LS    04    2                                         116,000.00

                                                                  LS    11    1                                          62,500.00



                                                      UNIT TOTAL  LS          3                                         178,500.00



                                         ITEM CODE 200001  TOTAL              3                                         178,500.00*



 200002  ROADSIDE CLEARING



                                                                  LS    02    1                                          20,176.27

                                                                  LS    03    1                                           4,137.00

                                                                  LS    04   18                                         287,600.00

                                                                  LS    05    4                                          59,400.00

                                                                  LS    06    4                                          50,700.00

                                                                  LS    07   11                                         419,600.00

                                                                  LS    08    3                                          62,400.00

                                                                  LS    10    1                                          22,822.00

                                                                  LS    11   13                                         675,464.53

                                                                  LS    12    6                                         141,200.00



                                                      UNIT TOTAL  LS         62                                       1,743,499.80



                                         ITEM CODE 200002  TOTAL             62                                       1,743,499.80*



 200052  PRUNE EXISTING PLANTS



                                                                  LS    04    4                                          93,800.00

                                                                  LS    05    1                                           1,000.00

                                                                  LS    06    3                                          49,200.00

                                                                  LS    07    3                                          28,500.00

                                                                  LS    11    4                                         240,490.24

                                                                  LS    12    1                                          48,000.00



                                                      UNIT TOTAL  LS         16                                         460,990.24



                                         ITEM CODE 200052  TOTAL             16                                         460,990.24*



 200114  ROCK BLANKET



                                                                  SQFT  01    1          1,850.0           20.0000       37,000.00

                                                                  SQFT  04    1            510.0           17.0000        8,670.00

                                                                  SQFT  05    1            280.0           25.0000        7,000.00

                                                                  SQFT  07    5         55,230.0           10.9214      603,190.00

                                                                  SQFT  08    1          2,020.0           11.0000       22,220.00

                                                                  SQFT  11    3         47,480.0           11.8722      563,694.00

                                                                  SQFT  12    4         67,140.0            9.4635      635,380.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  SQFT       16       174,510.0*           10.7567    1,877,154.00*

                                                                  SQYD  02    1             73.0          265.0000       19,345.00

                                                                  SQYD  04    2          3,350.0           83.3552      279,240.00

                                                                  SQYD  06    2          1,077.0          114.8654      123,710.00

                                                                  SQYD  07    1          3,210.0          105.0000      337,050.00

                                                                  SQYD  08    1         10,700.0           82.0000      877,400.00

                                                                  SQYD  11    1            740.0          100.0000       74,000.00



                                                      UNIT TOTAL  SQYD        8        19,150.0*           89.3339    1,710,745.00*



                                         ITEM CODE 200114  TOTAL             24                                       3,587,899.00*



 200118  DECOMPOSED GRANITE (MISCELLANEOUS AREAS)

         (SQYD)

                                                                  SQYD  04    1          1,460.0           15.0000       21,900.00



                                                      UNIT TOTAL  SQYD        1         1,460.0*           15.0000       21,900.00*



                                         ITEM CODE 200118  TOTAL              1                                          21,900.00*



 200120  CULTIVATE



                                                                  SQYD  11    1         35,200.0             .4000       14,080.00



                                                      UNIT TOTAL  SQYD        1        35,200.0*             .4000       14,080.00*



                                         ITEM CODE 200120  TOTAL              1                                          14,080.00*



 200122  WEED GERMINATION



                                                                  SQYD  04    5         39,804.0             .2478        9,863.00

                                                                  SQYD  11    9      1,538,850.0             .1567      241,087.00

                                                                  SQYD  12    2        127,800.0             .1209       15,450.00



                                                      UNIT TOTAL  SQYD       16     1,706,454.0*             .1561      266,400.00*



                                         ITEM CODE 200122  TOTAL             16                                         266,400.00*



 200123  CULTIVATION



                                                                  SQYD  02    1          4,140.0            4.4800       18,547.20

                                                                  SQYD  03    1            550.0            4.0000        2,200.00

                                                                  SQYD  04    5         39,804.0             .9200       36,621.00

                                                                  SQYD  05    1            170.0           10.0000        1,700.00

                                                                  SQYD  08    1          1,180.0            2.0000        2,360.00

                                                                  SQYD  11    2         11,400.0             .7316        8,340.00

                                                                  SQYD  12    3        114,920.0             .3477       39,955.00



                                                      UNIT TOTAL  SQYD       14       172,164.0*             .6373      109,723.20*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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                                         ITEM CODE 200123  TOTAL             14                                         109,723.20*



 202004  IRON SULFATE (LB)



                                                                  LB    04    2             15.0            3.4000           51.00

                                                                  LB    11    7          6,926.0            2.7998       19,391.20

                                                                  LB    12    2          7,790.0             .8605        6,703.50



                                                      UNIT TOTAL  LB         11        14,731.0*            1.7749       26,145.70*



                                         ITEM CODE 202004  TOTAL             11                                          26,145.70*



 202006  SOIL AMENDMENT



                                                                  CY    02    1            120.0           50.4400        6,052.80

                                                                  CY    03    2              5.3          150.5660          798.00

                                                                  CY    04   15          2,019.1           32.7285       66,082.14

                                                                  CY    05    3            193.0           76.8394       14,830.00

                                                                  CY    06    5            106.7          131.8276       14,066.00

                                                                  CY    07    4            566.0          101.0675       57,204.18

                                                                  CY    08    1              2.0          172.5000          345.00

                                                                  CY    10    1             22.0          100.0000        2,200.00

                                                                  CY    11    3            488.0           45.4415       22,175.44

                                                                  CY    12    5          2,068.0           40.5174       83,790.00



                                                      UNIT TOTAL  CY         40         5,590.1*           47.8602      267,543.56*



                                         ITEM CODE 202006  TOTAL             40                                         267,543.56*



 202011  MULCH



                                                                  CY    04    1             31.0           80.0000        2,480.00

                                                                  CY    07    1          1,570.0           18.9000       29,673.00

                                                                  CY    11    2            580.0           37.6897       21,860.00



                                                      UNIT TOTAL  CY          4         2,181.0*           24.7652       54,013.00*



                                         ITEM CODE 202011  TOTAL              4                                          54,013.00*



 202026  RELOCATE BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    07    1              1.0        3,500.0000        3,500.00



                                                      UNIT TOTAL  EA          1             1.0*        3,500.0000        3,500.00*



                                         ITEM CODE 202026  TOTAL              1                                           3,500.00*



 202028  RELOCATE IRRIGATION CONTROLLER
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 202028  RELOCATE IRRIGATION CONTROLLER



                                                                  EA    11    1              3.0        2,050.0000        6,150.00



                                                      UNIT TOTAL  EA          1             3.0*        2,050.0000        6,150.00*

                                                                  LS    04    1                                             500.00

                                                                  LS    12    1                                           1,500.00



                                                      UNIT TOTAL  LS          2                                           2,000.00



                                         ITEM CODE 202028  TOTAL              3                                           8,150.00*



 202031  COMMERCIAL FERTILIZER (SLOW RELEASE)



                                                                  LB    07    1          1,870.0            3.7000        6,919.00



                                                      UNIT TOTAL  LB          1         1,870.0*            3.7000        6,919.00*



                                         ITEM CODE 202031  TOTAL              1                                           6,919.00*



 202035  FERTILIZER (PACKET)



                                                                  EA    04    1            570.0            1.2500          712.50

                                                                  EA    11    2          3,080.0             .6883        2,120.00



                                                      UNIT TOTAL  EA          3         3,650.0*             .7760        2,832.50*



                                         ITEM CODE 202035  TOTAL              3                                           2,832.50*



 202036  SLOW RELEASE OR CONTROLLED RELEASE

         FERTILIZER

                                                                  LB    11    1          8,050.0            2.8000       22,540.00



                                                      UNIT TOTAL  LB          1         8,050.0*            2.8000       22,540.00*



                                         ITEM CODE 202036  TOTAL              1                                          22,540.00*



 202037  ORGANIC FERTILIZER



                                                                  LB    03    1             11.0           25.0000          275.00

                                                                  LB    04    3          1,386.0            5.7215        7,930.00

                                                                  LB    05    1            860.0            5.0000        4,300.00



                                                      UNIT TOTAL  LB          5         2,257.0*            5.5405       12,505.00*



                                         ITEM CODE 202037  TOTAL              5                                          12,505.00*



 202038  PACKET FERTILIZER
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 202038  PACKET FERTILIZER



                                                                  EA    02    1            600.0             .5600          336.00

                                                                  EA    03    1            160.0            1.0000          160.00

                                                                  EA    04    7         23,212.0             .3066        7,117.80

                                                                  EA    05    4          1,348.0            1.3734        1,851.40

                                                                  EA    06    4          1,328.0            2.6258        3,487.00

                                                                  EA    07    3         21,820.0             .2131        4,649.00

                                                                  EA    10    1          2,060.0             .4000          824.00

                                                                  EA    11   11        444,090.0             .1377       61,143.10

                                                                  EA    12    2         53,700.0             .1381        7,416.00



                                                      UNIT TOTAL  EA         34       548,318.0*             .1586       86,984.30*



                                         ITEM CODE 202038  TOTAL             34                                          86,984.30*



 202039  SLOW-RELEASE FERTILIZER



                                                                  LB    02    1            940.0             .5600          526.40

                                                                  LB    04    7          4,156.0            2.2551        9,372.00

                                                                  LB    07    8          8,400.0            2.8337       23,803.20

                                                                  LB    08    4          2,932.0            2.1603        6,334.00

                                                                  LB    11    2          4,910.0            1.4750        7,242.20

                                                                  LB    12    2         10,470.0             .6593        6,903.00



                                                      UNIT TOTAL  LB         24        31,808.0*            1.7034       54,180.80*



                                         ITEM CODE 202039  TOTAL             24                                          54,180.80*



 203002  EROSION CONTROL (COMPOST BLANKET)



                                                                  CY    04    1             62.0          160.0000        9,920.00



                                                      UNIT TOTAL  CY          1            62.0*          160.0000        9,920.00*



                                         ITEM CODE 203002  TOTAL              1                                           9,920.00*



 203032  EROSION CONTROL (HYDROSEED) (ACRE)



                                                                  ACRE  04    1              4.0        6,600.0000       26,400.00



                                                      UNIT TOTAL  ACRE        1             4.0*        6,600.0000       26,400.00*



                                         ITEM CODE 203032  TOTAL              1                                          26,400.00*



 204003  PLANT (GROUP C)



                                                                  EA    07    1              3.0        8,500.0000       25,500.00
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         PLANT (GROUP C)



                                                                  EA    11    2             65.0        1,361.5385       88,500.00

                                                                  EA    12    1             32.0        1,400.0000       44,800.00



                                                      UNIT TOTAL  EA          4           100.0*        1,588.0000      158,800.00*



                                         ITEM CODE 204003  TOTAL              4                                         158,800.00*



 204006  PLANT (GROUP F)



                                                                  EA    11    2        111,300.0             .6192       68,922.00

                                                                  EA    12    3        990,000.0             .1984      196,434.00



                                                      UNIT TOTAL  EA          5     1,101,300.0*             .2409      265,356.00*



                                         ITEM CODE 204006  TOTAL              5                                         265,356.00*



 204008  PLANT (GROUP H)



                                                                  EA    04    3         78,757.0             .2885       22,725.00

                                                                  EA    05    1          1,020.0           10.0000       10,200.00

                                                                  EA    06    1          3,420.0            2.0000        6,840.00

                                                                  EA    07    6        374,400.0             .9425      352,879.00

                                                                  EA    08    4          1,829.0           10.2657       18,776.00

                                                                  EA    10    1             36.0          565.2800       20,350.08

                                                                  EA    11    5      1,078,272.0             .2991      322,564.84

                                                                  EA    12    1        253,000.0             .2240       56,672.00



                                                      UNIT TOTAL  EA         22     1,790,734.0*             .4529      811,006.92*



                                         ITEM CODE 204008  TOTAL             22                                         811,006.92*



 204009  PLANT (GROUP I)



                                                                  EA    04    6          5,255.0            6.2512       32,850.00

                                                                  EA    07    1          7,270.0            4.2000       30,534.00

                                                                  EA    08    1             72.0           10.0000          720.00

                                                                  EA    11    1         27,400.0            4.3500      119,190.00



                                                      UNIT TOTAL  EA          9        39,997.0*            4.5827      183,294.00*



                                         ITEM CODE 204009  TOTAL              9                                         183,294.00*



 204010  PLANT (GROUP O)



                                                                  EA    05    2          1,040.0            5.1538        5,360.00



                                                      UNIT TOTAL  EA          2         1,040.0*            5.1538        5,360.00*
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                                         ITEM CODE 204010  TOTAL              2                                           5,360.00*



 204011  PLANT (GROUP K)



                                                                  EA    07    1             74.0          300.0000       22,200.00

                                                                  EA    11    4            125.0          917.9040      114,738.00

                                                                  EA    12    3            301.0          291.8645       87,851.20



                                                      UNIT TOTAL  EA          8           500.0*          449.5784      224,789.20*



                                         ITEM CODE 204011  TOTAL              8                                         224,789.20*



 204013  PLANT (GROUP M)



                                                                  EA    04    1          1,790.0           18.0000       32,220.00

                                                                  EA    05    3          3,380.0            9.7633       33,000.00

                                                                  EA    06    1          7,500.0            3.5000       26,250.00

                                                                  EA    11    1        227,000.0            1.2000      272,400.00



                                                      UNIT TOTAL  EA          6       239,670.0*            1.5182      363,870.00*



                                         ITEM CODE 204013  TOTAL              6                                         363,870.00*



 204017  PLANT (GROUP W)



                                                                  EA    04    1             56.0           20.0000        1,120.00



                                                      UNIT TOTAL  EA          1            56.0*           20.0000        1,120.00*



                                         ITEM CODE 204017  TOTAL              1                                           1,120.00*



 204022  PLANT (GROUP Z)

         ((PALM TREE))

                                                                  EA    07    1             99.0        6,825.0000      675,675.00



                                                      UNIT TOTAL  EA          1            99.0*        6,825.0000      675,675.00*



                                         ITEM CODE 204022  TOTAL              1                                         675,675.00*



 204030  TRANSPLANT TREE



                                                                  EA    08    2          1,035.0          433.8647      449,050.00



                                                      UNIT TOTAL  EA          2         1,035.0*          433.8647      449,050.00*



                                         ITEM CODE 204030  TOTAL              2                                         449,050.00*



 204035  PLANT (GROUP A)
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 204035  PLANT (GROUP A)



                                                                  EA    02    1            120.0            8.9700        1,076.40

                                                                  EA    03    1             65.0           14.0000          910.00

                                                                  EA    04   12         21,748.0           10.0221      217,961.00

                                                                  EA    05    4          2,448.0           14.6160       35,780.00

                                                                  EA    06    3            856.0           15.8645       13,580.00

                                                                  EA    07   10         16,853.0            9.4106      158,596.00

                                                                  EA    08    6          1,264.0           17.3790       21,967.00

                                                                  EA    10    1          1,450.0            7.0000       10,150.00

                                                                  EA    11   11        389,848.0            8.6643    3,377,754.70

                                                                  EA    12    4         89,500.0            6.5687      587,900.00



                                                      UNIT TOTAL  EA         53       524,152.0*            8.4435    4,425,675.10*



                                         ITEM CODE 204035  TOTAL             53                                       4,425,675.10*



 204036  PLANT (GROUP B)



                                                                  EA    02    1             55.0           31.3900        1,726.45

                                                                  EA    03    1             51.0           30.0000        1,530.00

                                                                  EA    04    6          3,851.0           24.0517       92,623.00

                                                                  EA    05    1             32.0           90.0000        2,880.00

                                                                  EA    06    3            177.0           63.0113       11,153.00

                                                                  EA    07    6          2,532.0           24.5916       62,266.00

                                                                  EA    08    1            540.0           25.0000       13,500.00

                                                                  EA    10    1            210.0           32.0000        6,720.00

                                                                  EA    11    9         23,340.0           22.1565      517,132.30

                                                                  EA    12    3          4,510.0           17.2222       77,672.00



                                                      UNIT TOTAL  EA         32        35,298.0*           22.3016      787,202.75*



                                         ITEM CODE 204036  TOTAL             32                                         787,202.75*



 204038  PLANT (GROUP U)



                                                                  EA    02    1             54.0          123.3000        6,658.20

                                                                  EA    03    1             12.0           70.0000          840.00

                                                                  EA    04    4            294.0          116.8537       34,355.00

                                                                  EA    05    1              1.0          500.0000          500.00

                                                                  EA    07    7            816.0          140.9301      114,999.00

                                                                  EA    08    3            773.0          103.4832       79,992.50

                                                                  EA    11    8          1,770.0          114.3658      202,427.54

                                                                  EA    12    3            253.0           96.3194       24,368.80



                                                      UNIT TOTAL  EA         28         3,973.0*          116.8238      464,141.04*



                                         ITEM CODE 204038  TOTAL             28                                         464,141.04*
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 204042  TURF (SOD)



                                                                  SQFT  07    1         17,900.0            1.0500       18,795.00



                                                      UNIT TOTAL  SQFT        1        17,900.0*            1.0500       18,795.00*

                                                                  SQYD  11    1         30,000.0            7.1500      214,500.00



                                                      UNIT TOTAL  SQYD        1        30,000.0*            7.1500      214,500.00*



                                         ITEM CODE 204042  TOTAL              2                                         233,295.00*



 204045  SOD



                                                                  SQYD  02    1          4,140.0            7.8500       32,499.00

                                                                  SQYD  03    1            550.0           15.0000        8,250.00

                                                                  SQYD  04    2          8,180.0           14.6186      119,580.00

                                                                  SQYD  05    1            170.0           20.0000        3,400.00

                                                                  SQYD  06    1            400.0           10.0000        4,000.00

                                                                  SQYD  11    4         31,890.0           15.2217      485,420.10



                                                      UNIT TOTAL  SQYD       10        45,330.0*           14.4088      653,149.10*



                                         ITEM CODE 204045  TOTAL             10                                         653,149.10*



 204096  MAINTAIN EXISTING PLANTED AREAS



                                                                  EA    04    1              1.0        2,500.0000        2,500.00



                                                      UNIT TOTAL  EA          1             1.0*        2,500.0000        2,500.00*

                                                                  LS    02    1                                          29,591.86

                                                                  LS    04    4                                          56,500.00

                                                                  LS    05    2                                          30,000.00

                                                                  LS    06    4                                          64,080.00

                                                                  LS    07    4                                          44,500.00

                                                                  LS    08    2                                          18,500.00

                                                                  LS    11    8                                         225,704.92

                                                                  LS    12    5                                         154,000.00



                                                      UNIT TOTAL  LS         30                                         622,876.78



                                         ITEM CODE 204096  TOTAL             31                                         625,376.78*



 204099  PLANT ESTABLISHMENT WORK



                                                                  LS    02    1                                           8,406.78

                                                                  LS    03    2                                           7,000.00

                                                                  LS    04   19                                         642,827.00

                                                                  LS    05    5                                         207,380.00
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         PLANT ESTABLISHMENT WORK



                                                                  LS    06    4                                         248,400.00

                                                                  LS    07   11                                         632,550.00

                                                                  LS    08    8                                         174,450.00

                                                                  LS    10    1                                          60,000.00

                                                                  LS    11   14                                       1,728,135.75

                                                                  LS    12    4                                         536,000.00



                                                      UNIT TOTAL  LS         69                                       4,245,149.53



                                         ITEM CODE 204099  TOTAL             69                                       4,245,149.53*



 205033  GRAVEL MULCH



                                                                  SQFT  01    1            560.0            3.0000        1,680.00

                                                                  SQFT  04    1          2,300.0            2.5900        5,957.00

                                                                  SQFT  08    1          8,300.0            2.0000       16,600.00

                                                                  SQFT  11    2          9,200.0            2.2666       20,853.00

                                                                  SQFT  12    2        101,200.0            1.9108      193,370.00



                                                      UNIT TOTAL  SQFT        7       121,560.0*            1.9617      238,460.00*

                                                                  SQYD  12    1          1,980.0           20.0000       39,600.00



                                                      UNIT TOTAL  SQYD        1         1,980.0*           20.0000       39,600.00*



                                         ITEM CODE 205033  TOTAL              8                                         278,060.00*



 205034  DECOMPOSED GRANITE



                                                                  SQFT  02    1            160.0            5.6000          896.00

                                                                  SQFT  05    1            300.0           15.0000        4,500.00

                                                                  SQFT  08    1         15,400.0            2.5000       38,500.00

                                                                  SQFT  11    2         85,700.0            3.4294      293,900.00

                                                                  SQFT  12    1          4,700.0            1.5000        7,050.00



                                                      UNIT TOTAL  SQFT        6       106,260.0*            3.2453      344,846.00*

                                                                  SQYD  08    1         13,300.0           13.0000      172,900.00



                                                      UNIT TOTAL  SQYD        1        13,300.0*           13.0000      172,900.00*



                                         ITEM CODE 205034  TOTAL              7                                         517,746.00*



 205035  WOOD MULCH



                                                                  CY    01    2            186.0           63.7097       11,850.00

                                                                  CY    02    3          8,598.0           54.3478      467,282.04

                                                                  CY    03    2            120.0           87.5000       10,500.00
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         WOOD MULCH



                                                                  CY    04   14         12,949.0           37.3757      483,978.20

                                                                  CY    05    5          2,432.0           76.2993      185,560.00

                                                                  CY    06    6          3,688.0           38.3110      141,291.00

                                                                  CY    07   11         35,615.0           40.3035    1,435,409.20

                                                                  CY    08    2          4,280.0           30.3271      129,800.00

                                                                  CY    10    4          2,127.7           26.6502       56,703.56

                                                                  CY    11   11          8,807.0           63.1906      556,519.92

                                                                  CY    12    5         25,434.0           29.1584      741,616.00



                                                      UNIT TOTAL  CY         65       104,236.7*           40.4897    4,220,509.92*



                                         ITEM CODE 205035  TOTAL             65                                       4,220,509.92*



 205051  FOLIAGE PROTECTOR



                                                                  EA    04    7          4,406.0           40.7512      179,549.75

                                                                  EA    05    2          3,390.0           30.3422      102,860.00



                                                      UNIT TOTAL  EA          9         7,796.0*           36.2250      282,409.75*



                                         ITEM CODE 205051  TOTAL              9                                         282,409.75*



 205061  ROOT PROTECTOR



                                                                  EA    05    3          5,451.0           20.5650      112,100.00

                                                                  EA    06    1            460.0           20.0000        9,200.00

                                                                  EA    08    2             95.0           25.5263        2,425.00



                                                      UNIT TOTAL  EA          6         6,006.0*           20.6002      123,725.00*



                                         ITEM CODE 205061  TOTAL              6                                         123,725.00*



 205062  ROOT BARRIER



                                                                  LF    02    1             64.0           22.4200        1,434.88

                                                                  LF    04    1          1,500.0            8.0000       12,000.00

                                                                  LF    12    1          2,000.0            9.0000       18,000.00



                                                      UNIT TOTAL  LF          3         3,564.0*            8.8201       31,434.88*



                                         ITEM CODE 205062  TOTAL              3                                          31,434.88*



 206005  EDGING



                                                                  LF    03    1            380.0           30.0000       11,400.00

                                                                  LF    08    1          1,700.0            5.5000        9,350.00
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         EDGING



                                                                  LF    11    1          1,250.0            7.4000        9,250.00



                                                      UNIT TOTAL  LF          3         3,330.0*            9.0090       30,000.00*



                                         ITEM CODE 206005  TOTAL              3                                          30,000.00*



 206400  CHECK AND TEST EXISTING IRRIGATION

         FACILITIES

                                                                  LS    02    1                                           9,527.68

                                                                  LS    03    1                                           1,000.00

                                                                  LS    04    9                                          19,550.00

                                                                  LS    05    2                                           3,500.00

                                                                  LS    06    3                                          16,550.00

                                                                  LS    07   14                                         140,115.00

                                                                  LS    08    1                                           5,000.00

                                                                  LS    11   11                                          72,926.21

                                                                  LS    12    6                                          50,500.00



                                                      UNIT TOTAL  LS         48                                         318,668.89



                                         ITEM CODE 206400  TOTAL             48                                         318,668.89*



 206401  MAINTAIN EXISTING IRRIGATION FACILITIES



                                                                  LS    04    1                                          15,000.00



                                                      UNIT TOTAL  LS          1                                          15,000.00



                                         ITEM CODE 206401  TOTAL              1                                          15,000.00*



 206402  OPERATE EXISTING IRRIGATION FACILITIES



                                                                  LS    02    1                                           3,923.16

                                                                  LS    04    7                                          14,000.00

                                                                  LS    05    1                                           1,250.00

                                                                  LS    06    4                                          18,300.00

                                                                  LS    07    6                                          73,100.00

                                                                  LS    08    1                                           3,000.00

                                                                  LS    11    8                                         103,687.45

                                                                  LS    12    6                                          29,300.00



                                                      UNIT TOTAL  LS         34                                         246,560.61



                                         ITEM CODE 206402  TOTAL             34                                         246,560.61*



 206559  CONTROL AND NEUTRAL CONDUCTORS

         (ARMOR-CLAD)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 206559  CONTROL AND NEUTRAL CONDUCTORS

         (ARMOR-CLAD)

                                                                  LS    02    1                                           1,000.00

                                                                  LS    04    7                                         173,600.00

                                                                  LS    06    3                                          72,800.00

                                                                  LS    08    1                                          25,000.00

                                                                  LS    12    2                                         112,500.00



                                                      UNIT TOTAL  LS         14                                         384,900.00



                                         ITEM CODE 206559  TOTAL             14                                         384,900.00*



 206560  CONTROL AND NEUTRAL CONDUCTORS



                                                                  LS    02    1                                           2,802.26

                                                                  LS    03    1                                           2,000.00

                                                                  LS    04    6                                          29,500.00

                                                                  LS    05    1                                          10,000.00

                                                                  LS    07   15                                         312,730.00

                                                                  LS    08    1                                           1,000.00

                                                                  LS    10    1                                          33,000.00

                                                                  LS    11   12                                         616,961.04

                                                                  LS    12    4                                         463,436.00



                                                      UNIT TOTAL  LS         42                                       1,471,429.30



                                         ITEM CODE 206560  TOTAL             42                                       1,471,429.30*



 206561  3/4" REMOTE CONTROL VALVE



                                                                  EA    02    1              4.0          280.2300        1,120.92

                                                                  EA    04    1             11.0          225.0000        2,475.00

                                                                  EA    07    2             17.0          522.3529        8,880.00



                                                      UNIT TOTAL  EA          4            32.0*          389.8725       12,475.92*



                                         ITEM CODE 206561  TOTAL              4                                          12,475.92*



 206562  1" REMOTE CONTROL VALVE



                                                                  EA    02    1              5.0          326.2700        1,631.35

                                                                  EA    03    1              2.0          900.0000        1,800.00

                                                                  EA    04    6             51.0          290.6863       14,825.00

                                                                  EA    05    1             20.0          350.0000        7,000.00

                                                                  EA    06    2             11.0          372.7273        4,100.00

                                                                  EA    07   11            166.0          385.1145       63,929.00

                                                                  EA    08    1              1.0          270.0000          270.00

                                                                  EA    11    6             76.0          342.6011       26,037.68
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         1" REMOTE CONTROL VALVE



                                                                  EA    12    2             40.0          320.6000       12,824.00



                                                      UNIT TOTAL  EA         31           372.0*          355.9598      132,417.03*



                                         ITEM CODE 206562  TOTAL             31                                         132,417.03*



 206563  1 1/4" REMOTE CONTROL VALVE



                                                                  EA    02    1              1.0          392.3200          392.32

                                                                  EA    04    5             44.0          273.8636       12,050.00

                                                                  EA    07    3             15.0          363.5333        5,453.00



                                                      UNIT TOTAL  EA          9            60.0*          298.2553       17,895.32*



                                         ITEM CODE 206563  TOTAL              9                                          17,895.32*



 206564  1 1/2" REMOTE CONTROL VALVE



                                                                  EA    03    1              1.0          700.0000          700.00

                                                                  EA    04    7             49.0          318.3673       15,600.00

                                                                  EA    05    1              1.0          375.0000          375.00

                                                                  EA    06    1              1.0          700.0000          700.00

                                                                  EA    07   14            173.0          480.1561       83,067.00

                                                                  EA    08    2             16.0          281.8750        4,510.00

                                                                  EA    10    1              8.0          325.0000        2,600.00

                                                                  EA    11    7            308.0          410.7437      126,509.07

                                                                  EA    12    5            378.0          327.4603      123,780.00



                                                      UNIT TOTAL  EA         39           935.0*          382.7177      357,841.07*



                                         ITEM CODE 206564  TOTAL             39                                         357,841.07*



 206565  2" REMOTE CONTROL VALVE



                                                                  EA    04    8             17.0          405.6471        6,896.00

                                                                  EA    06    1              2.0          300.0000          600.00

                                                                  EA    07    4             37.0          697.5135       25,808.00

                                                                  EA    08    1             11.0          305.0000        3,355.00

                                                                  EA    10    1             18.0          350.0000        6,300.00

                                                                  EA    11    2              2.0          375.0000          750.00

                                                                  EA    12    4            349.0          473.7077      165,324.00



                                                      UNIT TOTAL  EA         21           436.0*          479.4335      209,033.00*



                                         ITEM CODE 206565  TOTAL             21                                         209,033.00*



 206566  2 1/2" REMOTE CONTROL VALVE
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 206566  2 1/2" REMOTE CONTROL VALVE



                                                                  EA    07    1              3.0          950.0000        2,850.00

                                                                  EA    12    1              6.0          340.0000        2,040.00



                                                      UNIT TOTAL  EA          2             9.0*          543.3333        4,890.00*



                                         ITEM CODE 206566  TOTAL              2                                           4,890.00*



 206567  3" REMOTE CONTROL VALVE



                                                                  EA    07    1              9.0        1,100.0000        9,900.00

                                                                  EA    12    1              4.0          380.0000        1,520.00



                                                      UNIT TOTAL  EA          2            13.0*          878.4615       11,420.00*



                                         ITEM CODE 206567  TOTAL              2                                          11,420.00*



 206568  4" REMOTE CONTROL VALVE



                                                                  EA    12    1              3.0          800.0000        2,400.00



                                                      UNIT TOTAL  EA          1             3.0*          800.0000        2,400.00*



                                         ITEM CODE 206568  TOTAL              1                                           2,400.00*



 206570  REMOTE CONTROL VALVE WITH FLOW SENSOR



                                                                  EA    12    1              9.0        1,310.0000       11,790.00



                                                      UNIT TOTAL  EA          1             9.0*        1,310.0000       11,790.00*



                                         ITEM CODE 206570  TOTAL              1                                          11,790.00*



 206571  REMOTE CONTROL VALVE

         WITH PRESSURE REGULATOR

                                                                  EA    11    1             34.0          400.0000       13,600.00



                                                      UNIT TOTAL  EA          1            34.0*          400.0000       13,600.00*



                                         ITEM CODE 206571  TOTAL              1                                          13,600.00*



 206601  3/4" ELECTRIC REMOTE CONTROL VALVE



                                                                  EA    07    1              4.0          315.0000        1,260.00



                                                      UNIT TOTAL  EA          1             4.0*          315.0000        1,260.00*



                                         ITEM CODE 206601  TOTAL              1                                           1,260.00*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   110

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM
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 206602  1" ELECTRIC REMOTE CONTROL VALVE



                                                                  EA    04    1              1.0          600.0000          600.00

                                                                  EA    07    1             65.0          368.0000       23,920.00

                                                                  EA    11    1             25.0          349.0000        8,725.00



                                                      UNIT TOTAL  EA          3            91.0*          365.3297       33,245.00*



                                         ITEM CODE 206602  TOTAL              3                                          33,245.00*



 206604  1 1/2" ELECTRIC REMOTE CONTROL VALVE



                                                                  EA    07    1             15.0          420.0000        6,300.00

                                                                  EA    11    2            202.0          441.6832       89,220.00



                                                      UNIT TOTAL  EA          3           217.0*          440.1843       95,520.00*



                                         ITEM CODE 206604  TOTAL              3                                          95,520.00*



 206605  2" ELECTRIC REMOTE CONTROL VALVE



                                                                  EA    07    1              3.0          475.0000        1,425.00



                                                      UNIT TOTAL  EA          1             3.0*          475.0000        1,425.00*



                                         ITEM CODE 206605  TOTAL              1                                           1,425.00*



 206621  1" VALVE ASSEMBLY UNIT



                                                                  EA    04    1              4.0          600.0000        2,400.00



                                                      UNIT TOTAL  EA          1             4.0*          600.0000        2,400.00*



                                         ITEM CODE 206621  TOTAL              1                                           2,400.00*



 206630  3/4" WYE STRAINER ASSEMBLY



                                                                  EA    04    1              4.0          150.0000          600.00



                                                      UNIT TOTAL  EA          1             4.0*          150.0000          600.00*



                                         ITEM CODE 206630  TOTAL              1                                             600.00*



 206631  1" WYE STRAINER ASSEMBLY



                                                                  EA    04    2             12.0          216.0000        2,592.00



                                                      UNIT TOTAL  EA          2            12.0*          216.0000        2,592.00*
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                                         ITEM CODE 206631  TOTAL              2                                           2,592.00*



 206633  1 1/2" WYE STRAINER ASSEMBLY



                                                                  EA    04    5             12.0          332.0000        3,984.00

                                                                  EA    06    1              7.0          275.0000        1,925.00



                                                      UNIT TOTAL  EA          6            19.0*          311.0000        5,909.00*



                                         ITEM CODE 206633  TOTAL              6                                           5,909.00*



 206634  2" WYE STRAINER ASSEMBLY



                                                                  EA    02    1              4.0          616.5000        2,466.00

                                                                  EA    04    3             24.0          341.6667        8,200.00

                                                                  EA    06    1              2.0          700.0000        1,400.00

                                                                  EA    10    1             10.0          300.0000        3,000.00



                                                      UNIT TOTAL  EA          6            40.0*          376.6500       15,066.00*



                                         ITEM CODE 206634  TOTAL              6                                          15,066.00*



 206636  3" WYE STRAINER ASSEMBLY



                                                                  EA    04    1              1.0          450.0000          450.00

                                                                  EA    12    1              1.0          480.0000          480.00



                                                      UNIT TOTAL  EA          2             2.0*          465.0000          930.00*



                                         ITEM CODE 206636  TOTAL              2                                             930.00*



 206749  8 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    04    3              3.0        2,300.0000        6,900.00

                                                                  EA    07    2              6.0        5,250.0000       31,500.00



                                                      UNIT TOTAL  EA          5             9.0*        4,266.6667       38,400.00*



                                         ITEM CODE 206749  TOTAL              5                                          38,400.00*



 206751  12 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    07    2              5.0        4,530.0000       22,650.00

                                                                  EA    12    1              1.0       14,500.0000       14,500.00



                                                      UNIT TOTAL  EA          3             6.0*        6,191.6667       37,150.00*



                                         ITEM CODE 206751  TOTAL              3                                          37,150.00*
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 206753  24 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    07    1              3.0        5,250.0000       15,750.00



                                                      UNIT TOTAL  EA          1             3.0*        5,250.0000       15,750.00*



                                         ITEM CODE 206753  TOTAL              1                                          15,750.00*



 206757  16-18 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    04    1              1.0        3,000.0000        3,000.00

                                                                  EA    07    2             12.0        9,000.0000      108,000.00



                                                      UNIT TOTAL  EA          3            13.0*        8,538.4615      111,000.00*



                                         ITEM CODE 206757  TOTAL              3                                         111,000.00*



 206758  24-32 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    02    1              2.0        3,923.1600        7,846.32

                                                                  EA    04    2              2.0        4,250.0000        8,500.00

                                                                  EA    06    1              2.0       12,000.0000       24,000.00

                                                                  EA    07    3              8.0        6,712.5000       53,700.00

                                                                  EA    08    1              1.0        9,195.0000        9,195.00

                                                                  EA    11    1              2.0        1,500.0000        3,000.00

                                                                  EA    12    2              2.0       10,750.0000       21,500.00



                                                      UNIT TOTAL  EA         11            19.0*        6,723.2274      127,741.32*



                                         ITEM CODE 206758  TOTAL             11                                         127,741.32*



 206759  30-42 STATION IRRIGATION CONTROLLER

         (WALL MOUNTED)

                                                                  EA    07    2              2.0        8,225.0000       16,450.00

                                                                  EA    08    1              1.0       10,465.0000       10,465.00

                                                                  EA    10    1              1.0        8,000.0000        8,000.00

                                                                  EA    11    2              5.0        4,922.8000       24,614.00

                                                                  EA    12    1              1.0        3,000.0000        3,000.00



                                                      UNIT TOTAL  EA          7            10.0*        6,252.9000       62,529.00*



                                         ITEM CODE 206759  TOTAL              7                                          62,529.00*



 206761  24-32 STATION IRRIGATION CONTROLLER

         (PEDESTAL MOUNTED)

                                                                  EA    04    2              2.0        7,500.0000       15,000.00

                                                                  EA    07    1              1.0       12,000.0000       12,000.00

                                                                  EA    12    1              2.0        9,600.0000       19,200.00
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                                                      UNIT TOTAL  EA          4             5.0*        9,240.0000       46,200.00*



                                         ITEM CODE 206761  TOTAL              4                                          46,200.00*



 206762  30-42 STATION IRRIGATION CONTROLLER

         (PEDESTAL MOUNTED)

                                                                  EA    04    1              1.0        9,000.0000        9,000.00

                                                                  EA    12    2              8.0        9,650.0000       77,200.00



                                                      UNIT TOTAL  EA          3             9.0*        9,577.7778       86,200.00*



                                         ITEM CODE 206762  TOTAL              3                                          86,200.00*



 206851  MASTER IRRIGATION CONTROLLER



                                                                  EA    12    1              1.0       12,800.0000       12,800.00



                                                      UNIT TOTAL  EA          1             1.0*       12,800.0000       12,800.00*



                                         ITEM CODE 206851  TOTAL              1                                          12,800.00*



 206908  12 STATION IRRIGATION CONTROLLER

         (PEDESTAL MOUNTED)

                                                                  EA    04    1              1.0        5,200.0000        5,200.00

                                                                  EA    12    1              2.0       12,200.0000       24,400.00



                                                      UNIT TOTAL  EA          2             3.0*        9,866.6667       29,600.00*



                                         ITEM CODE 206908  TOTAL              2                                          29,600.00*



 206920  BATTERY POWERED IRRIGATION CONTROLLER



                                                                  EA    02    1              1.0        1,700.0000        1,700.00



                                                      UNIT TOTAL  EA          1             1.0*        1,700.0000        1,700.00*



                                         ITEM CODE 206920  TOTAL              1                                           1,700.00*



 206921  SOLAR POWERED IRRIGATION CONTROLLER



                                                                  EA    04    2              3.0        3,333.3333       10,000.00

                                                                  EA    07    1              6.0        6,356.0000       38,136.00

                                                                  EA    11    2              9.0        2,177.7778       19,600.00



                                                      UNIT TOTAL  EA          5            18.0*        3,763.1111       67,736.00*



                                         ITEM CODE 206921  TOTAL              5                                          67,736.00*



 206922  TWO-WIRE IRRIGATION CONTROLLER
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 206922  TWO-WIRE IRRIGATION CONTROLLER



                                                                  EA    05    1              1.0        6,500.0000        6,500.00



                                                      UNIT TOTAL  EA          1             1.0*        6,500.0000        6,500.00*



                                         ITEM CODE 206922  TOTAL              1                                           6,500.00*



 206929  IRRIGATION CONTROLLER (BATTERY)



                                                                  EA    04    1              3.0        1,400.0000        4,200.00



                                                      UNIT TOTAL  EA          1             3.0*        1,400.0000        4,200.00*



                                         ITEM CODE 206929  TOTAL              1                                           4,200.00*



 207055  2" COPPER PIPE (SUPPLY LINE)



                                                                  LF    11    1              8.0           60.0000          480.00



                                                      UNIT TOTAL  LF          1             8.0*           60.0000          480.00*



                                         ITEM CODE 207055  TOTAL              1                                             480.00*



 208000  IRRIGATION SYSTEM



                                                                  LS    04    2                                         182,500.00

                                                                  LS    11    1                                          33,700.00



                                                      UNIT TOTAL  LS          3                                         216,200.00



                                         ITEM CODE 208000  TOTAL              3                                         216,200.00*



 208002  3/4" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    02    1              2.0          100.0000          200.00

                                                                  LF    07    1             50.0            7.0000          350.00



                                                      UNIT TOTAL  LF          2            52.0*           10.5769          550.00*



                                         ITEM CODE 208002  TOTAL              2                                             550.00*



 208005  1 1/2" GALVANIZED STEEL PIPE

         (SUPPLY LINE)

                                                                  LF    12    1             25.0           30.0000          750.00



                                                      UNIT TOTAL  LF          1            25.0*           30.0000          750.00*



                                         ITEM CODE 208005  TOTAL              1                                             750.00*
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 208006  2" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    04    1            130.0           25.0000        3,250.00



                                                      UNIT TOTAL  LF          1           130.0*           25.0000        3,250.00*



                                         ITEM CODE 208006  TOTAL              1                                           3,250.00*



 208007  2 1/2" GALVANIZED STEEL PIPE

         (SUPPLY LINE)

                                                                  LF    06    1            130.0           20.0000        2,600.00



                                                      UNIT TOTAL  LF          1           130.0*           20.0000        2,600.00*



                                         ITEM CODE 208007  TOTAL              1                                           2,600.00*



 208008  3" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    04    1            540.0           23.0000       12,420.00

                                                                  LF    10    1             60.0           30.0000        1,800.00

                                                                  LF    11    1             30.0           70.0000        2,100.00

                                                                  LF    12    1            600.0           36.0000       21,600.00



                                                      UNIT TOTAL  LF          4         1,230.0*           30.8293       37,920.00*



                                         ITEM CODE 208008  TOTAL              4                                          37,920.00*



 208009  4" GALVANIZED STEEL PIPE (SUPPLY LINE)



                                                                  LF    11    1            100.0           75.0000        7,500.00

                                                                  LF    12    1            140.0           48.0000        6,720.00



                                                      UNIT TOTAL  LF          2           240.0*           59.2500       14,220.00*



                                         ITEM CODE 208009  TOTAL              2                                          14,220.00*



 208026  2" SUPPLY LINE (BRIDGE)



                                                                  LF    04    1            295.0           15.0000        4,425.00



                                                      UNIT TOTAL  LF          1           295.0*           15.0000        4,425.00*



                                         ITEM CODE 208026  TOTAL              1                                           4,425.00*



 208028  3" SUPPLY LINE (BRIDGE)



                                                                  LF    04    1            306.0           30.0000        9,180.00

                                                                  LF    11    2          1,814.0           29.7023       53,880.00
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                                                      UNIT TOTAL  LF          3         2,120.0*           29.7453       63,060.00*



                                         ITEM CODE 208028  TOTAL              3                                          63,060.00*



 208029  4" SUPPLY LINE (BRIDGE)



                                                                  LF    12    1            240.0          150.0000       36,000.00



                                                      UNIT TOTAL  LF          1           240.0*          150.0000       36,000.00*



                                         ITEM CODE 208029  TOTAL              1                                          36,000.00*



 208042  2" GALVANIZED STEEL PIPE

         (SUPPLY LINE ON BRIDGE)

                                                                  LF    04    1            125.0           25.0000        3,125.00



                                                      UNIT TOTAL  LF          1           125.0*           25.0000        3,125.00*



                                         ITEM CODE 208042  TOTAL              1                                           3,125.00*



 208044  3" GALVANIZED STEEL PIPE

         (SUPPLY LINE ON BRIDGE)

                                                                  LF    04    1            310.0           56.0000       17,360.00



                                                      UNIT TOTAL  LF          1           310.0*           56.0000       17,360.00*



                                         ITEM CODE 208044  TOTAL              1                                          17,360.00*



 208046  4" GALVANIZED STEEL PIPE

         (SUPPLY LINE ON BRIDGE)

                                                                  LF    12    1            110.0          240.0000       26,400.00



                                                      UNIT TOTAL  LF          1           110.0*          240.0000       26,400.00*



                                         ITEM CODE 208046  TOTAL              1                                          26,400.00*



 208221  3/4" DRIP IRRIGATION TUBING



                                                                  LF    05    4         67,470.0            1.7256      116,428.50



                                                      UNIT TOTAL  LF          4        67,470.0*            1.7256      116,428.50*



                                         ITEM CODE 208221  TOTAL              4                                         116,428.50*



 208222  5/8" DRIP IRRIGATION TUBING



                                                                  LF    04    1            482.0            3.0000        1,446.00



                                                      UNIT TOTAL  LF          1           482.0*            3.0000        1,446.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 208222  TOTAL              1                                           1,446.00*



 208301  IRRIGATION CONTROLLER ENCLOSURE

         CABINET

                                                                  EA    04    7             12.0        2,425.0000       29,100.00

                                                                  EA    05    1              1.0        4,000.0000        4,000.00

                                                                  EA    07    5             30.0        2,527.5000       75,825.00

                                                                  EA    08    1              2.0        6,000.0000       12,000.00

                                                                  EA    11    2             12.0        4,356.6667       52,280.00

                                                                  EA    12    2              6.0        1,304.1667        7,825.00



                                                      UNIT TOTAL  EA         18            63.0*        2,873.4921      181,030.00*



                                         ITEM CODE 208301  TOTAL             18                                         181,030.00*



 208304  WATER METER



                                                                  EA    04    2              2.0        4,900.0000        9,800.00

                                                                  EA    06    1              2.0        4,600.0000        9,200.00

                                                                  EA    08    1              1.0       35,000.0000       35,000.00

                                                                  EA    11    1              1.0        3,000.0000        3,000.00

                                                                  EA    12    1              2.0       50,000.0000      100,000.00



                                                      UNIT TOTAL  EA          6             8.0*       19,625.0000      157,000.00*



                                         ITEM CODE 208304  TOTAL              6                                         157,000.00*



 208310  IRRIGATION SLEEVE



                                                                  LF    04    2            305.0           24.4262        7,450.00

                                                                  LF    11    1             56.0           20.0000        1,120.00



                                                      UNIT TOTAL  LF          3           361.0*           23.7396        8,570.00*

                                                                  M     04    1             57.0          125.0000        7,125.00



                                                      UNIT TOTAL  M           1            57.0*          125.0000        7,125.00*



                                         ITEM CODE 208310  TOTAL              4                                          15,695.00*



 208415  CERTIFY BACKFLOW PREVENTERS



                                                                  LS    11    1                                             700.00



                                                      UNIT TOTAL  LS          1                                             700.00



                                         ITEM CODE 208415  TOTAL              1                                             700.00*



 208416  CERTIFY EXISTING BACKFLOW PREVENTERS
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 208416  CERTIFY EXISTING BACKFLOW PREVENTERS



                                                                  LS    04    7                                           5,800.00

                                                                  LS    11    7                                           4,458.56

                                                                  LS    12    3                                           5,020.00



                                                      UNIT TOTAL  LS         17                                          15,278.56



                                         ITEM CODE 208416  TOTAL             17                                          15,278.56*



 208421  BACKFLOW PREVENTER ASSEMBLY ENCLOSURE



                                                                  EA    04    1              1.0        2,000.0000        2,000.00

                                                                  EA    07    1              3.0        2,625.0000        7,875.00

                                                                  EA    11    1              2.0        2,354.0000        4,708.00



                                                      UNIT TOTAL  EA          3             6.0*        2,430.5000       14,583.00*



                                         ITEM CODE 208421  TOTAL              3                                          14,583.00*



 208422  3/4" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    02    1              1.0        2,800.0000        2,800.00



                                                      UNIT TOTAL  EA          1             1.0*        2,800.0000        2,800.00*



                                         ITEM CODE 208422  TOTAL              1                                           2,800.00*



 208423  1" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    04    2              2.0        2,300.0000        4,600.00

                                                                  EA    05    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          3             3.0*        2,200.0000        6,600.00*



                                         ITEM CODE 208423  TOTAL              3                                           6,600.00*



 208425  1 1/2" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    11    2              2.0        1,650.0000        3,300.00

                                                                  EA    12    1              2.0        1,865.0000        3,730.00



                                                      UNIT TOTAL  EA          3             4.0*        1,757.5000        7,030.00*



                                         ITEM CODE 208425  TOTAL              3                                           7,030.00*



 208426  2" BACKFLOW PREVENTER ASSEMBLY
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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 208426  2" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    04    2              5.0        3,200.0000       16,000.00

                                                                  EA    06    1              2.0        5,000.0000       10,000.00

                                                                  EA    07    5             10.0        3,827.7000       38,277.00

                                                                  EA    10    1              1.0        2,000.0000        2,000.00

                                                                  EA    11    4             16.0        2,186.2500       34,980.00



                                                      UNIT TOTAL  EA         13            34.0*        2,978.1471      101,257.00*



                                         ITEM CODE 208426  TOTAL             13                                         101,257.00*



 208427  2 1/2" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    02    1              2.0        2,802.2600        5,604.52



                                                      UNIT TOTAL  EA          1             2.0*        2,802.2600        5,604.52*



                                         ITEM CODE 208427  TOTAL              1                                           5,604.52*



 208428  3" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    07    2             12.0        5,366.6667       64,400.00



                                                      UNIT TOTAL  EA          2            12.0*        5,366.6667       64,400.00*



                                         ITEM CODE 208428  TOTAL              2                                          64,400.00*



 208430  4" BACKFLOW PREVENTER ASSEMBLY



                                                                  EA    12    1              2.0        4,800.0000        9,600.00



                                                      UNIT TOTAL  EA          1             2.0*        4,800.0000        9,600.00*



                                         ITEM CODE 208430  TOTAL              1                                           9,600.00*



 208440  BACKFLOW PREVENTER ENCLOSURE



                                                                  EA    02    1              2.0        1,681.3700        3,362.74

                                                                  EA    04    1              1.0        1,250.0000        1,250.00

                                                                  EA    07    2              4.0        3,362.7500       13,451.00

                                                                  EA    11    3             13.0        2,200.0000       28,600.00



                                                      UNIT TOTAL  EA          7            20.0*        2,333.1870       46,663.74*



                                         ITEM CODE 208440  TOTAL              7                                          46,663.74*



 208441  BACKFLOW PREVENTER BLANKET
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 208441  BACKFLOW PREVENTER BLANKET



                                                                  EA    02    1              2.0          560.4500        1,120.90

                                                                  EA    04    2              2.0          400.0000          800.00



                                                      UNIT TOTAL  EA          3             4.0*          480.2250        1,920.90*



                                         ITEM CODE 208441  TOTAL              3                                           1,920.90*



 208442  FLOW SENSOR



                                                                  EA    04    6             12.0          725.0000        8,700.00

                                                                  EA    05    1              1.0        1,500.0000        1,500.00

                                                                  EA    06    1              2.0        1,000.0000        2,000.00

                                                                  EA    07    4             22.0          614.3182       13,515.00

                                                                  EA    08    1              2.0        1,200.0000        2,400.00

                                                                  EA    10    1              1.0        1,000.0000        1,000.00

                                                                  EA    11    2              4.0          820.0000        3,280.00

                                                                  EA    12    2             14.0        1,094.6429       15,325.00



                                                      UNIT TOTAL  EA         18            58.0*          822.7586       47,720.00*



                                         ITEM CODE 208442  TOTAL             18                                          47,720.00*



 208445  TREE WELL SPRINKLER ASSEMBLY



                                                                  EA    02    1              8.0          106.4900          851.92

                                                                  EA    03    1             68.0           40.0000        2,720.00

                                                                  EA    07    4          1,561.0           21.8828       34,159.00

                                                                  EA    11    5          1,844.0           38.2674       70,565.00



                                                      UNIT TOTAL  EA         11         3,481.0*           31.1106      108,295.92*



                                         ITEM CODE 208445  TOTAL             11                                         108,295.92*



 208446  RISER SPRINKLER ASSEMBLY (GEAR DRIVEN)



                                                                  EA    04    2             94.0           50.0000        4,700.00

                                                                  EA    06    1             28.0          120.0000        3,360.00

                                                                  EA    07   12          1,297.0           61.9763       80,383.20

                                                                  EA    11    9         10,747.0           35.5565      382,125.96

                                                                  EA    12    4          5,786.0           39.7497      229,992.00



                                                      UNIT TOTAL  EA         28        17,952.0*           39.0241      700,561.16*



                                         ITEM CODE 208446  TOTAL             28                                         700,561.16*



 208447  POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)
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 208447  POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN)



                                                                  EA    02    1             54.0           61.6500        3,329.10

                                                                  EA    04    1             14.0           48.0000          672.00

                                                                  EA    07    1              8.0           95.0000          760.00

                                                                  EA    11    8          1,267.0           46.3415       58,714.70

                                                                  EA    12    4          1,914.0           60.3135      115,440.00



                                                      UNIT TOTAL  EA         15         3,257.0*           54.9327      178,915.80*



                                         ITEM CODE 208447  TOTAL             15                                         178,915.80*



 208448  RISER SPRINKLER ASSEMBLY



                                                                  EA    03    1             94.0           50.0000        4,700.00

                                                                  EA    04    9          4,165.0           22.7573       94,784.05

                                                                  EA    05    1              1.0          100.0000          100.00

                                                                  EA    06    3          1,016.0           26.2795       26,700.00

                                                                  EA    07    9          6,943.0           38.5158      267,415.00

                                                                  EA    08    2            850.0           14.2941       12,150.00

                                                                  EA    10    1             14.0           30.0000          420.00

                                                                  EA    11    5          2,928.0           46.3990      135,856.20

                                                                  EA    12    4          1,035.0           34.1256       35,320.00



                                                      UNIT TOTAL  EA         35        17,046.0*           33.8757      577,445.25*



                                         ITEM CODE 208448  TOTAL             35                                         577,445.25*



 208449  POP-UP SPRINKLER ASSEMBLY



                                                                  EA    02    1             66.0           50.4400        3,329.04

                                                                  EA    04    1             39.0           26.0000        1,014.00

                                                                  EA    05    1             13.0           65.0000          845.00

                                                                  EA    07    2             49.0           27.7143        1,358.00

                                                                  EA    08    1            660.0           27.0000       17,820.00

                                                                  EA    10    1             28.0           25.0000          700.00

                                                                  EA    11    3            426.0           29.8206       12,703.56

                                                                  EA    12    2            195.0           39.6154        7,725.00



                                                      UNIT TOTAL  EA         12         1,476.0*           30.8229       45,494.60*



                                         ITEM CODE 208449  TOTAL             12                                          45,494.60*



 208450  DRIP VALVE ASSEMBLY



                                                                  EA    02    1              6.0          600.0000        3,600.00

                                                                  EA    04    1             14.0          200.0000        2,800.00

                                                                  EA    07    2              3.0          266.6667          800.00
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                                                      UNIT TOTAL  EA          4            23.0*          313.0435        7,200.00*



                                         ITEM CODE 208450  TOTAL              4                                           7,200.00*



 208459  SPRINKLER (TYPE A-11)



                                                                  EA    11    2            152.0           44.6053        6,780.00



                                                      UNIT TOTAL  EA          2           152.0*           44.6053        6,780.00*



                                         ITEM CODE 208459  TOTAL              2                                           6,780.00*



 208460  SPRINKLER (TYPE A-12)



                                                                  EA    11    1            300.0           99.0000       29,700.00



                                                      UNIT TOTAL  EA          1           300.0*           99.0000       29,700.00*



                                         ITEM CODE 208460  TOTAL              1                                          29,700.00*



 208465  SPRINKLER (TYPE A-5)



                                                                  EA    07    1            280.0           52.5000       14,700.00

                                                                  EA    11    2            341.0           46.1584       15,740.00



                                                      UNIT TOTAL  EA          3           621.0*           49.0177       30,440.00*



                                         ITEM CODE 208465  TOTAL              3                                          30,440.00*



 208466  SPRINKLER (TYPE A-6)



                                                                  EA    11    2            181.0          101.0497       18,290.00



                                                      UNIT TOTAL  EA          2           181.0*          101.0497       18,290.00*



                                         ITEM CODE 208466  TOTAL              2                                          18,290.00*



 208467  SPRINKLER (TYPE A-7)



                                                                  EA    11    1            470.0           48.0000       22,560.00



                                                      UNIT TOTAL  EA          1           470.0*           48.0000       22,560.00*



                                         ITEM CODE 208467  TOTAL              1                                          22,560.00*



 208468  SPRINKLER (TYPE A-8)



                                                                  EA    11    1            400.0          100.0000       40,000.00
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                                                      UNIT TOTAL  EA          1           400.0*          100.0000       40,000.00*



                                         ITEM CODE 208468  TOTAL              1                                          40,000.00*



 208471  SPRINKLER (TYPE B-1)



                                                                  EA    07    1            110.0           31.5000        3,465.00



                                                      UNIT TOTAL  EA          1           110.0*           31.5000        3,465.00*



                                         ITEM CODE 208471  TOTAL              1                                           3,465.00*



 208480  SPRINKLER (TYPE C-2 MOD)



                                                                  EA    07    1          1,350.0           47.2500       63,787.50

                                                                  EA    11    2            417.0           47.3381       19,740.00



                                                      UNIT TOTAL  EA          3         1,767.0*           47.2708       83,527.50*



                                         ITEM CODE 208480  TOTAL              3                                          83,527.50*



 208526  SPRINKLER (TYPE D-1)



                                                                  EA    04    1            800.0            8.0000        6,400.00



                                                      UNIT TOTAL  EA          1           800.0*            8.0000        6,400.00*



                                         ITEM CODE 208526  TOTAL              1                                           6,400.00*



 208562  CAM COUPLER ASSEMBLY



                                                                  EA    04    5             19.0          432.6316        8,220.00

                                                                  EA    05    4              6.0          837.0000        5,022.00

                                                                  EA    06    1              2.0          810.0000        1,620.00



                                                      UNIT TOTAL  EA         10            27.0*          550.4444       14,862.00*



                                         ITEM CODE 208562  TOTAL             10                                          14,862.00*



 208565  REPLACE VALVE BOX COVER



                                                                  EA    11    5             76.0           70.1447        5,331.00



                                                      UNIT TOTAL  EA          5            76.0*           70.1447        5,331.00*



                                         ITEM CODE 208565  TOTAL              5                                           5,331.00*



 208572  1" GATE VALVE
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 208572  1" GATE VALVE



                                                                  EA    04    2              4.0          382.5000        1,530.00

                                                                  EA    11    1              5.0          150.0000          750.00



                                                      UNIT TOTAL  EA          3             9.0*          253.3333        2,280.00*



                                         ITEM CODE 208572  TOTAL              3                                           2,280.00*



 208573  1 1/4" GATE VALVE



                                                                  EA    07    1              2.0          360.0000          720.00



                                                      UNIT TOTAL  EA          1             2.0*          360.0000          720.00*



                                         ITEM CODE 208573  TOTAL              1                                             720.00*



 208574  1 1/2" GATE VALVE



                                                                  EA    04    2              6.0          312.5000        1,875.00

                                                                  EA    05    1              1.0          275.0000          275.00

                                                                  EA    07    3              3.0          416.6667        1,250.00

                                                                  EA    11    3             19.0          268.4211        5,100.00



                                                      UNIT TOTAL  EA          9            29.0*          293.1034        8,500.00*



                                         ITEM CODE 208574  TOTAL              9                                           8,500.00*



 208575  2" GATE VALVE



                                                                  EA    02    1             10.0          280.2300        2,802.30

                                                                  EA    03    1              2.0          300.0000          600.00

                                                                  EA    04    5             29.0          315.1724        9,140.00

                                                                  EA    05    1              6.0          300.0000        1,800.00

                                                                  EA    06    1              4.0          250.0000        1,000.00

                                                                  EA    07    7             25.0          475.6800       11,892.00

                                                                  EA    11   11            308.0          297.4059       91,601.02

                                                                  EA    12    2              4.0          422.5000        1,690.00



                                                      UNIT TOTAL  EA         29           388.0*          310.6323      120,525.32*



                                         ITEM CODE 208575  TOTAL             29                                         120,525.32*



 208576  2 1/2" GATE VALVE



                                                                  EA    02    1              2.0          362.3200          724.64

                                                                  EA    04    1              4.0          350.0000        1,400.00

                                                                  EA    06    1              3.0          350.0000        1,050.00
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         2 1/2" GATE VALVE



                                                                  EA    07    5              9.0          838.8889        7,550.00

                                                                  EA    08    1             11.0          230.0000        2,530.00

                                                                  EA    10    1              1.0          400.0000          400.00

                                                                  EA    11    1              3.0          529.3000        1,587.90

                                                                  EA    12    1              2.0          360.0000          720.00



                                                      UNIT TOTAL  EA         12            35.0*          456.0726       15,962.54*



                                         ITEM CODE 208576  TOTAL             12                                          15,962.54*



 208588  3" GATE VALVE



                                                                  EA    04    3             29.0          503.4483       14,600.00

                                                                  EA    06    1              3.0          660.0000        1,980.00

                                                                  EA    07    2             11.0          602.7273        6,630.00

                                                                  EA    08    1              1.0          700.0000          700.00

                                                                  EA    10    1              5.0          500.0000        2,500.00

                                                                  EA    11    8            104.0          590.1058       61,371.00

                                                                  EA    12    4             41.0          381.4634       15,640.00



                                                      UNIT TOTAL  EA         20           194.0*          533.0979      103,421.00*



                                         ITEM CODE 208588  TOTAL             20                                         103,421.00*



 208589  4" GATE VALVE



                                                                  EA    07    1              2.0        2,500.0000        5,000.00

                                                                  EA    11    1              1.0          650.0000          650.00

                                                                  EA    12    1             11.0          560.0000        6,160.00



                                                      UNIT TOTAL  EA          3            14.0*          843.5714       11,810.00*



                                         ITEM CODE 208589  TOTAL              3                                          11,810.00*



 208590  6" GATE VALVE



                                                                  EA    11    1             10.0          850.0000        8,500.00

                                                                  EA    12    2              2.0          950.0000        1,900.00



                                                      UNIT TOTAL  EA          3            12.0*          866.6667       10,400.00*



                                         ITEM CODE 208590  TOTAL              3                                          10,400.00*



 208591  8" GATE VALVE



                                                                  EA    08    1              1.0        5,000.0000        5,000.00
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                                                      UNIT TOTAL  EA          1             1.0*        5,000.0000        5,000.00*



                                         ITEM CODE 208591  TOTAL              1                                           5,000.00*



 208593  1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY

         LINE)

                                                                  LF    02    1            140.0            9.0000        1,260.00



                                                      UNIT TOTAL  LF          1           140.0*            9.0000        1,260.00*



                                         ITEM CODE 208593  TOTAL              1                                           1,260.00*



 208594  3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY

         LINE)

                                                                  LF    02    1            310.0            6.0000        1,860.00

                                                                  LF    04   12         97,547.0            2.4204      236,100.94

                                                                  LF    06    3          7,484.0            4.8220       36,088.00

                                                                  LF    07   14        119,609.0            3.2488      388,585.16

                                                                  LF    10    1         29,610.0            2.5000       74,025.00

                                                                  LF    12    2         46,497.0            2.4082      111,973.00



                                                      UNIT TOTAL  LF         33       301,057.0*            2.8188      848,632.10*



                                         ITEM CODE 208594  TOTAL             33                                         848,632.10*



 208595  1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY

         LINE)

                                                                  LF    02    1            310.0            2.8000          868.00

                                                                  LF    03    1          1,130.0            3.0000        3,390.00

                                                                  LF    04   11         11,748.0            3.0709       36,076.50

                                                                  LF    05    4          7,660.0            4.8128       36,866.00

                                                                  LF    06    3          3,685.0            5.8928       21,715.00

                                                                  LF    07   16         33,336.0            3.9618      132,071.30

                                                                  LF    08    2         28,601.0            3.5065      100,290.50

                                                                  LF    10    1          2,719.0            3.5000        9,516.50

                                                                  LF    11   13        321,790.0            3.0298      974,956.24

                                                                  LF    12    5        128,493.0            3.3108      425,412.90



                                                      UNIT TOTAL  LF         57       539,472.0*            3.2275    1,741,162.94*



                                         ITEM CODE 208595  TOTAL             57                                       1,741,162.94*



 208596  1 1/4" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    02    1            890.0            5.0400        4,485.60

                                                                  LF    03    1            185.0            3.0000          555.00

                                                                  LF    04    9         11,242.0            4.3680       49,105.15

                                                                  LF    06    2          1,835.0            7.3281       13,447.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         1 1/4" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    07   15         27,017.0            4.2382      114,503.52

                                                                  LF    10    1          3,015.0            4.0000       12,060.00

                                                                  LF    11   13        164,260.0            2.7973      459,485.02

                                                                  LF    12    4         81,526.0            3.4607      282,135.90



                                                      UNIT TOTAL  LF         46       289,970.0*            3.2272      935,777.19*



                                         ITEM CODE 208596  TOTAL             46                                         935,777.19*



 208597  1 1/2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    02    1            390.0           19.0000        7,410.00

                                                                  LF    03    1             40.0            3.0000          120.00

                                                                  LF    04   10          7,297.0            4.6546       33,964.60

                                                                  LF    05    2          7,775.0            4.4021       34,226.25

                                                                  LF    06    3          1,790.0            8.3575       14,960.00

                                                                  LF    07   14         17,570.0            4.4651       78,451.00

                                                                  LF    08    2          9,451.0            3.7525       35,465.25

                                                                  LF    10    1          1,327.0            4.0000        5,308.00

                                                                  LF    11   12         44,828.0            3.5966      161,228.31

                                                                  LF    12    4         41,936.0            3.7352      156,638.40



                                                      UNIT TOTAL  LF         50       132,404.0*            3.9861      527,771.81*



                                         ITEM CODE 208597  TOTAL             50                                         527,771.81*



 208598  2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    02    1          1,010.0           11.2100       11,322.10

                                                                  LF    03    1             75.0            3.0000          225.00

                                                                  LF    04    8         11,599.0            4.6157       53,537.30

                                                                  LF    05    1          4,195.0            5.0000       20,975.00

                                                                  LF    06    2          4,360.0            8.0610       35,146.00

                                                                  LF    07   13         45,018.0            4.8189      216,936.20

                                                                  LF    08    2          2,992.0            4.1872       12,528.00

                                                                  LF    10    1          4,841.0            5.0000       24,205.00

                                                                  LF    11   12         66,157.0            3.5332      233,744.20

                                                                  LF    12    5         61,160.0            4.1400      253,201.00



                                                      UNIT TOTAL  LF         46       201,407.0*            4.2790      861,819.80*



                                         ITEM CODE 208598  TOTAL             46                                         861,819.80*



 208599  2 1/2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    04    1             80.0            6.0000          480.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         2 1/2" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    07    8         13,867.0            6.4734       89,766.50

                                                                  LF    08    1         10,063.0            5.0000       50,315.00

                                                                  LF    10    1          1,182.0            5.5000        6,501.00

                                                                  LF    11    3         19,416.0            3.5800       69,508.40

                                                                  LF    12    3         16,838.0            5.1894       87,379.25



                                                      UNIT TOTAL  LF         17        61,446.0*            4.9466      303,950.15*



                                         ITEM CODE 208599  TOTAL             17                                         303,950.15*



 208600  3" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    04    3          2,185.0           13.7397       30,021.20

                                                                  LF    06    1            250.0           11.0000        2,750.00

                                                                  LF    07    5          4,350.0            7.3429       31,941.75

                                                                  LF    12    2         23,969.0            6.0140      144,150.75



                                                      UNIT TOTAL  LF         11        30,754.0*            6.7914      208,863.70*



                                         ITEM CODE 208600  TOTAL             11                                         208,863.70*



 208601  4" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    04    2             35.0          111.6000        3,906.00

                                                                  LF    07    1            420.0           60.0000       25,200.00

                                                                  LF    12    2            414.0           15.2512        6,314.00



                                                      UNIT TOTAL  LF          5           869.0*           40.7595       35,420.00*



                                         ITEM CODE 208601  TOTAL              5                                          35,420.00*



 208602  6" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    02    1            190.0           35.0000        6,650.00

                                                                  LF    07    3            562.0           62.1423       34,924.00

                                                                  LF    12    2            158.0           18.4684        2,918.00



                                                      UNIT TOTAL  LF          6           910.0*           48.8923       44,492.00*



                                         ITEM CODE 208602  TOTAL              6                                          44,492.00*



 208603  8" PLASTIC PIPE (SCHEDULE 40)

         (SUPPLY LINE)

                                                                  LF    07    4            154.0          149.2221       22,980.20

                                                                  LF    12    3          1,330.0           13.0977       17,420.00



                                                      UNIT TOTAL  LF          7         1,484.0*           27.2239       40,400.20*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 208603  TOTAL              7                                          40,400.20*



 208605  2" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    03    1            400.0            5.0000        2,000.00

                                                                  LF    04    1             30.0          129.0000        3,870.00

                                                                  LF    07    1            100.0            2.5000          250.00

                                                                  LF    10    1            210.0            6.0000        1,260.00

                                                                  LF    11    3            594.0            5.5537        3,298.90

                                                                  LF    12    1            450.0           16.0000        7,200.00



                                                      UNIT TOTAL  LF          8         1,784.0*           10.0218       17,878.90*



                                         ITEM CODE 208605  TOTAL              8                                          17,878.90*



 208606  2 1/2" PLASTIC PIPE (CLASS 315)

           (SUPPLY LINE)

                                                                  LF    02    1            110.0           13.4500        1,479.50

                                                                  LF    07    1            334.0            3.5000        1,169.00

                                                                  LF    10    1          3,336.0            6.5000       21,684.00

                                                                  LF    11    6         65,276.0            5.1080      333,430.00



                                                      UNIT TOTAL  LF          9        69,056.0*            5.1808      357,762.50*



                                         ITEM CODE 208606  TOTAL              9                                         357,762.50*



 208607  3" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    02    1            120.0           16.8100        2,017.20

                                                                  LF    03    1            200.0            5.0000        1,000.00

                                                                  LF    04    2          9,790.0            5.4579       53,432.50

                                                                  LF    05    1             12.0          200.0000        2,400.00

                                                                  LF    06    4          1,810.0           10.3320       18,701.00

                                                                  LF    08    1            140.0            7.7500        1,085.00

                                                                  LF    10    1          4,825.0            7.0000       33,775.00

                                                                  LF    11   13         79,129.0            5.8645      464,053.80

                                                                  LF    12    4         60,280.0            7.1399      430,394.00



                                                      UNIT TOTAL  LF         28       156,306.0*            6.4416    1,006,858.50*



                                         ITEM CODE 208607  TOTAL             28                                       1,006,858.50*



 208608  4" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    02    1             47.0           22.4200        1,053.74

                                                                  LF    11    3         57,077.0            7.4643      426,040.00

                                                                  LF    12    1          7,800.0           12.0000       93,600.00



                                                      UNIT TOTAL  LF          5        64,924.0*            8.0201      520,693.74*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 208608  TOTAL              5                                         520,693.74*



 208609  6" PLASTIC PIPE (CLASS 315)

         (SUPPLY LINE)

                                                                  LF    02    1             56.0           39.2300        2,196.88

                                                                  LF    11    1          7,810.0           12.0000       93,720.00

                                                                  LF    12    2         16,835.0           17.3254      291,672.50



                                                      UNIT TOTAL  LF          4        24,701.0*           15.6912      387,589.38*



                                         ITEM CODE 208609  TOTAL              4                                         387,589.38*



 208632  1 1/2" PRESSURE RELIEF VALVE



                                                                  EA    07    1              1.0        1,030.0000        1,030.00



                                                      UNIT TOTAL  EA          1             1.0*        1,030.0000        1,030.00*



                                         ITEM CODE 208632  TOTAL              1                                           1,030.00*



 208640  PRESSURE REGULATING VALVE



                                                                  EA    04    3             28.0          300.0000        8,400.00

                                                                  EA    11    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          4            29.0*          358.6207       10,400.00*



                                         ITEM CODE 208640  TOTAL              4                                          10,400.00*



 208645  3/4" QUICK COUPLING VALVE



                                                                  EA    04    1              4.0          300.0000        1,200.00



                                                      UNIT TOTAL  EA          1             4.0*          300.0000        1,200.00*



                                         ITEM CODE 208645  TOTAL              1                                           1,200.00*



 208649  QUICK COUPLING VALVE



                                                                  EA    02    1              4.0          280.2300        1,120.92

                                                                  EA    04    8             50.0          229.3000       11,465.00

                                                                  EA    05    1              7.0          250.0000        1,750.00

                                                                  EA    07    1              1.0          545.0000          545.00

                                                                  EA    10    1              1.0          150.0000          150.00

                                                                  EA    11    2             51.0          230.5882       11,760.00



                                                      UNIT TOTAL  EA         14           114.0*          235.0081       26,790.92*



                                         ITEM CODE 208649  TOTAL             14                                          26,790.92*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 208670  CHECK VALVE



                                                                  EA    04    1              2.0           70.0000          140.00

                                                                  EA    05    1             59.0           75.0000        4,425.00

                                                                  EA    11    1             44.0          300.0000       13,200.00



                                                      UNIT TOTAL  EA          3           105.0*          169.1905       17,765.00*



                                         ITEM CODE 208670  TOTAL              3                                          17,765.00*



 208683  BALL VALVE



                                                                  EA    02    1              4.0          280.2300        1,120.92

                                                                  EA    03    1              2.0          300.0000          600.00

                                                                  EA    04   10             91.0          286.7033       26,090.00

                                                                  EA    05    1              6.0          250.0000        1,500.00

                                                                  EA    06    2              9.0          177.7778        1,600.00

                                                                  EA    07    7             71.0          451.0845       32,027.00

                                                                  EA    08    2             18.0          245.5556        4,420.00

                                                                  EA    11    1             30.0          300.0000        9,000.00

                                                                  EA    12    5            171.0          255.9883       43,774.00



                                                      UNIT TOTAL  EA         30           402.0*          298.8356      120,131.92*



                                         ITEM CODE 208683  TOTAL             30                                         120,131.92*



 208738  8" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT

                                                                  LF    03    1             90.0           60.0000        5,400.00

                                                                  LF    04    6          2,272.0           61.1285      138,884.00

                                                                  LF    05    1              4.0          500.0000        2,000.00

                                                                  LF    11    5          2,095.0           28.4766       59,658.45



                                                      UNIT TOTAL  LF         13         4,461.0*           46.1651      205,942.45*



                                         ITEM CODE 208738  TOTAL             13                                         205,942.45*



 208739  10" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT

                                                                  LF    11    7          1,639.0           90.7902      148,805.12

                                                                  LF    12    1            520.0           40.0000       20,800.00



                                                      UNIT TOTAL  LF          8         2,159.0*           78.5573      169,605.12*



                                         ITEM CODE 208739  TOTAL              8                                         169,605.12*



 208740  12" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   132

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 208740  12" CORRUGATED HIGH DENSITY

         POLYETHYLENE PIPE CONDUIT

                                                                  LF    06    1            840.0           39.5000       33,180.00

                                                                  LF    11    1            280.0           38.0000       10,640.00

                                                                  LF    12    1            630.0           63.0000       39,690.00



                                                      UNIT TOTAL  LF          3         1,750.0*           47.7200       83,510.00*



                                         ITEM CODE 208740  TOTAL              3                                          83,510.00*



 208752  6" BITUMINOUS COATED STEEL PIPE

         CONDUIT (.064" THICK)

                                                                  LF    07    1            130.0           63.0000        8,190.00



                                                      UNIT TOTAL  LF          1           130.0*           63.0000        8,190.00*



                                         ITEM CODE 208752  TOTAL              1                                           8,190.00*



 208760  10" CORRUGATED STEEL PIPE CONDUIT

         (.064" THICK)

                                                                  LF    04    1             22.0           82.0000        1,804.00



                                                      UNIT TOTAL  LF          1            22.0*           82.0000        1,804.00*



                                         ITEM CODE 208760  TOTAL              1                                           1,804.00*



 208801  4" WELDED STEEL PIPE CONDUIT

         (.237" THICK)

                                                                  LF    04    1             50.0           30.0000        1,500.00



                                                      UNIT TOTAL  LF          1            50.0*           30.0000        1,500.00*



                                         ITEM CODE 208801  TOTAL              1                                           1,500.00*



 208805  6" WELDED STEEL PIPE CONDUIT

         (.250" THICK)

                                                                  LF    07    1            830.0           79.2500       65,777.50



                                                      UNIT TOTAL  LF          1           830.0*           79.2500       65,777.50*



                                         ITEM CODE 208805  TOTAL              1                                          65,777.50*



 208815  2" WELDED STEEL PIPE CONDUIT



                                                                  LF    12    1            710.0           24.0000       17,040.00



                                                      UNIT TOTAL  LF          1           710.0*           24.0000       17,040.00*



                                         ITEM CODE 208815  TOTAL              1                                          17,040.00*
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 208818  6" WELDED STEEL PIPE CONDUIT



                                                                  LF    07    1             80.0          118.7500        9,500.00



                                                      UNIT TOTAL  LF          1            80.0*          118.7500        9,500.00*



                                         ITEM CODE 208818  TOTAL              1                                           9,500.00*



 208819  8" WELDED STEEL PIPE CONDUIT



                                                                  LF    04    4            186.0           88.3871       16,440.00

                                                                  LF    07    1            450.0           99.0000       44,550.00

                                                                  LF    12    1          1,110.0          200.0000      222,000.00



                                                      UNIT TOTAL  LF          6         1,746.0*          162.0790      282,990.00*



                                         ITEM CODE 208819  TOTAL              6                                         282,990.00*



 208820  10" WELDED STEEL PIPE CONDUIT



                                                                  LF    06    2            290.0          103.0000       29,870.00

                                                                  LF    12    5            460.0          123.4022       56,765.00



                                                      UNIT TOTAL  LF          7           750.0*          115.5133       86,635.00*



                                         ITEM CODE 208820  TOTAL              7                                          86,635.00*



 208821  12" WELDED STEEL PIPE CONDUIT



                                                                  LF    08    1             10.0        1,100.0000       11,000.00

                                                                  LF    12    1            470.0          400.0000      188,000.00



                                                      UNIT TOTAL  LF          2           480.0*          414.5833      199,000.00*



                                         ITEM CODE 208821  TOTAL              2                                         199,000.00*



 208906  EXTEND 8" CONDUIT



                                                                  LF    11    1             56.0           25.0000        1,400.00



                                                      UNIT TOTAL  LF          1            56.0*           25.0000        1,400.00*



                                         ITEM CODE 208906  TOTAL              1                                           1,400.00*



 210010  MOVE-IN/MOVE-OUT (EROSION CONTROL)



                                                                  EA    01    5             22.0        1,054.5455       23,200.00

                                                                  EA    03    1              6.0        1,600.0000        9,600.00
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         MOVE-IN/MOVE-OUT (EROSION CONTROL)



                                                                  EA    04   11             63.0          862.1429       54,315.00

                                                                  EA    05    2              3.0          300.0000          900.00

                                                                  EA    06    4             16.0          831.2500       13,300.00

                                                                  EA    08    3             23.0          569.1304       13,090.00

                                                                  EA    10    2             14.0        1,082.1429       15,150.00

                                                                  EA    11    4             23.0          375.6522        8,640.00

                                                                  EA    12    4             26.0          834.6154       21,700.00



                                                      UNIT TOTAL  EA         36           196.0*          815.7908      159,895.00*



                                         ITEM CODE 210010  TOTAL             36                                         159,895.00*



 210110  IMPORTED TOPSOIL (CY)



                                                                  CY    02    1            250.0           43.7200       10,930.00

                                                                  CY    03    1             71.0          100.0000        7,100.00

                                                                  CY    04    6         13,670.0           43.6335      596,470.00

                                                                  CY    06    1             52.0          160.0000        8,320.00

                                                                  CY    11    4          7,990.0           38.0337      303,889.40



                                                      UNIT TOTAL  CY         13        22,033.0*           42.0601      926,709.40*



                                         ITEM CODE 210110  TOTAL             13                                         926,709.40*



 210130  DUFF



                                                                  ACRE  01    1               .2       10,000.0000        2,000.00

                                                                  ACRE  04    1               .1       46,000.0000        4,600.00

                                                                  ACRE  06    1               .1        2,000.0000          200.00

                                                                  ACRE  08    3             56.4          728.1915       41,070.00

                                                                  ACRE  09    1              3.2       10,000.0000       32,000.00

                                                                  ACRE  11    1            170.0        3,300.0000      561,000.00



                                                      UNIT TOTAL  ACRE        8           230.0*        2,786.3913      640,870.00*



                                         ITEM CODE 210130  TOTAL              8                                         640,870.00*



 210210  EROSION CONTROL (DRY SEED) (SQFT)



                                                                  SQFT  01    2         31,200.0             .2450        7,645.00

                                                                  SQFT  02    3         48,600.0             .2662       12,938.00

                                                                  SQFT  03    3        251,000.0             .2107       52,890.00

                                                                  SQFT  04    4        106,190.0             .3917       41,594.10

                                                                  SQFT  05    1         14,400.0             .2000        2,880.00

                                                                  SQFT  06    3         25,310.0             .3368        8,523.40

                                                                  SQFT  08    1          1,800.0             .5000          900.00
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         EROSION CONTROL (DRY SEED) (SQFT)



                                                                  SQFT  09    2        142,310.0             .0662        9,422.00

                                                                  SQFT  10    1          7,250.0             .7500        5,437.50

                                                                  SQFT  12    1        667,000.0             .0900       60,030.00



                                                      UNIT TOTAL  SQFT       21     1,295,060.0*             .1562      202,260.00*



                                         ITEM CODE 210210  TOTAL             21                                         202,260.00*



 210211  EROSION CONTROL (DRY SEED) (ACRE)



                                                                  ACRE  11    1            170.0        3,300.0000      561,000.00



                                                      UNIT TOTAL  ACRE        1           170.0*        3,300.0000      561,000.00*



                                         ITEM CODE 210211  TOTAL              1                                         561,000.00*



 210220  EROSION CONTROL (DRILL SEED) (SQYD)



                                                                  SQYD  05    1        110,000.0             .2500       27,500.00

                                                                  SQYD  06    1         18,500.0             .7000       12,950.00

                                                                  SQYD  12    1          3,550.0            1.1200        3,976.00



                                                      UNIT TOTAL  SQYD        3       132,050.0*             .3364       44,426.00*



                                         ITEM CODE 210220  TOTAL              3                                          44,426.00*



 210250  EROSION CONTROL (BONDED FIBER MATRIX)

         (SQFT)

                                                                  SQFT  01    1         15,000.0             .6000        9,000.00

                                                                  SQFT  02    2        941,000.0             .2010      189,180.00

                                                                  SQFT  03    6        247,570.0             .2656       65,745.00

                                                                  SQFT  06    1        209,000.0             .0800       16,720.00

                                                                  SQFT  11    9      6,694,700.0             .0868      581,250.00

                                                                  SQFT  12    4        944,400.0             .0946       89,298.00



                                                      UNIT TOTAL  SQFT       23     9,051,670.0*             .1051      951,193.00*



                                         ITEM CODE 210250  TOTAL             23                                         951,193.00*



 210251  EROSION CONTROL (BONDED FIBER MATRIX)

         (ACRE)

                                                                  ACRE  06    1               .7        9,000.0000        6,300.00

                                                                  ACRE  08    1             13.0        7,653.2500       99,492.25

                                                                  ACRE  11    2            149.0        5,100.6711      760,000.00



                                                      UNIT TOTAL  ACRE        4           162.7*        5,321.4029      865,792.25*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 210251  TOTAL              4                                         865,792.25*



 210260  ROLLED EROSION CONTROL PRODUCT

         (JUTE MESH)

                                                                  SQFT  03    1          6,610.0             .8000        5,288.00

                                                                  SQFT  06    1          3,670.0             .9000        3,303.00

                                                                  SQFT  08    1        261,400.0             .5600      146,384.00



                                                      UNIT TOTAL  SQFT        3       271,680.0*             .5704      154,975.00*



                                         ITEM CODE 210260  TOTAL              3                                         154,975.00*



 210270  ROLLED EROSION CONTROL PRODUCT (NETTING)



                                                                  SQFT  01    2         72,900.0             .8547       62,307.00

                                                                  SQFT  02    4        722,290.0             .5711      412,475.00

                                                                  SQFT  03    3         15,680.0            2.2436       35,180.00

                                                                  SQFT  04   14        276,560.0             .6265      173,276.00

                                                                  SQFT  05    2         38,420.0             .6648       25,540.00

                                                                  SQFT  06    2         73,000.0             .4170       30,440.00

                                                                  SQFT  08    1          3,000.0             .8700        2,610.00

                                                                  SQFT  11    1        140,000.0             .5000       70,000.00

                                                                  SQFT  12    1         22,400.0             .4800       10,752.00



                                                      UNIT TOTAL  SQFT       30     1,364,250.0*             .6030      822,580.00*



                                         ITEM CODE 210270  TOTAL             30                                         822,580.00*



 210280  ROLLED EROSION CONTROL PRODUCT (BLANKET)



                                                                  SQFT  01    3         13,790.0             .6181        8,523.00

                                                                  SQFT  02    1         20,600.0            1.0000       20,600.00

                                                                  SQFT  03    1          6,320.0            1.0000        6,320.00

                                                                  SQFT  04    2         66,210.0             .4562       30,205.00

                                                                  SQFT  11    1        282,000.0             .1000       28,200.00



                                                      UNIT TOTAL  SQFT        8       388,920.0*             .2413       93,848.00*



                                         ITEM CODE 210280  TOTAL              8                                          93,848.00*



 210300  HYDROMULCH



                                                                  SQFT  01    3        160,200.0             .3294       52,770.00

                                                                  SQFT  02    2        127,890.0             .1062       13,578.00

                                                                  SQFT  03    1         24,600.0             .0400          984.00

                                                                  SQFT  04   22      1,523,140.0             .0463       70,481.20

                                                                  SQFT  05    6      1,160,690.0             .0377       43,731.00

                                                                  SQFT  06    6      1,753,230.0             .0347       60,846.20
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         HYDROMULCH



                                                                  SQFT  07    5      2,798,510.0             .0335       93,852.00

                                                                  SQFT  08    1         35,900.0             .2000        7,180.00

                                                                  SQFT  10    5        886,800.0             .0335       29,703.00



                                                      UNIT TOTAL  SQFT       51     8,470,960.0*             .0440      373,125.40*



                                         ITEM CODE 210300  TOTAL             51                                         373,125.40*



 210350  FIBER ROLLS



                                                                  LF    01    5          5,990.0            3.7129       22,240.00

                                                                  LF    03    7         11,670.0            3.3819       39,467.00

                                                                  LF    04   26        120,926.0            3.1198      377,261.50

                                                                  LF    05    4          1,410.0           17.1206       24,140.00

                                                                  LF    06    3         12,380.0            3.7948       46,980.00

                                                                  LF    08    3         28,110.0            3.3929       95,375.00

                                                                  LF    10    2          3,540.0            4.0085       14,190.00

                                                                  LF    11    7        358,080.0            2.3131      828,269.70

                                                                  LF    12    1         23,800.0            2.5000       59,500.00



                                                      UNIT TOTAL  LF         58       565,906.0*            2.6637    1,507,423.20*

                                                                  M     04    1            175.0           15.0000        2,625.00



                                                      UNIT TOTAL  M           1           175.0*           15.0000        2,625.00*

                                                                  SQFT  04    1          2,550.0            6.0000       15,300.00



                                                      UNIT TOTAL  SQFT        1         2,550.0*            6.0000       15,300.00*



                                         ITEM CODE 210350  TOTAL             60                                       1,525,348.20*



 210360  COMPOST SOCK



                                                                  LF    02    1          1,220.0           13.0000       15,860.00

                                                                  LF    04    1          2,180.0            5.0000       10,900.00

                                                                  LF    05    3          6,460.0            5.4799       35,400.00

                                                                  LF    06    1            980.0           12.2000       11,956.00

                                                                  LF    11    3         49,310.0            6.0383      297,747.10



                                                      UNIT TOTAL  LF          9        60,150.0*            6.1823      371,863.10*



                                         ITEM CODE 210360  TOTAL              9                                         371,863.10*



 210420  STRAW



                                                                  SQFT  01    3         98,300.0             .0984        9,670.00

                                                                  SQFT  02    3         96,000.0             .1881       18,058.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         STRAW



                                                                  SQFT  03    5        262,140.0             .4716      123,617.00

                                                                  SQFT  04    6        487,980.0             .0341       16,646.50

                                                                  SQFT  09    1        136,000.0             .0900       12,240.00

                                                                  SQFT  11    2        145,030.0             .2282       33,092.40



                                                      UNIT TOTAL  SQFT       20     1,225,450.0*             .1741      213,323.90*

                                                                  TON   06    1               .4        2,600.0000        1,040.00



                                                      UNIT TOTAL  TON         1              .4*        2,600.0000        1,040.00*



                                         ITEM CODE 210420  TOTAL             21                                         214,363.90*



 210430  HYDROSEED



                                                                  SQFT  01    4        168,430.0             .3776       63,607.50

                                                                  SQFT  02   15      2,845,990.0             .1460      415,590.00

                                                                  SQFT  03    1         24,600.0             .1100        2,706.00

                                                                  SQFT  04   22      1,464,640.0             .1144      167,564.10

                                                                  SQFT  05    4        177,020.0             .1156       20,471.40

                                                                  SQFT  06    7      3,764,300.0             .0500      188,064.40

                                                                  SQFT  07    4      2,789,000.0             .0457      127,480.00

                                                                  SQFT  08    9     22,348,780.0             .1226    2,741,033.60

                                                                  SQFT  10    4        155,800.0             .0739       11,506.00

                                                                  SQFT  11    1      1,730,000.0             .0700      121,100.00



                                                      UNIT TOTAL  SQFT       71    35,468,560.0*             .1088    3,859,123.00*



                                         ITEM CODE 210430  TOTAL             71                                       3,859,123.00*



 210600  COMPOST



                                                                  CY    03    1            330.0           65.0000       21,450.00



                                                      UNIT TOTAL  CY          1           330.0*           65.0000       21,450.00*

                                                                  SQFT  01    2         55,100.0             .7448       41,040.00

                                                                  SQFT  02    2         98,090.0             .2701       26,495.00

                                                                  SQFT  03    4         76,070.0             .7874       59,900.50

                                                                  SQFT  04   16      1,563,620.0             .1971      308,247.10

                                                                  SQFT  05   10      1,241,840.0             .1378      171,186.60

                                                                  SQFT  06    8      1,875,900.0             .1238      232,296.40

                                                                  SQFT  07    1          2,120.0             .8800        1,865.60

                                                                  SQFT  08    2         47,100.0             .1738        8,184.00

                                                                  SQFT  10    4        171,250.0             .4767       81,630.50

                                                                  SQFT  11    8      2,527,300.0             .0930      234,929.00

                                                                  SQFT  12    3      1,349,500.0             .1939      261,685.00



                                                      UNIT TOTAL  SQFT       60     9,007,890.0*             .1585    1,427,459.70*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 210600  TOTAL             61                                       1,448,909.70*



 210630  INCORPORATE MATERIALS



                                                                  SQFT  01    2         38,000.0             .2368        9,000.00

                                                                  SQFT  02    1         15,800.0            1.7500       27,650.00

                                                                  SQFT  03    4         91,200.0             .1689       15,401.00

                                                                  SQFT  04    9        498,900.0             .0975       48,625.00

                                                                  SQFT  05    2         23,300.0             .1591        3,706.00

                                                                  SQFT  06    4        389,780.0             .0513       19,998.00

                                                                  SQFT  09    1        271,000.0             .0200        5,420.00

                                                                  SQFT  10    1         27,400.0             .0600        1,644.00

                                                                  SQFT  11    6        446,900.0             .1394       62,295.00

                                                                  SQFT  12    2         78,300.0             .0741        5,799.00



                                                      UNIT TOTAL  SQFT       32     1,880,580.0*             .1061      199,538.00*



                                         ITEM CODE 210630  TOTAL             32                                         199,538.00*



 220101  FINISHING ROADWAY



                                                                  LS    02    5                                          95,500.00

                                                                  LS    03    2                                          27,000.00

                                                                  LS    04    2                                          17,000.00

                                                                  LS    11    2                                          30,000.00

                                                                  LS    12    1                                          15,000.00



                                                      UNIT TOTAL  LS         12                                         184,500.00



                                         ITEM CODE 220101  TOTAL             12                                         184,500.00*



 240100  LIME



                                                                  TON   04    1            790.0          190.0000      150,100.00

                                                                  TON   12    1          2,040.0          225.0000      459,000.00



                                                      UNIT TOTAL  TON         2         2,830.0*          215.2297      609,100.00*



                                         ITEM CODE 240100  TOTAL              2                                         609,100.00*



 240105  LIME STABILIZED SOIL



                                                                  SQYD  01    1          2,090.0           14.0000       29,260.00

                                                                  SQYD  04    2         30,400.0           10.5789      321,600.00

                                                                  SQYD  12    1         86,600.0            4.0000      346,400.00



                                                      UNIT TOTAL  SQYD        4       119,090.0*            5.8549      697,260.00*



                                         ITEM CODE 240105  TOTAL              4                                         697,260.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 250201  CLASS 2 AGGREGATE SUBBASE



                                                                  CY    04    1          2,800.0           53.0000      148,400.00

                                                                  CY    06    2         52,020.0           12.4245      646,320.00

                                                                  CY    08    2        114,021.0           19.0333    2,170,200.00

                                                                  CY    12    1             31.0          155.0000        4,805.00



                                                      UNIT TOTAL  CY          6       168,872.0*           17.5857    2,969,725.00*



                                         ITEM CODE 250201  TOTAL              6                                       2,969,725.00*



 250301  CLASS 3 AGGREGATE SUBBASE



                                                                  CY    12    1         45,500.0           16.0000      728,000.00



                                                      UNIT TOTAL  CY          1        45,500.0*           16.0000      728,000.00*



                                         ITEM CODE 250301  TOTAL              1                                         728,000.00*



 250401  CLASS 4 AGGREGATE SUBBASE



                                                                  CY    04    9         37,440.0           31.0381    1,162,068.20

                                                                  CY    07    1          7,800.0           22.7000      177,060.00

                                                                  CY    11    2         15,710.0           28.9669      455,070.00



                                                      UNIT TOTAL  CY         12        60,950.0*           29.4372    1,794,198.20*

                                                                  M3    04    1            840.0           30.0000       25,200.00



                                                      UNIT TOTAL  M3          1           840.0*           30.0000       25,200.00*



                                         ITEM CODE 250401  TOTAL             13                                       1,819,398.20*



 260202  CLASS 2 AGGREGATE BASE (TON)



                                                                  TON   12    1            250.0           48.0000       12,000.00



                                                      UNIT TOTAL  TON         1           250.0*           48.0000       12,000.00*



                                         ITEM CODE 260202  TOTAL              1                                          12,000.00*



 260203  CLASS 2 AGGREGATE BASE (CY)



                                                                  CY    01    7         11,032.0           62.2199      686,410.00

                                                                  CY    02   18        105,963.0           35.9194    3,806,130.00

                                                                  CY    03   13         21,658.0           69.2834    1,500,540.00

                                                                  CY    04   11         41,580.0           42.0666    1,749,129.00

                                                                  CY    05    8          7,551.0           64.3802      486,135.00

                                                                  CY    06   12        116,211.0           24.8643    2,889,504.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CLASS 2 AGGREGATE BASE (CY)



                                                                  CY    07    1         15,200.0           29.6000      449,920.00

                                                                  CY    08   10        122,840.0           34.3700    4,222,008.00

                                                                  CY    09    2          3,230.0           72.2508      233,370.00

                                                                  CY    10    8          7,540.0           53.1344      400,633.60

                                                                  CY    11   14        194,574.0           32.3827    6,300,833.50

                                                                  CY    12    5         14,250.0           34.8887      497,164.00



                                                      UNIT TOTAL  CY        109       661,629.0*           35.0979   23,221,777.10*



                                         ITEM CODE 260203  TOTAL            109                                      23,221,777.10*



 260302  CLASS 3 AGGREGATE BASE (TON)



                                                                  TON   07    2          4,350.0           28.4345      123,690.00



                                                      UNIT TOTAL  TON         2         4,350.0*           28.4345      123,690.00*



                                         ITEM CODE 260302  TOTAL              2                                         123,690.00*



 260303  CLASS 3 AGGREGATE BASE (CY)



                                                                  CY    04    4          7,130.0           32.4334      231,250.00

                                                                  CY    07   15        127,429.2           19.9385    2,540,746.00



                                                      UNIT TOTAL  CY         19       134,559.2*           20.6006    2,771,996.00*



                                         ITEM CODE 260303  TOTAL             19                                       2,771,996.00*



 270014  CEMENT TREATED BASE

         (PLANT-MIXED, CLASS A) (CY)

                                                                  CY    11    1          2,200.0           50.0000      110,000.00



                                                      UNIT TOTAL  CY          1         2,200.0*           50.0000      110,000.00*



                                         ITEM CODE 270014  TOTAL              1                                         110,000.00*



 270065  ASPHALTIC EMULSION (CURING SEAL)



                                                                  TON   04    1             15.0        1,400.0000       21,000.00



                                                      UNIT TOTAL  TON         1            15.0*        1,400.0000       21,000.00*



                                         ITEM CODE 270065  TOTAL              1                                          21,000.00*



 280000  LEAN CONCRETE BASE
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 280000  LEAN CONCRETE BASE



                                                                  CY    04    2          1,939.0          101.6761      197,150.00

                                                                  CY    05    1            190.0          175.0000       33,250.00

                                                                  CY    06    1            150.0          145.8000       21,870.00

                                                                  CY    07   11         23,437.2          121.4688    2,846,887.50

                                                                  CY    08    3         81,640.0           91.7053    7,486,822.00

                                                                  CY    12    3         11,749.0          118.3241    1,390,190.00



                                                      UNIT TOTAL  CY         21       119,105.2*          100.5512   11,976,169.50*



                                         ITEM CODE 280000  TOTAL             21                                      11,976,169.50*



 280010  RAPID STRENGTH CONCRETE BASE



                                                                  CY    08    1             15.0          600.0000        9,000.00

                                                                  CY    11    2          8,310.0          246.4164    2,047,720.00



                                                      UNIT TOTAL  CY          3         8,325.0*          247.0535    2,056,720.00*



                                         ITEM CODE 280010  TOTAL              3                                       2,056,720.00*



 280015  LEAN CONCRETE BASE RAPID SETTING



                                                                  CY    04    2          2,205.0          156.5193      345,125.00

                                                                  CY    07    8            742.0          414.0674      307,238.00

                                                                  CY    08    1            160.0          485.0000       77,600.00

                                                                  CY    10    1            280.0          315.0000       88,200.00

                                                                  CY    11    2          5,190.0          190.6069      989,250.00

                                                                  CY    12    2            650.0          300.1538      195,100.00



                                                      UNIT TOTAL  CY         16         9,227.0*          217.0275    2,002,513.00*



                                         ITEM CODE 280015  TOTAL             16                                       2,002,513.00*



 280200  REPLACE BASE



                                                                  CY    04    1            320.0          800.0000      256,000.00

                                                                  CY    07    8          7,593.0          260.4952    1,977,940.00



                                                      UNIT TOTAL  CY          9         7,913.0*          282.3127    2,233,940.00*



                                         ITEM CODE 280200  TOTAL              9                                       2,233,940.00*



 290201  ASPHALT TREATED PERMEABLE BASE



                                                                  CY    04    1            130.0          172.6000       22,438.00

                                                                  CY    12    1          2,150.0          124.0000      266,600.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  CY          2         2,280.0*          126.7711      289,038.00*



                                         ITEM CODE 290201  TOTAL              2                                         289,038.00*



 303000  PULVERIZED ROADBED



                                                                  SQYD  02    1         67,800.0            6.0000      406,800.00



                                                      UNIT TOTAL  SQYD        1        67,800.0*            6.0000      406,800.00*



                                         ITEM CODE 303000  TOTAL              1                                         406,800.00*



 303100  ASPHALTIC EMULSION (PULVERIZED ROADBED)



                                                                  TON   02    1             16.0        1,450.0000       23,200.00



                                                      UNIT TOTAL  TON         1            16.0*        1,450.0000       23,200.00*



                                         ITEM CODE 303100  TOTAL              1                                          23,200.00*



 303200  CEMENT (PULVERIZED ROADBED)



                                                                  TON   02    1            340.0          150.0000       51,000.00



                                                      UNIT TOTAL  TON         1           340.0*          150.0000       51,000.00*



                                         ITEM CODE 303200  TOTAL              1                                          51,000.00*



 303400  SAND COVER (PULVERIZED ROADBED)



                                                                  TON   02    1            110.0           26.0000        2,860.00



                                                      UNIT TOTAL  TON         1           110.0*           26.0000        2,860.00*



                                         ITEM CODE 303400  TOTAL              1                                           2,860.00*



 360200  BASE BOND BREAKER



                                                                  SQYD  04    1            480.0            4.6000        2,208.00

                                                                  SQYD  07    8        620,820.0            1.6281    1,010,755.00

                                                                  SQYD  08    2          2,290.0            1.2631        2,892.50

                                                                  SQYD  10    1          1,630.0            5.2500        8,557.50

                                                                  SQYD  12    2         88,700.0            1.0518       93,295.00



                                                      UNIT TOTAL  SQYD       14       713,920.0*            1.5656    1,117,708.00*



                                         ITEM CODE 360200  TOTAL             14                                       1,117,708.00*



 370001  SAND COVER (SEAL)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 370001  SAND COVER (SEAL)



                                                                  TON   01    1            180.0           10.0000        1,800.00

                                                                  TON   02    2          1,110.0          163.7387      181,750.00

                                                                  TON   06    4          1,415.0           70.2297       99,375.00

                                                                  TON   08    2          1,550.0           52.6129       81,550.00

                                                                  TON   11    3          1,170.0           92.2308      107,910.00



                                                      UNIT TOTAL  TON        12         5,425.0*           87.0756      472,385.00*



                                         ITEM CODE 370001  TOTAL             12                                         472,385.00*



 370120  ASPHALT-RUBBER BINDER



                                                                  TON   01    2            800.0          535.0000      428,000.00

                                                                  TON   02    2          1,500.0          627.6667      941,500.00

                                                                  TON   06    2          1,390.0          618.1871      859,280.00

                                                                  TON   07    1            320.0          622.0000      199,040.00

                                                                  TON   08    1          1,130.0          600.0000      678,000.00

                                                                  TON   11    4          3,040.0          963.8816    2,930,200.00



                                                      UNIT TOTAL  TON        12         8,180.0*          737.8998    6,036,020.00*



                                         ITEM CODE 370120  TOTAL             12                                       6,036,020.00*



 374002  ASPHALTIC EMULSION (FOG SEAL COAT)



                                                                  TON   01    2             33.0          894.6970       29,525.00

                                                                  TON   02    4            109.0        1,149.5413      125,300.00

                                                                  TON   03    2              6.3        1,316.6667        8,295.00

                                                                  TON   04    2             42.0          807.1429       33,900.00

                                                                  TON   05    6             21.1        1,361.3744       28,725.00

                                                                  TON   06    2             49.5          890.5051       44,080.00

                                                                  TON   08    3            482.0          938.6929      452,450.00

                                                                  TON   09    1             32.0          800.0000       25,600.00

                                                                  TON   10    3             26.0          592.3077       15,400.00

                                                                  TON   11   24            414.3        1,085.0542      449,537.97

                                                                  TON   12    1             25.0          390.0000        9,750.00



                                                      UNIT TOTAL  TON        50         1,240.2*          985.7789    1,222,562.97*



                                         ITEM CODE 374002  TOTAL             50                                       1,222,562.97*



 374004  ASPHALTIC EMULSION (FLUSH COAT)



                                                                  TON   02    1             76.0        1,200.0000       91,200.00

                                                                  TON   06    3            261.0          931.4559      243,110.00



                                                      UNIT TOTAL  TON         4           337.0*          992.0178      334,310.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 374004  TOTAL              4                                         334,310.00*



 374207  CRACK TREATMENT



                                                                  LNMI  01    4            109.1        3,523.1897      384,380.00

                                                                  LNMI  03    9            123.5        3,854.8917      476,079.12

                                                                  LNMI  04    6             42.0        4,250.6190      178,526.00

                                                                  LNMI  05    2             29.0        3,362.4138       97,510.00

                                                                  LNMI  06    4             63.0        3,412.6984      215,000.00

                                                                  LNMI  07    5            222.2        2,664.0504      591,952.00



                                                      UNIT TOTAL  LNMI       30           588.8*        3,300.6914    1,943,447.12*



                                         ITEM CODE 374207  TOTAL             30                                       1,943,447.12*



 374493  POLYMER ASPHALTIC EMULSION

         (SEAL COAT)

                                                                  TON   06    1          1,350.0          625.0000      843,750.00



                                                      UNIT TOTAL  TON         1         1,350.0*          625.0000      843,750.00*



                                         ITEM CODE 374493  TOTAL              1                                         843,750.00*



 375001  SCREENINGS



                                                                  TON   01    2          4,400.0          180.1250      792,550.00

                                                                  TON   06    2         17,020.0           56.0893      954,640.00

                                                                  TON   07    1          2,390.0          256.0000      611,840.00

                                                                  TON   08    1          2,760.0           60.0000      165,600.00



                                                      UNIT TOTAL  TON         6        26,570.0*           95.0181    2,524,630.00*



                                         ITEM CODE 375001  TOTAL              6                                       2,524,630.00*



 375020  PARKING AREA SEAL



                                                                  TON   02    1              8.0        3,488.8100       27,910.48



                                                      UNIT TOTAL  TON         1             8.0*        3,488.8100       27,910.48*



                                         ITEM CODE 375020  TOTAL              1                                          27,910.48*



 375035  PRECOATED SCREENINGS



                                                                  TON   02    2          9,630.0           57.5383      554,094.00

                                                                  TON   06    2          8,180.0           58.0416      474,780.00

                                                                  TON   08    1          7,660.0          193.0000    1,478,380.00

                                                                  TON   11    4         24,160.0          141.8088    3,426,100.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  TON         9        49,630.0*          119.5518    5,933,354.00*



                                         ITEM CODE 375035  TOTAL              9                                       5,933,354.00*



 377501  SLURRY SEAL



                                                                  TON   04    1             47.0          350.0000       16,450.00

                                                                  TON   07    4          2,950.0           80.5898      237,740.00

                                                                  TON   08    3          5,380.0          241.4304    1,298,895.80

                                                                  TON   11    1            410.0          400.0000      164,000.00



                                                      UNIT TOTAL  TON         9         8,787.0*          195.4121    1,717,085.80*



                                         ITEM CODE 377501  TOTAL              9                                       1,717,085.80*



 378000  MICRO-SURFACING



                                                                  TON   03    2          7,280.0          146.8341    1,068,952.50



                                                      UNIT TOTAL  TON         2         7,280.0*          146.8341    1,068,952.50*



                                         ITEM CODE 378000  TOTAL              2                                       1,068,952.50*



 390010  PREPAVING PROFILOGRAPH



                                                                  LS    06    1                                           3,500.00



                                                      UNIT TOTAL  LS          1                                           3,500.00



                                         ITEM CODE 390010  TOTAL              1                                           3,500.00*



 390011  PREPAVING INERTIAL PROFILER



                                                                  LS    01    6                                          41,750.00

                                                                  LS    02    4                                          14,700.00

                                                                  LS    03    9                                          34,325.48

                                                                  LS    04    6                                          16,325.00

                                                                  LS    05    9                                          36,400.00

                                                                  LS    06   10                                          68,500.00

                                                                  LS    07    8                                          36,550.00

                                                                  LS    08    9                                          72,005.00

                                                                  LS    09    5                                          27,250.00

                                                                  LS    10   10                                          41,975.00

                                                                  LS    11   11                                         114,542.82

                                                                  LS    12    3                                          14,590.00



                                                      UNIT TOTAL  LS         90                                         518,913.30



                                         ITEM CODE 390011  TOTAL             90                                         518,913.30*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 390020  PREPAVING GRINDING DAY



                                                                  EA    01    5             16.0        9,375.0000      150,000.00

                                                                  EA    02    4             12.0       13,116.6667      157,400.00

                                                                  EA    03    7             26.0        8,050.0919      209,302.39

                                                                  EA    04    3             16.0        5,343.7500       85,500.00

                                                                  EA    05    7             19.0        9,736.5789      184,995.00

                                                                  EA    06    7             19.0        9,997.3684      189,950.00

                                                                  EA    07    2              4.0        5,550.0000       22,200.00

                                                                  EA    08    2              6.0       16,350.0000       98,100.00

                                                                  EA    09    3              9.0        7,033.3333       63,300.00

                                                                  EA    11    7             21.0        9,896.9048      207,835.00

                                                                  EA    12    2              8.0        5,315.0000       42,520.00



                                                      UNIT TOTAL  EA         49           156.0*        9,045.5281    1,411,102.39*



                                         ITEM CODE 390020  TOTAL             49                                       1,411,102.39*



 390030  INTELLIGENT COMPACTION



                                                                  LS    01    1                                          15,000.00

                                                                  LS    03    2                                          48,500.00

                                                                  LS    06    2                                          44,000.00

                                                                  LS    10    1                                          10,000.00



                                                      UNIT TOTAL  LS          6                                         117,500.00



                                         ITEM CODE 390030  TOTAL              6                                         117,500.00*



 390095  REPLACE ASPHALT CONCRETE SURFACING



                                                                  CY    01   10         25,790.0          253.0050    6,525,000.00

                                                                  CY    02   11         11,150.0          264.4565    2,948,690.00

                                                                  CY    03   11          8,772.0          247.1591    2,168,080.00

                                                                  CY    04    4          6,951.0          217.5369    1,512,099.00

                                                                  CY    05    4            209.5          498.5943      104,455.50

                                                                  CY    06    3             30.5          846.7213       25,825.00

                                                                  CY    07   12         15,288.0          180.1130    2,753,567.00

                                                                  CY    08    5         12,260.0          237.1323    2,907,242.00

                                                                  CY    11    3          5,420.0          201.8727    1,094,150.00



                                                      UNIT TOTAL  CY         63        85,871.0*          233.3629   20,039,108.50*



                                         ITEM CODE 390095  TOTAL             63                                      20,039,108.50*



 390100  PRIME COAT



                                                                  TON   08    1             24.0        1,800.0000       43,200.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  TON         1            24.0*        1,800.0000       43,200.00*



                                         ITEM CODE 390100  TOTAL              1                                          43,200.00*



 390129  HOT MIX ASPHALT (TYPE C)



                                                                  TON   08    4        254,520.0           74.3065   18,912,480.00

                                                                  TON   11    2          5,290.0          121.6408      643,480.00



                                                      UNIT TOTAL  TON         6       259,810.0*           75.2702   19,555,960.00*



                                         ITEM CODE 390129  TOTAL              6                                      19,555,960.00*



 390131  HOT MIX ASPHALT



                                                                  TON   02    2         54,200.0           89.9151    4,873,400.00

                                                                  TON   03    2         30,300.0          105.0594    3,183,300.00

                                                                  TON   04    1         29,100.0           95.0000    2,764,500.00

                                                                  TON   06    2         45,800.0           82.2817    3,768,500.00

                                                                  TON   07    1         34,600.0           78.3000    2,709,180.00

                                                                  TON   11    2         64,070.0           77.4255    4,960,650.00



                                                      UNIT TOTAL  TON        10       258,070.0*           86.2538   22,259,530.00*



                                         ITEM CODE 390131  TOTAL             10                                      22,259,530.00*



 390132  HOT MIX ASPHALT (TYPE A)



                                                                  TON   01   15         54,759.5          108.4897    5,940,840.00

                                                                  TON   02   17        171,392.5           95.3210   16,337,298.75

                                                                  TON   03   20         76,854.0           99.0845    7,615,039.25

                                                                  TON   04   35        148,149.0           94.8731   14,055,353.00

                                                                  TON   05   14         33,753.5          110.3121    3,723,419.00

                                                                  TON   06   20        437,234.0           69.9413   30,580,735.00

                                                                  TON   07    7          4,462.0          113.9745      508,554.00

                                                                  TON   08   18        479,795.0           81.2270   38,972,323.00

                                                                  TON   09    3         34,600.0          144.1647    4,988,100.00

                                                                  TON   10   10         82,940.0           75.1141    6,229,965.80

                                                                  TON   11   16        242,119.0           79.6759   19,291,054.70

                                                                  TON   12    9         67,441.0           73.2370    4,939,178.50



                                                      UNIT TOTAL  TON       184     1,833,499.5*           83.5462  153,181,861.00*

                                                                  TONN  04    1          2,030.0           90.0000      182,700.00



                                                      UNIT TOTAL  TONN        1         2,030.0*           90.0000      182,700.00*



                                         ITEM CODE 390132  TOTAL            185                                     153,364,561.00*



 390133  HOT MIX ASPHALT (TYPE B)
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 390133  HOT MIX ASPHALT (TYPE B)



                                                                  TON   02    1            147.0          125.0000       18,375.00

                                                                  TON   12    1            390.0           85.0000       33,150.00



                                                      UNIT TOTAL  TON         2           537.0*           95.9497       51,525.00*



                                         ITEM CODE 390133  TOTAL              2                                          51,525.00*



 390134  HOT MIX ASPHALT (OPEN GRADED)



                                                                  TON   01    2          1,380.0          118.1522      163,050.00

                                                                  TON   03    3          1,160.0          139.8534      162,230.00

                                                                  TON   04    6         11,200.0          121.9934    1,366,326.00

                                                                  TON   05    2            860.0          145.1628      124,840.00

                                                                  TON   12    4         10,150.0           85.4680      867,500.00



                                                      UNIT TOTAL  TON        17        24,750.0*          108.4423    2,683,946.00*



                                         ITEM CODE 390134  TOTAL             17                                       2,683,946.00*



 390135  HOT MIX ASPHALT (LEVELING)



                                                                  TON   08    1         24,200.0           74.6000    1,805,320.00



                                                      UNIT TOTAL  TON         1        24,200.0*           74.6000    1,805,320.00*



                                         ITEM CODE 390135  TOTAL              1                                       1,805,320.00*



 390136  MINOR HOT MIX ASPHALT



                                                                  TON   01    7          1,216.0          128.8980      156,740.00

                                                                  TON   02    2             13.2          300.0000        3,960.00

                                                                  TON   03    9          1,624.0          112.3267      182,418.50

                                                                  TON   04    3            325.0          182.6154       59,350.00

                                                                  TON   06    4            637.0          234.3799      149,300.00

                                                                  TON   07    1              6.0          300.0000        1,800.00

                                                                  TON   08    4            264.0          187.4848       49,496.00

                                                                  TON   10    2            161.0          169.5031       27,290.00

                                                                  TON   11   17         14,412.0           95.9762    1,383,209.64

                                                                  TON   12    1              4.0           92.0000          368.00



                                                      UNIT TOTAL  TON        50        18,662.2*          107.9150    2,013,932.14*



                                         ITEM CODE 390136  TOTAL             50                                       2,013,932.14*



 390137  RUBBERIZED HOT MIX ASPHALT (GAP GRADED)
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 390137  RUBBERIZED HOT MIX ASPHALT (GAP GRADED)



                                                                  TON   01    6        155,400.0          129.1747   20,073,750.00

                                                                  TON   02    2         28,940.0          107.6959    3,116,720.00

                                                                  TON   03    5         72,360.0          101.6060    7,352,207.00

                                                                  TON   04    3          9,210.0          130.8306    1,204,950.00

                                                                  TON   05    2         68,700.0          111.2082    7,640,000.00

                                                                  TON   06    4        122,600.0           90.6431   11,112,840.00

                                                                  TON   07    1             29.0          580.0000       16,820.00

                                                                  TON   08    7        173,060.0           87.6167   15,162,946.50

                                                                  TON   10    1        263,000.0           80.7800   21,245,140.00

                                                                  TON   11    8        223,050.0          102.2250   22,801,290.40

                                                                  TON   12    5         59,800.0           93.9553    5,618,525.00



                                                      UNIT TOTAL  TON        44     1,176,149.0*           98.0702  115,345,188.90*



                                         ITEM CODE 390137  TOTAL             44                                     115,345,188.90*



 390138  RUBBERIZED HOT MIX ASPHALT (OPEN GRADED)



                                                                  TON   01    2         14,570.0          138.7714    2,021,900.00

                                                                  TON   02    1          9,530.0          103.0000      981,590.00

                                                                  TON   03    7         52,591.0           83.9633    4,415,715.50

                                                                  TON   06    1          2,240.0          125.0000      280,000.00

                                                                  TON   11    1         14,700.0           98.2000    1,443,540.00

                                                                  TON   12    2         37,080.0           93.1056    3,452,355.00



                                                      UNIT TOTAL  TON        14       130,711.0*           96.3584   12,595,100.50*



                                         ITEM CODE 390138  TOTAL             14                                      12,595,100.50*



 390140  RUBBERIZED HOT MIX ASPHALT (GAP GRADED)



                                                                  TON   02    1         43,700.0          107.0000    4,675,900.00

                                                                  TON   08    2         29,200.0          101.4144    2,961,300.00

                                                                  TON   10    1         11,300.0           90.0000    1,017,000.00

                                                                  TON   12    1         15,200.0           88.0000    1,337,600.00



                                                      UNIT TOTAL  TON         5        99,400.0*          100.5211    9,991,800.00*



                                         ITEM CODE 390140  TOTAL              5                                       9,991,800.00*



 390141  HOT MIX ASPHALT

         (BONDED WEARING COURSE-GAP GRADED)

                                                                  TON   06    1            730.0          130.0000       94,900.00



                                                      UNIT TOTAL  TON         1           730.0*          130.0000       94,900.00*



                                         ITEM CODE 390141  TOTAL              1                                          94,900.00*
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 390151  ASPHALTIC EMULSION MEMBRANE

         (BONDED WEARING COURSE)

                                                                  TON   01    5            642.2          514.6839      330,530.00

                                                                  TON   04    3            460.0          610.4348      280,800.00

                                                                  TON   05    1            440.0          695.0000      305,800.00

                                                                  TON   06    2            430.0            1.0000          430.00

                                                                  TON   07    1            150.0          681.0000      102,150.00

                                                                  TON   11    2            220.0          318.5636       70,084.00



                                                      UNIT TOTAL  TON        14         2,342.2*          465.2865    1,089,794.00*



                                         ITEM CODE 390151  TOTAL             14                                       1,089,794.00*



 390156  RUBBERIZED HOT MIX ASPHALT

         (BONDED WEARING COURSE-GAP GRADED)

                                                                  TON   04    2         14,740.0          102.4898    1,510,700.00

                                                                  TON   05    1         20,600.0          114.0000    2,348,400.00

                                                                  TON   06    1         13,300.0          105.0000    1,396,500.00

                                                                  TON   07    1          6,050.0          107.0000      647,350.00

                                                                  TON   11    2         12,360.0          107.1553    1,324,440.00



                                                      UNIT TOTAL  TON         7        67,050.0*          107.7911    7,227,390.00*



                                         ITEM CODE 390156  TOTAL              7                                       7,227,390.00*



 390157  RUBBERIZED HOT MIX ASPHALT

         (BONDED WEARING COURSE-GAP GRADED)

                                                                  TON   04    1         12,600.0          118.0000    1,486,800.00



                                                      UNIT TOTAL  TON         1        12,600.0*          118.0000    1,486,800.00*



                                         ITEM CODE 390157  TOTAL              1                                       1,486,800.00*



 390158  HOT MIX ASPHALT

         (BONDED WEARING COURSE-OPEN GRADED)

                                                                  TON   01    2         10,460.0          141.5440    1,480,550.00

                                                                  TON   06    1          4,710.0          170.0000      800,700.00



                                                      UNIT TOTAL  TON         3        15,170.0*          150.3790    2,281,250.00*



                                         ITEM CODE 390158  TOTAL              3                                       2,281,250.00*



 390161  HOT MIX ASPHALT (BRIDGE)



                                                                  TON   03    1            232.0          128.0000       29,696.00

                                                                  TON   04    2             54.0          502.6022       27,140.52

                                                                  TON   10    1            432.0          156.0000       67,392.00



                                                      UNIT TOTAL  TON         4           718.0*          173.0202      124,228.52*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   152

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 390161  TOTAL              4                                         124,228.52*



 390253  RUBBERIZED HOT MIX ASPHALT

         (GAP GRADED-WMA)

                                                                  TON   01    1         20,100.0          115.0000    2,311,500.00



                                                      UNIT TOTAL  TON         1        20,100.0*          115.0000    2,311,500.00*



                                         ITEM CODE 390253  TOTAL              1                                       2,311,500.00*



 390300  HOT MIX ASPHALT, SUPERPAVE (TYPE A)



                                                                  TON   01    1          3,060.0          110.0000      336,600.00

                                                                  TON   02    6         19,064.0          121.2983    2,312,430.00

                                                                  TON   04    2         26,425.0           84.2611    2,226,600.00

                                                                  TON   05    7         15,150.0           97.4853    1,476,902.00

                                                                  TON   06    6         97,670.0           71.8523    7,017,810.30

                                                                  TON   07   13        123,373.0           68.2380    8,418,727.50

                                                                  TON   09    6         58,293.0          118.0044    6,878,830.00

                                                                  TON   10   11         77,750.0           83.4053    6,484,760.00

                                                                  TON   11    3        161,610.0           66.5714   10,758,600.00



                                                      UNIT TOTAL  TON        55       582,395.0*           78.8318   45,911,259.80*



                                         ITEM CODE 390300  TOTAL             55                                      45,911,259.80*



 390301  RUBBERIZED HOT MIX ASPHALT,

         SUPERPAVE (GAP GRADED)

                                                                  TON   02    1         17,100.0          129.0000    2,205,900.00

                                                                  TON   04    1         64,000.0          100.0000    6,400,000.00

                                                                  TON   05    4         75,700.0          103.2325    7,814,700.00

                                                                  TON   06    3         27,830.0          110.4344    3,073,390.00

                                                                  TON   07   14        564,110.0           99.4037   56,074,622.00

                                                                  TON   09    1         14,200.0          166.0000    2,357,200.00

                                                                  TON   10    6        264,900.0           84.9268   22,497,100.00



                                                      UNIT TOTAL  TON        30     1,027,840.0*           97.7029  100,422,912.00*



                                         ITEM CODE 390301  TOTAL             30                                     100,422,912.00*



 391007  PAVING ASPHALT (BINDER, GEOSYNTHETIC

         PAVEMENT INTERLAYER)

                                                                  TON   01    5             50.1           95.4092        4,780.00

                                                                  TON   06    1            110.0          620.0000       68,200.00

                                                                  TON   11    1              8.0        1,200.0000        9,600.00



                                                      UNIT TOTAL  TON         7           168.1*          491.2552       82,580.00*



                                         ITEM CODE 391007  TOTAL              7                                          82,580.00*
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 393004  GEOSYNTHETIC PAVEMENT INTERLAYER

         (PAVING FABRIC)

                                                                  SQYD  01    4          3,710.0            3.7830       14,035.00

                                                                  SQYD  04    3          1,016.0            8.9134        9,056.00

                                                                  SQYD  05    2          1,570.0           11.1083       17,440.00

                                                                  SQYD  06    1         95,600.0             .7700       73,612.00

                                                                  SQYD  07    2            780.0            4.5081        3,516.30

                                                                  SQYD  11    1          6,700.0            1.5000       10,050.00



                                                      UNIT TOTAL  SQYD       13       109,376.0*            1.1676      127,709.30*



                                         ITEM CODE 393004  TOTAL             13                                         127,709.30*



 393005  GEOSYNTHETIC PAVEMENT INTERLAYER

         (PAVING MAT)

                                                                  SQYD  04    2        393,100.0            1.6544      650,350.00



                                                      UNIT TOTAL  SQYD        2       393,100.0*            1.6544      650,350.00*



                                         ITEM CODE 393005  TOTAL              2                                         650,350.00*



 393006  GEOSYNTHETIC PAVEMENT INTERLAYER

         (PAVING GRID)

                                                                  SQYD  01    1         18,200.0            7.8500      142,870.00



                                                      UNIT TOTAL  SQYD        1        18,200.0*            7.8500      142,870.00*



                                         ITEM CODE 393006  TOTAL              1                                         142,870.00*



 393008  GEOSYNTHETIC PAVEMENT INTERLAYER

         (GEOCOMPOSITE STRIP MEMBRANE)

                                                                  SQYD  01    1         24,600.0            9.0000      221,400.00



                                                      UNIT TOTAL  SQYD        1        24,600.0*            9.0000      221,400.00*



                                         ITEM CODE 393008  TOTAL              1                                         221,400.00*



 394050  RUMBLE STRIP



                                                                  STA   01    1          1,120.0           12.5000       14,000.00

                                                                  STA   02    3          2,896.0           19.9081       57,654.00

                                                                  STA   03    1             16.0          160.0000        2,560.00

                                                                  STA   08    1            940.0           16.0000       15,040.00

                                                                  STA   09    2          2,350.0           22.9404       53,910.00

                                                                  STA   11    1          1,020.0           21.0000       21,420.00



                                                      UNIT TOTAL  STA         9         8,342.0*           19.7296      164,584.00*



                                         ITEM CODE 394050  TOTAL              9                                         164,584.00*
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 394053  SHOULDER RUMBLE STRIP

         (HMA,GROUND-IN INDENTATIONS)

                                                                  STA   01    4          1,406.1           21.0369       29,580.00

                                                                  STA   02    2            382.0           14.0052        5,350.00

                                                                  STA   03    4          1,611.0           22.2470       35,839.90

                                                                  STA   04    3          3,395.0           15.8527       53,820.00

                                                                  STA   05    4          1,730.0           27.8396       48,162.50

                                                                  STA   06   11          8,600.0           24.9709      214,750.00

                                                                  STA   08    6          4,827.0           23.1682      111,832.80

                                                                  STA   10    5         11,270.0           18.0585      203,519.40

                                                                  STA   11    8         10,954.0           17.5223      191,939.50



                                                      UNIT TOTAL  STA        47        44,175.1*           20.2556      894,794.10*



                                         ITEM CODE 394053  TOTAL             47                                         894,794.10*



 394060  DATA CORE



                                                                  LS    01   13                                          58,400.00

                                                                  LS    02   13                                          39,100.00

                                                                  LS    03   12                                          45,859.81

                                                                  LS    04    8                                          34,240.00

                                                                  LS    05   10                                          37,250.00

                                                                  LS    06   13                                          55,630.00

                                                                  LS    07    4                                          18,840.00

                                                                  LS    08    9                                          72,165.00

                                                                  LS    09    7                                          25,620.00

                                                                  LS    10   11                                          92,468.29

                                                                  LS    11   11                                          93,322.22



                                                      UNIT TOTAL  LS        111                                         572,895.32



                                         ITEM CODE 394060  TOTAL            111                                         572,895.32*



 394073  PLACE HOT MIX ASPHALT DIKE (TYPE A)



                                                                  LF    01    9         19,928.0            2.4036       47,898.50

                                                                  LF    02    7          2,586.0            8.5518       22,115.00

                                                                  LF    03    6         26,433.0            1.8156       47,991.50

                                                                  LF    04    6          2,443.0            9.5018       23,213.00

                                                                  LF    05    6         39,994.0            1.3575       54,293.20

                                                                  LF    06    2            530.0           10.4038        5,514.00

                                                                  LF    07    9        232,375.0            1.1358      263,943.00

                                                                  LF    08    3          3,370.0            1.8012        6,070.00

                                                                  LF    10    2        119,620.0            1.5534      185,815.00

                                                                  LF    11    9        101,760.0            1.2095      123,076.00

                                                                  LF    12    1            100.0            3.6500          365.00



                                                      UNIT TOTAL  LF         60       549,139.0*            1.4209      780,294.20*
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                                         ITEM CODE 394073  TOTAL             60                                         780,294.20*



 394074  PLACE HOT MIX ASPHALT DIKE (TYPE C)



                                                                  LF    01    3            980.0            3.2883        3,222.50

                                                                  LF    02    4          1,673.0            1.5090        2,524.50

                                                                  LF    03    7          2,033.0            4.7784        9,714.50

                                                                  LF    04   10          2,011.0            5.9232       11,911.50

                                                                  LF    05    4          2,320.0            1.3106        3,040.50

                                                                  LF    06    6          1,576.0            4.1298        6,508.60

                                                                  LF    07   11         31,834.0            2.5522       81,248.00

                                                                  LF    08    9          5,257.0            2.9931       15,734.70

                                                                  LF    09    1            130.0            1.3000          169.00

                                                                  LF    10    4          3,420.0            2.0727        7,088.55

                                                                  LF    11   15          7,485.0            2.3187       17,355.40

                                                                  LF    12    4          4,620.0            4.2856       19,799.50



                                                      UNIT TOTAL  LF         78        63,339.0*            2.8153      178,317.25*



                                         ITEM CODE 394074  TOTAL             78                                         178,317.25*



 394075  PLACE HOT MIX ASPHALT DIKE (TYPE D)



                                                                  LF    01    1             79.0           10.0000          790.00

                                                                  LF    02    4          9,480.0            1.6253       15,408.00

                                                                  LF    03    1            100.0            1.2500          125.00

                                                                  LF    05    2            625.0            6.4067        4,004.20

                                                                  LF    07    6         13,870.0            1.4920       20,694.50

                                                                  LF    08    4          8,710.0            2.6488       23,071.00

                                                                  LF    10    1            180.0           22.0000        3,960.00

                                                                  LF    11    5         29,290.0            1.1213       32,844.00



                                                      UNIT TOTAL  LF         24        62,334.0*            1.6186      100,896.70*



                                         ITEM CODE 394075  TOTAL             24                                         100,896.70*



 394076  PLACE HOT MIX ASPHALT DIKE (TYPE E)



                                                                  LF    01    9         36,047.0            1.8998       68,483.50

                                                                  LF    02    5         23,820.0            1.7927       42,701.50

                                                                  LF    03   12         55,249.0            1.8112      100,066.80

                                                                  LF    04   12         35,150.0            3.0131      105,911.00

                                                                  LF    05   10         70,390.0            1.4802      104,188.00

                                                                  LF    06    8        114,820.0            1.7500      200,940.00

                                                                  LF    07    4         18,110.0            2.5777       46,683.00

                                                                  LF    08   10        153,359.0            2.0734      317,976.30

                                                                  LF    09    3         12,900.0            2.3722       30,602.00

                                                                  LF    10    9        237,835.0            1.6557      393,781.50
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         PLACE HOT MIX ASPHALT DIKE (TYPE E)



                                                                  LF    11   18        336,985.0            1.2762      430,066.25

                                                                  LF    12    2         10,010.0            2.5300       25,325.00



                                                      UNIT TOTAL  LF        102     1,104,675.0*            1.6898    1,866,724.85*



                                         ITEM CODE 394076  TOTAL            102                                       1,866,724.85*



 394077  PLACE HOT MIX ASPHALT DIKE (TYPE F)



                                                                  LF    01    7          6,647.0            3.0528       20,292.00

                                                                  LF    02   11         26,940.0            3.0331       81,712.00

                                                                  LF    03    7          5,828.0            3.0713       17,899.50

                                                                  LF    04   11          4,487.0            5.7983       26,017.00

                                                                  LF    05    7         24,315.0            1.3810       33,579.20

                                                                  LF    06    7          6,297.0            3.1831       20,043.85

                                                                  LF    07    9        105,690.0            1.8786      198,550.00

                                                                  LF    08   13         39,669.0            2.4367       96,660.50

                                                                  LF    09    1          1,020.0            1.3000        1,326.00

                                                                  LF    10    4          2,760.0            4.4720       12,342.60

                                                                  LF    11   13         28,620.0            1.3444       38,476.00

                                                                  LF    12    4          2,670.0            4.9831       13,305.00



                                                      UNIT TOTAL  LF         94       254,943.0*            2.1974      560,203.65*



                                         ITEM CODE 394077  TOTAL             94                                         560,203.65*



 394090  PLACE HOT MIX ASPHALT

         (MISCELLANEOUS AREA)

                                                                  LF    11    1          2,730.0           15.0000       40,950.00



                                                      UNIT TOTAL  LF          1         2,730.0*           15.0000       40,950.00*

                                                                  SQFT  01    1            430.0           10.0000        4,300.00

                                                                  SQFT  08    1            110.0           34.0000        3,740.00



                                                      UNIT TOTAL  SQFT        2           540.0*           14.8889        8,040.00*

                                                                  SQYD  01    9          5,688.0            7.9066       44,973.00

                                                                  SQYD  02   11            982.0           53.6599       52,694.00

                                                                  SQYD  03   13          7,656.7           21.9424      168,006.00

                                                                  SQYD  04    9          1,048.2           47.3574       49,640.00

                                                                  SQYD  05   10          1,281.0           41.1795       52,751.00

                                                                  SQYD  06    8            637.0           47.6170       30,332.00

                                                                  SQYD  07    3            591.0           21.2487       12,558.00

                                                                  SQYD  08    7         33,884.0            8.4818      287,396.90

                                                                  SQYD  09    3             97.0          147.9588       14,352.00

                                                                  SQYD  10    5          8,315.3            6.1451       51,098.10

                                                                  SQYD  11   13          5,464.0           32.3408      176,710.00
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         PLACE HOT MIX ASPHALT

         (MISCELLANEOUS AREA)

                                                                  SQYD  12    5            312.0           59.0545       18,425.00



                                                      UNIT TOTAL  SQYD       96        65,956.2*           14.5390      958,936.00*

                                                                  TON   04    2            788.0          124.3883       98,018.00



                                                      UNIT TOTAL  TON         2           788.0*          124.3883       98,018.00*



                                         ITEM CODE 394090  TOTAL            101                                       1,105,944.00*



 394095  ROADSIDE PAVING (MISCELLANEOUS AREAS)



                                                                  SQYD  12    4          3,440.0           48.1977      165,800.00



                                                      UNIT TOTAL  SQYD        4         3,440.0*           48.1977      165,800.00*



                                         ITEM CODE 394095  TOTAL              4                                         165,800.00*



 395000  LIQUID ASPHALT (PRIME COAT)



                                                                  TON   04    5             36.0          997.2222       35,900.00

                                                                  TON   08    7            442.5        1,350.7119      597,690.00



                                                      UNIT TOTAL  TON        12           478.5*        1,324.1170      633,590.00*



                                         ITEM CODE 395000  TOTAL             12                                         633,590.00*



 395001  LIQUID ASPHALT, SC-70 (PRIME COAT)



                                                                  TON   04    2              9.0        1,464.4444       13,180.00



                                                      UNIT TOTAL  TON         2             9.0*        1,464.4444       13,180.00*



                                         ITEM CODE 395001  TOTAL              2                                          13,180.00*



 395030  HOT MIX ASPHALT-OPEN GRADED

         (BONDED WEARING COURSE)

                                                                  TON   01    1            540.0          175.0000       94,500.00



                                                      UNIT TOTAL  TON         1           540.0*          175.0000       94,500.00*



                                         ITEM CODE 395030  TOTAL              1                                          94,500.00*



 395040  RUBBERIZED HOT MIX ASPHALT-OPEN GRADED

         (BONDED WEARING COURSE)

                                                                  TON   01    2         30,900.0          130.3463    4,027,700.00



                                                      UNIT TOTAL  TON         2        30,900.0*          130.3463    4,027,700.00*
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                                         ITEM CODE 395040  TOTAL              2                                       4,027,700.00*



 397005  TACK COAT



                                                                  TON   01   17            837.3          468.0222      391,875.00

                                                                  TON   02   27            880.5          313.1664      275,743.00

                                                                  TON   03   23            847.8          550.2175      466,474.40

                                                                  TON   04   32            417.3        1,146.3306      478,363.75

                                                                  TON   05   18            452.0          652.8119      295,071.00

                                                                  TON   06   24            952.0          360.1155      342,830.00

                                                                  TON   07   13          1,164.2          931.8846    1,084,900.00

                                                                  TON   08   19          1,113.8          845.2810      941,473.96

                                                                  TON   09    9            598.5          613.0660      366,920.00

                                                                  TON   10   15          1,771.9          601.2951    1,065,434.70

                                                                  TON   11   25          1,122.7          880.3686      988,389.83

                                                                  TON   12    7            629.2          675.1828      424,825.00



                                                      UNIT TOTAL  TON       229        10,787.2*          660.2548    7,122,300.64*

                                                                  TONN  04    1              2.6          500.0000        1,300.00



                                                      UNIT TOTAL  TONN        1             2.6*          500.0000        1,300.00*



                                         ITEM CODE 397005  TOTAL            230                                       7,123,600.64*



 400050  CONTINUOUSLY REINFORCED CONCRETE

         PAVEMENT

                                                                  CY    06    2         79,000.0          184.8671   14,604,500.00

                                                                  CY    07    1            150.0          288.0000       43,200.00

                                                                  CY    11    3         23,644.0          287.1282    6,788,860.00



                                                      UNIT TOTAL  CY          6       102,794.0*          208.5390   21,436,560.00*



                                         ITEM CODE 400050  TOTAL              6                                      21,436,560.00*



 401050  JOINTED PLAIN CONCRETE PAVEMENT



                                                                  CY    01    1            380.0          425.0000      161,500.00

                                                                  CY    04    3            332.0          187.5000       62,250.00

                                                                  CY    07    6        131,366.0          163.8642   21,526,190.00

                                                                  CY    08    3        170,790.0          111.0511   18,966,417.10

                                                                  CY    11    3          9,730.0          215.3947    2,095,790.00

                                                                  CY    12    3         31,934.0          182.8114    5,837,900.00



                                                      UNIT TOTAL  CY         19       344,532.0*          141.2062   48,650,047.10*



                                         ITEM CODE 401050  TOTAL             19                                      48,650,047.10*



 401055  JOINTED PLAIN CONCRETE PAVEMENT

         (RSC)
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 401055  JOINTED PLAIN CONCRETE PAVEMENT

         (RSC)

                                                                  CY    04    1            250.0          639.0000      159,750.00

                                                                  CY    06    1              8.0        1,500.0000       12,000.00

                                                                  CY    07    8         11,130.0          432.5027    4,813,755.00

                                                                  CY    08    2          1,610.0          533.8199      859,450.00

                                                                  CY    10    2          2,350.0          575.3872    1,352,160.00

                                                                  CY    11    3         22,490.0          311.2984    7,001,100.00

                                                                  CY    12    1            950.0          385.0000      365,750.00



                                                      UNIT TOTAL  CY         18        38,788.0*          375.4760   14,563,965.00*



                                         ITEM CODE 401055  TOTAL             18                                      14,563,965.00*



 401083  SHOULDER RUMBLE STRIP

         (CONCRETE PAVEMENT, GROUND-IN

         INDENTATIONS)                                            STA   03    1          1,380.0           60.5100       83,503.80

                                                                  STA   06    2          1,280.0          105.1605      134,605.50

                                                                  STA   07    1          2,840.0          105.0000      298,200.00

                                                                  STA   08    2          1,744.0          125.1044      218,182.00

                                                                  STA   11    1            400.0          128.0000       51,200.00



                                                      UNIT TOTAL  STA         7         7,644.0*          102.7854      785,691.30*



                                         ITEM CODE 401083  TOTAL              7                                         785,691.30*



 404092  SEAL PAVEMENT JOINT



                                                                  LF    07    2        133,390.0            2.8094      374,740.00



                                                      UNIT TOTAL  LF          2       133,390.0*            2.8094      374,740.00*



                                         ITEM CODE 404092  TOTAL              2                                         374,740.00*



 404093  SEAL ISOLATION JOINT



                                                                  LF    07    2         14,320.0           12.4525      178,320.00

                                                                  LF    11    2         51,740.0           11.4488      592,360.00

                                                                  LF    12    1             70.0           20.0000        1,400.00



                                                      UNIT TOTAL  LF          5        66,130.0*           11.6752      772,080.00*



                                         ITEM CODE 404093  TOTAL              5                                         772,080.00*



 410090  DOWEL BAR RETROFIT



                                                                  EA    07    1         18,200.0           31.5000      573,300.00



                                                      UNIT TOTAL  EA          1        18,200.0*           31.5000      573,300.00*
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                                         ITEM CODE 410090  TOTAL              1                                         573,300.00*



 410091  DOWEL BAR RETROFIT (JOINT)



                                                                  EA    07    2         18,320.0           47.8777      877,120.00



                                                      UNIT TOTAL  EA          2        18,320.0*           47.8777      877,120.00*



                                         ITEM CODE 410091  TOTAL              2                                         877,120.00*



 410095  DOWEL BAR (DRILL AND BOND)



                                                                  EA    11    1          5,280.0           13.0000       68,640.00



                                                      UNIT TOTAL  EA          1         5,280.0*           13.0000       68,640.00*



                                         ITEM CODE 410095  TOTAL              1                                          68,640.00*



 410096  DRILL AND BOND (DOWEL BAR)



                                                                  EA    04    3          2,187.0           20.6722       45,210.00

                                                                  EA    06    2          5,100.0           27.4706      140,100.00

                                                                  EA    07    6         13,771.0           17.5291      241,393.00

                                                                  EA    08    2         38,040.0           20.7450      789,138.40

                                                                  EA    11    2            870.0           22.5057       19,580.00



                                                      UNIT TOTAL  EA         15        59,968.0*           20.6013    1,235,421.40*



                                         ITEM CODE 410096  TOTAL             15                                       1,235,421.40*



 410097  DRILL AND BOND (TIE BAR)



                                                                  EA    03    1          2,920.0           15.0000       43,800.00

                                                                  EA    07    1            110.0           24.0000        2,640.00



                                                      UNIT TOTAL  EA          2         3,030.0*           15.3267       46,440.00*



                                         ITEM CODE 410097  TOTAL              2                                          46,440.00*



 410103  DRILL HOLE (JACKING)



                                                                  EA    11    1            310.0          205.0000       63,550.00



                                                      UNIT TOTAL  EA          1           310.0*          205.0000       63,550.00*



                                         ITEM CODE 410103  TOTAL              1                                          63,550.00*



 410107  GROUT (JACKING)
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 410107  GROUT (JACKING)



                                                                  TON   11    1             78.0        1,450.0000      113,100.00



                                                      UNIT TOTAL  TON         1            78.0*        1,450.0000      113,100.00*



                                         ITEM CODE 410107  TOTAL              1                                         113,100.00*



 410120  SPALL REPAIR (POLYESTER CONCRETE)



                                                                  SQYD  03    1             16.0        1,225.0000       19,600.00

                                                                  SQYD  04    1             70.0        1,200.0000       84,000.00

                                                                  SQYD  06    1            320.0        1,274.4000      407,808.00

                                                                  SQYD  07    4          3,502.0          450.2570    1,576,800.00



                                                      UNIT TOTAL  SQYD        7         3,908.0*          534.3419    2,088,208.00*



                                         ITEM CODE 410120  TOTAL              7                                       2,088,208.00*



 410121  SPALL REPAIR (FAST-SETTING CONCRETE)



                                                                  SQYD  07    2            125.0          540.0000       67,500.00



                                                      UNIT TOTAL  SQYD        2           125.0*          540.0000       67,500.00*



                                         ITEM CODE 410121  TOTAL              2                                          67,500.00*



 411105  INDIVIDUAL SLAB REPLACEMENT (RSC)



                                                                  CY    03    1            430.0          723.0000      310,890.00

                                                                  CY    04    3          1,930.0          591.9378    1,142,440.00

                                                                  CY    05    1             45.0        1,250.0000       56,250.00

                                                                  CY    06    3          2,390.0          502.4431    1,200,839.00

                                                                  CY    07    7          8,680.0          520.7949    4,520,500.00

                                                                  CY    08    2         41,180.0          301.1621   12,401,856.80

                                                                  CY    11    3          7,870.0          439.4536    3,458,500.00

                                                                  CY    12    1             21.0          800.0000       16,800.00



                                                      UNIT TOTAL  CY         21        62,546.0*          369.4573   23,108,075.80*



                                         ITEM CODE 411105  TOTAL             21                                      23,108,075.80*



 413113  REPAIR SPALLED JOINTS,

         POLYESTER GROUT

                                                                  SQYD  07    1            110.0          800.0000       88,000.00

                                                                  SQYD  11    1            700.0          710.0000      497,000.00



                                                      UNIT TOTAL  SQYD        2           810.0*          722.2222      585,000.00*
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                                         ITEM CODE 413113  TOTAL              2                                         585,000.00*



 413117  SEAL CONCRETE PAVEMENT JOINT (SILICONE)



                                                                  LF    11    1        409,000.0            1.8500      756,650.00



                                                      UNIT TOTAL  LF          1       409,000.0*            1.8500      756,650.00*



                                         ITEM CODE 413117  TOTAL              1                                         756,650.00*



 414201  JOINT SEAL (SILICONE)



                                                                  LF    11    2        349,470.0            1.4106      492,960.00



                                                      UNIT TOTAL  LF          2       349,470.0*            1.4106      492,960.00*



                                         ITEM CODE 414201  TOTAL              2                                         492,960.00*



 414202  JOINT SEAL (PREFORMED COMPRESSION)



                                                                  LF    04    1            650.0           14.0500        9,132.50

                                                                  LF    07    1          2,970.0            5.5000       16,335.00

                                                                  LF    08    3        634,960.0            2.2816    1,448,725.00



                                                      UNIT TOTAL  LF          5       638,580.0*            2.3085    1,474,192.50*



                                         ITEM CODE 414202  TOTAL              5                                       1,474,192.50*



 414220  REPLACE JOINT SEAL (ASPHALT RUBBER)



                                                                  LF    03    1        370,000.0            1.5500      573,500.00



                                                      UNIT TOTAL  LF          1       370,000.0*            1.5500      573,500.00*



                                         ITEM CODE 414220  TOTAL              1                                         573,500.00*



 414221  REPLACE JOINT SEAL (SILICONE)



                                                                  LF    07    1        376,000.0            2.1000      789,600.00



                                                      UNIT TOTAL  LF          1       376,000.0*            2.1000      789,600.00*



                                         ITEM CODE 414221  TOTAL              1                                         789,600.00*



 414240  ISOLATION JOINT SEAL (ASPHALT RUBBER)



                                                                  LF    07    1         17,300.0            3.5000       60,550.00

                                                                  LF    08    1            340.0            5.7500        1,955.00
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         ISOLATION JOINT SEAL (ASPHALT RUBBER)



                                                                  LF    12    1          4,930.0            9.0000       44,370.00



                                                      UNIT TOTAL  LF          3        22,570.0*            4.7353      106,875.00*



                                         ITEM CODE 414240  TOTAL              3                                         106,875.00*



 414241  ISOLATION JOINT SEAL (SILICONE)



                                                                  LF    06    1         11,700.0            2.8300       33,111.00

                                                                  LF    07    1            320.0           12.0000        3,840.00

                                                                  LF    08    1            400.0            5.4500        2,180.00

                                                                  LF    11    2         12,850.0           10.4983      134,903.00



                                                      UNIT TOTAL  LF          5        25,270.0*            6.8870      174,034.00*



                                         ITEM CODE 414241  TOTAL              5                                         174,034.00*



 414242  ISOLATION JOINT SEAL (PREFORMED

         COMPRESSION)

                                                                  LF    04    1            950.0           14.0500       13,347.50

                                                                  LF    06    1        111,000.0            5.6700      629,370.00

                                                                  LF    07    2        162,380.0            6.5073    1,056,660.00

                                                                  LF    08    1          1,230.0            7.6500        9,409.50

                                                                  LF    10    1          1,270.0           21.0000       26,670.00



                                                      UNIT TOTAL  LF          6       276,830.0*            6.2690    1,735,457.00*



                                         ITEM CODE 414242  TOTAL              6                                       1,735,457.00*



 415101  CRACK EXISTING CONCRETE PAVEMENT



                                                                  SQYD  07    1         13,000.0            1.8000       23,400.00



                                                      UNIT TOTAL  SQYD        1        13,000.0*            1.8000       23,400.00*



                                         ITEM CODE 415101  TOTAL              1                                          23,400.00*



 420102  GROOVE EXISTING CONCRETE PAVEMENT



                                                                  SQYD  03    2         53,780.0            2.6943      144,902.00

                                                                  SQYD  12    1         99,500.0            2.1000      208,950.00



                                                      UNIT TOTAL  SQYD        3       153,280.0*            2.3085      353,852.00*



                                         ITEM CODE 420102  TOTAL              3                                         353,852.00*



 420201  GRIND EXISTING CONCRETE

         PAVEMENT




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   164

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 420201  GRIND EXISTING CONCRETE

         PAVEMENT

                                                                  SQYD  03    4        327,380.0           11.4669    3,754,031.40

                                                                  SQYD  04    1        288,000.0            4.2000    1,209,600.00

                                                                  SQYD  05    1         91,600.0            3.3000      302,280.00

                                                                  SQYD  06    1        153,000.0            3.0000      459,000.00

                                                                  SQYD  07    8      2,647,000.0            3.4657    9,173,800.00

                                                                  SQYD  08    4      2,163,266.0            2.9188    6,314,080.00

                                                                  SQYD  11    3        410,450.0            3.3639    1,380,700.00

                                                                  SQYD  12    2         99,579.0            2.9572      294,475.00



                                                      UNIT TOTAL  SQYD       24     6,180,275.0*            3.7034   22,887,966.40*



                                         ITEM CODE 420201  TOTAL             24                                      22,887,966.40*



 420203  GRIND EXISTING BRIDGE DECK



                                                                  SQFT  03    1          7,956.0            1.5000       11,934.00



                                                      UNIT TOTAL  SQFT        1         7,956.0*            1.5000       11,934.00*

                                                                  SQYD  03    2          7,083.0            6.0107       42,574.08

                                                                  SQYD  04    1              4.0          200.0000          800.00

                                                                  SQYD  08    1          1,040.0           40.0000       41,600.00



                                                      UNIT TOTAL  SQYD        4         8,127.0*           10.4558       84,974.08*



                                         ITEM CODE 420203  TOTAL              5                                          96,908.08*



 460200  GROUND ANCHOR (VERTICAL)



                                                                  EA    02    1             26.0        4,600.0000      119,600.00

                                                                  EA    12    1            167.0        1,600.0000      267,200.00



                                                      UNIT TOTAL  EA          2           193.0*        2,004.1451      386,800.00*



                                         ITEM CODE 460200  TOTAL              2                                         386,800.00*



 460210  GROUND ANCHOR (SUBHORIZONTAL)



                                                                  EA    01    1            120.0        4,500.0000      540,000.00

                                                                  EA    04    4            455.0        3,802.1362    1,729,971.98

                                                                  EA    05    2            305.0        4,751.9672    1,449,350.00

                                                                  EA    06    1             45.0        2,680.0000      120,600.00

                                                                  EA    07    1             37.0        4,660.0000      172,420.00

                                                                  EA    11    1            528.0        3,310.0000    1,747,680.00

                                                                  EA    12    2            779.0        2,537.7407    1,976,900.00



                                                      UNIT TOTAL  EA         12         2,269.0*        3,409.8378    7,736,921.98*
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                                         ITEM CODE 460210  TOTAL             12                                       7,736,921.98*



 460300  SOIL NAIL



                                                                  LF    04    5         68,813.0           28.8948    1,988,337.97

                                                                  LF    05    1         13,817.0           31.0000      428,327.00

                                                                  LF    08    1          9,016.0           26.0000      234,416.00

                                                                  LF    11    1         91,031.0           15.5000    1,410,980.50



                                                      UNIT TOTAL  LF          8       182,677.0*           22.2363    4,062,061.47*



                                         ITEM CODE 460300  TOTAL              8                                       4,062,061.47*



 475010  RETAINING WALL (MASONRY WALL)



                                                                  SQFT  07    1            388.0           33.0000       12,804.00



                                                      UNIT TOTAL  SQFT        1           388.0*           33.0000       12,804.00*



                                         ITEM CODE 475010  TOTAL              1                                          12,804.00*



 477020  MECHANICALLY STABILIZED EMBANKMENT



                                                                  SQFT  04    1          7,757.0           88.0000      682,616.00



                                                      UNIT TOTAL  SQFT        1         7,757.0*           88.0000      682,616.00*



                                         ITEM CODE 477020  TOTAL              1                                         682,616.00*



 477021  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION A

                                                                  SQFT  04    1          2,370.0           85.0000      201,450.00

                                                                  SQFT  12    1         15,575.0           41.2500      642,468.75



                                                      UNIT TOTAL  SQFT        2        17,945.0*           47.0281      843,918.75*



                                         ITEM CODE 477021  TOTAL              2                                         843,918.75*



 477022  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION B

                                                                  SQFT  04    1          9,560.0           70.0000      669,200.00

                                                                  SQFT  12    1         11,600.0           76.0000      881,600.00



                                                      UNIT TOTAL  SQFT        2        21,160.0*           73.2892    1,550,800.00*



                                         ITEM CODE 477022  TOTAL              2                                       1,550,800.00*



 477023  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION C
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 477023  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION C

                                                                  SQFT  04    1          6,610.0           75.0000      495,750.00

                                                                  SQFT  12    1         25,770.0           98.0000    2,525,460.00



                                                      UNIT TOTAL  SQFT        2        32,380.0*           93.3048    3,021,210.00*



                                         ITEM CODE 477023  TOTAL              2                                       3,021,210.00*



 477024  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION D

                                                                  SQFT  04    1            900.0          105.0000       94,500.00



                                                      UNIT TOTAL  SQFT        1           900.0*          105.0000       94,500.00*



                                         ITEM CODE 477024  TOTAL              1                                          94,500.00*



 477025  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION E

                                                                  SQFT  04    1          1,020.0           70.0000       71,400.00



                                                      UNIT TOTAL  SQFT        1         1,020.0*           70.0000       71,400.00*



                                         ITEM CODE 477025  TOTAL              1                                          71,400.00*



 477026  MECHANICALLY STABILIZED EMBANKMENT,

         LOCATION F

                                                                  SQFT  04    1            910.0           70.0000       63,700.00



                                                      UNIT TOTAL  SQFT        1           910.0*           70.0000       63,700.00*



                                         ITEM CODE 477026  TOTAL              1                                          63,700.00*



 480300  TEMPORARY SUPPORT



                                                                  LS    03    2                                         235,000.00

                                                                  LS    08    1                                          95,000.00

                                                                  LS    10    3                                         422,407.65

                                                                  LS    12    1                                          45,000.00



                                                      UNIT TOTAL  LS          7                                         797,407.65



                                         ITEM CODE 480300  TOTAL              7                                         797,407.65*



 480400  TEMPORARY DECKING



                                                                  LS    03    1                                           1,000.00

                                                                  LS    10    2                                          89,843.38
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                                                      UNIT TOTAL  LS          3                                          90,843.38



                                         ITEM CODE 480400  TOTAL              3                                          90,843.38*



 480501  JACKING SUPERSTRUCTURE



                                                                  LS    07    1                                         305,400.00

                                                                  LS    11    1                                               1.00



                                                      UNIT TOTAL  LS          2                                         305,401.00



                                         ITEM CODE 480501  TOTAL              2                                         305,401.00*



 490313  STEEL SOLDIER PILE (HP 12 X 84)



                                                                  LF    11    1            707.0           60.0000       42,420.00



                                                      UNIT TOTAL  LF          1           707.0*           60.0000       42,420.00*



                                         ITEM CODE 490313  TOTAL              1                                          42,420.00*



 490316  STEEL SOLDIER PILE (HP 14 X 73)



                                                                  LF    04    2            720.0           38.9167       28,020.00



                                                      UNIT TOTAL  LF          2           720.0*           38.9167       28,020.00*



                                         ITEM CODE 490316  TOTAL              2                                          28,020.00*



 490319  STEEL SOLDIER PILE (HP 12 X 89)



                                                                  LF    04    1             47.0          160.0000        7,520.00



                                                      UNIT TOTAL  LF          1            47.0*          160.0000        7,520.00*



                                         ITEM CODE 490319  TOTAL              1                                           7,520.00*



 490322  STEEL SOLDIER PILE (HP 14 X 102)



                                                                  LF    04    1            273.0          115.0000       31,395.00



                                                      UNIT TOTAL  LF          1           273.0*          115.0000       31,395.00*



                                         ITEM CODE 490322  TOTAL              1                                          31,395.00*



 490325  STEEL SOLDIER PILE (HP 14 X 117)



                                                                  LF    04    2          2,338.0           84.5081      197,580.00
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                                                      UNIT TOTAL  LF          2         2,338.0*           84.5081      197,580.00*



                                         ITEM CODE 490325  TOTAL              2                                         197,580.00*



 490400  24" DRILLED HOLE



                                                                  LF    04    1            620.0          250.0000      155,000.00

                                                                  LF    11    1            721.0           24.0000       17,304.00



                                                      UNIT TOTAL  LF          2         1,341.0*          128.4892      172,304.00*



                                         ITEM CODE 490400  TOTAL              2                                         172,304.00*



 490403  30" DRILLED HOLE



                                                                  LF    04    8          7,376.0           73.9921      545,766.00

                                                                  LF    07    1            381.0          500.0000      190,500.00



                                                      UNIT TOTAL  LF          9         7,757.0*           94.9163      736,266.00*



                                         ITEM CODE 490403  TOTAL              9                                         736,266.00*



 490406  36" DRILLED HOLE



                                                                  LF    01    1          2,690.0           85.0000      228,650.00

                                                                  LF    04    2          4,297.0           89.4834      384,510.00

                                                                  LF    05    2          8,455.0           82.4379      697,012.50

                                                                  LF    07    1            500.0           32.5000       16,250.00



                                                      UNIT TOTAL  LF          6        15,942.0*           83.2030    1,326,422.50*



                                         ITEM CODE 490406  TOTAL              6                                       1,326,422.50*



 490508  FURNISH STEEL PILING (HP 10 X 57)



                                                                  LF    03    1            641.0           50.0000       32,050.00

                                                                  LF    11    1          9,114.0           29.0000      264,306.00

                                                                  LF    12    1          3,127.0           31.0000       96,937.00



                                                      UNIT TOTAL  LF          3        12,882.0*           30.5304      393,293.00*



                                         ITEM CODE 490508  TOTAL              3                                         393,293.00*



 490509  DRIVE STEEL PILE (HP 10 X 57)



                                                                  EA    03    1             20.0        3,500.0000       70,000.00

                                                                  EA    11    1            188.0        2,160.0000      406,080.00

                                                                  EA    12    1             72.0        1,300.0000       93,600.00
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                                                      UNIT TOTAL  EA          3           280.0*        2,034.5714      569,680.00*



                                         ITEM CODE 490509  TOTAL              3                                         569,680.00*



 490528  FURNISH STEEL PILING (HP 14 X 89)



                                                                  LF    07    1         12,100.0           45.5500      551,155.00



                                                      UNIT TOTAL  LF          1        12,100.0*           45.5500      551,155.00*



                                         ITEM CODE 490528  TOTAL              1                                         551,155.00*



 490529  DRIVE STEEL PILE (HP 14 X 89)



                                                                  EA    07    1            310.0        1,050.0000      325,500.00



                                                      UNIT TOTAL  EA          1           310.0*        1,050.0000      325,500.00*



                                         ITEM CODE 490529  TOTAL              1                                         325,500.00*



 490538  FURNISH STEEL PILING (HP 14 X 117)



                                                                  LF    03    1          2,238.0           70.0000      156,660.00

                                                                  LF    12    1         20,355.0           63.0000    1,282,365.00



                                                      UNIT TOTAL  LF          2        22,593.0*           63.6934    1,439,025.00*



                                         ITEM CODE 490538  TOTAL              2                                       1,439,025.00*



 490539  DRIVE STEEL PILE (HP 14 X 117)



                                                                  EA    03    1             80.0        2,500.0000      200,000.00

                                                                  EA    12    1            344.0        1,000.0000      344,000.00



                                                      UNIT TOTAL  EA          2           424.0*        1,283.0189      544,000.00*



                                         ITEM CODE 490539  TOTAL              2                                         544,000.00*



 490590  48" PERMANENT STEEL CASING



                                                                  LF    08    1            555.0          290.0000      160,950.00



                                                      UNIT TOTAL  LF          1           555.0*          290.0000      160,950.00*



                                         ITEM CODE 490590  TOTAL              1                                         160,950.00*



 490591  60" PERMANENT STEEL CASING
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 490591  60" PERMANENT STEEL CASING



                                                                  LF    04    1            913.0          888.0000      810,744.00

                                                                  LF    08    1            270.0          355.0000       95,850.00

                                                                  LF    11    1          2,240.0          500.0000    1,120,000.00



                                                      UNIT TOTAL  LF          3         3,423.0*          592.0520    2,026,594.00*



                                         ITEM CODE 490591  TOTAL              3                                       2,026,594.00*



 490601  16" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    04    1             45.0          200.0000        9,000.00

                                                                  LF    07    1          8,365.0           59.5000      497,717.50

                                                                  LF    08    1            918.0           86.0000       78,948.00



                                                      UNIT TOTAL  LF          3         9,328.0*           62.7858      585,665.50*



                                         ITEM CODE 490601  TOTAL              3                                         585,665.50*



 490603  24" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    02    1             92.0          350.0000       32,200.00

                                                                  LF    04    1         22,587.0           81.0000    1,829,547.00

                                                                  LF    07    2         86,585.0           51.5070    4,459,735.00

                                                                  LF    08    1            490.0          260.0000      127,400.00

                                                                  LF    12    1          1,029.0           86.0000       88,494.00



                                                      UNIT TOTAL  LF          6       110,783.0*           59.0106    6,537,376.00*



                                         ITEM CODE 490603  TOTAL              6                                       6,537,376.00*



 490604  30" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    02    1            210.0          545.0000      114,450.00

                                                                  LF    04    1          5,333.0          138.0000      735,954.00



                                                      UNIT TOTAL  LF          2         5,543.0*          153.4194      850,404.00*



                                         ITEM CODE 490604  TOTAL              2                                         850,404.00*



 490605  36" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    05    1             56.0          300.0000       16,800.00

                                                                  LF    07    1          8,970.0          206.0000    1,847,820.00

                                                                  LF    08    1            170.0        1,000.0000      170,000.00

                                                                  LF    11    1            178.0          380.0000       67,640.00

                                                                  LF    12    1            792.0          560.0000      443,520.00
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                                                      UNIT TOTAL  LF          5        10,166.0*          250.4210    2,545,780.00*



                                         ITEM CODE 490605  TOTAL              5                                       2,545,780.00*



 490607  48" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    04    1          4,548.0          260.0000    1,182,480.00

                                                                  LF    08    1            555.0          430.0000      238,650.00

                                                                  LF    11    2            952.0          367.3214      349,690.00



                                                      UNIT TOTAL  LF          4         6,055.0*          292.4558    1,770,820.00*



                                         ITEM CODE 490607  TOTAL              4                                       1,770,820.00*



 490609  60" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    04    1            913.0          550.0000      502,150.00

                                                                  LF    08    1            270.0          650.0000      175,500.00

                                                                  LF    11    1          2,240.0          675.0000    1,512,000.00



                                                      UNIT TOTAL  LF          3         3,423.0*          639.6874    2,189,650.00*



                                         ITEM CODE 490609  TOTAL              3                                       2,189,650.00*



 490611  72" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    04    1            523.0        1,100.0000      575,300.00



                                                      UNIT TOTAL  LF          1           523.0*        1,100.0000      575,300.00*



                                         ITEM CODE 490611  TOTAL              1                                         575,300.00*



 490618  96" CAST-IN-DRILLED-HOLE CONCRETE PILING



                                                                  LF    11    1            449.0        1,040.0000      466,960.00



                                                      UNIT TOTAL  LF          1           449.0*        1,040.0000      466,960.00*



                                         ITEM CODE 490618  TOTAL              1                                         466,960.00*



 490683  24" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (ROCK SOCKET)

                                                                  LF    02    2            599.0          358.8932      214,977.00

                                                                  LF    05    1            230.0          400.0000       92,000.00



                                                      UNIT TOTAL  LF          3           829.0*          370.2979      306,977.00*



                                         ITEM CODE 490683  TOTAL              3                                         306,977.00*
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 490684  48" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (ROCK SOCKET)

                                                                  LF    08    1            285.0          550.0000      156,750.00

                                                                  LF    11    1             16.0       10,000.0000      160,000.00



                                                      UNIT TOTAL  LF          2           301.0*        1,052.3256      316,750.00*



                                         ITEM CODE 490684  TOTAL              2                                         316,750.00*



 490740  FURNISH PILING (CLASS 90)

         (ALTERNATIVE V)

                                                                  LF    04    1          3,729.0           50.0000      186,450.00



                                                      UNIT TOTAL  LF          1         3,729.0*           50.0000      186,450.00*



                                         ITEM CODE 490740  TOTAL              1                                         186,450.00*



 490741  DRIVE PILE (CLASS 90)

         (ALTERNATIVE V)

                                                                  EA    04    1             94.0        1,550.0000      145,700.00



                                                      UNIT TOTAL  EA          1            94.0*        1,550.0000      145,700.00*



                                         ITEM CODE 490741  TOTAL              1                                         145,700.00*



 490744  FURNISH PILING (CLASS 140)

         (ALTERNATIVE V)

                                                                  LF    11    1         25,583.0           25.0000      639,575.00



                                                      UNIT TOTAL  LF          1        25,583.0*           25.0000      639,575.00*



                                         ITEM CODE 490744  TOTAL              1                                         639,575.00*



 490745  DRIVE PILE (CLASS 140)

         (ALTERNATIVE V)

                                                                  EA    11    1            336.0        3,100.0000    1,041,600.00



                                                      UNIT TOTAL  EA          1           336.0*        3,100.0000    1,041,600.00*



                                         ITEM CODE 490745  TOTAL              1                                       1,041,600.00*



 490782  FURNISH PILING (CLASS 200)

         (ALTERNATIVE W)

                                                                  LF    04    1         17,699.0           64.0000    1,132,736.00

                                                                  LF    06    1          1,557.0           50.0000       77,850.00



                                                      UNIT TOTAL  LF          2        19,256.0*           62.8680    1,210,586.00*



                                         ITEM CODE 490782  TOTAL              2                                       1,210,586.00*
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 490783  DRIVE PILE (CLASS 200)

         (ALTERNATIVE W)

                                                                  EA    04    1            231.0        2,450.0000      565,950.00

                                                                  EA    06    1             30.0        3,000.0000       90,000.00



                                                      UNIT TOTAL  EA          2           261.0*        2,513.2184      655,950.00*



                                         ITEM CODE 490783  TOTAL              2                                         655,950.00*



 490801  STEEL SHEET PILING



                                                                  SQFT  04    1          5,260.0           45.0000      236,700.00

                                                                  SQFT  11    1          2,590.0           40.0000      103,600.00



                                                      UNIT TOTAL  SQFT        2         7,850.0*           43.3503      340,300.00*



                                         ITEM CODE 490801  TOTAL              2                                         340,300.00*



 495115  FURNISH 24" CAST-IN-STEEL SHELL

         CONCRETE PILING

                                                                  LF    04    2          5,730.0          140.2967      803,900.00

                                                                  LF    06    1          2,767.0          125.0000      345,875.00



                                                      UNIT TOTAL  LF          3         8,497.0*          135.3154    1,149,775.00*



                                         ITEM CODE 495115  TOTAL              3                                       1,149,775.00*



 495116  DRIVE 24" CAST-IN-STEEL SHELL CONCRETE

         PILE

                                                                  EA    04    2            100.0        5,340.0000      534,000.00

                                                                  EA    06    1             32.0        7,500.0000      240,000.00



                                                      UNIT TOTAL  EA          3           132.0*        5,863.6364      774,000.00*



                                         ITEM CODE 495116  TOTAL              3                                         774,000.00*



 495124  FURNISH 30" CAST-IN-STEEL SHELL

         CONCRETE PILING

                                                                  LF    04    1          1,262.0          145.0000      182,990.00



                                                      UNIT TOTAL  LF          1         1,262.0*          145.0000      182,990.00*



                                         ITEM CODE 495124  TOTAL              1                                         182,990.00*



 495125  DRIVE 30" CAST-IN-STEEL SHELL CONCRETE

         PILE

                                                                  EA    04    1             18.0       20,200.0000      363,600.00



                                                      UNIT TOTAL  EA          1            18.0*       20,200.0000      363,600.00*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   174

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 495125  TOTAL              1                                         363,600.00*



 495149  FURNISH 48" CAST-IN-STEEL SHELL

         CONCRETE PILING

                                                                  LF    04    2          1,242.0          448.1884      556,650.00



                                                      UNIT TOTAL  LF          2         1,242.0*          448.1884      556,650.00*



                                         ITEM CODE 495149  TOTAL              2                                         556,650.00*



 495150  DRIVE 48" CAST-IN-STEEL SHELL CONCRETE

         PILE

                                                                  EA    04    2             23.0       23,130.4348      532,000.00



                                                      UNIT TOTAL  EA          2            23.0*       23,130.4348      532,000.00*



                                         ITEM CODE 495150  TOTAL              2                                         532,000.00*



 498016  16" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (SOUND WALL)

                                                                  LF    07    1          8,000.0           48.0000      384,000.00



                                                      UNIT TOTAL  LF          1         8,000.0*           48.0000      384,000.00*



                                         ITEM CODE 498016  TOTAL              1                                         384,000.00*



 498018  18" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (SOUND WALL)

                                                                  LF    12    1          3,069.0           78.0000      239,382.00



                                                      UNIT TOTAL  LF          1         3,069.0*           78.0000      239,382.00*



                                         ITEM CODE 498018  TOTAL              1                                         239,382.00*



 498022  24" CAST-IN-DRILLED-HOLE CONCRETE

         PILING (SOUND WALL)

                                                                  LF    07    1            180.0           57.0000       10,260.00

                                                                  LF    12    1             24.0          177.0000        4,248.00



                                                      UNIT TOTAL  LF          2           204.0*           71.1176       14,508.00*



                                         ITEM CODE 498022  TOTAL              2                                          14,508.00*



 498042  30" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    02    1             80.0          168.1400       13,451.20

                                                                  LF    06    1             53.0          960.0000       50,880.00



                                                      UNIT TOTAL  LF          2           133.0*          483.6932       64,331.20*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 498042  TOTAL              2                                          64,331.20*



 498044  36" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    04    1            144.0          310.0000       44,640.00

                                                                  LF    06    1             13.0          960.0000       12,480.00

                                                                  LF    11    1             46.0          485.0000       22,310.00

                                                                  LF    12    2             78.0          608.3333       47,450.00



                                                      UNIT TOTAL  LF          5           281.0*          451.5302      126,880.00*



                                         ITEM CODE 498044  TOTAL              5                                         126,880.00*



 498050  54" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    06    1             38.0          960.0000       36,480.00

                                                                  LF    11    1             24.0          775.0000       18,600.00



                                                      UNIT TOTAL  LF          2            62.0*          888.3871       55,080.00*



                                         ITEM CODE 498050  TOTAL              2                                          55,080.00*



 498052  60" CAST-IN-DRILLED-HOLE CONCRETE

         PILE (SIGN FOUNDATION)

                                                                  LF    04    5            235.0        1,175.5319      276,250.00

                                                                  LF    06    3            214.0          802.5234      171,740.00

                                                                  LF    07    4          1,348.0          754.2730    1,016,760.00

                                                                  LF    08    2            192.0          894.7917      171,800.00

                                                                  LF    10    1             73.0        1,200.0000       87,600.00

                                                                  LF    11    4            563.0          801.5986      451,300.00

                                                                  LF    12    2            470.0          658.5106      309,500.00



                                                      UNIT TOTAL  LF         21         3,095.0*          802.8918    2,484,950.00*



                                         ITEM CODE 498052  TOTAL             21                                       2,484,950.00*



 500001  PRESTRESSING CAST-IN-PLACE CONCRETE



                                                                  LS    04    1                                         265,000.00

                                                                  LS    06    3                                         165,900.00

                                                                  LS    07    1                                         421,100.00

                                                                  LS    08    2                                         266,000.00

                                                                  LS    11    3                                         571,000.00

                                                                  LS    12    2                                         358,000.00



                                                      UNIT TOTAL  LS         12                                       2,047,000.00



                                         ITEM CODE 500001  TOTAL             12                                       2,047,000.00*
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 500020  PRESTRESSING PRECAST GIRDER



                                                                  LS    04    2                                         310,000.00

                                                                  LS    08    2                                         210,000.00



                                                      UNIT TOTAL  LS          4                                         520,000.00



                                         ITEM CODE 500020  TOTAL              4                                         520,000.00*



 510000  SEAL COURSE CONCRETE



                                                                  CY    04    1            428.0          200.0000       85,600.00



                                                      UNIT TOTAL  CY          1           428.0*          200.0000       85,600.00*



                                         ITEM CODE 510000  TOTAL              1                                          85,600.00*



 510050  STRUCTURAL CONCRETE



                                                                  CY    04    2            232.0          929.7414      215,700.00

                                                                  CY    07    3          7,937.0          314.6584    2,497,443.88

                                                                  CY    10    1              6.0        2,100.0000       12,600.00



                                                      UNIT TOTAL  CY          6         8,175.0*          333.4243    2,725,743.88*



                                         ITEM CODE 510050  TOTAL              6                                       2,725,743.88*



 510051  STRUCTURAL CONCRETE, BRIDGE FOOTING



                                                                  CY    02    1              1.0        2,800.0000        2,800.00

                                                                  CY    03    2            511.0          600.0000      306,600.00

                                                                  CY    04    3          3,973.0          266.5643    1,059,060.00

                                                                  CY    06    4            499.0          477.6553      238,350.00

                                                                  CY    07    1          2,810.0          247.0000      694,070.00

                                                                  CY    08    5          2,591.0          341.9433      885,975.00

                                                                  CY    11    3          1,328.0          309.0286      410,390.00

                                                                  CY    12    3          1,313.0          213.4768      280,295.00



                                                      UNIT TOTAL  CY         22        13,026.0*          297.6770    3,877,540.00*



                                         ITEM CODE 510051  TOTAL             22                                       3,877,540.00*



 510053  STRUCTURAL CONCRETE, BRIDGE



                                                                  CY    02    5            489.0        1,424.7280      696,692.00

                                                                  CY    03    8          1,931.0        1,106.1134    2,135,905.00

                                                                  CY    04   12         16,373.0          709.1465   11,610,856.17

                                                                  CY    05    1            145.0        1,480.0000      214,600.00
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         STRUCTURAL CONCRETE, BRIDGE



                                                                  CY    06    4          2,719.0        1,190.4189    3,236,749.00

                                                                  CY    07    6         10,742.3          599.9865    6,445,235.00

                                                                  CY    08    9         11,522.0          611.5063    7,045,776.00

                                                                  CY    10    4             50.3        3,510.1662      176,561.36

                                                                  CY    11    4         10,920.0          578.7564    6,320,020.00

                                                                  CY    12    5          4,927.3          676.1620    3,331,653.20



                                                      UNIT TOTAL  CY         58        59,818.9*          688.9804   41,214,047.73*



                                         ITEM CODE 510053  TOTAL             58                                      41,214,047.73*



 510058  STRUCTURAL CONCRETE, WALL



                                                                  CY    08    1            322.0          430.0000      138,460.00



                                                      UNIT TOTAL  CY          1           322.0*          430.0000      138,460.00*



                                         ITEM CODE 510058  TOTAL              1                                         138,460.00*



 510060  STRUCTURAL CONCRETE, RETAINING WALL



                                                                  CY    02    2            643.0          953.1882      612,900.00

                                                                  CY    03    1             10.0        1,000.0000       10,000.00

                                                                  CY    04   10          5,628.6          673.8407    3,792,780.00

                                                                  CY    06    2            218.0        1,468.9908      320,240.00

                                                                  CY    07    3         17,002.0          372.9267    6,340,500.00

                                                                  CY    08    3          4,763.0          401.2345    1,911,080.00

                                                                  CY    10    2            314.0          874.8408      274,700.00

                                                                  CY    11    5          4,885.0          704.1116    3,439,585.00

                                                                  CY    12    2          9,624.0          352.7623    3,394,984.00



                                                      UNIT TOTAL  CY         30        43,087.6*          466.4165   20,096,769.00*



                                         ITEM CODE 510060  TOTAL             30                                      20,096,769.00*



 510061  STRUCTURAL CONCRETE, SOUND WALL



                                                                  CY    04    1            140.0          700.0000       98,000.00

                                                                  CY    06    1             30.0          643.0000       19,290.00

                                                                  CY    07    1              8.0        1,100.0000        8,800.00



                                                      UNIT TOTAL  CY          3           178.0*          708.3708      126,090.00*



                                         ITEM CODE 510061  TOTAL              3                                         126,090.00*



 510069  STRUCTURE CONCRETE (PUMPING PLANT)
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 510069  STRUCTURE CONCRETE (PUMPING PLANT)



                                                                  CY    03    1             21.0        2,200.0000       46,200.00

                                                                  CY    07    1            565.0          567.0000      320,355.00



                                                      UNIT TOTAL  CY          2           586.0*          625.5205      366,555.00*



                                         ITEM CODE 510069  TOTAL              2                                         366,555.00*



 510072  STRUCTURAL CONCRETE, BARRIER SLAB



                                                                  CY    01    2            357.0          957.1429      341,700.00

                                                                  CY    02    1            225.0          530.0000      119,250.00

                                                                  CY    04    8          2,419.0          595.1571    1,439,685.00

                                                                  CY    05    2            872.0          911.4622      794,795.00

                                                                  CY    07    2            126.0          893.4257      112,571.64

                                                                  CY    12    1          1,190.0          540.0000      642,600.00



                                                      UNIT TOTAL  CY         16         5,189.0*          664.9839    3,450,601.64*



                                         ITEM CODE 510072  TOTAL             16                                       3,450,601.64*



 510080  STRUCTURAL CONCRETE, APPROACH SLAB



                                                                  CY    11    1             11.0        1,600.0000       17,600.00



                                                      UNIT TOTAL  CY          1            11.0*        1,600.0000       17,600.00*



                                         ITEM CODE 510080  TOTAL              1                                          17,600.00*



 510081  AGGREGATE BASE (APPROACH SLAB)



                                                                  CY    02    1             34.0          225.0000        7,650.00

                                                                  CY    03    3             52.0          178.2692        9,270.00

                                                                  CY    04    4            124.0          369.0870       45,766.79

                                                                  CY    06    3             75.0          302.9733       22,723.00

                                                                  CY    07    7            856.0          204.3692      174,940.00

                                                                  CY    08    2             27.0          235.5556        6,360.00

                                                                  CY    10    3            108.0          444.7222       48,030.00

                                                                  CY    11    2            246.0          203.9024       50,160.00

                                                                  CY    12    2            269.0          229.6468       61,775.00



                                                      UNIT TOTAL  CY         27         1,791.0*          238.2327      426,674.79*



                                         ITEM CODE 510081  TOTAL             27                                         426,674.79*



 510085  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE EQ)
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 510085  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE EQ)

                                                                  CY    04    1             37.0        1,000.0000       37,000.00



                                                      UNIT TOTAL  CY          1            37.0*        1,000.0000       37,000.00*



                                         ITEM CODE 510085  TOTAL              1                                          37,000.00*



 510086  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE N)

                                                                  CY    03    1            200.0          500.0000      100,000.00

                                                                  CY    04    3            594.0          697.3232      414,210.00

                                                                  CY    07    1            476.0          552.0000      262,752.00

                                                                  CY    08    3            865.0          858.3815      742,500.00

                                                                  CY    11    2            701.0          553.6733      388,125.00

                                                                  CY    12    2            465.0          819.2151      380,935.00



                                                      UNIT TOTAL  CY         12         3,301.0*          693.2814    2,288,522.00*



                                         ITEM CODE 510086  TOTAL             12                                       2,288,522.00*



 510087  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE R)

                                                                  CY    02    1            136.0        1,100.0000      149,600.00

                                                                  CY    03    3            271.0        1,535.5720      416,140.00

                                                                  CY    04    4          1,238.0        1,107.9740    1,371,671.76

                                                                  CY    06    3            395.0          982.9266      388,256.00

                                                                  CY    07   13         10,779.0          767.0122    8,267,625.00

                                                                  CY    08    2            178.0        1,160.3933      206,550.00

                                                                  CY    10    4          1,380.0        1,145.8696    1,581,300.00

                                                                  CY    11    2          2,461.0          842.8891    2,074,350.00

                                                                  CY    12    2            291.0        1,164.4137      338,844.40



                                                      UNIT TOTAL  CY         34        17,129.0*          863.7012   14,794,337.16*



                                         ITEM CODE 510087  TOTAL             34                                      14,794,337.16*



 510088  STRUCTURAL CONCRETE, APPROACH SLAB

         (TYPE N MODIFIED)

                                                                  CY    04    2            707.0          673.8331      476,400.00

                                                                  CY    08    1            534.0          780.0000      416,520.00

                                                                  CY    11    1            350.0          865.0000      302,750.00



                                                      UNIT TOTAL  CY          4         1,591.0*          751.5211    1,195,670.00*



                                         ITEM CODE 510088  TOTAL              4                                       1,195,670.00*



 510090  STRUCTURAL CONCRETE, BOX CULVERT
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 510090  STRUCTURAL CONCRETE, BOX CULVERT



                                                                  CY    02    1             65.0        1,100.0000       71,500.00

                                                                  CY    04    2          2,113.0          921.6280    1,947,400.00

                                                                  CY    07    1            280.0          952.0000      266,560.00

                                                                  CY    08    2          4,368.0          725.4670    3,168,840.00

                                                                  CY    10    1             42.0        1,610.0000       67,620.00

                                                                  CY    11    2          3,664.0          420.2443    1,539,775.00



                                                      UNIT TOTAL  CY          9        10,532.0*          670.4990    7,061,695.00*



                                         ITEM CODE 510090  TOTAL              9                                       7,061,695.00*



 510092  STRUCTURAL CONCRETE, HEADWALL



                                                                  CY    03    1              1.5        3,000.0000        4,500.00

                                                                  CY    08    2          1,073.0        1,230.8248    1,320,675.00

                                                                  CY    11    2          1,644.0          471.4112      775,000.00



                                                      UNIT TOTAL  CY          5         2,718.5*          772.5492    2,100,175.00*



                                         ITEM CODE 510092  TOTAL              5                                       2,100,175.00*



 510501  MINOR CONCRETE



                                                                  CY    03    1              9.8          200.0000        1,960.00

                                                                  CY    04    2             60.0          403.0000       24,180.00

                                                                  CY    05    1              5.0        2,100.0000       10,500.00

                                                                  CY    06    1             45.0          750.0000       33,750.00

                                                                  CY    12    1              1.0          400.0000          400.00



                                                      UNIT TOTAL  CY          6           120.8*          586.0099       70,790.00*



                                         ITEM CODE 510501  TOTAL              6                                          70,790.00*



 510502  MINOR CONCRETE (MINOR STRUCTURE)



                                                                  CY    01    5            134.7        1,704.4543      229,590.00

                                                                  CY    02   13            580.1        1,045.3836      606,427.00

                                                                  CY    03   14            606.1        2,612.1465    1,583,222.00

                                                                  CY    04   27            857.4        1,423.6084    1,220,601.80

                                                                  CY    05   11            105.4        2,086.8131      219,950.10

                                                                  CY    06   10            136.0        1,460.3676      198,610.00

                                                                  CY    07   12          1,529.1        1,433.4955    2,191,958.00

                                                                  CY    08   12          1,138.0        1,429.3704    1,626,623.50

                                                                  CY    10    6             78.9        2,516.2428      198,531.56

                                                                  CY    11   18          3,090.2        1,016.7703    3,142,023.72

                                                                  CY    12    6            893.9        1,187.1087    1,061,156.50
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  CY        134         9,149.8*        1,341.9631   12,278,694.18*

                                                                  M3    04    1             67.0        2,000.0000      134,000.00



                                                      UNIT TOTAL  M3          1            67.0*        2,000.0000      134,000.00*



                                         ITEM CODE 510502  TOTAL            135                                      12,412,694.18*



 510510  MINOR CONCRETE (INVERT PAVING)



                                                                  CY    03    1             29.0        1,100.0000       31,900.00



                                                      UNIT TOTAL  CY          1            29.0*        1,100.0000       31,900.00*



                                         ITEM CODE 510510  TOTAL              1                                          31,900.00*



 510526  MINOR CONCRETE (BACKFILL)



                                                                  CY    01    2             71.8          204.2479       14,665.00

                                                                  CY    04    4            797.0          341.1857      271,925.00

                                                                  CY    05    1              6.0          150.0000          900.00

                                                                  CY    07    2              8.1          208.5185        1,689.00

                                                                  CY    12    1               .3        3,700.0000        1,110.00



                                                      UNIT TOTAL  CY         10           883.2*          328.6787      290,289.00*

                                                                  M3    04    1             19.0          200.0000        3,800.00



                                                      UNIT TOTAL  M3          1            19.0*          200.0000        3,800.00*



                                         ITEM CODE 510526  TOTAL             11                                         294,089.00*



 510800  PAVING NOTCH EXTENSION



                                                                  CF    02    1             85.0          250.0000       21,250.00

                                                                  CF    03    3            291.0          169.7766       49,405.00

                                                                  CF    04    5            730.0          142.3288      103,900.00

                                                                  CF    06    1            119.0          249.0000       29,631.00

                                                                  CF    07   13          5,727.0           98.0915      561,770.00

                                                                  CF    08    3            257.0          156.1089       40,120.00

                                                                  CF    10    3            693.0          201.8665      139,893.50

                                                                  CF    11    2          1,318.0          177.3763      233,782.00

                                                                  CF    12    2            203.0          246.2069       49,980.00



                                                      UNIT TOTAL  CF         33         9,423.0*          130.5032    1,229,731.50*



                                         ITEM CODE 510800  TOTAL             33                                       1,229,731.50*



 510805  DIAPHRAGM BOLSTER
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 510805  DIAPHRAGM BOLSTER



                                                                  EA    04    1             42.0        2,700.0000      113,400.00



                                                      UNIT TOTAL  EA          1            42.0*        2,700.0000      113,400.00*



                                         ITEM CODE 510805  TOTAL              1                                         113,400.00*



 511035  ARCHITECTURAL TREATMENT



                                                                  SQFT  02    1            680.0           54.0000       36,720.00

                                                                  SQFT  05    1          1,500.0           10.0000       15,000.00

                                                                  SQFT  08    1            570.0           70.0000       39,900.00

                                                                  SQFT  11    1          1,998.0           25.0000       49,950.00

                                                                  SQFT  12    2         22,078.0            8.6769      191,568.00



                                                      UNIT TOTAL  SQFT        6        26,826.0*           12.4185      333,138.00*



                                         ITEM CODE 511035  TOTAL              6                                         333,138.00*



 511055  CONCRETE SURFACE TEXTURE



                                                                  SQFT  03    1          6,060.0           16.0000       96,960.00

                                                                  SQFT  04    1          6,450.0           10.0000       64,500.00

                                                                  SQFT  08    1         14,981.0           10.3500      155,053.35



                                                      UNIT TOTAL  SQFT        3        27,491.0*           11.5133      316,513.35*



                                         ITEM CODE 511055  TOTAL              3                                         316,513.35*



 511064  FRACTURED RIB TEXTURE



                                                                  SQFT  04    3         21,275.0           17.0390      362,505.00

                                                                  SQFT  06    1          2,300.0           20.0000       46,000.00

                                                                  SQFT  07    1            800.0           14.7000       11,760.00

                                                                  SQFT  12    1         40,241.0            8.0000      321,928.00



                                                      UNIT TOTAL  SQFT        6        64,616.0*           11.4862      742,193.00*



                                         ITEM CODE 511064  TOTAL              6                                         742,193.00*



 511106  DRILL AND BOND DOWEL



                                                                  LF    03    4          1,177.0           61.6100       72,515.00

                                                                  LF    04    3          1,804.0           44.8254       80,865.00

                                                                  LF    07    3            651.0           27.3041       17,775.00

                                                                  LF    08    3          1,429.0           24.7971       35,435.00

                                                                  LF    11    2          1,845.0           13.9905       25,812.50
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         DRILL AND BOND DOWEL



                                                                  LF    12    3            671.0           21.8810       14,682.16



                                                      UNIT TOTAL  LF         18         7,577.0*           32.6098      247,084.66*



                                         ITEM CODE 511106  TOTAL             18                                         247,084.66*



 511110  DRILL AND BOND DOWEL (CHEMICAL ADHESIVE)



                                                                  EA    02    1             48.0           30.0000        1,440.00

                                                                  EA    03    2            158.0           83.1646       13,140.00

                                                                  EA    04    1             10.0           60.0000          600.00

                                                                  EA    05    1             15.0          250.0000        3,750.00

                                                                  EA    07    3          1,365.0           14.0264       19,146.00

                                                                  EA    12    1            190.0           31.0000        5,890.00



                                                      UNIT TOTAL  EA          9         1,786.0*           24.6170       43,966.00*



                                         ITEM CODE 511110  TOTAL              9                                          43,966.00*



 511118  CLEAN EXPANSION JOINT



                                                                  LF    01    1            112.0           20.0000        2,240.00

                                                                  LF    02    3          1,354.0           24.0908       32,619.00

                                                                  LF    03    6          4,485.0           25.3217      113,568.00

                                                                  LF    04    7         11,265.0           18.4824      208,204.38

                                                                  LF    05    1            650.0           15.0000        9,750.00

                                                                  LF    06    3          2,220.0           21.6833       48,137.00

                                                                  LF    07   14         26,381.0           16.4211      433,204.61

                                                                  LF    08    3          4,706.0           11.2618       52,998.00

                                                                  LF    10    6          1,200.0           34.3666       41,239.90

                                                                  LF    11    3            842.0           29.2523       24,630.40

                                                                  LF    12    2          3,723.0           13.2893       49,476.00



                                                      UNIT TOTAL  LF         49        56,938.0*           17.8452    1,016,067.29*



                                         ITEM CODE 511118  TOTAL             49                                       1,016,067.29*



 511123  CONCRETE (RAPID SETTING)



                                                                  CY    07    2             61.0          793.4426       48,400.00



                                                      UNIT TOTAL  CY          2            61.0*          793.4426       48,400.00*



                                         ITEM CODE 511123  TOTAL              2                                          48,400.00*



 512205  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (60'-70')
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 512205  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (60'-70')

                                                                  EA    04    1             27.0       11,000.0000      297,000.00



                                                      UNIT TOTAL  EA          1            27.0*       11,000.0000      297,000.00*



                                         ITEM CODE 512205  TOTAL              1                                         297,000.00*



 512206  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (70'-80')

                                                                  EA    03    1             16.0       12,000.0000      192,000.00

                                                                  EA    04    3             40.0       12,800.0000      512,000.00

                                                                  EA    07    1             39.0       21,000.0000      819,000.00



                                                      UNIT TOTAL  EA          5            95.0*       16,031.5789    1,523,000.00*



                                         ITEM CODE 512206  TOTAL              5                                       1,523,000.00*



 512207  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (80'-90')

                                                                  EA    04    2             25.0       18,560.0000      464,000.00



                                                      UNIT TOTAL  EA          2            25.0*       18,560.0000      464,000.00*



                                         ITEM CODE 512207  TOTAL              2                                         464,000.00*



 512208  FURNISH PRECAST PRESTRESSED CONCRETE

         GIRDER (90'-100')

                                                                  EA    04    1              9.0       23,000.0000      207,000.00



                                                      UNIT TOTAL  EA          1             9.0*       23,000.0000      207,000.00*



                                         ITEM CODE 512208  TOTAL              1                                         207,000.00*



 512223  FURNISH PRECAST PRESTRESSED CONCRETE BOX

         GIRDER (60'-70')

                                                                  EA    08    1             20.0       25,000.0000      500,000.00



                                                      UNIT TOTAL  EA          1            20.0*       25,000.0000      500,000.00*



                                         ITEM CODE 512223  TOTAL              1                                         500,000.00*



 512224  FURNISH PRECAST PRESTRESSED CONCRETE BOX

         GIRDER (70'-80')

                                                                  EA    08    1             20.0       26,700.0000      534,000.00



                                                      UNIT TOTAL  EA          1            20.0*       26,700.0000      534,000.00*



                                         ITEM CODE 512224  TOTAL              1                                         534,000.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 512226  FURNISH PRECAST PRESTRESSED CONCRETE BOX

         GIRDER (90'-100')

                                                                  EA    08    1             50.0       36,300.0000    1,815,000.00



                                                      UNIT TOTAL  EA          1            50.0*       36,300.0000    1,815,000.00*



                                         ITEM CODE 512226  TOTAL              1                                       1,815,000.00*



 512277  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (80'-90')

                                                                  EA    08    1              5.0       55,000.0000      275,000.00



                                                      UNIT TOTAL  EA          1             5.0*       55,000.0000      275,000.00*



                                         ITEM CODE 512277  TOTAL              1                                         275,000.00*



 512280  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (110'-120')

                                                                  EA    08    1             12.0       40,000.0000      480,000.00



                                                      UNIT TOTAL  EA          1            12.0*       40,000.0000      480,000.00*



                                         ITEM CODE 512280  TOTAL              1                                         480,000.00*



 512283  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (140'-150')

                                                                  EA    11    1             10.0       70,000.0000      700,000.00



                                                      UNIT TOTAL  EA          1            10.0*       70,000.0000      700,000.00*



                                         ITEM CODE 512283  TOTAL              1                                         700,000.00*



 512288  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (40'-50')

                                                                  EA    08    1             10.0       19,000.0000      190,000.00



                                                      UNIT TOTAL  EA          1            10.0*       19,000.0000      190,000.00*



                                         ITEM CODE 512288  TOTAL              1                                         190,000.00*



 512289  FURNISH PRECAST PRESTRESSED CONCRETE

         BULB-TEE GIRDER (50'-60')

                                                                  EA    08    1             10.0       19,000.0000      190,000.00



                                                      UNIT TOTAL  EA          1            10.0*       19,000.0000      190,000.00*



                                         ITEM CODE 512289  TOTAL              1                                         190,000.00*



 512350  FURNISH PRECAST PRESTRESSED CONCRETE

         SLAB
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 512350  FURNISH PRECAST PRESTRESSED CONCRETE

         SLAB

                                                                  SQFT  04    1          8,348.0           53.0000      442,444.00



                                                      UNIT TOTAL  SQFT        1         8,348.0*           53.0000      442,444.00*



                                         ITEM CODE 512350  TOTAL              1                                         442,444.00*



 512354  FURNISH PRECAST PRESTRESSED CONCRETE

         SLAB (TYPE SIV)

                                                                  SQFT  08    1          1,879.0           78.0000      146,562.00



                                                      UNIT TOTAL  SQFT        1         1,879.0*           78.0000      146,562.00*



                                         ITEM CODE 512354  TOTAL              1                                         146,562.00*



 512500  ERECT PRECAST PRESTRESSED CONCRETE

         GIRDER

                                                                  EA    03    1             16.0        2,000.0000       32,000.00

                                                                  EA    04    3            115.0        3,163.4783      363,800.00

                                                                  EA    07    1             39.0        3,425.0000      133,575.00

                                                                  EA    08    1             25.0       11,000.0000      275,000.00

                                                                  EA    11    1             10.0       10,000.0000      100,000.00



                                                      UNIT TOTAL  EA          7           205.0*        4,411.5854      904,375.00*



                                         ITEM CODE 512500  TOTAL              7                                         904,375.00*



 512502  ERECT PRECAST PRESTRESSED CONCRETE BOX

         GIRDER

                                                                  EA    08    1             90.0          750.0000       67,500.00



                                                      UNIT TOTAL  EA          1            90.0*          750.0000       67,500.00*



                                         ITEM CODE 512502  TOTAL              1                                          67,500.00*



 512510  ERECT PRECAST PRESTRESSED CONCRETE DECK

         UNIT

                                                                  EA    04    1             42.0        2,100.0000       88,200.00

                                                                  EA    08    1             11.0        3,500.0000       38,500.00



                                                      UNIT TOTAL  EA          2            53.0*        2,390.5660      126,700.00*



                                         ITEM CODE 512510  TOTAL              2                                         126,700.00*



 518040  REPLACE BEARING PAD



                                                                  EA    03    1             10.0        1,000.0000       10,000.00
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                                                      UNIT TOTAL  EA          1            10.0*        1,000.0000       10,000.00*



                                         ITEM CODE 518040  TOTAL              1                                          10,000.00*



 518201  MASONRY BLOCK WALL



                                                                  SQFT  07    1            140.0           26.2500        3,675.00



                                                      UNIT TOTAL  SQFT        1           140.0*           26.2500        3,675.00*



                                         ITEM CODE 518201  TOTAL              1                                           3,675.00*



 519078  SNOWPLOW DEFLECTOR



                                                                  EA    03    3            253.0          255.5336       64,650.00

                                                                  EA    07    1             30.0          150.0000        4,500.00



                                                      UNIT TOTAL  EA          4           283.0*          244.3463       69,150.00*



                                         ITEM CODE 519078  TOTAL              4                                          69,150.00*



 519080  JOINT SEAL



                                                                  LF    01    1          3,370.0            5.5000       18,535.00

                                                                  LF    03    1         14,300.0            5.0000       71,500.00



                                                      UNIT TOTAL  LF          2        17,670.0*            5.0954       90,035.00*



                                         ITEM CODE 519080  TOTAL              2                                          90,035.00*



 519081  JOINT SEAL (MR 1/2")



                                                                  LF    01    1            112.0           45.0000        5,040.00

                                                                  LF    02    3            434.0           35.9908       15,620.00

                                                                  LF    03    5          1,591.0           28.6021       45,506.00

                                                                  LF    04    6          4,324.0           33.6083      145,322.08

                                                                  LF    05    1            559.0           20.0000       11,180.00

                                                                  LF    06    3            854.0           24.6956       21,090.00

                                                                  LF    07   12         11,623.0           23.4442      272,492.50

                                                                  LF    08    6          1,203.0           29.5403       35,537.00

                                                                  LF    10    4            911.0           26.5859       24,219.80

                                                                  LF    11    4          1,428.0           52.7745       75,362.00

                                                                  LF    12    2            511.0           25.0442       12,797.60



                                                      UNIT TOTAL  LF         47        23,550.0*           28.2024      664,166.98*



                                         ITEM CODE 519081  TOTAL             47                                         664,166.98*



 519088  JOINT SEAL (MR 1")
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 519088  JOINT SEAL (MR 1")



                                                                  LF    02    2            112.0           78.0000        8,736.00

                                                                  LF    03    8          2,418.0           44.0786      106,582.00

                                                                  LF    04    6          2,343.0           37.3000       87,394.00

                                                                  LF    05    2            103.0           58.0583        5,980.00

                                                                  LF    06    3          1,001.0           38.9411       38,980.00

                                                                  LF    07   15          8,148.0           27.7654      226,232.38

                                                                  LF    08    3          1,174.0           30.3578       35,640.00

                                                                  LF    10    4          1,052.0           39.8222       41,893.00

                                                                  LF    11    3          1,147.0           60.2950       69,158.40



                                                      UNIT TOTAL  LF         46        17,498.0*           35.4667      620,595.78*



                                         ITEM CODE 519088  TOTAL             46                                         620,595.78*



 519091  JOINT SEAL (MR 1 1/2")



                                                                  LF    02    2            449.0           67.9399       30,505.00

                                                                  LF    03    2            885.0           74.4915       65,925.00

                                                                  LF    04    8          5,736.0           56.9963      326,931.00

                                                                  LF    06    2            430.0           75.2651       32,364.00

                                                                  LF    07   12         10,613.0           51.7040      548,734.50

                                                                  LF    08    3          3,098.0           39.8412      123,428.00

                                                                  LF    10    2            279.0           92.8355       25,901.10

                                                                  LF    11    3          1,038.0           72.0077       74,744.00

                                                                  LF    12    3          2,461.0           51.1730      125,936.64



                                                      UNIT TOTAL  LF         37        24,989.0*           54.2026    1,354,469.24*



                                         ITEM CODE 519091  TOTAL             37                                       1,354,469.24*



 519092  JOINT SEAL ASSEMBLY (MR 2 1/2")



                                                                  LF    04    2            291.0          190.7146       55,497.96

                                                                  LF    07    1            460.0          260.0000      119,600.00

                                                                  LF    08    1            140.0          230.0000       32,200.00

                                                                  LF    11    1            272.0          352.0000       95,744.00



                                                      UNIT TOTAL  LF          5         1,163.0*          260.5692      303,041.96*



                                         ITEM CODE 519092  TOTAL              5                                         303,041.96*



 519093  JOINT SEAL ASSEMBLY (MR 3")



                                                                  LF    03    1             40.0          410.0000       16,400.00

                                                                  LF    04    3            265.0          398.0145      105,473.84

                                                                  LF    07    1            282.0          270.0000       76,140.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         JOINT SEAL ASSEMBLY (MR 3")



                                                                  LF    10    2            118.0          579.0000       68,322.00



                                                      UNIT TOTAL  LF          7           705.0*          377.7813      266,335.84*



                                         ITEM CODE 519093  TOTAL              7                                         266,335.84*



 519094  JOINT SEAL ASSEMBLY (MR 3 1/2")



                                                                  LF    07    1            176.0          280.0000       49,280.00

                                                                  LF    08    1             88.0          260.0000       22,880.00



                                                      UNIT TOTAL  LF          2           264.0*          273.3333       72,160.00*



                                         ITEM CODE 519094  TOTAL              2                                          72,160.00*



 519095  JOINT SEAL ASSEMBLY (MR 4")



                                                                  LF    03    2            126.0          348.5714       43,920.00

                                                                  LF    04    2            352.0          204.5455       72,000.00

                                                                  LF    07    1            196.0          290.0000       56,840.00

                                                                  LF    08    1            140.0          230.0000       32,200.00



                                                      UNIT TOTAL  LF          6           814.0*          251.7936      204,960.00*



                                         ITEM CODE 519095  TOTAL              6                                         204,960.00*



 519096  JOINT SEAL ASSEMBLY (MR 4 1/2")



                                                                  LF    07    1            130.0          750.0000       97,500.00



                                                      UNIT TOTAL  LF          1           130.0*          750.0000       97,500.00*



                                         ITEM CODE 519096  TOTAL              1                                          97,500.00*



 519098  JOINT SEAL ASSEMBLY (MR 5 1/2")



                                                                  LF    10    1             90.0          354.9100       31,941.90



                                                      UNIT TOTAL  LF          1            90.0*          354.9100       31,941.90*



                                         ITEM CODE 519098  TOTAL              1                                          31,941.90*



 519099  JOINT SEAL ASSEMBLY (MR 6")



                                                                  LF    02    1            259.0          800.0000      207,200.00



                                                      UNIT TOTAL  LF          1           259.0*          800.0000      207,200.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 519099  TOTAL              1                                         207,200.00*



 519100  JOINT SEAL (MR 2")



                                                                  LF    03    1            323.0           80.0000       25,840.00

                                                                  LF    04    5          1,298.0           92.8035      120,458.88

                                                                  LF    06    3            207.0          106.1111       21,965.00

                                                                  LF    07    5          1,295.0          101.0309      130,835.00

                                                                  LF    08    5            691.0           96.5166       66,693.00

                                                                  LF    10    2             54.0          193.6667       10,458.00

                                                                  LF    11    2            336.0          109.2857       36,720.00

                                                                  LF    12    2          1,276.0           72.8213       92,920.00



                                                      UNIT TOTAL  LF         25         5,480.0*           92.3157      505,889.88*



                                         ITEM CODE 519100  TOTAL             25                                         505,889.88*



 519101  JOINT SEAL (TYPE A)



                                                                  LF    07    1             64.0           63.0000        4,032.00



                                                      UNIT TOTAL  LF          1            64.0*           63.0000        4,032.00*



                                         ITEM CODE 519101  TOTAL              1                                           4,032.00*



 519102  JOINT SEAL (TYPE AL)



                                                                  LF    03    1            246.0           25.0000        6,150.00

                                                                  LF    04    5            494.0           79.7429       39,393.00

                                                                  LF    07    5          2,346.0           12.2886       28,829.00

                                                                  LF    08    2            318.0           16.2264        5,160.00

                                                                  LF    11    1             26.0          125.0000        3,250.00



                                                      UNIT TOTAL  LF         14         3,430.0*           24.1347       82,782.00*



                                         ITEM CODE 519102  TOTAL             14                                          82,782.00*



 519114  JOINT SEAL ASSEMBLY (MR 8")



                                                                  LF    03    1             40.0        1,500.0000       60,000.00



                                                      UNIT TOTAL  LF          1            40.0*        1,500.0000       60,000.00*



                                         ITEM CODE 519114  TOTAL              1                                          60,000.00*



 519118  JOINT SEAL ASSEMBLY (MR 9")



                                                                  LF    04    1            179.0        1,100.0000      196,900.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          1           179.0*        1,100.0000      196,900.00*



                                         ITEM CODE 519118  TOTAL              1                                         196,900.00*



 519133  JOINT SEAL (ASPHALTIC PLUG)



                                                                  LF    03    1             69.0          300.0000       20,700.00

                                                                  LF    05    1            384.0          279.0000      107,136.00



                                                      UNIT TOTAL  LF          2           453.0*          282.1987      127,836.00*



                                         ITEM CODE 519133  TOTAL              2                                         127,836.00*



 520101  BAR REINFORCING STEEL



                                                                  LB    03    1            100.0            6.0000          600.00

                                                                  LB    04    3         36,364.0            1.2007       43,662.50

                                                                  LB    07    3      1,864,837.0            1.0646    1,985,316.24

                                                                  LB    08    3        980,059.0            1.0440    1,023,225.26

                                                                  LB    10    1         17,210.0            2.5000       43,025.00

                                                                  LB    11    1         29,158.0            1.4500       42,279.10



                                                      UNIT TOTAL  LB         12     2,927,728.0*            1.0719    3,138,108.10*



                                         ITEM CODE 520101  TOTAL             12                                       3,138,108.10*



 520102  BAR REINFORCING STEEL (BRIDGE)



                                                                  LB    02    4         95,439.0            1.9551      186,595.00

                                                                  LB    03    4        561,040.0            1.0327      579,405.70

                                                                  LB    04   11      6,398,113.0             .8851    5,663,017.13

                                                                  LB    05    1         47,900.0            1.3900       66,581.00

                                                                  LB    06    4        935,193.0            1.2139    1,135,225.50

                                                                  LB    07    5      4,251,122.0             .9327    3,965,024.00

                                                                  LB    08    8      2,999,903.0            1.1405    3,421,278.20

                                                                  LB    10    4         54,140.0            2.0206      109,392.70

                                                                  LB    11    4      3,541,840.0            1.0898    3,859,987.60

                                                                  LB    12    4      1,438,236.0            1.2033    1,730,693.92



                                                      UNIT TOTAL  LB         49    20,322,926.0*            1.0194   20,717,200.75*



                                         ITEM CODE 520102  TOTAL             49                                      20,717,200.75*



 520103  BAR REINFORCING STEEL (RETAINING WALL)



                                                                  LB    02    2        118,040.0            1.7216      203,223.00

                                                                  LB    03    1            638.0           10.0000        6,380.00

                                                                  LB    04   13      1,665,800.0            1.0437    1,738,586.65
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         BAR REINFORCING STEEL (RETAINING WALL)



                                                                  LB    05    1          6,440.0            1.7500       11,270.00

                                                                  LB    06    1         46,432.0            1.3000       60,361.60

                                                                  LB    07    4      4,653,968.0             .8835    4,111,997.15

                                                                  LB    08    3        673,300.0            1.0472      705,051.75

                                                                  LB    10    2         24,257.0            1.9109       46,353.00

                                                                  LB    11    5        937,625.0            1.3246    1,242,023.50

                                                                  LB    12    2      1,378,944.0             .9759    1,345,751.68



                                                      UNIT TOTAL  LB         34     9,505,444.0*             .9964    9,470,998.33*



                                         ITEM CODE 520103  TOTAL             34                                       9,470,998.33*



 520105  BAR REINFORCING STEEL (SOUND WALL)



                                                                  LB    12    1            964.0            2.0000        1,928.00



                                                      UNIT TOTAL  LB          1           964.0*            2.0000        1,928.00*



                                         ITEM CODE 520105  TOTAL              1                                           1,928.00*



 520106  BAR REINFORCING STEEL (EPOXY COATED)



                                                                  LB    01    2          9,290.0            5.0282       46,712.00

                                                                  LB    03    2          1,682.0           15.4400       25,970.00

                                                                  LB    04    1            277.0           10.0000        2,770.00

                                                                  LB    05    1         35,477.0            2.0000       70,954.00

                                                                  LB    06    1          9,415.0            1.7000       16,005.50



                                                      UNIT TOTAL  LB          7        56,141.0*            2.8929      162,411.50*



                                         ITEM CODE 520106  TOTAL              7                                         162,411.50*



 520107  BAR REINFORCING STEEL (BOX CULVERT)



                                                                  LB    02    1         19,400.0            2.0000       38,800.00

                                                                  LB    04    2        379,466.0            1.1892      451,270.60

                                                                  LB    07    1         47,120.0             .8700       40,994.40

                                                                  LB    11    2        849,682.0            1.0113      859,247.08



                                                      UNIT TOTAL  LB          6     1,295,668.0*            1.0730    1,390,312.08*



                                         ITEM CODE 520107  TOTAL              6                                       1,390,312.08*



 520110  BAR REINFORCING STEEL (EPOXY COATED)

         (BRIDGE)

                                                                  LB    02    2         39,979.0            2.0395       81,538.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         BAR REINFORCING STEEL (EPOXY COATED)

         (BRIDGE)

                                                                  LB    03    3         66,803.0            1.8489      123,509.50

                                                                  LB    04    3        516,616.0            1.4623      755,455.00

                                                                  LB    07    1        124,200.0            1.5500      192,510.00

                                                                  LB    08    4        551,501.0            1.4496      799,444.40



                                                      UNIT TOTAL  LB         13     1,299,099.0*            1.5029    1,952,456.90*



                                         ITEM CODE 520110  TOTAL             13                                       1,952,456.90*



 520113  BAR REINFORCING STEEL (PUMPING PLANT)



                                                                  LB    03    1          3,503.0            7.0000       24,521.00

                                                                  LB    07    1        142,300.0            1.1200      159,376.00



                                                      UNIT TOTAL  LB          2       145,803.0*            1.2613      183,897.00*



                                         ITEM CODE 520113  TOTAL              2                                         183,897.00*



 520120  HEADED BAR REINFORCEMENT



                                                                  EA    04    2            916.0            9.9694        9,132.00

                                                                  EA    06    1            192.0           28.0000        5,376.00

                                                                  EA    08    1          1,600.0           11.0000       17,600.00

                                                                  EA    11    1            445.0           15.0000        6,675.00



                                                      UNIT TOTAL  EA          5         3,153.0*           12.3003       38,783.00*



                                         ITEM CODE 520120  TOTAL              5                                          38,783.00*



 520121  BAR REINFORCING STEEL (STAINLESS STEEL)



                                                                  LB    05    1             20.0           50.0000        1,000.00



                                                      UNIT TOTAL  LB          1            20.0*           50.0000        1,000.00*



                                         ITEM CODE 520121  TOTAL              1                                           1,000.00*



 530050  SCULPTED SHOTCRETE



                                                                  SQFT  05    1          8,804.0            6.0000       52,824.00



                                                      UNIT TOTAL  SQFT        1         8,804.0*            6.0000       52,824.00*



                                         ITEM CODE 530050  TOTAL              1                                          52,824.00*



 530100  SHOTCRETE
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 530100  SHOTCRETE



                                                                  CY    02    1              7.0        3,500.0000       24,500.00



                                                      UNIT TOTAL  CY          1             7.0*        3,500.0000       24,500.00*



                                         ITEM CODE 530100  TOTAL              1                                          24,500.00*



 530200  STRUCTURAL SHOTCRETE



                                                                  CY    04    5          1,969.0          452.0549      890,096.00

                                                                  CY    05    1            397.0          590.0000      234,230.00

                                                                  CY    06    1             68.0          799.9600       54,397.28

                                                                  CY    08    1            160.0          920.0000      147,200.00

                                                                  CY    11    2          2,099.0          456.6460      958,500.00

                                                                  CY    12    2            850.0          525.3647      446,560.00



                                                      UNIT TOTAL  CY         12         5,543.0*          492.6905    2,730,983.28*



                                         ITEM CODE 530200  TOTAL             12                                       2,730,983.28*



 540100  DECK SEAL



                                                                  SQFT  02    1          5,199.0            2.0000       10,398.00

                                                                  SQFT  05    1          8,181.0            1.9000       15,543.90

                                                                  SQFT  10    1         23,416.0            1.8000       42,148.80



                                                      UNIT TOTAL  SQFT        3        36,796.0*            1.8505       68,090.70*



                                         ITEM CODE 540100  TOTAL              3                                          68,090.70*



 540101  ASPHALT MEMBRANE WATERPROOFING



                                                                  SQFT  07    2          3,464.0            5.9708       20,683.00

                                                                  SQFT  12    1            778.0           35.0000       27,230.00



                                                      UNIT TOTAL  SQFT        3         4,242.0*           11.2949       47,913.00*



                                         ITEM CODE 540101  TOTAL              3                                          47,913.00*



 540115  SLURRY LEVELING COURSE



                                                                  GAL   02    1            316.0           65.0000       20,540.00

                                                                  GAL   10    1            249.0           64.0000       15,936.00



                                                      UNIT TOTAL  GAL         2           565.0*           64.5593       36,476.00*



                                         ITEM CODE 540115  TOTAL              2                                          36,476.00*
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 540120  SILANE WATERPROOFING TREATMENT



                                                                  SQFT  05    1          2,716.0            5.0000       13,580.00

                                                                  SQFT  07    1             70.0            5.0000          350.00



                                                      UNIT TOTAL  SQFT        2         2,786.0*            5.0000       13,930.00*



                                         ITEM CODE 540120  TOTAL              2                                          13,930.00*



 550102  STRUCTURAL STEEL (BRIDGE)



                                                                  LB    03    2          2,585.0           15.4718       39,994.50

                                                                  LB    04    1        284,425.0            6.0000    1,706,550.00

                                                                  LB    10    2         60,390.0            5.8682      354,380.00



                                                      UNIT TOTAL  LB          5       347,400.0*            6.0476    2,100,924.50*



                                         ITEM CODE 550102  TOTAL              5                                       2,100,924.50*



 550110  COLUMN CASING



                                                                  LB    04    1         46,000.0            6.0000      276,000.00

                                                                  LB    07    2         48,604.0            6.9279      336,724.20

                                                                  LB    12    1         87,360.0            5.6000      489,216.00



                                                      UNIT TOTAL  LB          4       181,964.0*            6.0558    1,101,940.20*



                                         ITEM CODE 550110  TOTAL              4                                       1,101,940.20*



 560203  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED

         WITH WALKWAY)

                                                                  LB    04    2         11,313.0            6.0000       67,878.00

                                                                  LB    06    1          2,820.0            6.0000       16,920.00

                                                                  LB    07    1          8,180.0            4.6000       37,628.00

                                                                  LB    08    1         14,400.0            3.5000       50,400.00

                                                                  LB    11    1         14,604.0            4.0000       58,416.00

                                                                  LB    12    2         10,000.0            4.5200       45,200.00



                                                      UNIT TOTAL  LB          8        61,317.0*            4.5084      276,442.00*



                                         ITEM CODE 560203  TOTAL              8                                         276,442.00*



 560204  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED

         WITH WALKWAY)

                                                                  LB    04    2         11,313.0            3.4912       39,496.40

                                                                  LB    06    1          2,820.0            5.0000       14,100.00

                                                                  LB    07    1          8,180.0            1.2000        9,816.00

                                                                  LB    08    1         14,400.0            1.0000       14,400.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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         INSTALL SIGN STRUCTURE (BRIDGE MOUNTED

         WITH WALKWAY)

                                                                  LB    11    1         14,604.0             .5000        7,302.00

                                                                  LB    12    2         10,000.0             .8080        8,080.00



                                                      UNIT TOTAL  LB          8        61,317.0*            1.5199       93,194.40*



                                         ITEM CODE 560204  TOTAL              8                                          93,194.40*



 560205   INSTALL REMOVABLE SIGN PANEL FRAME



                                                                  LB    04    1            530.0            9.0000        4,770.00



                                                      UNIT TOTAL  LB          1           530.0*            9.0000        4,770.00*



                                         ITEM CODE 560205  TOTAL              1                                           4,770.00*



 560206  FURNISH REMOVABLE SIGN PANEL FRAME

         WITH SIGN PANELS ATTACHED

                                                                  LB    04    1            530.0            5.0000        2,650.00



                                                      UNIT TOTAL  LB          1           530.0*            5.0000        2,650.00*



                                         ITEM CODE 560206  TOTAL              1                                           2,650.00*



 560208  FURNISH SIGN STRUCTURE (TUBULAR)



                                                                  LB    11    2        215,919.0            3.5466      765,771.15



                                                      UNIT TOTAL  LB          2       215,919.0*            3.5466      765,771.15*



                                         ITEM CODE 560208  TOTAL              2                                         765,771.15*



 560209  INSTALL SIGN STRUCTURE (TUBULAR)



                                                                  LB    11    2        215,919.0             .3714       80,186.55



                                                      UNIT TOTAL  LB          2       215,919.0*             .3714       80,186.55*



                                         ITEM CODE 560209  TOTAL              2                                          80,186.55*



 560213  FURNISH SIGN STRUCTURE (LIGHTWEIGHT)



                                                                  LB    04    1         11,100.0            6.0000       66,600.00

                                                                  LB    06    1         10,247.0            5.5000       56,358.50

                                                                  LB    11    1         30,110.0            2.1000       63,231.00

                                                                  LB    12    2         22,000.0            4.5700      100,541.00



                                                      UNIT TOTAL  LB          5        73,457.0*            3.9034      286,730.50*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 560213  TOTAL              5                                         286,730.50*



 560214  INSTALL SIGN STRUCTURE (LIGHTWEIGHT)



                                                                  LB    04    1         11,100.0            1.1000       12,210.00

                                                                  LB    06    1         10,247.0             .5000        5,123.50

                                                                  LB    11    1         30,110.0             .2500        7,527.50

                                                                  LB    12    2         22,000.0             .3343        7,355.30



                                                      UNIT TOTAL  LB          5        73,457.0*             .4386       32,216.30*



                                         ITEM CODE 560214  TOTAL              5                                          32,216.30*



 560218  FURNISH SIGN STRUCTURE (TRUSS)



                                                                  LB    04    5        180,678.0            3.4655      626,139.00

                                                                  LB    06    3        179,232.0            4.2613      763,764.40

                                                                  LB    07    4      1,080,871.0            2.6753    2,891,696.90

                                                                  LB    08    2        143,873.0            3.0053      432,383.15

                                                                  LB    10    1         41,688.0            5.0600      210,941.28

                                                                  LB    11    4        103,055.0            3.1048      319,963.60

                                                                  LB    12    3        365,484.0            3.3910    1,239,350.90



                                                      UNIT TOTAL  LB         22     2,094,881.0*            3.0953    6,484,239.23*



                                         ITEM CODE 560218  TOTAL             22                                       6,484,239.23*



 560219  INSTALL SIGN STRUCTURE (TRUSS)



                                                                  LB    04    5        180,678.0             .3213       58,058.40

                                                                  LB    06    3        179,232.0             .2698       48,361.60

                                                                  LB    07    4      1,069,573.0             .2641      282,473.46

                                                                  LB    08    2        143,873.0             .2159       31,067.05

                                                                  LB    10    1         41,688.0             .3000       12,506.40

                                                                  LB    11    4        103,055.0             .4413       45,473.70

                                                                  LB    12    2        359,754.0             .1415       50,919.22



                                                      UNIT TOTAL  LB         21     2,077,853.0*             .2545      528,859.83*



                                         ITEM CODE 560219  TOTAL             21                                         528,859.83*



 560223  FURNISH SIGN STRUCTURE (BRIDGE MOUNTED

         WITHOUT WALKWAY)

                                                                  LB    03    1            318.0           10.0000        3,180.00

                                                                  LB    06    1          2,634.0            6.6000       17,384.40



                                                      UNIT TOTAL  LB          2         2,952.0*            6.9663       20,564.40*



                                         ITEM CODE 560223  TOTAL              2                                          20,564.40*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 560224  INSTALL SIGN STRUCTURE (BRIDGE MOUNTED

         WITHOUT WALKWAY)

                                                                  LB    03    1            318.0           16.0000        5,088.00

                                                                  LB    06    1          2,634.0            1.5500        4,082.70



                                                      UNIT TOTAL  LB          2         2,952.0*            3.1066        9,170.70*



                                         ITEM CODE 560224  TOTAL              2                                           9,170.70*



 560233  FURNISH FORMED PANEL SIGN (OVERHEAD)



                                                                  SQFT  04    4          7,170.0           12.8801       92,350.00

                                                                  SQFT  07    6         73,950.0            9.9233      733,828.00



                                                      UNIT TOTAL  SQFT       10        81,120.0*           10.1846      826,178.00*



                                         ITEM CODE 560233  TOTAL             10                                         826,178.00*



 560241  FURNISH SINGLE SHEET ALUMINUM SIGN

         (1.6 MM-FRAMED)

                                                                  M2    04    1             13.0          150.0000        1,950.00



                                                      UNIT TOTAL  M2          1            13.0*          150.0000        1,950.00*



                                         ITEM CODE 560241  TOTAL              1                                           1,950.00*



 560242  FURNISH SINGLE SHEET ALUMINUM SIGN

         (2.0 MM-FRAMED)

                                                                  M2    04    1              3.0          150.0000          450.00



                                                      UNIT TOTAL  M2          1             3.0*          150.0000          450.00*



                                         ITEM CODE 560242  TOTAL              1                                             450.00*



 560244  FURNISH LAMINATED PANEL SIGN (1"-TYPE A)



                                                                  SQFT  04    1            320.0           30.0000        9,600.00

                                                                  SQFT  05    1          7,010.0           21.4000      150,014.00

                                                                  SQFT  06    4          2,640.0           26.3693       69,615.00

                                                                  SQFT  07    7         37,220.0           19.0901      710,535.00

                                                                  SQFT  08    2          1,626.0           25.0177       40,678.80

                                                                  SQFT  11    5          4,300.0           26.8233      115,340.00

                                                                  SQFT  12    2          4,230.0           31.7778      134,420.00



                                                      UNIT TOTAL  SQFT       22        57,346.0*           21.4523    1,230,202.80*



                                         ITEM CODE 560244  TOTAL             22                                       1,230,202.80*



 560245  FURNISH LAMINATED PANEL SIGN (1"-TYPE B)






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   199

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 560245  FURNISH LAMINATED PANEL SIGN (1"-TYPE B)



                                                                  SQFT  02    1             98.0           27.5000        2,695.00

                                                                  SQFT  04    1            350.0           26.0000        9,100.00

                                                                  SQFT  06    1            100.0           30.0000        3,000.00

                                                                  SQFT  07    4          1,625.0           19.8505       32,257.00

                                                                  SQFT  08    1            240.0           25.0000        6,000.00

                                                                  SQFT  11    1            360.0           20.0000        7,200.00

                                                                  SQFT  12    2            205.0           29.0000        5,945.00



                                                      UNIT TOTAL  SQFT       11         2,978.0*           22.2287       66,197.00*



                                         ITEM CODE 560245  TOTAL             11                                          66,197.00*



 560246  FURNISH LAMINATED PANEL SIGN

         (2 1/2"-TYPE B)

                                                                  SQFT  02    2            260.0           30.7500        7,995.00

                                                                  SQFT  06    1            150.0           34.0000        5,100.00

                                                                  SQFT  07    2          1,190.0           19.7647       23,520.00

                                                                  SQFT  12    1            330.0           34.0000       11,220.00



                                                      UNIT TOTAL  SQFT        6         1,930.0*           24.7850       47,835.00*



                                         ITEM CODE 560246  TOTAL              6                                          47,835.00*



 560248  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-UNFRAMED)

                                                                  SQFT  01    8            496.0           13.3629        6,628.00

                                                                  SQFT  02    9            570.0           19.9982       11,399.00

                                                                  SQFT  03    8          1,134.0           23.0620       26,152.30

                                                                  SQFT  04   11          3,204.0           13.3776       42,861.75

                                                                  SQFT  05    5            191.0           13.6694        2,610.85

                                                                  SQFT  06    7            458.0           14.6048        6,689.00

                                                                  SQFT  07   12          4,108.0           10.1586       41,731.50

                                                                  SQFT  08   10          1,868.0           14.6457       27,358.25

                                                                  SQFT  09    2            100.0           20.0000        2,000.00

                                                                  SQFT  10    8          1,147.0           14.1966       16,283.45

                                                                  SQFT  11   12          4,407.0           15.8289       69,757.94

                                                                  SQFT  12    9          3,411.0           12.4764       42,557.00



                                                      UNIT TOTAL  SQFT      101        21,094.0*           14.0338      296,029.04*



                                         ITEM CODE 560248  TOTAL            101                                         296,029.04*



 560249  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-UNFRAMED)

                                                                  SQFT  01    7            285.0           15.0140        4,279.00

                                                                  SQFT  02    4            325.0           15.2308        4,950.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-UNFRAMED)

                                                                  SQFT  03    5            402.0           18.4154        7,403.00

                                                                  SQFT  04    8          1,152.0           19.8049       22,815.30

                                                                  SQFT  05    1             10.0           17.8500          178.50

                                                                  SQFT  06    7            500.0           15.3660        7,683.00

                                                                  SQFT  07    7          2,520.0           11.8425       29,843.00

                                                                  SQFT  08    6          4,924.0           16.2215       79,874.50

                                                                  SQFT  09    1             56.0           20.0000        1,120.00

                                                                  SQFT  10    6            486.0           13.8945        6,752.75

                                                                  SQFT  11    7          1,295.0           15.9073       20,600.00

                                                                  SQFT  12    7          1,278.0           14.4789       18,504.00



                                                      UNIT TOTAL  SQFT       66        13,233.0*           15.4162      204,003.05*



                                         ITEM CODE 560249  TOTAL             66                                         204,003.05*



 560250  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.125"-UNFRAMED)

                                                                  SQFT  08    3            146.0           24.3644        3,557.20



                                                      UNIT TOTAL  SQFT        3           146.0*           24.3644        3,557.20*



                                         ITEM CODE 560250  TOTAL              3                                           3,557.20*



 560251  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.063"-FRAMED)

                                                                  SQFT  02    2            153.0           16.7647        2,565.00

                                                                  SQFT  03    3            211.0           30.7630        6,491.00

                                                                  SQFT  04    4            368.0           18.6495        6,863.00

                                                                  SQFT  06    3            143.0           18.8234        2,691.75

                                                                  SQFT  07    6          1,118.0           14.4897       16,199.50

                                                                  SQFT  08    2            118.0           12.8814        1,520.00

                                                                  SQFT  10    1            160.0           14.2500        2,280.00

                                                                  SQFT  11    6            687.0           16.7671       11,519.00

                                                                  SQFT  12    7            678.0           17.1224       11,609.00



                                                      UNIT TOTAL  SQFT       34         3,636.0*           16.9797       61,738.25*



                                         ITEM CODE 560251  TOTAL             34                                          61,738.25*



 560252  FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-FRAMED)

                                                                  SQFT  01    1            230.0           19.0000        4,370.00

                                                                  SQFT  02    4            778.0           17.2365       13,410.00

                                                                  SQFT  03    3            267.0           24.3333        6,497.00

                                                                  SQFT  04    5            546.0           20.3480       11,110.00

                                                                  SQFT  06    5            591.0           21.5165       12,716.25
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         FURNISH SINGLE SHEET ALUMINUM SIGN

         (0.080"-FRAMED)

                                                                  SQFT  07    7          2,138.0           15.0171       32,106.50

                                                                  SQFT  08    1            910.0           16.5000       15,015.00

                                                                  SQFT  10    2            126.0           16.1635        2,036.60

                                                                  SQFT  11    7          1,017.0           19.2850       19,612.80

                                                                  SQFT  12    2            470.0           21.0000        9,870.00



                                                      UNIT TOTAL  SQFT       37         7,073.0*           17.9194      126,744.15*



                                         ITEM CODE 560252  TOTAL             37                                         126,744.15*



 562001  METAL (ROADSIDE SIGN)



                                                                  LB    01    1             25.0           10.0000          250.00

                                                                  LB    04    1          2,040.0            8.0000       16,320.00

                                                                  LB    11    1          1,220.0           10.0000       12,200.00

                                                                  LB    12    1          1,580.0            3.1500        4,977.00



                                                      UNIT TOTAL  LB          4         4,865.0*            6.9367       33,747.00*



                                         ITEM CODE 562001  TOTAL              4                                          33,747.00*



 562002  METAL (BARRIER MOUNTED SIGN)



                                                                  LB    04    4          6,280.0            9.0780       57,010.00

                                                                  LB    07    1            870.0           20.0000       17,400.00

                                                                  LB    08    2            590.0           14.1610        8,355.00

                                                                  LB    11    2          2,620.0            4.8931       12,820.00

                                                                  LB    12    1            410.0           34.0000       13,940.00



                                                      UNIT TOTAL  LB         10        10,770.0*           10.1695      109,525.00*



                                         ITEM CODE 562002  TOTAL             10                                         109,525.00*



 562004  METAL (RAIL MOUNTED SIGN)



                                                                  LB    01    1            160.0           15.0000        2,400.00

                                                                  LB    12    2          2,840.0           12.4525       35,365.00



                                                      UNIT TOTAL  LB          3         3,000.0*           12.5883       37,765.00*



                                         ITEM CODE 562004  TOTAL              3                                          37,765.00*



 566011  ROADSIDE SIGN - ONE POST



                                                                  EA    01    8             69.0          268.5217       18,528.00

                                                                  EA    02   13             83.0          282.7711       23,470.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         ROADSIDE SIGN - ONE POST



                                                                  EA    03    8            146.0          406.5753       59,360.00

                                                                  EA    04   14            256.0          234.3555       59,995.00

                                                                  EA    05    5             61.0          215.4262       13,141.00

                                                                  EA    06    8             59.0          241.7797       14,265.00

                                                                  EA    07   11            231.0          305.0433       70,465.00

                                                                  EA    08   12            495.0          232.8889      115,280.00

                                                                  EA    09    2             10.0          350.0000        3,500.00

                                                                  EA    10    8            109.0          251.7431       27,440.00

                                                                  EA    11   11            382.0          301.7266      115,259.56

                                                                  EA    12    7            159.0          273.7421       43,525.00



                                                      UNIT TOTAL  EA        107         2,060.0*          273.8974      564,228.56*



                                         ITEM CODE 566011  TOTAL            107                                         564,228.56*



 566012  ROADSIDE SIGN - TWO POST



                                                                  EA    01    1              1.0          425.0000          425.00

                                                                  EA    02    6             28.0          414.2857       11,600.00

                                                                  EA    03    4             18.0          708.5000       12,753.00

                                                                  EA    04    7             37.0          413.0270       15,282.00

                                                                  EA    06    6             18.0          297.2222        5,350.00

                                                                  EA    07    7            100.0        1,185.2400      118,524.00

                                                                  EA    08    2             39.0          813.5897       31,730.00

                                                                  EA    10    3             14.0          318.5714        4,460.00

                                                                  EA    11    6             46.0          642.1739       29,540.00

                                                                  EA    12    2             11.0          650.0000        7,150.00



                                                      UNIT TOTAL  EA         44           312.0*          759.0192      236,814.00*



                                         ITEM CODE 566012  TOTAL             44                                         236,814.00*



 568001  INSTALL SIGN (STRAP AND SADDLE BRACKET

         METHOD)

                                                                  EA    03    4             15.0          126.3333        1,895.00

                                                                  EA    04    8            237.0          101.1139       23,964.00

                                                                  EA    05    1              1.0           95.0000           95.00

                                                                  EA    06    1              3.0          100.0000          300.00

                                                                  EA    07    9            172.0          148.9186       25,614.00

                                                                  EA    08    1              9.0          100.0000          900.00

                                                                  EA    10    3             13.0           91.4615        1,189.00

                                                                  EA    11    8            122.0           85.7869       10,466.00

                                                                  EA    12    4             37.0          128.9189        4,770.00



                                                      UNIT TOTAL  EA         39           609.0*          113.6174       69,193.00*



                                         ITEM CODE 568001  TOTAL             39                                          69,193.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 568007  INSTALL SIGN OVERLAY



                                                                  SQFT  06    1             16.0           12.7500          204.00

                                                                  SQFT  07    1            640.0           19.0000       12,160.00

                                                                  SQFT  08    2            155.0           35.8387        5,555.00

                                                                  SQFT  11    1             12.0           50.0000          600.00



                                                      UNIT TOTAL  SQFT        5           823.0*           22.5018       18,519.00*



                                         ITEM CODE 568007  TOTAL              5                                          18,519.00*



 568015  INSTALL SIGN (MAST-ARM HANGER METHOD)



                                                                  EA    04    1             15.0          300.0000        4,500.00

                                                                  EA    07    1              4.0          230.0000          920.00

                                                                  EA    08    1             17.0          502.0000        8,534.00

                                                                  EA    11    2              6.0          129.1667          775.00

                                                                  EA    12    1              6.0          300.0000        1,800.00



                                                      UNIT TOTAL  EA          6            48.0*          344.3542       16,529.00*



                                         ITEM CODE 568015  TOTAL              6                                          16,529.00*



 568016  INSTALL SIGN PANEL ON EXISTING FRAME



                                                                  SQFT  04    2          4,480.0           10.1239       45,355.00

                                                                  SQFT  05    1          7,010.0            6.0000       42,060.00

                                                                  SQFT  06    2            280.0           11.9643        3,350.00

                                                                  SQFT  07    6         97,520.0            6.3925      623,395.00

                                                                  SQFT  12    1            150.0           26.0000        3,900.00



                                                      UNIT TOTAL  SQFT       12       109,440.0*            6.5612      718,060.00*



                                         ITEM CODE 568016  TOTAL             12                                         718,060.00*



 568017  INSTALL ROADSIDE SIGN PANEL ON

         EXISTING POST

                                                                  EA    01    3             12.0          206.2500        2,475.00

                                                                  EA    02    1              4.0           45.0000          180.00

                                                                  EA    04    2             12.0          100.0000        1,200.00

                                                                  EA    06    1             10.0           90.0000          900.00

                                                                  EA    07    1             47.0          160.0000        7,520.00

                                                                  EA    08    1             81.0           45.0000        3,645.00

                                                                  EA    10    1              2.0          100.0000          200.00

                                                                  EA    11    7             41.0           76.3444        3,130.12

                                                                  EA    12    5            292.0           46.1301       13,470.00



                                                      UNIT TOTAL  EA         22           501.0*           65.3096       32,720.12*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   204

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 568017  TOTAL             22                                          32,720.12*



 568023  INSTALL ROADSIDE SIGN

         (LAMINATED WOOD BOX POST)

                                                                  EA    01    1              2.0        1,000.0000        2,000.00

                                                                  EA    02    3              8.0          786.8750        6,295.00

                                                                  EA    06    2              4.0        2,523.7500       10,095.00

                                                                  EA    07    1              2.0        3,500.0000        7,000.00

                                                                  EA    08    1              2.0        4,300.0000        8,600.00

                                                                  EA    11    1              2.0        4,500.0000        9,000.00

                                                                  EA    12    1              4.0          955.0000        3,820.00



                                                      UNIT TOTAL  EA         10            24.0*        1,950.4167       46,810.00*



                                         ITEM CODE 568023  TOTAL             10                                          46,810.00*



 570115  ABUTMENT LUMBER BLOCKING



                                                                  LS    07    1                                           5,000.00



                                                      UNIT TOTAL  LS          1                                           5,000.00

                                                                  MFBM  03    1              1.4        6,000.0000        8,400.00



                                                      UNIT TOTAL  MFBM        1             1.4*        6,000.0000        8,400.00*



                                         ITEM CODE 570115  TOTAL              2                                          13,400.00*



 575004  TIMBER LAGGING



                                                                  MFBM  04    9            118.6        3,639.6290      431,660.00

                                                                  MFBM  05    2            161.0        3,941.9255      634,650.00

                                                                  MFBM  07    1             20.0        2,204.0000       44,080.00

                                                                  MFBM  11    1              5.2        4,040.0000       21,008.00



                                                      UNIT TOTAL  MFBM       13           304.8*        3,711.9357    1,131,398.00*



                                         ITEM CODE 575004  TOTAL             13                                       1,131,398.00*



 575005  TIMBER RETAINING WALL



                                                                  SQFT  11    1          2,360.0           20.0000       47,200.00



                                                      UNIT TOTAL  SQFT        1         2,360.0*           20.0000       47,200.00*



                                         ITEM CODE 575005  TOTAL              1                                          47,200.00*



 582001  SOUND WALL (MASONRY BLOCK)
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 582001  SOUND WALL (MASONRY BLOCK)



                                                                  SQFT  04    2         20,917.0           24.2466      507,166.00

                                                                  SQFT  06    1          1,371.0           30.0000       41,130.00

                                                                  SQFT  07    2         90,485.0           12.2357    1,107,143.00

                                                                  SQFT  12    1         44,794.0           13.0000      582,322.00



                                                      UNIT TOTAL  SQFT        6       157,567.0*           14.2020    2,237,761.00*



                                         ITEM CODE 582001  TOTAL              6                                       2,237,761.00*



 590106  CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)



                                                                  LS    03    3                                         270,000.00

                                                                  LS    04    2                                       7,336,818.00

                                                                  LS    10    2                                         111,000.00



                                                      UNIT TOTAL  LS          7                                       7,717,818.00



                                         ITEM CODE 590106  TOTAL              7                                       7,717,818.00*



 590111  PAINT STRUCTURAL STEEL (EXISTING BRIDGE)



                                                                  LS    03    3                                         470,038.00

                                                                  LS    04    2                                      10,751,283.00

                                                                  LS    10    2                                         111,000.00



                                                      UNIT TOTAL  LS          7                                      11,332,321.00



                                         ITEM CODE 590111  TOTAL              7                                      11,332,321.00*



 590115  CLEAN AND PAINT STRUCTURAL STEEL



                                                                  LS    03    1                                          14,500.00

                                                                  LS    04    2                                         206,021.00

                                                                  LS    10    2                                          92,500.00



                                                      UNIT TOTAL  LS          5                                         313,021.00



                                         ITEM CODE 590115  TOTAL              5                                         313,021.00*



 590116  CLEAN AND PAINT STRUCTURAL STEEL

         (EXISTING BRIDGE)

                                                                  LS    07    1                                       2,725,550.00



                                                      UNIT TOTAL  LS          1                                       2,725,550.00



                                         ITEM CODE 590116  TOTAL              1                                       2,725,550.00*
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 590120  CLEAN AND PAINT STEEL SOLDIER PILING



                                                                  LS    01    1                                         100,000.00

                                                                  LS    04   11                                         372,375.00

                                                                  LS    05    2                                         392,800.00

                                                                  LS    07    1                                          11,250.00



                                                      UNIT TOTAL  LS         15                                         876,425.00



                                         ITEM CODE 590120  TOTAL             15                                         876,425.00*



 590135  SPOT BLAST CLEAN AND PAINT UNDERCOAT



                                                                  SQFT  03    3         33,957.0           17.7716      603,471.58

                                                                  SQFT  04    2        280,001.0           25.0214    7,006,021.00

                                                                  SQFT  10    2          6,355.0           66.6326      423,450.00



                                                      UNIT TOTAL  SQFT        7       320,313.0*           25.0784    8,032,942.58*



                                         ITEM CODE 590135  TOTAL              7                                       8,032,942.58*



 590136  SPOT BLAST CLEAN AND PAINT UNDERCOAT

         (LOCATION A)

                                                                  SQFT  04    1          1,392.0           10.0000       13,920.00



                                                      UNIT TOTAL  SQFT        1         1,392.0*           10.0000       13,920.00*



                                         ITEM CODE 590136  TOTAL              1                                          13,920.00*



 590137  SPOT BLAST CLEAN AND PAINT UNDERCOAT

         (LOCATION B)

                                                                  SQFT  04    1            655.0            8.0000        5,240.00



                                                      UNIT TOTAL  SQFT        1           655.0*            8.0000        5,240.00*



                                         ITEM CODE 590137  TOTAL              1                                           5,240.00*



 590280  PAINT CONCRETE SURFACES



                                                                  SQFT  06    1         14,200.0           12.1000      171,820.00

                                                                  SQFT  07    1        164,099.0             .9700      159,176.03



                                                      UNIT TOTAL  SQFT        2       178,299.0*            1.8564      330,996.03*



                                         ITEM CODE 590280  TOTAL              2                                         330,996.03*



 591200  ROCK STAIN
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 591200  ROCK STAIN



                                                                  SQFT  03    2          3,020.0            3.6434       11,003.00

                                                                  SQFT  05    1          1,230.0            3.5000        4,305.00

                                                                  SQFT  11    3        538,600.0             .2882      155,240.00



                                                      UNIT TOTAL  SQFT        6       542,850.0*             .3142      170,548.00*



                                         ITEM CODE 591200  TOTAL              6                                         170,548.00*



 597401  PAINT CURB (2-COAT)



                                                                  SQFT  01    2            164.0            5.0732          832.00

                                                                  SQFT  04    1             30.0           10.0000          300.00

                                                                  SQFT  07    1              7.0           10.0000           70.00

                                                                  SQFT  12    2          2,160.0            2.1898        4,730.00



                                                      UNIT TOTAL  SQFT        6         2,361.0*            2.5125        5,932.00*



                                         ITEM CODE 597401  TOTAL              6                                           5,932.00*



 597600  PREPARE AND PAINT CONCRETE



                                                                  SQFT  01    1             17.0          100.0000        1,700.00

                                                                  SQFT  04    1              6.0           40.0000          240.00

                                                                  SQFT  06    1          4,778.0            4.7500       22,695.50



                                                      UNIT TOTAL  SQFT        3         4,801.0*            5.1313       24,635.50*



                                         ITEM CODE 597600  TOTAL              3                                          24,635.50*



 597601  PREPARE AND STAIN CONCRETE



                                                                  SQFT  02    4          7,803.0            8.6260       67,309.00

                                                                  SQFT  03    1          5,022.0            5.0000       25,110.00

                                                                  SQFT  04    3         15,422.0            4.8275       74,450.00

                                                                  SQFT  08    5        185,252.0            2.1628      400,670.30



                                                      UNIT TOTAL  SQFT       13       213,499.0*            2.6583      567,539.30*



                                         ITEM CODE 597601  TOTAL             13                                         567,539.30*



 597602  PREPARE AND STAIN SHOTCRETE



                                                                  SQFT  05    1          8,804.0            4.0000       35,216.00



                                                      UNIT TOTAL  SQFT        1         8,804.0*            4.0000       35,216.00*



                                         ITEM CODE 597602  TOTAL              1                                          35,216.00*
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 598001  ANTI-GRAFFITI COATING



                                                                  SQFT  01    1            610.0            5.0000        3,050.00

                                                                  SQFT  02    1          4,025.0            3.0000       12,075.00

                                                                  SQFT  04    1         10,947.0            1.0000       10,947.00

                                                                  SQFT  06    2         12,054.0            1.7027       20,524.00

                                                                  SQFT  07    1        164,099.0             .9700      159,176.03



                                                      UNIT TOTAL  SQFT        6       191,735.0*            1.0732      205,772.03*



                                         ITEM CODE 598001  TOTAL              6                                         205,772.03*



 620020  8" ALTERNATIVE PIPE CULVERT



                                                                  LF    11    1            150.0           43.0000        6,450.00



                                                      UNIT TOTAL  LF          1           150.0*           43.0000        6,450.00*



                                         ITEM CODE 620020  TOTAL              1                                           6,450.00*



 620060  12" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    1             20.0           75.0000        1,500.00

                                                                  LF    04    3            484.0           55.7934       27,004.00

                                                                  LF    08    1            360.0           91.2400       32,846.40

                                                                  LF    11    3            468.0           82.9799       38,834.60



                                                      UNIT TOTAL  LF          8         1,332.0*           75.2140      100,185.00*



                                         ITEM CODE 620060  TOTAL              8                                         100,185.00*



 620061  12" ALTERNATIVE PIPE CULVERT (TYPE A)



                                                                  LF    04    1            390.0           96.0000       37,440.00



                                                      UNIT TOTAL  LF          1           390.0*           96.0000       37,440.00*



                                         ITEM CODE 620061  TOTAL              1                                          37,440.00*



 620062  12" ALTERNATIVE PIPE CULVERT (TYPE B)



                                                                  LF    04    1            410.0           60.0000       24,600.00



                                                      UNIT TOTAL  LF          1           410.0*           60.0000       24,600.00*



                                         ITEM CODE 620062  TOTAL              1                                          24,600.00*



 620100  18" ALTERNATIVE PIPE CULVERT






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   209

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 620100  18" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    2            640.0          115.6250       74,000.00

                                                                  LF    02    1            140.0           59.0000        8,260.00

                                                                  LF    03    1            440.0          130.0000       57,200.00

                                                                  LF    04   10          8,312.0           71.1932      591,757.70

                                                                  LF    05    3            743.0          175.4913      130,390.00

                                                                  LF    06    2            410.0           46.2927       18,980.00

                                                                  LF    08    1            741.0           62.0000       45,942.00

                                                                  LF    10    1            690.0           50.0000       34,500.00

                                                                  LF    11    6          8,120.0           62.5220      507,678.80

                                                                  LF    12    1            150.0           84.0000       12,600.00



                                                      UNIT TOTAL  LF         28        20,386.0*           72.6630    1,481,308.50*



                                         ITEM CODE 620100  TOTAL             28                                       1,481,308.50*



 620101  18" ALTERNATIVE PIPE CULVERT (TYPE A)



                                                                  LF    04    2          2,260.0           58.4513      132,100.00



                                                      UNIT TOTAL  LF          2         2,260.0*           58.4513      132,100.00*



                                         ITEM CODE 620101  TOTAL              2                                         132,100.00*



 620102  18" ALTERNATIVE PIPE CULVERT (TYPE B)



                                                                  LF    04    1          2,270.0           53.0000      120,310.00



                                                      UNIT TOTAL  LF          1         2,270.0*           53.0000      120,310.00*



                                         ITEM CODE 620102  TOTAL              1                                         120,310.00*



 620140  24" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    2          1,630.0          262.5460      427,950.00

                                                                  LF    02    1            160.0          110.0000       17,600.00

                                                                  LF    04    4          1,853.0           92.6784      171,733.05

                                                                  LF    05    4          2,019.0           92.8058      187,375.00

                                                                  LF    06    2            820.0           64.8780       53,200.00

                                                                  LF    08    1          1,820.0           55.0000      100,100.00

                                                                  LF    11    6         18,856.0           69.1232    1,303,388.00

                                                                  LF    12    1          3,470.0           80.0000      277,600.00



                                                      UNIT TOTAL  LF         21        30,628.0*           82.8962    2,538,946.05*



                                         ITEM CODE 620140  TOTAL             21                                       2,538,946.05*



 620141  24" ALTERNATIVE PIPE CULVERT (TYPE A)
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 620141  24" ALTERNATIVE PIPE CULVERT (TYPE A)



                                                                  LF    04    1             91.0          274.0000       24,934.00



                                                      UNIT TOTAL  LF          1            91.0*          274.0000       24,934.00*



                                         ITEM CODE 620141  TOTAL              1                                          24,934.00*



 620142  24" ALTERNATIVE PIPE CULVERT (TYPE B)



                                                                  LF    04    1            820.0           84.0000       68,880.00



                                                      UNIT TOTAL  LF          1           820.0*           84.0000       68,880.00*



                                         ITEM CODE 620142  TOTAL              1                                          68,880.00*



 620180  30" ALTERNATIVE PIPE CULVERT



                                                                  LF    01    1            110.0          325.0000       35,750.00

                                                                  LF    04    3            806.0          103.5143       83,432.50

                                                                  LF    05    2            214.0          239.9065       51,340.00



                                                      UNIT TOTAL  LF          6         1,130.0*          150.9049      170,522.50*



                                         ITEM CODE 620180  TOTAL              6                                         170,522.50*



 620220  36" ALTERNATIVE PIPE CULVERT



                                                                  LF    03    1             37.0          500.0000       18,500.00

                                                                  LF    04    2          1,050.0          111.2571      116,820.00

                                                                  LF    08    1          1,660.0           67.0000      111,220.00



                                                      UNIT TOTAL  LF          4         2,747.0*           89.7488      246,540.00*



                                         ITEM CODE 620220  TOTAL              4                                         246,540.00*



 620380  60" ALTERNATIVE PIPE CULVERT



                                                                  LF    11    1             80.0          150.0000       12,000.00



                                                      UNIT TOTAL  LF          1            80.0*          150.0000       12,000.00*



                                         ITEM CODE 620380  TOTAL              1                                          12,000.00*



 620715  18" ALTERNATIVE SLOTTED PIPE



                                                                  LF    05    2             55.0          147.5455        8,115.00



                                                      UNIT TOTAL  LF          2            55.0*          147.5455        8,115.00*
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                                         ITEM CODE 620715  TOTAL              2                                           8,115.00*



 620800  CONCRETE BACKFILL (PIPE TRENCH)



                                                                  CY    02    4             80.0          199.7500       15,980.00

                                                                  CY    03    5            136.0          296.1029       40,270.00

                                                                  CY    04    3            178.6          153.1355       27,350.00

                                                                  CY    05    1             21.8          475.0000       10,355.00

                                                                  CY    06    3             52.4          130.5344        6,840.00

                                                                  CY    09    1            220.0          200.0000       44,000.00

                                                                  CY    10    2            434.0          117.0507       50,800.00

                                                                  CY    11    1            180.0          100.0000       18,000.00



                                                      UNIT TOTAL  CY         20         1,302.8*          163.9507      213,595.00*



                                         ITEM CODE 620800  TOTAL             20                                         213,595.00*



 620904  300 MM ALTERNATIVE PIPE CULVERT



                                                                  M     04    1             77.0          400.0000       30,800.00



                                                      UNIT TOTAL  M           1            77.0*          400.0000       30,800.00*



                                         ITEM CODE 620904  TOTAL              1                                          30,800.00*



 620909  450 MM ALTERNATIVE PIPE CULVERT



                                                                  M     04    1            220.0          450.0000       99,000.00



                                                      UNIT TOTAL  M           1           220.0*          450.0000       99,000.00*



                                         ITEM CODE 620909  TOTAL              1                                          99,000.00*



 623000  TEMPORARY CULVERT



                                                                  LF    04    1          1,090.0          150.0000      163,500.00

                                                                  LF    11    1          2,620.0           90.0000      235,800.00



                                                      UNIT TOTAL  LF          2         3,710.0*          107.6280      399,300.00*



                                         ITEM CODE 623000  TOTAL              2                                         399,300.00*



 623001  12" TEMPORARY CULVERT



                                                                  LF    04    1            160.0          115.0000       18,400.00

                                                                  LF    06    1             94.0          170.0000       15,980.00



                                                      UNIT TOTAL  LF          2           254.0*          135.3543       34,380.00*
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                                         ITEM CODE 623001  TOTAL              2                                          34,380.00*



 623002  15" TEMPORARY CULVERT



                                                                  LF    08    1            150.0           50.0000        7,500.00



                                                      UNIT TOTAL  LF          1           150.0*           50.0000        7,500.00*



                                         ITEM CODE 623002  TOTAL              1                                           7,500.00*



 623005  30" TEMPORARY CULVERT



                                                                  LF    08    1            630.0           56.0000       35,280.00



                                                      UNIT TOTAL  LF          1           630.0*           56.0000       35,280.00*



                                         ITEM CODE 623005  TOTAL              1                                          35,280.00*



 623006  36" TEMPORARY CULVERT



                                                                  LF    08    1          1,010.0           64.0000       64,640.00



                                                      UNIT TOTAL  LF          1         1,010.0*           64.0000       64,640.00*



                                         ITEM CODE 623006  TOTAL              1                                          64,640.00*



 623007  42" TEMPORARY CULVERT



                                                                  LF    08    1            160.0           69.0000       11,040.00



                                                      UNIT TOTAL  LF          1           160.0*           69.0000       11,040.00*



                                         ITEM CODE 623007  TOTAL              1                                          11,040.00*



 641101  12" PLASTIC PIPE



                                                                  LF    02    1            150.0           60.0000        9,000.00

                                                                  LF    03    3            234.0          103.5256       24,225.00

                                                                  LF    11    1             25.0           30.0000          750.00

                                                                  LF    12    1            300.0           50.0000       15,000.00



                                                      UNIT TOTAL  LF          6           709.0*           69.0762       48,975.00*



                                         ITEM CODE 641101  TOTAL              6                                          48,975.00*



 641104  15" PLASTIC PIPE



                                                                  LF    03    1          1,140.0          150.0000      171,000.00
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         15" PLASTIC PIPE



                                                                  LF    04    1            130.0          100.0000       13,000.00



                                                      UNIT TOTAL  LF          2         1,270.0*          144.8819      184,000.00*



                                         ITEM CODE 641104  TOTAL              2                                         184,000.00*



 641107  18" PLASTIC PIPE



                                                                  LF    02    4          5,660.0           66.1131      374,200.00

                                                                  LF    03    2          2,144.0          161.6371      346,550.00

                                                                  LF    04    2            440.0          118.1818       52,000.00

                                                                  LF    05    1             30.0          130.0000        3,900.00

                                                                  LF    06    2            101.0          120.0000       12,120.00

                                                                  LF    07    1             47.0           79.0000        3,713.00



                                                      UNIT TOTAL  LF         12         8,422.0*           94.0968      792,483.00*



                                         ITEM CODE 641107  TOTAL             12                                         792,483.00*



 641113  24" PLASTIC PIPE



                                                                  LF    02    3          2,797.0           87.8691      245,770.00

                                                                  LF    04    1             66.0          350.0000       23,100.00

                                                                  LF    05    1             15.0          270.0000        4,050.00

                                                                  LF    06    1            160.0          150.0000       24,000.00



                                                      UNIT TOTAL  LF          6         3,038.0*           97.7354      296,920.00*



                                         ITEM CODE 641113  TOTAL              6                                         296,920.00*



 641119  30" PLASTIC PIPE



                                                                  LF    04    1             17.0          500.0000        8,500.00



                                                      UNIT TOTAL  LF          1            17.0*          500.0000        8,500.00*



                                         ITEM CODE 641119  TOTAL              1                                           8,500.00*



 642115  18" SLOTTED PLASTIC PIPE



                                                                  LF    04    1            120.0          140.0000       16,800.00

                                                                  LF    11    1            160.0           90.0000       14,400.00



                                                      UNIT TOTAL  LF          2           280.0*          111.4286       31,200.00*



                                         ITEM CODE 642115  TOTAL              2                                          31,200.00*
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 650010  12" REINFORCED CONCRETE PIPE



                                                                  LF    04    1            190.0          194.0000       36,860.00

                                                                  LF    07    1            100.0           66.0000        6,600.00

                                                                  LF    10    1              9.0          300.0000        2,700.00



                                                      UNIT TOTAL  LF          3           299.0*          154.3813       46,160.00*



                                         ITEM CODE 650010  TOTAL              3                                          46,160.00*



 650012  15" REINFORCED CONCRETE PIPE



                                                                  LF    07    2          1,875.0           91.1600      170,925.00



                                                      UNIT TOTAL  LF          2         1,875.0*           91.1600      170,925.00*



                                         ITEM CODE 650012  TOTAL              2                                         170,925.00*



 650014  18" REINFORCED CONCRETE PIPE



                                                                  LF    01    1             24.0          242.0000        5,808.00

                                                                  LF    02    1            120.0          130.0000       15,600.00

                                                                  LF    03    3            141.0          259.4326       36,580.00

                                                                  LF    04    2             64.0          228.1250       14,600.00

                                                                  LF    05    3            101.0          213.7624       21,590.00

                                                                  LF    06    1             22.0          165.0000        3,630.00

                                                                  LF    07    5          8,153.0           88.5649      722,070.00

                                                                  LF    08    3            278.0          175.3165       48,738.00

                                                                  LF    10    3            562.0           90.4804       50,850.00

                                                                  LF    11    5          6,170.0           71.0551      438,410.00

                                                                  LF    12    4            918.0          112.1460      102,950.00



                                                      UNIT TOTAL  LF         31        16,553.0*           88.2514    1,460,826.00*



                                         ITEM CODE 650014  TOTAL             31                                       1,460,826.00*



 650016  21" REINFORCED CONCRETE PIPE



                                                                  LF    04    1             79.0          127.0000       10,033.00

                                                                  LF    07    1             19.0          243.0000        4,617.00



                                                      UNIT TOTAL  LF          2            98.0*          149.4898       14,650.00*



                                         ITEM CODE 650016  TOTAL              2                                          14,650.00*



 650018  24" REINFORCED CONCRETE PIPE



                                                                  LF    01    2            110.0          200.0000       22,000.00
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         24" REINFORCED CONCRETE PIPE



                                                                  LF    04    1          1,000.0          100.0000      100,000.00

                                                                  LF    06    3            261.0          146.4100       38,213.00

                                                                  LF    07    6          9,130.0           83.6007      763,274.00

                                                                  LF    08    5         11,115.0           98.3806    1,093,500.00

                                                                  LF    10    5            694.0          159.0519      110,382.00

                                                                  LF    11    7         16,320.0           85.9161    1,402,150.00

                                                                  LF    12    1          3,600.0           97.0000      349,200.00



                                                      UNIT TOTAL  LF         30        42,230.0*           91.8475    3,878,719.00*



                                         ITEM CODE 650018  TOTAL             30                                       3,878,719.00*



 650019  27" REINFORCED CONCRETE PIPE



                                                                  LF    07    1          1,560.0           84.0000      131,040.00



                                                      UNIT TOTAL  LF          1         1,560.0*           84.0000      131,040.00*



                                         ITEM CODE 650019  TOTAL              1                                         131,040.00*



 650022  30" REINFORCED CONCRETE PIPE



                                                                  LF    01    1            370.0          125.0000       46,250.00

                                                                  LF    02    1             96.0          148.0000       14,208.00

                                                                  LF    07    2             92.0          175.7609       16,170.00

                                                                  LF    08    1            240.0          117.0000       28,080.00

                                                                  LF    11    4          2,708.0          127.3855      344,960.00



                                                      UNIT TOTAL  LF          9         3,506.0*          128.2567      449,668.00*



                                         ITEM CODE 650022  TOTAL              9                                         449,668.00*



 650026  36" REINFORCED CONCRETE PIPE



                                                                  LF    01    1             10.0          500.0000        5,000.00

                                                                  LF    04    1             26.0          900.0000       23,400.00

                                                                  LF    05    1              3.0          379.0000        1,137.00

                                                                  LF    07    3            113.0          291.9027       32,985.00

                                                                  LF    08    3          5,544.0          110.4892      612,552.00

                                                                  LF    10    1             40.0          182.0000        7,280.00

                                                                  LF    11    2          2,460.0          132.7642      326,600.00

                                                                  LF    12    1          1,810.0          150.0000      271,500.00



                                                      UNIT TOTAL  LF         13        10,006.0*          127.9686    1,280,454.00*



                                         ITEM CODE 650026  TOTAL             13                                       1,280,454.00*
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 650030  42" REINFORCED CONCRETE PIPE



                                                                  LF    08    2         12,140.0          144.8040    1,757,920.00

                                                                  LF    11    2          1,260.0          162.8571      205,200.00



                                                      UNIT TOTAL  LF          4        13,400.0*          146.5015    1,963,120.00*



                                         ITEM CODE 650030  TOTAL              4                                       1,963,120.00*



 650034  48" REINFORCED CONCRETE PIPE



                                                                  LF    01    1             30.0          500.0000       15,000.00

                                                                  LF    05    1             56.0          442.0000       24,752.00

                                                                  LF    07    1          2,630.0          182.0000      478,660.00

                                                                  LF    08    2            490.0          162.1224       79,440.00

                                                                  LF    11    3            785.0          184.2675      144,650.00



                                                      UNIT TOTAL  LF          8         3,991.0*          186.0441      742,502.00*



                                         ITEM CODE 650034  TOTAL              8                                         742,502.00*



 650038  54" REINFORCED CONCRETE PIPE



                                                                  LF    10    1            280.0          220.0000       61,600.00



                                                      UNIT TOTAL  LF          1           280.0*          220.0000       61,600.00*



                                         ITEM CODE 650038  TOTAL              1                                          61,600.00*



 650042  60" REINFORCED CONCRETE PIPE



                                                                  LF    11    1            600.0          210.0000      126,000.00



                                                      UNIT TOTAL  LF          1           600.0*          210.0000      126,000.00*



                                         ITEM CODE 650042  TOTAL              1                                         126,000.00*



 650046  66" REINFORCED CONCRETE PIPE



                                                                  LF    11    1            250.0          260.0000       65,000.00



                                                      UNIT TOTAL  LF          1           250.0*          260.0000       65,000.00*



                                         ITEM CODE 650046  TOTAL              1                                          65,000.00*



 650050  72" REINFORCED CONCRETE PIPE



                                                                  LF    08    1             43.0          355.0000       15,265.00
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                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          1            43.0*          355.0000       15,265.00*



                                         ITEM CODE 650050  TOTAL              1                                          15,265.00*



 650065  96" REINFORCED CONCRETE PIPE



                                                                  LF    04    1             75.0        3,000.0000      225,000.00



                                                      UNIT TOTAL  LF          1            75.0*        3,000.0000      225,000.00*



                                         ITEM CODE 650065  TOTAL              1                                         225,000.00*



 650424  36" REINFORCED CONCRETE PIPE (CLASS IV)



                                                                  LF    12    1             78.0          475.0000       37,050.00



                                                      UNIT TOTAL  LF          1            78.0*          475.0000       37,050.00*



                                         ITEM CODE 650424  TOTAL              1                                          37,050.00*



 650511  18" REINFORCED CONCRETE PIPE (CLASS V)



                                                                  LF    06    1             93.0           95.0000        8,835.00



                                                      UNIT TOTAL  LF          1            93.0*           95.0000        8,835.00*



                                         ITEM CODE 650511  TOTAL              1                                           8,835.00*



 650516  24" REINFORCED CONCRETE PIPE (CLASS V)



                                                                  LF    02    1             54.0          150.0000        8,100.00



                                                      UNIT TOTAL  LF          1            54.0*          150.0000        8,100.00*



                                         ITEM CODE 650516  TOTAL              1                                           8,100.00*



 650524  36" REINFORCED CONCRETE PIPE (CLASS V)



                                                                  LF    02    1             78.0          180.0000       14,040.00



                                                      UNIT TOTAL  LF          1            78.0*          180.0000       14,040.00*



                                         ITEM CODE 650524  TOTAL              1                                          14,040.00*



 652307  12" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    06    1            250.0          105.0000       26,250.00



                                                      UNIT TOTAL  LF          1           250.0*          105.0000       26,250.00*
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                                         ITEM CODE 652307  TOTAL              1                                          26,250.00*



 652311  18" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    10    1             50.0          155.6000        7,780.00



                                                      UNIT TOTAL  LF          1            50.0*          155.6000        7,780.00*



                                         ITEM CODE 652311  TOTAL              1                                           7,780.00*



 652316  24" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    10    1             79.0          110.9100        8,761.89



                                                      UNIT TOTAL  LF          1            79.0*          110.9100        8,761.89*



                                         ITEM CODE 652316  TOTAL              1                                           8,761.89*



 652320  30" REINFORCED CONCRETE PIPE

         (CLASS III, RUBBER GASKET JOINT)

                                                                  LF    10    1             73.0          160.0000       11,680.00



                                                      UNIT TOTAL  LF          1            73.0*          160.0000       11,680.00*



                                         ITEM CODE 652320  TOTAL              1                                          11,680.00*



 652416  24" REINFORCED CONCRETE PIPE

         (CLASS IV, RUBBER GASKET JOINT)

                                                                  LF    12    1          4,560.0          105.0000      478,800.00



                                                      UNIT TOTAL  LF          1         4,560.0*          105.0000      478,800.00*



                                         ITEM CODE 652416  TOTAL              1                                         478,800.00*



 652424  36" REINFORCED CONCRETE PIPE

         (CLASS IV, RUBBER GASKET JOINT)

                                                                  LF    12    1             10.0          225.0000        2,250.00



                                                      UNIT TOTAL  LF          1            10.0*          225.0000        2,250.00*



                                         ITEM CODE 652424  TOTAL              1                                           2,250.00*



 657213  24" X 38" OVAL SHAPED REINFORCED

         CONCRETE PIPE (CLASS II)

                                                                  LF    02    1             67.0          225.0000       15,075.00



                                                      UNIT TOTAL  LF          1            67.0*          225.0000       15,075.00*



                                         ITEM CODE 657213  TOTAL              1                                          15,075.00*
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 657329  34" X 53" OVAL SHAPED REINFORCED

         CONCRETE PIPE (CLASS III)

                                                                  LF    11    1             84.0          300.0000       25,200.00

                                                                  LF    12    1            280.0          320.0000       89,600.00



                                                      UNIT TOTAL  LF          2           364.0*          315.3846      114,800.00*



                                         ITEM CODE 657329  TOTAL              2                                         114,800.00*



 665002  6" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    02    1             48.0           35.0000        1,680.00



                                                      UNIT TOTAL  LF          1            48.0*           35.0000        1,680.00*



                                         ITEM CODE 665002  TOTAL              1                                           1,680.00*



 665003  6" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    04    1            150.0           17.2500        2,587.50



                                                      UNIT TOTAL  LF          1           150.0*           17.2500        2,587.50*



                                         ITEM CODE 665003  TOTAL              1                                           2,587.50*



 665005  8" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    02    1             11.0           80.0000          880.00



                                                      UNIT TOTAL  LF          1            11.0*           80.0000          880.00*



                                         ITEM CODE 665005  TOTAL              1                                             880.00*



 665006  8" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    01    1             24.0           80.0000        1,920.00

                                                                  LF    03    1             34.0          100.0000        3,400.00

                                                                  LF    04    1              6.0          100.0000          600.00



                                                      UNIT TOTAL  LF          3            64.0*           92.5000        5,920.00*



                                         ITEM CODE 665006  TOTAL              3                                           5,920.00*



 665010  12" CORRUGATED STEEL PIPE



                                                                  LF    02    1            120.0           45.0000        5,400.00

                                                                  LF    03    1             35.0          120.0000        4,200.00



                                                      UNIT TOTAL  LF          2           155.0*           61.9355        9,600.00*
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                                         ITEM CODE 665010  TOTAL              2                                           9,600.00*



 665011  12" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    04    2            349.0           72.6361       25,350.00



                                                      UNIT TOTAL  LF          2           349.0*           72.6361       25,350.00*



                                         ITEM CODE 665011  TOTAL              2                                          25,350.00*



 665012  12" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    01    1             32.0          110.0000        3,520.00

                                                                  LF    02    2             99.0           47.4141        4,694.00

                                                                  LF    03    2             59.0           94.9153        5,600.00

                                                                  LF    07    2             35.0          190.7143        6,675.00



                                                      UNIT TOTAL  LF          7           225.0*           91.0622       20,489.00*



                                         ITEM CODE 665012  TOTAL              7                                          20,489.00*



 665016  18" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    08    1             60.0          171.8300       10,309.80



                                                      UNIT TOTAL  LF          1            60.0*          171.8300       10,309.80*



                                         ITEM CODE 665016  TOTAL              1                                          10,309.80*



 665017  18" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    02    1             44.0           85.0000        3,740.00

                                                                  LF    04    1             73.0           90.0000        6,570.00

                                                                  LF    06    1            340.0           40.4000       13,736.00

                                                                  LF    08    1          5,130.0           67.0000      343,710.00

                                                                  LF    09    1              8.0          100.0000          800.00



                                                      UNIT TOTAL  LF          5         5,595.0*           65.8724      368,556.00*



                                         ITEM CODE 665017  TOTAL              5                                         368,556.00*



 665018  18" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    01    1              4.0          330.0000        1,320.00

                                                                  LF    02    4          2,698.0           99.0511      267,240.00

                                                                  LF    03    5            250.0          234.4360       58,609.00

                                                                  LF    06    1              6.0          192.0000        1,152.00

                                                                  LF    07    1            120.0          118.0000       14,160.00
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                                                      UNIT TOTAL  LF         12         3,078.0*          111.2674      342,481.00*



                                         ITEM CODE 665018  TOTAL             12                                         342,481.00*



 665022  24" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    06    1              2.0          150.0000          300.00



                                                      UNIT TOTAL  LF          1             2.0*          150.0000          300.00*



                                         ITEM CODE 665022  TOTAL              1                                             300.00*



 665023  24" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    02    2             25.0           84.0000        2,100.00

                                                                  LF    04    1             44.0          275.0000       12,100.00

                                                                  LF    06    1          1,100.0           51.2500       56,375.00

                                                                  LF    08    2          1,940.0           93.3814      181,160.00



                                                      UNIT TOTAL  LF          6         3,109.0*           80.9698      251,735.00*



                                         ITEM CODE 665023  TOTAL              6                                         251,735.00*



 665024  24" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    02    5          1,459.0          136.9548      199,817.00

                                                                  LF    03    2            368.0          316.7391      116,560.00

                                                                  LF    04    1             45.0          245.0000       11,025.00

                                                                  LF    06    1             19.0          172.0000        3,268.00

                                                                  LF    07    2            314.0          112.0701       35,190.00

                                                                  LF    08    1            120.0          110.0000       13,200.00

                                                                  LF    10    1            110.0           80.0000        8,800.00

                                                                  LF    11    1            160.0           55.0000        8,800.00



                                                      UNIT TOTAL  LF         14         2,595.0*          152.8555      396,660.00*



                                         ITEM CODE 665024  TOTAL             14                                         396,660.00*



 665025  24" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    01    3            510.0          269.9020      137,650.00

                                                                  LF    02    4            985.0          135.5736      133,540.00

                                                                  LF    08    1              6.0          100.0000          600.00

                                                                  LF    09    1            180.0          180.0000       32,400.00



                                                      UNIT TOTAL  LF          9         1,681.0*          180.9578      304,190.00*



                                         ITEM CODE 665025  TOTAL              9                                         304,190.00*
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 665031  30" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    08    1            770.0          100.0000       77,000.00



                                                      UNIT TOTAL  LF          1           770.0*          100.0000       77,000.00*



                                         ITEM CODE 665031  TOTAL              1                                          77,000.00*



 665032  30" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    02    2            103.0          138.6408       14,280.00

                                                                  LF    03    2            100.0          407.8000       40,780.00

                                                                  LF    04    1              6.0          855.0000        5,130.00



                                                      UNIT TOTAL  LF          5           209.0*          287.9904       60,190.00*



                                         ITEM CODE 665032  TOTAL              5                                          60,190.00*



 665033  30" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    01    2             77.0          169.8052       13,075.00

                                                                  LF    02    1             62.0          130.0000        8,060.00



                                                      UNIT TOTAL  LF          3           139.0*          152.0504       21,135.00*



                                         ITEM CODE 665033  TOTAL              3                                          21,135.00*



 665035  36" CORRUGATED STEEL PIPE (.064" THICK)



                                                                  LF    06    1              9.0          250.0000        2,250.00

                                                                  LF    08    1              3.0          300.0000          900.00



                                                      UNIT TOTAL  LF          2            12.0*          262.5000        3,150.00*



                                         ITEM CODE 665035  TOTAL              2                                           3,150.00*



 665036  36" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    08    1            790.0          108.0000       85,320.00



                                                      UNIT TOTAL  LF          1           790.0*          108.0000       85,320.00*



                                         ITEM CODE 665036  TOTAL              1                                          85,320.00*



 665037  36" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    02    2             95.0          159.4737       15,150.00



                                                      UNIT TOTAL  LF          2            95.0*          159.4737       15,150.00*
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                                         ITEM CODE 665037  TOTAL              2                                          15,150.00*



 665038  36" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    01    3            335.0          254.4776       85,250.00

                                                                  LF    02    2            257.0          214.1440       55,035.00



                                                      UNIT TOTAL  LF          5           592.0*          236.9679      140,285.00*



                                         ITEM CODE 665038  TOTAL              5                                         140,285.00*



 665046  48" CORRUGATED STEEL PIPE (.079" THICK)



                                                                  LF    07    1              3.0        2,595.0000        7,785.00

                                                                  LF    08    1            460.0          132.0000       60,720.00



                                                      UNIT TOTAL  LF          2           463.0*          147.9590       68,505.00*



                                         ITEM CODE 665046  TOTAL              2                                          68,505.00*



 665047  48" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    08    1             40.0          295.0500       11,802.00

                                                                  LF    10    1             40.0          280.0000       11,200.00



                                                      UNIT TOTAL  LF          2            80.0*          287.5250       23,002.00*



                                         ITEM CODE 665047  TOTAL              2                                          23,002.00*



 665048  48" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    01    1            160.0          340.0000       54,400.00



                                                      UNIT TOTAL  LF          1           160.0*          340.0000       54,400.00*



                                         ITEM CODE 665048  TOTAL              1                                          54,400.00*



 665049  48" CORRUGATED STEEL PIPE (.168" THICK)



                                                                  LF    02    1            980.0          225.0000      220,500.00



                                                      UNIT TOTAL  LF          1           980.0*          225.0000      220,500.00*



                                         ITEM CODE 665049  TOTAL              1                                         220,500.00*



 665051  54" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    08    1             65.0          212.0000       13,780.00
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                                                      UNIT TOTAL  LF          1            65.0*          212.0000       13,780.00*



                                         ITEM CODE 665051  TOTAL              1                                          13,780.00*



 665058  66" CORRUGATED STEEL PIPE (.109" THICK)



                                                                  LF    08    1            370.0          191.0000       70,670.00



                                                      UNIT TOTAL  LF          1           370.0*          191.0000       70,670.00*



                                         ITEM CODE 665058  TOTAL              1                                          70,670.00*



 665062  72" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    08    1            360.0          208.0000       74,880.00



                                                      UNIT TOTAL  LF          1           360.0*          208.0000       74,880.00*



                                         ITEM CODE 665062  TOTAL              1                                          74,880.00*



 665075  18" CORRUGATED STEEL PIPE (.138" THICK)



                                                                  LF    02    4            281.0           82.4867       23,178.75

                                                                  LF    09    1            750.0          170.0000      127,500.00



                                                      UNIT TOTAL  LF          5         1,031.0*          146.1482      150,678.75*



                                         ITEM CODE 665075  TOTAL              5                                         150,678.75*



 665117  18" BITUMINOUS COATED CORRUGATED STEEL

         PIPE (.079" THICK)

                                                                  LF    11    1              7.0          680.0000        4,760.00



                                                      UNIT TOTAL  LF          1             7.0*          680.0000        4,760.00*



                                         ITEM CODE 665117  TOTAL              1                                           4,760.00*



 665123  24" BITUMINOUS COATED CORRUGATED STEEL

         PIPE (.079" THICK)

                                                                  LF    11    1             14.0          650.0000        9,100.00



                                                      UNIT TOTAL  LF          1            14.0*          650.0000        9,100.00*



                                         ITEM CODE 665123  TOTAL              1                                           9,100.00*



 665124  24" BITUMINOUS COATED CORRUGATED STEEL

         PIPE (.109" THICK)

                                                                  LF    11    1              3.0           40.0000          120.00
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                                                      UNIT TOTAL  LF          1             3.0*           40.0000          120.00*



                                         ITEM CODE 665124  TOTAL              1                                             120.00*



 665132  30" BITUMINOUS COATED CORRUGATED STEEL

         PIPE (.109" THICK)

                                                                  LF    11    1            150.0          130.0000       19,500.00



                                                      UNIT TOTAL  LF          1           150.0*          130.0000       19,500.00*



                                         ITEM CODE 665132  TOTAL              1                                          19,500.00*



 665147  48" BITUMINOUS COATED CORRUGATED STEEL

         PIPE (.109" THICK)

                                                                  LF    11    1             24.0          240.0000        5,760.00



                                                      UNIT TOTAL  LF          1            24.0*          240.0000        5,760.00*



                                         ITEM CODE 665147  TOTAL              1                                           5,760.00*



 665712  12" SLOTTED CORRUGATED STEEL PIPE

         (.079" THICK)

                                                                  LF    07    1            160.0           92.0000       14,720.00



                                                      UNIT TOTAL  LF          1           160.0*           92.0000       14,720.00*



                                         ITEM CODE 665712  TOTAL              1                                          14,720.00*



 665716  18" SLOTTED CORRUGATED STEEL PIPE

         (.064" THICK)

                                                                  LF    04    1            390.0          125.0000       48,750.00

                                                                  LF    12    1            510.0          115.0000       58,650.00



                                                      UNIT TOTAL  LF          2           900.0*          119.3333      107,400.00*



                                         ITEM CODE 665716  TOTAL              2                                         107,400.00*



 665717  18" SLOTTED CORRUGATED STEEL PIPE

         (.079" THICK)

                                                                  LF    03    1             70.0          200.0000       14,000.00

                                                                  LF    07    1          4,380.0           83.0000      363,540.00



                                                      UNIT TOTAL  LF          2         4,450.0*           84.8404      377,540.00*



                                         ITEM CODE 665717  TOTAL              2                                         377,540.00*



 667006  21" X 15" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)
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 667006  21" X 15" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1             59.0          150.0000        8,850.00



                                                      UNIT TOTAL  LF          1            59.0*          150.0000        8,850.00*



                                         ITEM CODE 667006  TOTAL              1                                           8,850.00*



 667010  24" X 18" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1            210.0          120.0000       25,200.00



                                                      UNIT TOTAL  LF          1           210.0*          120.0000       25,200.00*



                                         ITEM CODE 667010  TOTAL              1                                          25,200.00*



 667014  28" X 20" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1            130.0          130.0000       16,900.00



                                                      UNIT TOTAL  LF          1           130.0*          130.0000       16,900.00*



                                         ITEM CODE 667014  TOTAL              1                                          16,900.00*



 667020  35" X 24" CORRUGATED STEEL PIPE ARCH

         (.138" THICK)

                                                                  LF    09    1             52.0          240.0000       12,480.00



                                                      UNIT TOTAL  LF          1            52.0*          240.0000       12,480.00*



                                         ITEM CODE 667020  TOTAL              1                                          12,480.00*



 667024  42" X 29" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1             59.0          175.0000       10,325.00

                                                                  LF    04    1              8.0          259.0000        2,072.00



                                                      UNIT TOTAL  LF          2            67.0*          185.0299       12,397.00*



                                         ITEM CODE 667024  TOTAL              2                                          12,397.00*



 667029  49" X 33" CORRUGATED STEEL PIPE ARCH

         (.109" THICK)

                                                                  LF    02    1             71.0          170.0000       12,070.00



                                                      UNIT TOTAL  LF          1            71.0*          170.0000       12,070.00*



                                         ITEM CODE 667029  TOTAL              1                                          12,070.00*
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 680283  3" PLASTIC PIPE UNDERDRAIN



                                                                  LF    12    1            375.0            9.0000        3,375.00



                                                      UNIT TOTAL  LF          1           375.0*            9.0000        3,375.00*



                                         ITEM CODE 680283  TOTAL              1                                           3,375.00*



 680285  4" PLASTIC PIPE UNDERDRAIN



                                                                  LF    04    1            590.0           45.0000       26,550.00

                                                                  LF    11    1            650.0           40.0000       26,000.00

                                                                  LF    12    1            413.0            9.0000        3,717.00



                                                      UNIT TOTAL  LF          3         1,653.0*           34.0393       56,267.00*



                                         ITEM CODE 680285  TOTAL              3                                          56,267.00*



 680401  6" PERFORATED STEEL PIPE UNDERDRAIN



                                                                  LF    03    1             34.0           85.0000        2,890.00



                                                      UNIT TOTAL  LF          1            34.0*           85.0000        2,890.00*



                                         ITEM CODE 680401  TOTAL              1                                           2,890.00*



 680902  6" PERFORATED PLASTIC PIPE UNDERDRAIN



                                                                  LF    04    3          1,197.0           49.8830       59,710.00

                                                                  LF    06    1            140.0           10.0000        1,400.00

                                                                  LF    07    3         11,120.0           18.3669      204,240.00

                                                                  LF    11    2          1,780.0           18.6404       33,180.00

                                                                  LF    12    1          2,280.0           36.0000       82,080.00



                                                      UNIT TOTAL  LF         10        16,517.0*           23.0435      380,610.00*



                                         ITEM CODE 680902  TOTAL             10                                         380,610.00*



 680903  6" NON-PERFORATED PLASTIC PIPE

         UNDERDRAIN

                                                                  LF    04    1            120.0           34.0000        4,080.00

                                                                  LF    07    3            828.0           59.5773       49,330.00

                                                                  LF    11    1          1,160.0           38.0000       44,080.00

                                                                  LF    12    1            100.0           37.0000        3,700.00



                                                      UNIT TOTAL  LF          6         2,208.0*           45.8288      101,190.00*



                                         ITEM CODE 680903  TOTAL              6                                         101,190.00*
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 680905  8" PERFORATED PLASTIC PIPE UNDERDRAIN



                                                                  LF    01    1            120.0           25.0000        3,000.00

                                                                  LF    02    1          3,090.0           50.0000      154,500.00

                                                                  LF    03    2            540.0           52.0370       28,100.00

                                                                  LF    04    3          1,140.0           42.7105       48,690.00

                                                                  LF    12    1          2,260.0           48.0000      108,480.00



                                                      UNIT TOTAL  LF          8         7,150.0*           47.9399      342,770.00*



                                         ITEM CODE 680905  TOTAL              8                                         342,770.00*



 681101  2" PLASTIC PIPE (EDGE DRAIN)



                                                                  LF    08    1            100.0           15.0000        1,500.00



                                                      UNIT TOTAL  LF          1           100.0*           15.0000        1,500.00*



                                         ITEM CODE 681101  TOTAL              1                                           1,500.00*



 681103  3" PLASTIC PIPE (EDGE DRAIN)



                                                                  LF    04    2          2,370.0           17.5840       41,674.00

                                                                  LF    12    1          5,280.0           15.0000       79,200.00



                                                      UNIT TOTAL  LF          3         7,650.0*           15.8005      120,874.00*



                                         ITEM CODE 681103  TOTAL              3                                         120,874.00*



 681107  3" PLASTIC PIPE (EDGE DRAIN OUTLET)



                                                                  LF    02    3            760.0           25.0000       19,000.00

                                                                  LF    04    2            320.0           44.0797       14,105.50

                                                                  LF    12    1            440.0           32.0000       14,080.00



                                                      UNIT TOTAL  LF          6         1,520.0*           31.0431       47,185.50*



                                         ITEM CODE 681107  TOTAL              6                                          47,185.50*



 681132  GEOCOMPOSITE DRAIN



                                                                  SQFT  01    1            610.0            6.0000        3,660.00

                                                                  SQFT  12    1            785.0            5.0000        3,925.00



                                                      UNIT TOTAL  SQFT        2         1,395.0*            5.4373        7,585.00*



                                         ITEM CODE 681132  TOTAL              2                                           7,585.00*



 681501  FURNISH AND INSTALL DRAIN PIPE

         (HORIZONTAL DRAIN)




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   229

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM
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 681501  FURNISH AND INSTALL DRAIN PIPE

         (HORIZONTAL DRAIN)

                                                                  LF    04    3          5,780.0           24.9377      144,140.00



                                                      UNIT TOTAL  LF          3         5,780.0*           24.9377      144,140.00*



                                         ITEM CODE 681501  TOTAL              3                                         144,140.00*



 681502  DRILL HOLE (HORIZONTAL DRAIN)



                                                                  LF    04    2            610.0           44.7541       27,300.00



                                                      UNIT TOTAL  LF          2           610.0*           44.7541       27,300.00*



                                         ITEM CODE 681502  TOTAL              2                                          27,300.00*



 682008  PERMEABLE MATERIAL (BLANKET)



                                                                  CY    07    1            692.0           89.0000       61,588.00



                                                      UNIT TOTAL  CY          1           692.0*           89.0000       61,588.00*



                                         ITEM CODE 682008  TOTAL              1                                          61,588.00*



 682022  CLASS 1 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    01    1            192.0           85.0000       16,320.00

                                                                  CY    03    1            309.0          180.0000       55,620.00

                                                                  CY    06    1             15.0          255.0000        3,825.00



                                                      UNIT TOTAL  CY          3           516.0*          146.8314       75,765.00*



                                         ITEM CODE 682022  TOTAL              3                                          75,765.00*



 682042  CLASS 2 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    03    1             51.0          180.0000        9,180.00

                                                                  CY    04    2             87.0           29.6552        2,580.00



                                                      UNIT TOTAL  CY          3           138.0*           85.2174       11,760.00*



                                         ITEM CODE 682042  TOTAL              3                                          11,760.00*



 682049  CLASS 3 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    03    1              9.0           85.0000          765.00

                                                                  CY    04    4            495.0           72.8889       36,080.00

                                                                  CY    06    1              1.6          400.0000          640.00
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         CLASS 3 PERMEABLE MATERIAL (BLANKET)



                                                                  CY    11    1          1,070.0           82.0000       87,740.00



                                                      UNIT TOTAL  CY          7         1,575.6*           79.4777      125,225.00*



                                         ITEM CODE 682049  TOTAL              7                                         125,225.00*



 685020  8" ALTERNATIVE PIPE UNDERDRAIN



                                                                  LF    05    2          1,580.0          140.1139      221,380.00

                                                                  LF    12    1         14,500.0           16.7500      242,875.00



                                                      UNIT TOTAL  LF          3        16,080.0*           28.8716      464,255.00*



                                         ITEM CODE 685020  TOTAL              3                                         464,255.00*



 685200  DRAINAGE WICK



                                                                  LF    04    1         44,000.0            1.8000       79,200.00



                                                      UNIT TOTAL  LF          1        44,000.0*            1.8000       79,200.00*

                                                                  LS    04    1                                         315,000.00



                                                      UNIT TOTAL  LS          1                                         315,000.00



                                         ITEM CODE 685200  TOTAL              2                                         394,200.00*



 690104  8" CORRUGATED STEEL PIPE DOWNDRAIN



                                                                  LF    11    1             90.0           75.0000        6,750.00



                                                      UNIT TOTAL  LF          1            90.0*           75.0000        6,750.00*



                                         ITEM CODE 690104  TOTAL              1                                           6,750.00*



 690105  8" CORRUGATED STEEL PIPE DOWNDRAIN

         (.064" THICK)

                                                                  LF    04    1             44.0          150.0000        6,600.00

                                                                  LF    06    1             20.0          210.0000        4,200.00



                                                      UNIT TOTAL  LF          2            64.0*          168.7500       10,800.00*



                                         ITEM CODE 690105  TOTAL              2                                          10,800.00*



 690106  8" CORRUGATED STEEL PIPE DOWNDRAIN

         (.079" THICK)

                                                                  LF    03    1             26.0          100.0000        2,600.00
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                                                      UNIT TOTAL  LF          1            26.0*          100.0000        2,600.00*



                                         ITEM CODE 690106  TOTAL              1                                           2,600.00*



 690110  12" CORRUGATED STEEL PIPE DOWNDRAIN



                                                                  LF    01    1             14.0          180.0000        2,520.00

                                                                  LF    02    1            120.0           60.0000        7,200.00

                                                                  LF    04    1            150.0          150.0000       22,500.00

                                                                  LF    05    1            310.0           26.0000        8,060.00

                                                                  LF    08    1             62.0           80.0000        4,960.00

                                                                  LF    11    1             20.0          175.0000        3,500.00



                                                      UNIT TOTAL  LF          6           676.0*           72.1006       48,740.00*



                                         ITEM CODE 690110  TOTAL              6                                          48,740.00*



 690111  12" CORRUGATED STEEL PIPE DOWNDRAIN

         (.064" THICK)

                                                                  LF    03    1             90.0           42.0000        3,780.00



                                                      UNIT TOTAL  LF          1            90.0*           42.0000        3,780.00*



                                         ITEM CODE 690111  TOTAL              1                                           3,780.00*



 690112  12" CORRUGATED STEEL PIPE DOWNDRAIN

         (.079" THICK)

                                                                  LF    01    1             62.0          140.0000        8,680.00

                                                                  LF    04    1             32.0          187.0000        5,984.00



                                                      UNIT TOTAL  LF          2            94.0*          156.0000       14,664.00*



                                         ITEM CODE 690112  TOTAL              2                                          14,664.00*



 690117  18" CORRUGATED STEEL PIPE DOWNDRAIN

         (.079" THICK)

                                                                  LF    02    1             36.0           93.0000        3,348.00

                                                                  LF    07    1             50.0          100.0000        5,000.00



                                                      UNIT TOTAL  LF          2            86.0*           97.0698        8,348.00*



                                         ITEM CODE 690117  TOTAL              2                                           8,348.00*



 690118  18" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    01    1             11.0          250.0000        2,750.00

                                                                  LF    02    2            895.0           71.6760       64,150.00

                                                                  LF    03    1            190.0           60.0000       11,400.00
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         18" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    04    3             76.0          154.4474       11,738.00



                                                      UNIT TOTAL  LF          7         1,172.0*           76.8242       90,038.00*



                                         ITEM CODE 690118  TOTAL              7                                          90,038.00*



 690124  24" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    01    1            190.0           88.0000       16,720.00

                                                                  LF    02    1            220.0           80.0000       17,600.00

                                                                  LF    04    1             11.0          335.0000        3,685.00

                                                                  LF    06    1             14.0          340.0000        4,760.00



                                                      UNIT TOTAL  LF          4           435.0*           98.3103       42,765.00*



                                         ITEM CODE 690124  TOTAL              4                                          42,765.00*



 690125  24" CORRUGATED STEEL PIPE DOWNDRAIN

         (.138" THICK)

                                                                  LF    01    1             63.0          128.0000        8,064.00

                                                                  LF    02    2            130.0           57.8154        7,516.00

                                                                  LF    03    1             56.0          100.0000        5,600.00



                                                      UNIT TOTAL  LF          4           249.0*           85.0602       21,180.00*



                                         ITEM CODE 690125  TOTAL              4                                          21,180.00*



 690132  30" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    02    1             68.0           89.0000        6,052.00



                                                      UNIT TOTAL  LF          1            68.0*           89.0000        6,052.00*



                                         ITEM CODE 690132  TOTAL              1                                           6,052.00*



 690134  30" CORRUGATED STEEL PIPE DOWNDRAIN

         (.138" THICK)

                                                                  LF    01    1             43.0          180.0000        7,740.00



                                                      UNIT TOTAL  LF          1            43.0*          180.0000        7,740.00*



                                         ITEM CODE 690134  TOTAL              1                                           7,740.00*



 690137  36" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    01    1             70.0          125.0000        8,750.00
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         36" CORRUGATED STEEL PIPE DOWNDRAIN

         (.109" THICK)

                                                                  LF    02    1             49.0          120.0000        5,880.00



                                                      UNIT TOTAL  LF          2           119.0*          122.9412       14,630.00*



                                         ITEM CODE 690137  TOTAL              2                                          14,630.00*



 690138  36" CORRUGATED STEEL PIPE DOWNDRAIN

         (.138" THICK)

                                                                  LF    01    1            120.0          152.0000       18,240.00



                                                      UNIT TOTAL  LF          1           120.0*          152.0000       18,240.00*



                                         ITEM CODE 690138  TOTAL              1                                          18,240.00*



 690148  48" CORRUGATED STEEL PIPE DOWNDRAIN

         (.138" THICK)

                                                                  LF    01    1             76.0          165.0000       12,540.00



                                                      UNIT TOTAL  LF          1            76.0*          165.0000       12,540.00*



                                         ITEM CODE 690148  TOTAL              1                                          12,540.00*



 690216  18" BITUMINOUS COATED CORRUGATED STEEL

         PIPE DOWNDRAIN (.064" THICK)

                                                                  LF    11    1             95.0           98.0000        9,310.00



                                                      UNIT TOTAL  LF          1            95.0*           98.0000        9,310.00*



                                         ITEM CODE 690216  TOTAL              1                                           9,310.00*



 690263  18" BITUMINOUS COATED CORRUGATED STEEL

         PIPE DOWNDRAIN (.138" THICK)

                                                                  LF    03    1             66.0          150.0000        9,900.00



                                                      UNIT TOTAL  LF          1            66.0*          150.0000        9,900.00*



                                         ITEM CODE 690263  TOTAL              1                                           9,900.00*



 690964  18" PLASTIC PIPE DOWNDRAIN



                                                                  LF    05    1             47.0          425.0000       19,975.00



                                                      UNIT TOTAL  LF          1            47.0*          425.0000       19,975.00*



                                         ITEM CODE 690964  TOTAL              1                                          19,975.00*



 691900  FLUME DOWNDRAIN
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 691900  FLUME DOWNDRAIN



                                                                  LF    08    1             20.0          703.0000       14,060.00

                                                                  LF    10    1             20.0           44.2200          884.40



                                                      UNIT TOTAL  LF          2            40.0*          373.6100       14,944.40*



                                         ITEM CODE 691900  TOTAL              2                                          14,944.40*



 691902  10" FLUME DOWNDRAIN



                                                                  LF    10    1            230.0           50.0000       11,500.00



                                                      UNIT TOTAL  LF          1           230.0*           50.0000       11,500.00*



                                         ITEM CODE 691902  TOTAL              1                                          11,500.00*



 692001  ENTRANCE TAPER



                                                                  EA    01    1              1.0          700.0000          700.00

                                                                  EA    08    1             25.0          875.0000       21,875.00



                                                      UNIT TOTAL  EA          2            26.0*          868.2692       22,575.00*



                                         ITEM CODE 692001  TOTAL              2                                          22,575.00*



 692003  8" ENTRANCE TAPER



                                                                  EA    06    1              2.0          525.0000        1,050.00



                                                      UNIT TOTAL  EA          1             2.0*          525.0000        1,050.00*



                                         ITEM CODE 692003  TOTAL              1                                           1,050.00*



 692005  12" ENTRANCE TAPER



                                                                  EA    01    2              3.0          783.3333        2,350.00

                                                                  EA    03    1              3.0          700.0000        2,100.00

                                                                  EA    05    1             21.0          758.0000       15,918.00

                                                                  EA    08    1              1.0        1,000.0000        1,000.00

                                                                  EA    11    1              3.0          820.0000        2,460.00



                                                      UNIT TOTAL  EA          6            31.0*          768.6452       23,828.00*



                                         ITEM CODE 692005  TOTAL              6                                          23,828.00*



 692007  18" ENTRANCE TAPER
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 692007  18" ENTRANCE TAPER



                                                                  EA    07    1              1.0          750.0000          750.00



                                                      UNIT TOTAL  EA          1             1.0*          750.0000          750.00*



                                         ITEM CODE 692007  TOTAL              1                                             750.00*



 692012  12" ALTERNATIVE ENTRANCE TAPER



                                                                  EA    06    1              3.0        2,125.0000        6,375.00



                                                      UNIT TOTAL  EA          1             3.0*        2,125.0000        6,375.00*



                                         ITEM CODE 692012  TOTAL              1                                           6,375.00*



 692101  TAPERED INLET



                                                                  EA    08    1              1.0        2,232.7800        2,232.78

                                                                  EA    10    1              1.0          729.4600          729.46



                                                      UNIT TOTAL  EA          2             2.0*        1,481.1200        2,962.24*



                                         ITEM CODE 692101  TOTAL              2                                           2,962.24*



 692104  10" TAPERED INLET



                                                                  EA    10    1             11.0        1,000.0000       11,000.00



                                                      UNIT TOTAL  EA          1            11.0*        1,000.0000       11,000.00*



                                         ITEM CODE 692104  TOTAL              1                                          11,000.00*



 692205  12" DOWNDRAIN SLIP JOINT



                                                                  EA    01    2              3.0          433.3333        1,300.00

                                                                  EA    03    1              3.0          800.0000        2,400.00

                                                                  EA    11    1              3.0          425.0000        1,275.00



                                                      UNIT TOTAL  EA          4             9.0*          552.7778        4,975.00*



                                         ITEM CODE 692205  TOTAL              4                                           4,975.00*



 692207  18" DOWNDRAIN SLIP JOINT



                                                                  EA    03    1              1.0        1,000.0000        1,000.00

                                                                  EA    07    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          2             2.0*          750.0000        1,500.00*
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                                         ITEM CODE 692207  TOTAL              2                                           1,500.00*



 692211  30" DOWNDRAIN SLIP JOINT



                                                                  EA    05    1              1.0        7,500.0000        7,500.00



                                                      UNIT TOTAL  EA          1             1.0*        7,500.0000        7,500.00*



                                         ITEM CODE 692211  TOTAL              1                                           7,500.00*



 692301  ANCHOR ASSEMBLY



                                                                  EA    01    3             12.0          429.1667        5,150.00

                                                                  EA    07    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          4            13.0*          434.6154        5,650.00*



                                         ITEM CODE 692301  TOTAL              4                                           5,650.00*



 692303  8" ANCHOR ASSEMBLY



                                                                  EA    03    1              2.0          350.0000          700.00



                                                      UNIT TOTAL  EA          1             2.0*          350.0000          700.00*



                                         ITEM CODE 692303  TOTAL              1                                             700.00*



 692305  12" ANCHOR ASSEMBLY



                                                                  EA    01    1              1.0          130.0000          130.00

                                                                  EA    02    1              6.0          300.0000        1,800.00

                                                                  EA    03    1              2.0          250.0000          500.00

                                                                  EA    04    1              4.0          500.0000        2,000.00



                                                      UNIT TOTAL  EA          4            13.0*          340.7692        4,430.00*



                                         ITEM CODE 692305  TOTAL              4                                           4,430.00*



 692307  18" ANCHOR ASSEMBLY



                                                                  EA    02    3             88.0          229.0909       20,160.00

                                                                  EA    04    2              5.0          766.0000        3,830.00

                                                                  EA    05    1              2.0        3,000.0000        6,000.00



                                                      UNIT TOTAL  EA          6            95.0*          315.6842       29,990.00*



                                         ITEM CODE 692307  TOTAL              6                                          29,990.00*



 692309  24" ANCHOR ASSEMBLY
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 692309  24" ANCHOR ASSEMBLY



                                                                  EA    01    1              5.0          300.0000        1,500.00

                                                                  EA    02    2              4.0          437.5000        1,750.00

                                                                  EA    04    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  EA          4            10.0*          375.0000        3,750.00*



                                         ITEM CODE 692309  TOTAL              4                                           3,750.00*



 692311  30" ANCHOR ASSEMBLY



                                                                  EA    02    1              5.0          280.0000        1,400.00



                                                      UNIT TOTAL  EA          1             5.0*          280.0000        1,400.00*



                                         ITEM CODE 692311  TOTAL              1                                           1,400.00*



 692313  36" ANCHOR ASSEMBLY



                                                                  EA    02    1              3.0          350.0000        1,050.00

                                                                  EA    04    1              2.0          900.0000        1,800.00



                                                      UNIT TOTAL  EA          2             5.0*          570.0000        2,850.00*



                                         ITEM CODE 692313  TOTAL              2                                           2,850.00*



 692361  FLUME ANCHOR ASSEMBLY



                                                                  EA    08    1              1.0        1,821.0000        1,821.00

                                                                  EA    10    1              1.0          457.0700          457.07



                                                      UNIT TOTAL  EA          2             2.0*        1,139.0350        2,278.07*



                                         ITEM CODE 692361  TOTAL              2                                           2,278.07*



 692364  10" FLUME ANCHOR ASSEMBLY



                                                                  EA    10    1             33.0          110.0000        3,630.00



                                                      UNIT TOTAL  EA          1            33.0*          110.0000        3,630.00*



                                         ITEM CODE 692364  TOTAL              1                                           3,630.00*



 692381  CONCRETE ANCHOR AND CABLE ASSEMBLY



                                                                  EA    05    1              2.0        7,840.0000       15,680.00



                                                      UNIT TOTAL  EA          1             2.0*        7,840.0000       15,680.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 692381  TOTAL              1                                          15,680.00*



 692409  CABLE ANCHORAGE SYSTEM



                                                                  EA    01    2              3.0        7,533.3333       22,600.00



                                                      UNIT TOTAL  EA          2             3.0*        7,533.3333       22,600.00*

                                                                  LF    03    1             56.0           90.0000        5,040.00



                                                      UNIT TOTAL  LF          1            56.0*           90.0000        5,040.00*



                                         ITEM CODE 692409  TOTAL              3                                          27,640.00*



 698060  12" ALTERNATIVE PIPE DOWNDRAIN



                                                                  LF    01    1             18.0           90.0000        1,620.00

                                                                  LF    06    1            140.0           70.0000        9,800.00

                                                                  LF    11    1            270.0          102.0000       27,540.00



                                                      UNIT TOTAL  LF          3           428.0*           91.0280       38,960.00*



                                         ITEM CODE 698060  TOTAL              3                                          38,960.00*



 698100  18" ALTERNATIVE PIPE DOWNDRAIN



                                                                  LF    01    1             25.0          100.0000        2,500.00

                                                                  LF    11    1            290.0          110.0000       31,900.00



                                                      UNIT TOTAL  LF          2           315.0*          109.2063       34,400.00*



                                         ITEM CODE 698100  TOTAL              2                                          34,400.00*



 698140  24" ALTERNATIVE PIPE DOWNDRAIN



                                                                  LF    01    1             43.0          120.0000        5,160.00

                                                                  LF    11    3          1,320.0           98.7955      130,410.00



                                                      UNIT TOTAL  LF          4         1,363.0*           99.4644      135,570.00*



                                         ITEM CODE 698140  TOTAL              4                                         135,570.00*



 700617  DRAINAGE INLET MARKER



                                                                  EA    02    1              9.0          100.0000          900.00

                                                                  EA    03    2             87.0           66.2069        5,760.00

                                                                  EA    04    3            168.0           45.2381        7,600.00

                                                                  EA    06    2             68.0          101.4706        6,900.00

                                                                  EA    11    4             96.0           78.8333        7,568.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         DRAINAGE INLET MARKER



                                                                  EA    12    4             17.0          104.2941        1,773.00



                                                      UNIT TOTAL  EA         16           445.0*           68.5416       30,501.00*



                                         ITEM CODE 700617  TOTAL             16                                          30,501.00*



 700637  36" CORRUGATED STEEL PIPE INLET

         (.064" THICK)

                                                                  LF    04    1             16.0          650.0000       10,400.00

                                                                  LF    06    1              5.0          540.0000        2,700.00



                                                      UNIT TOTAL  LF          2            21.0*          623.8095       13,100.00*



                                         ITEM CODE 700637  TOTAL              2                                          13,100.00*



 700639  36" CORRUGATED STEEL PIPE INLET

         (.109" THICK)

                                                                  LF    02    2             45.0          244.9778       11,024.00

                                                                  LF    03    1             19.0        1,200.0000       22,800.00

                                                                  LF    04    2            128.0          338.1992       43,289.50

                                                                  LF    05    1             17.0          750.0000       12,750.00

                                                                  LF    12    1             98.0          500.0000       49,000.00



                                                      UNIT TOTAL  LF          7           307.0*          452.3241      138,863.50*



                                         ITEM CODE 700639  TOTAL              7                                         138,863.50*



 700640  36" CORRUGATED STEEL PIPE INLET

         (.138" THICK)

                                                                  LF    02    3             24.0          409.2917        9,823.00

                                                                  LF    04    1              6.0          625.0000        3,750.00



                                                      UNIT TOTAL  LF          4            30.0*          452.4333       13,573.00*



                                         ITEM CODE 700640  TOTAL              4                                          13,573.00*



 700641  36" CORRUGATED STEEL PIPE INLET

         (.168" THICK)

                                                                  LF    01    1             25.0          350.0000        8,750.00

                                                                  LF    04    1             14.0          510.0000        7,140.00



                                                      UNIT TOTAL  LF          2            39.0*          407.4359       15,890.00*



                                         ITEM CODE 700641  TOTAL              2                                          15,890.00*



 700840  36" BITUMINOUS COATED CORRUGATED STEEL

         PIPE INLET (.138" THICK)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 700840  36" BITUMINOUS COATED CORRUGATED STEEL

         PIPE INLET (.138" THICK)

                                                                  LF    11    1             11.0        1,120.0000       12,320.00



                                                      UNIT TOTAL  LF          1            11.0*        1,120.0000       12,320.00*



                                         ITEM CODE 700840  TOTAL              1                                          12,320.00*



 702614  18" CORRUGATED STEEL PIPE ENERGY

         DISSIPATOR (.064" THICK)

                                                                  EA    03    1              3.0          800.0000        2,400.00



                                                      UNIT TOTAL  EA          1             3.0*          800.0000        2,400.00*



                                         ITEM CODE 702614  TOTAL              1                                           2,400.00*



 703210  12" CORRUGATED STEEL PIPE RISER

         (.064" THICK)

                                                                  EA    08    1              2.0        1,650.0000        3,300.00



                                                      UNIT TOTAL  EA          1             2.0*        1,650.0000        3,300.00*



                                         ITEM CODE 703210  TOTAL              1                                           3,300.00*



 703211  12" CORRUGATED STEEL PIPE RISER

         (.079" THICK)

                                                                  LF    06    1              6.0          118.0000          708.00



                                                      UNIT TOTAL  LF          1             6.0*          118.0000          708.00*



                                         ITEM CODE 703211  TOTAL              1                                             708.00*



 703233  GRATED LINE DRAIN



                                                                  LF    04    3          2,700.0           87.9852      237,560.00

                                                                  LF    07    1          2,730.0           74.0000      202,020.00

                                                                  LF    11   10          1,388.0          119.4501      165,796.70

                                                                  LF    12    2            414.0          158.9372       65,800.00



                                                      UNIT TOTAL  LF         16         7,232.0*           92.8065      671,176.70*



                                         ITEM CODE 703233  TOTAL             16                                         671,176.70*



 703239  36" CORRUGATED STEEL PIPE RISER

         (.109" THICK)

                                                                  LF    11    1              8.0          225.0000        1,800.00



                                                      UNIT TOTAL  LF          1             8.0*          225.0000        1,800.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 703239  TOTAL              1                                           1,800.00*



 703254  48" CORRUGATED STEEL PIPE RISER

         (.079" THICK)

                                                                  EA    08    1              4.0          300.0000        1,200.00



                                                      UNIT TOTAL  EA          1             4.0*          300.0000        1,200.00*



                                         ITEM CODE 703254  TOTAL              1                                           1,200.00*



 703255  48" CORRUGATED STEEL PIPE RISER

         (.109" THICK)

                                                                  LF    08    1              1.0          500.0000          500.00



                                                      UNIT TOTAL  LF          1             1.0*          500.0000          500.00*



                                         ITEM CODE 703255  TOTAL              1                                             500.00*



 703450  WELDED STEEL PIPE CASING (BRIDGE)



                                                                  LF    04    1            240.0           76.0000       18,240.00

                                                                  LF    07    1             53.0          125.0000        6,625.00

                                                                  LF    08    1            140.0          151.0000       21,140.00

                                                                  LF    11    2            155.0           80.8387       12,530.00



                                                      UNIT TOTAL  LF          5           588.0*           99.5493       58,535.00*



                                         ITEM CODE 703450  TOTAL              5                                          58,535.00*



 703515  8" WELDED STEEL PIPE (.134" THICK)



                                                                  LF    08    1            170.0          252.0000       42,840.00



                                                      UNIT TOTAL  LF          1           170.0*          252.0000       42,840.00*



                                         ITEM CODE 703515  TOTAL              1                                          42,840.00*



 703531  12" WELDED STEEL PIPE (.134" THICK)



                                                                  LF    04    1             86.0          134.0000       11,524.00



                                                      UNIT TOTAL  LF          1            86.0*          134.0000       11,524.00*



                                         ITEM CODE 703531  TOTAL              1                                          11,524.00*



 703555  18" WELDED STEEL PIPE (.250" THICK)



                                                                  LF    08    1            350.0          170.0000       59,500.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          1           350.0*          170.0000       59,500.00*



                                         ITEM CODE 703555  TOTAL              1                                          59,500.00*



 705001  STEEL FLARED END SECTION



                                                                  EA    02    1              1.0          150.0000          150.00



                                                      UNIT TOTAL  EA          1             1.0*          150.0000          150.00*



                                         ITEM CODE 705001  TOTAL              1                                             150.00*



 705007  12" STEEL FLARED END SECTION



                                                                  EA    02    1              6.0          150.0000          900.00

                                                                  EA    03    2              2.0          700.0000        1,400.00

                                                                  EA    04    1              1.0          400.0000          400.00

                                                                  EA    06    1              3.0        2,125.0000        6,375.00



                                                      UNIT TOTAL  EA          5            12.0*          756.2500        9,075.00*



                                         ITEM CODE 705007  TOTAL              5                                           9,075.00*



 705011  18" STEEL FLARED END SECTION



                                                                  EA    02    4              7.0          242.5714        1,698.00

                                                                  EA    03    1              2.0          500.0000        1,000.00

                                                                  EA    04    1              4.0          848.0000        3,392.00

                                                                  EA    06    3              7.0          264.2857        1,850.00

                                                                  EA    07    1              1.0          500.0000          500.00

                                                                  EA    08    1             61.0          350.0000       21,350.00

                                                                  EA    09    2              4.0          300.0000        1,200.00



                                                      UNIT TOTAL  EA         13            86.0*          360.3488       30,990.00*



                                         ITEM CODE 705011  TOTAL             13                                          30,990.00*



 705015  24" STEEL FLARED END SECTION



                                                                  EA    01    1              2.0          300.0000          600.00

                                                                  EA    02    1              1.0          750.0000          750.00

                                                                  EA    03    1              5.0          550.0000        2,750.00

                                                                  EA    04    2              2.0          320.0000          640.00

                                                                  EA    06    4             32.0          353.1875       11,302.00

                                                                  EA    08    3             29.0          434.8276       12,610.00

                                                                  EA    11    1              1.0          450.0000          450.00



                                                      UNIT TOTAL  EA         13            72.0*          404.1944       29,102.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 705015  TOTAL             13                                          29,102.00*



 705019  30" STEEL FLARED END SECTION



                                                                  EA    08    1              7.0          787.0000        5,509.00



                                                      UNIT TOTAL  EA          1             7.0*          787.0000        5,509.00*



                                         ITEM CODE 705019  TOTAL              1                                           5,509.00*



 705023  36" STEEL FLARED END SECTION



                                                                  EA    03    1              2.0        1,000.0000        2,000.00

                                                                  EA    08    1             15.0        1,250.0000       18,750.00



                                                      UNIT TOTAL  EA          2            17.0*        1,220.5882       20,750.00*



                                         ITEM CODE 705023  TOTAL              2                                          20,750.00*



 705201  12" CONCRETE FLARED END SECTION



                                                                  EA    06    1              6.0          432.0000        2,592.00



                                                      UNIT TOTAL  EA          1             6.0*          432.0000        2,592.00*



                                         ITEM CODE 705201  TOTAL              1                                           2,592.00*



 705204  18" CONCRETE FLARED END SECTION



                                                                  EA    01    1              2.0        1,500.0000        3,000.00

                                                                  EA    02    1              6.0          890.0000        5,340.00

                                                                  EA    03    2              4.0        1,515.0000        6,060.00

                                                                  EA    05    2              2.0        2,282.5000        4,565.00

                                                                  EA    07    2              3.0        1,060.0000        3,180.00

                                                                  EA    11    1              4.0          700.0000        2,800.00



                                                      UNIT TOTAL  EA          9            21.0*        1,187.8571       24,945.00*



                                         ITEM CODE 705204  TOTAL              9                                          24,945.00*



 705206  24" CONCRETE FLARED END SECTION



                                                                  EA    01    1              2.0        1,500.0000        3,000.00

                                                                  EA    06    1              5.0          510.0000        2,550.00

                                                                  EA    08    2             46.0          971.7391       44,700.00

                                                                  EA    10    1              1.0        1,400.0000        1,400.00

                                                                  EA    11    2              6.0          975.0000        5,850.00

                                                                  EA    12    1              8.0          525.0000        4,200.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  EA          8            68.0*          907.3529       61,700.00*



                                         ITEM CODE 705206  TOTAL              8                                          61,700.00*



 705208  30" CONCRETE FLARED END SECTION



                                                                  EA    01    1              4.0          800.0000        3,200.00

                                                                  EA    08    1              1.0        1,260.0000        1,260.00

                                                                  EA    11    1              6.0        1,100.0000        6,600.00



                                                      UNIT TOTAL  EA          3            11.0*        1,005.4545       11,060.00*



                                         ITEM CODE 705208  TOTAL              3                                          11,060.00*



 705210  36" CONCRETE FLARED END SECTION



                                                                  EA    01    1              2.0        1,000.0000        2,000.00

                                                                  EA    08    1              8.0        1,600.0000       12,800.00



                                                      UNIT TOTAL  EA          2            10.0*        1,480.0000       14,800.00*



                                         ITEM CODE 705210  TOTAL              2                                          14,800.00*



 705212  42" CONCRETE FLARED END SECTION



                                                                  EA    08    1              2.0        2,200.0000        4,400.00



                                                      UNIT TOTAL  EA          1             2.0*        2,200.0000        4,400.00*



                                         ITEM CODE 705212  TOTAL              1                                           4,400.00*



 705214  48" CONCRETE FLARED END SECTION



                                                                  EA    01    1              1.0        3,400.0000        3,400.00



                                                      UNIT TOTAL  EA          1             1.0*        3,400.0000        3,400.00*



                                         ITEM CODE 705214  TOTAL              1                                           3,400.00*



 705216  54" CONCRETE FLARED END SECTION



                                                                  EA    10    1              8.0        2,850.0000       22,800.00



                                                      UNIT TOTAL  EA          1             8.0*        2,850.0000       22,800.00*



                                         ITEM CODE 705216  TOTAL              1                                          22,800.00*



 705222  450 MM CONCRETE FLARED END SECTION






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   245

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM
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 705222  450 MM CONCRETE FLARED END SECTION



                                                                  EA    08    1              4.0        1,100.0000        4,400.00



                                                      UNIT TOTAL  EA          1             4.0*        1,100.0000        4,400.00*



                                         ITEM CODE 705222  TOTAL              1                                           4,400.00*



 705300  ALTERNATIVE FLARED END SECTION



                                                                  EA    08    1              1.0          950.0000          950.00



                                                      UNIT TOTAL  EA          1             1.0*          950.0000          950.00*



                                         ITEM CODE 705300  TOTAL              1                                             950.00*



 705307  12" ALTERNATIVE FLARED END SECTION



                                                                  EA    01    1              1.0          150.0000          150.00

                                                                  EA    04    2             16.0          440.2500        7,044.00

                                                                  EA    08    1             24.0          229.6400        5,511.36

                                                                  EA    11    1              5.0          342.0000        1,710.00



                                                      UNIT TOTAL  EA          5            46.0*          313.3774       14,415.36*



                                         ITEM CODE 705307  TOTAL              5                                          14,415.36*



 705309  15" ALTERNATIVE FLARED END SECTION



                                                                  EA    04    1              1.0          200.0000          200.00



                                                      UNIT TOTAL  EA          1             1.0*          200.0000          200.00*



                                         ITEM CODE 705309  TOTAL              1                                             200.00*



 705311  18" ALTERNATIVE FLARED END SECTION



                                                                  EA    01    1             15.0          150.0000        2,250.00

                                                                  EA    02    1              1.0          380.0000          380.00

                                                                  EA    03    2              3.0        1,130.0000        3,390.00

                                                                  EA    04    4             17.0          597.6000       10,159.20

                                                                  EA    05    1              2.0          325.0000          650.00

                                                                  EA    08    2              7.0          376.8571        2,638.00

                                                                  EA    10    1             33.0          800.0000       26,400.00

                                                                  EA    11    2              3.0          314.0767          942.23



                                                      UNIT TOTAL  EA         14            81.0*          577.8942       46,809.43*



                                         ITEM CODE 705311  TOTAL             14                                          46,809.43*
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 705315  24" ALTERNATIVE FLARED END SECTION



                                                                  EA    01    1              7.0          400.0000        2,800.00

                                                                  EA    03    1              3.0          475.0000        1,425.00

                                                                  EA    04    1              3.0          500.0000        1,500.00

                                                                  EA    05    3              5.0        1,490.0000        7,450.00

                                                                  EA    06    1              1.0          375.0000          375.00

                                                                  EA    08    1             12.0          200.0000        2,400.00

                                                                  EA    10    2              4.0        2,514.8250       10,059.30

                                                                  EA    11    3             18.0          319.4444        5,750.00

                                                                  EA    12    1              2.0          625.0000        1,250.00



                                                      UNIT TOTAL  EA         14            55.0*          600.1691       33,009.30*



                                         ITEM CODE 705315  TOTAL             14                                          33,009.30*



 705319  30" ALTERNATIVE FLARED END SECTION



                                                                  EA    04    1              2.0          806.2000        1,612.40



                                                      UNIT TOTAL  EA          1             2.0*          806.2000        1,612.40*



                                         ITEM CODE 705319  TOTAL              1                                           1,612.40*



 705321  36" ALTERNATIVE FLARED END SECTION



                                                                  EA    08    1              2.0          500.0000        1,000.00

                                                                  EA    10    1              2.0        3,150.0000        6,300.00



                                                      UNIT TOTAL  EA          2             4.0*        1,825.0000        7,300.00*



                                         ITEM CODE 705321  TOTAL              2                                           7,300.00*



 705405  24" X 18" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    02    1              6.0          200.0000        1,200.00



                                                      UNIT TOTAL  EA          1             6.0*          200.0000        1,200.00*



                                         ITEM CODE 705405  TOTAL              1                                           1,200.00*



 705407  28" X 20" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    02    1              2.0          250.0000          500.00



                                                      UNIT TOTAL  EA          1             2.0*          250.0000          500.00*



                                         ITEM CODE 705407  TOTAL              1                                             500.00*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 705409  35" X 24" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    09    1              1.0          400.0000          400.00



                                                      UNIT TOTAL  EA          1             1.0*          400.0000          400.00*



                                         ITEM CODE 705409  TOTAL              1                                             400.00*



 705411  42" X 29" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    04    1              2.0          734.6000        1,469.20



                                                      UNIT TOTAL  EA          1             2.0*          734.6000        1,469.20*



                                         ITEM CODE 705411  TOTAL              1                                           1,469.20*



 705413  49" X 33" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    02    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA          1             1.0*        1,000.0000        1,000.00*



                                         ITEM CODE 705413  TOTAL              1                                           1,000.00*



 705419  71" X 47" STEEL FLARED END PIPE ARCH

         SECTION

                                                                  EA    03    1              2.0        4,100.0000        8,200.00



                                                      UNIT TOTAL  EA          1             2.0*        4,100.0000        8,200.00*



                                         ITEM CODE 705419  TOTAL              1                                           8,200.00*



 705500  AUTOMATIC DRAINAGE GATE



                                                                  EA    04    1              3.0        2,500.0000        7,500.00

                                                                  EA    10    1              2.0        5,000.0000       10,000.00



                                                      UNIT TOTAL  EA          2             5.0*        3,500.0000       17,500.00*



                                         ITEM CODE 705500  TOTAL              2                                          17,500.00*



 705517  18" AUTOMATIC DRAINAGE GATE



                                                                  EA    04    1              1.0        3,600.0000        3,600.00



                                                      UNIT TOTAL  EA          1             1.0*        3,600.0000        3,600.00*



                                         ITEM CODE 705517  TOTAL              1                                           3,600.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 705527  36" AUTOMATIC DRAINAGE GATE



                                                                  EA    04    1              1.0        5,000.0000        5,000.00



                                                      UNIT TOTAL  EA          1             1.0*        5,000.0000        5,000.00*



                                         ITEM CODE 705527  TOTAL              1                                           5,000.00*



 707117  36" PRECAST CONCRETE PIPE INLET



                                                                  EA    08    1              1.0        4,500.0000        4,500.00



                                                      UNIT TOTAL  EA          1             1.0*        4,500.0000        4,500.00*

                                                                  LF    01    1              4.0          400.0000        1,600.00

                                                                  LF    02    3            100.0          274.0000       27,400.00

                                                                  LF    04    2              8.5          916.9412        7,794.00

                                                                  LF    05    1             11.0        1,095.0000       12,045.00

                                                                  LF    06    1              2.2          780.0000        1,716.00

                                                                  LF    08    1            190.0          350.0000       66,500.00

                                                                  LF    11    2             10.0          483.5000        4,835.00



                                                      UNIT TOTAL  LF         11           325.7*          374.2401      121,890.00*



                                         ITEM CODE 707117  TOTAL             12                                         126,390.00*



 707210  24" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    03    1             15.0          750.0000       11,250.00

                                                                  LF    07    1             29.0          273.0000        7,917.00



                                                      UNIT TOTAL  LF          2            44.0*          435.6136       19,167.00*



                                         ITEM CODE 707210  TOTAL              2                                          19,167.00*



 707217  36" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    07    3            295.0          215.3898       63,540.00

                                                                  LF    12    1             13.0        1,200.0000       15,600.00



                                                      UNIT TOTAL  LF          4           308.0*          256.9481       79,140.00*



                                         ITEM CODE 707217  TOTAL              4                                          79,140.00*



 707225  48" PRECAST CONCRETE PIPE MANHOLE



                                                                  EA    03    1              1.0        4,500.0000        4,500.00

                                                                  EA    08    1              7.0        5,900.0000       41,300.00



                                                      UNIT TOTAL  EA          2             8.0*        5,725.0000       45,800.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         48" PRECAST CONCRETE PIPE MANHOLE



                                                                  LF    02    1              3.6          900.0000        3,240.00

                                                                  LF    06    1              6.0          300.0000        1,800.00

                                                                  LF    10    2             25.0          968.0000       24,200.00



                                                      UNIT TOTAL  LF          4            34.6*          845.0867       29,240.00*



                                         ITEM CODE 707225  TOTAL              6                                          75,040.00*



 707467  36" REINFORCED CONCRETE PIPE RISER



                                                                  LF    11    5            154.0          304.2291       46,851.28



                                                      UNIT TOTAL  LF          5           154.0*          304.2291       46,851.28*



                                         ITEM CODE 707467  TOTAL              5                                          46,851.28*



 708031  6" ALTERNATIVE PIPE RISER



                                                                  LF    07    1            130.0          128.0000       16,640.00



                                                      UNIT TOTAL  LF          1           130.0*          128.0000       16,640.00*



                                         ITEM CODE 708031  TOTAL              1                                          16,640.00*



 708041  18" ALTERNATIVE PIPE RISER



                                                                  LF    12    1             14.0           47.0000          658.00



                                                      UNIT TOTAL  LF          1            14.0*           47.0000          658.00*



                                         ITEM CODE 708041  TOTAL              1                                             658.00*



 708045  24" ALTERNATIVE PIPE RISER



                                                                  LF    05    1              7.0          518.0000        3,626.00



                                                      UNIT TOTAL  LF          1             7.0*          518.0000        3,626.00*



                                         ITEM CODE 708045  TOTAL              1                                           3,626.00*



 709522  INLET DEPRESSION



                                                                  CY    03    1              8.0          564.0000        4,512.00



                                                      UNIT TOTAL  CY          1             8.0*          564.0000        4,512.00*

                                                                  EA    03    1              3.0        1,000.0000        3,000.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         INLET DEPRESSION



                                                                  EA    05    3             14.0        1,142.8571       16,000.00

                                                                  EA    10    1             11.0          500.0000        5,500.00



                                                      UNIT TOTAL  EA          5            28.0*          875.0000       24,500.00*



                                         ITEM CODE 709522  TOTAL              6                                          29,012.00*



 719589  MINOR CONCRETE (BACKFILL)



                                                                  CY    04    1              5.0          125.7000          628.50



                                                      UNIT TOTAL  CY          1             5.0*          125.7000          628.50*



                                         ITEM CODE 719589  TOTAL              1                                             628.50*



 720110  SMALL-ROCK SLOPE PROTECTION



                                                                  CY    02    8          1,575.4           94.1215      148,279.00

                                                                  CY    04    2              3.3          358.7879        1,184.00

                                                                  CY    07    1             25.0          800.0000       20,000.00

                                                                  CY    12    1            150.0           92.0000       13,800.00



                                                      UNIT TOTAL  CY         12         1,753.7*          104.5008      183,263.00*



                                         ITEM CODE 720110  TOTAL             12                                         183,263.00*



 720116  ROCK SLOPE PROTECTION (8T, METHOD A)



                                                                  CY    07    1         16,326.0          185.0000    3,020,310.00



                                                      UNIT TOTAL  CY          1        16,326.0*          185.0000    3,020,310.00*



                                         ITEM CODE 720116  TOTAL              1                                       3,020,310.00*



 720117  ROCK SLOPE PROTECTION (4T, METHOD A)



                                                                  CY    02    1          1,340.0           86.0000      115,240.00



                                                      UNIT TOTAL  CY          1         1,340.0*           86.0000      115,240.00*



                                         ITEM CODE 720117  TOTAL              1                                         115,240.00*



 720118  ROCK SLOPE PROTECTION (2T, METHOD A)



                                                                  CY    02    1          2,390.0           86.0000      205,540.00

                                                                  CY    11    1          1,360.0           70.0000       95,200.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  CY          2         3,750.0*           80.1973      300,740.00*



                                         ITEM CODE 720118  TOTAL              2                                         300,740.00*



 720119  ROCK SLOPE PROTECTION (1T, METHOD A)



                                                                  CY    01    1              1.0          600.0000          600.00



                                                      UNIT TOTAL  CY          1             1.0*          600.0000          600.00*



                                         ITEM CODE 720119  TOTAL              1                                             600.00*



 720121  ROCK SLOPE PROTECTION

         (1/2 T, METHOD A) (CY)

                                                                  CY    04    1            260.0          250.0000       65,000.00

                                                                  CY    07    1          8,263.0          134.0000    1,107,242.00



                                                      UNIT TOTAL  CY          2         8,523.0*          137.5387    1,172,242.00*



                                         ITEM CODE 720121  TOTAL              2                                       1,172,242.00*



 721013  ROCK SLOPE PROTECTION

         (1/4 T, METHOD B) (CY)

                                                                  CY    01    3            179.3          200.9983       36,039.00

                                                                  CY    02    2          1,180.0           80.0085       94,410.00

                                                                  CY    03    1             27.0          245.0000        6,615.00

                                                                  CY    04    2            600.0          118.9667       71,380.00

                                                                  CY    06    1          1,350.0          112.0000      151,200.00

                                                                  CY    08    1          8,740.0           57.0000      498,180.00

                                                                  CY    10    2          6,700.0           98.6810      661,163.00

                                                                  CY    11    2         34,920.0           52.5034    1,833,420.00



                                                      UNIT TOTAL  CY         14        53,696.3*           62.4327    3,352,407.00*



                                         ITEM CODE 721013  TOTAL             14                                       3,352,407.00*



 721014  ROCK SLOPE PROTECTION

         (1/4 T, METHOD B) (TON)

                                                                  CY    08    1            660.0           70.0000       46,200.00



                                                      UNIT TOTAL  CY          1           660.0*           70.0000       46,200.00*



                                         ITEM CODE 721014  TOTAL              1                                          46,200.00*



 721015  ROCK SLOPE PROTECTION

         (LIGHT, METHOD B) (CY)

                                                                  CY    01    2            234.0          232.3077       54,360.00

                                                                  CY    02    1             42.0           72.0000        3,024.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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         ROCK SLOPE PROTECTION

         (LIGHT, METHOD B) (CY)

                                                                  CY    03    5          1,703.0          208.5379      355,140.00

                                                                  CY    04    4            338.0          167.0710       56,470.00

                                                                  CY    05    2             65.0          326.9231       21,250.00

                                                                  CY    08    3          1,224.0          140.2124      171,620.00

                                                                  CY    11    2          7,416.0           50.4854      374,400.00

                                                                  CY    12    1            130.0          125.0000       16,250.00



                                                      UNIT TOTAL  CY         20        11,152.0*           94.3789    1,052,514.00*



                                         ITEM CODE 721015  TOTAL             20                                       1,052,514.00*



 721017  ROCK SLOPE PROTECTION

         (FACING, METHOD B) (CY)

                                                                  CY    01    2             26.1          193.2184        5,043.00

                                                                  CY    02    5          2,060.0           89.4175      184,200.00

                                                                  CY    04    5             54.5          262.0000       14,279.00

                                                                  CY    05    1             73.0          225.0000       16,425.00

                                                                  CY    06    2            144.0          127.4444       18,352.00

                                                                  CY    07    4             67.9          143.4168        9,738.00

                                                                  CY    08    2          4,874.0           56.1565      273,706.72

                                                                  CY    12    1            420.0           88.0000       36,960.00



                                                      UNIT TOTAL  CY         22         7,719.5*           72.3756      558,703.72*



                                         ITEM CODE 721017  TOTAL             22                                         558,703.72*



 721019  ROCK SLOPE PROTECTION

         (NO. 3, METHOD B) (CY)

                                                                  CY    02    1             30.0          105.0000        3,150.00

                                                                  CY    03    1             12.0          285.0000        3,420.00

                                                                  CY    04    1             12.0          250.0000        3,000.00

                                                                  CY    06    1             11.0          400.0000        4,400.00

                                                                  CY    11    1             11.0          250.0000        2,750.00

                                                                  CY    12    1             21.0          125.0000        2,625.00



                                                      UNIT TOTAL  CY          6            97.0*          199.4330       19,345.00*



                                         ITEM CODE 721019  TOTAL              6                                          19,345.00*



 721020  ROCK SLOPE PROTECTION

         (NO. 3, METHOD B) (TON)

                                                                  TON   03    1            920.0           69.0000       63,480.00



                                                      UNIT TOTAL  TON         1           920.0*           69.0000       63,480.00*



                                         ITEM CODE 721020  TOTAL              1                                          63,480.00*
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 721022  ROCK SLOPE PROTECTION (1T, METHOD B)



                                                                  CY    02    1            350.0           72.0000       25,200.00

                                                                  CY    08    1          1,000.0          107.0000      107,000.00

                                                                  CY    11    1            300.0           70.0000       21,000.00



                                                      UNIT TOTAL  CY          3         1,650.0*           92.8485      153,200.00*



                                         ITEM CODE 721022  TOTAL              3                                         153,200.00*



 721026  ROCK SLOPE PROTECTION (NO. 1, METHOD B)

         (CY)

                                                                  CY    02    5          1,128.5           80.4874       90,830.00

                                                                  CY    03    2             70.0          315.5000       22,085.00

                                                                  CY    04    4            115.0          263.0435       30,250.00

                                                                  CY    05    1             40.0          155.0000        6,200.00

                                                                  CY    06    2            668.0          122.3952       81,760.00

                                                                  CY    07    1             48.0          125.0000        6,000.00

                                                                  CY    11    1            250.0           50.0000       12,500.00



                                                      UNIT TOTAL  CY         16         2,319.5*          107.6202      249,625.00*



                                         ITEM CODE 721026  TOTAL             16                                         249,625.00*



 721027  ROCK SLOPE PROTECTION (NO. 1, METHOD B)

         (TON)

                                                                  TON   02    1            230.0           78.0000       17,940.00



                                                      UNIT TOTAL  TON         1           230.0*           78.0000       17,940.00*



                                         ITEM CODE 721027  TOTAL              1                                          17,940.00*



 721028  ROCK SLOPE PROTECTION (NO. 2, METHOD B)

         (CY)

                                                                  CY    01    1             16.0          110.0000        1,760.00

                                                                  CY    02    6          3,063.0           79.8580      244,605.00

                                                                  CY    03    3             27.4          257.4818        7,055.00

                                                                  CY    04    2             46.0          269.5652       12,400.00

                                                                  CY    05    3             47.0          174.4681        8,200.00

                                                                  CY    06    2             13.0          327.6923        4,260.00

                                                                  CY    08    2             28.2          350.0000        9,870.00

                                                                  CY    10    2             18.0          237.3350        4,272.03

                                                                  CY    11    4         14,526.0           54.0264      784,787.40

                                                                  CY    12    1              4.0          150.0000          600.00



                                                      UNIT TOTAL  CY         26        17,788.6*           60.5899    1,077,809.43*



                                         ITEM CODE 721028  TOTAL             26                                       1,077,809.43*
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 721030  ROCK SLOPE PROTECTION (1/2 T, METHOD B)

         (CY)

                                                                  CY    06    1            110.0          155.0000       17,050.00

                                                                  CY    11    1            530.0           70.0000       37,100.00



                                                      UNIT TOTAL  CY          2           640.0*           84.6094       54,150.00*



                                         ITEM CODE 721030  TOTAL              2                                          54,150.00*



 721400  CONCRETE (SLOPE PROTECTION)



                                                                  CY    03    1             35.0        1,325.0000       46,375.00

                                                                  CY    10    1             21.0          640.0000       13,440.00

                                                                  CY    11    2            460.4          400.6950      184,480.00



                                                      UNIT TOTAL  CY          4           516.4*          473.0732      244,295.00*



                                         ITEM CODE 721400  TOTAL              4                                         244,295.00*



 721410  CONCRETE (GUTTER LINING)



                                                                  CY    04    1             24.0          810.0000       19,440.00



                                                      UNIT TOTAL  CY          1            24.0*          810.0000       19,440.00*



                                         ITEM CODE 721410  TOTAL              1                                          19,440.00*



 721420  CONCRETE (DITCH LINING)



                                                                  CY    04    3             27.0        1,877.7778       50,700.00

                                                                  CY    07    1               .4        2,200.0000          880.00

                                                                  CY    11    5            909.0          497.6623      452,375.00

                                                                  CY    12    2            232.0          357.3276       82,900.00



                                                      UNIT TOTAL  CY         11         1,168.4*          502.2723      586,855.00*



                                         ITEM CODE 721420  TOTAL             11                                         586,855.00*



 721430  CONCRETE (CHANNEL LINING)



                                                                  CY    07    2            456.0          534.2105      243,600.00

                                                                  CY    08    2          1,180.0          402.7966      475,300.00

                                                                  CY    12    2             87.0          407.7586       35,475.00



                                                      UNIT TOTAL  CY          6         1,723.0*          437.8265      754,375.00*



                                         ITEM CODE 721430  TOTAL              6                                         754,375.00*



 721431  CONCRETE (CONCRETE APRON)
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 721431  CONCRETE (CONCRETE APRON)



                                                                  CY    03    1              4.0          750.0000        3,000.00

                                                                  CY    04    1             80.0          315.0000       25,200.00

                                                                  CY    11    3             35.2          442.5301       15,577.06



                                                      UNIT TOTAL  CY          5           119.2*          367.2572       43,777.06*



                                         ITEM CODE 721431  TOTAL              5                                          43,777.06*



 721602  CONCRETED-ROCK SLOPE PROTECTION

         (LIGHT, METHOD B) (CY)

                                                                  CY    08    1            563.0          165.0000       92,895.00



                                                      UNIT TOTAL  CY          1           563.0*          165.0000       92,895.00*



                                         ITEM CODE 721602  TOTAL              1                                          92,895.00*



 721612  CONCRETED-ROCK SLOPE PROTECTION

         (FACING, METHOD B) (CY)

                                                                  CY    02    1             24.0          340.0000        8,160.00

                                                                  CY    11    1            118.0          200.0000       23,600.00



                                                      UNIT TOTAL  CY          2           142.0*          223.6620       31,760.00*



                                         ITEM CODE 721612  TOTAL              2                                          31,760.00*



 721621  CONCRETED-ROCK SLOPE PROTECTION

         (1/2 T, METHOD B) (CY)

                                                                  CY    08    1          5,286.0           95.0000      502,170.00



                                                      UNIT TOTAL  CY          1         5,286.0*           95.0000      502,170.00*



                                         ITEM CODE 721621  TOTAL              1                                         502,170.00*



 721623  CONCRETED-ROCK SLOPE PROTECTION

         (1/4 T, METHOD B) (CY)

                                                                  CY    08    1            120.0          160.0000       19,200.00

                                                                  CY    12    1            220.0          185.0000       40,700.00



                                                      UNIT TOTAL  CY          2           340.0*          176.1765       59,900.00*



                                         ITEM CODE 721623  TOTAL              2                                          59,900.00*



 721810  SLOPE PAVING (CONCRETE)



                                                                  CY    01    1              6.0        8,000.0000       48,000.00

                                                                  CY    03    1             12.0        2,400.0000       28,800.00
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         SLOPE PAVING (CONCRETE)



                                                                  CY    04    2             31.0          820.7742       25,444.00

                                                                  CY    05    1             23.0          700.0000       16,100.00

                                                                  CY    07    5          1,930.0          362.3057      699,250.00

                                                                  CY    08    1             10.0          399.0000        3,990.00

                                                                  CY    11    3             62.2          640.6947       39,851.21

                                                                  CY    12    5          1,875.0          687.4613    1,288,990.00



                                                      UNIT TOTAL  CY         19         3,949.2*          544.5217    2,150,425.21*



                                         ITEM CODE 721810  TOTAL             19                                       2,150,425.21*



 721813  SLOPE PAVING (EXPOSED AGGREGATE)



                                                                  CY    11    1            102.0          715.0000       72,930.00



                                                      UNIT TOTAL  CY          1           102.0*          715.0000       72,930.00*



                                         ITEM CODE 721813  TOTAL              1                                          72,930.00*



 722020  GABION



                                                                  CY    02    2          4,219.0          200.3378      845,225.00

                                                                  CY    07    2            296.0          203.7563       60,311.86

                                                                  CY    11    1            730.0          260.0000      189,800.00

                                                                  CY    12    1             22.0          500.0000       11,000.00



                                                      UNIT TOTAL  CY          6         5,267.0*          210.0507    1,106,336.86*



                                         ITEM CODE 722020  TOTAL              6                                       1,106,336.86*



 729011  ROCK SLOPE PROTECTION FABRIC (CLASS 8)



                                                                  SQFT  04    1          2,000.0             .5000        1,000.00



                                                      UNIT TOTAL  SQFT        1         2,000.0*             .5000        1,000.00*

                                                                  SQYD  01    6          1,827.0            4.0649        7,426.50

                                                                  SQYD  02   13          4,976.0            3.6123       17,975.00

                                                                  SQYD  03    9          2,804.0            5.9745       16,752.50

                                                                  SQYD  04   14          1,822.0            6.6548       12,125.00

                                                                  SQYD  05    6            678.0            4.8221        3,269.40

                                                                  SQYD  06    6          2,387.0            3.1504        7,520.00

                                                                  SQYD  07    6          5,189.0            6.6516       34,515.00

                                                                  SQYD  08    8         18,377.0            6.8832      126,493.30

                                                                  SQYD  10    4          7,925.0            5.7834       45,833.70

                                                                  SQYD  11    6         19,904.0            3.0505       60,716.64

                                                                  SQYD  12    3          1,873.0            4.9581        9,286.50




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   257

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  SQYD       81        67,762.0*            5.0458      341,913.54*



                                         ITEM CODE 729011  TOTAL             82                                         342,913.54*



 729012  ROCK SLOPE PROTECTION FABRIC (CLASS 10)



                                                                  SQFT  04    1            270.0            1.0000          270.00



                                                      UNIT TOTAL  SQFT        1           270.0*            1.0000          270.00*

                                                                  SQYD  02    2         49,740.0            2.8450      141,510.00

                                                                  SQYD  07    1          7,220.0           13.0000       93,860.00

                                                                  SQYD  11    1            890.0            3.0000        2,670.00



                                                      UNIT TOTAL  SQYD        4        57,850.0*            4.1148      238,040.00*



                                         ITEM CODE 729012  TOTAL              5                                         238,310.00*



 730010  MINOR CONCRETE (CURB) (LF)



                                                                  LF    04    1            130.0           60.0000        7,800.00

                                                                  LF    05    1              2.0           65.0000          130.00

                                                                  LF    07    1            150.0           54.0000        8,100.00



                                                      UNIT TOTAL  LF          3           282.0*           56.8440       16,030.00*



                                         ITEM CODE 730010  TOTAL              3                                          16,030.00*



 730020  MINOR CONCRETE (CURB) (CY)



                                                                  CY    02    2             10.1        1,230.1535       12,424.55

                                                                  CY    03    1             12.0          900.0000       10,800.00

                                                                  CY    04    2              5.0        1,600.0000        8,000.00

                                                                  CY    06    1             19.0        1,100.0000       20,900.00

                                                                  CY    07    6             67.7          832.1123       56,334.00

                                                                  CY    08    1             62.0          725.0000       44,950.00

                                                                  CY    10    2             41.9          888.7232       37,237.50



                                                      UNIT TOTAL  CY         15           217.7*          875.7283      190,646.05*



                                         ITEM CODE 730020  TOTAL             15                                         190,646.05*



 730040  MINOR CONCRETE (GUTTER) (LF)



                                                                  LF    03    1             74.0           70.0000        5,180.00

                                                                  LF    04    4          2,546.0           39.7653      101,242.40

                                                                  LF    06    1            202.0           31.5000        6,363.00

                                                                  LF    07    2            690.0           23.6957       16,350.00

                                                                  LF    11    2          1,665.0           30.5225       50,820.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MINOR CONCRETE (GUTTER) (LF)



                                                                  LF    12    1          3,066.0           22.0000       67,452.00



                                                      UNIT TOTAL  LF         11         8,243.0*           30.0142      247,407.40*



                                         ITEM CODE 730040  TOTAL             11                                         247,407.40*



 730045  MINOR CONCRETE (GUTTER) (CY)



                                                                  CY    03    1          3,240.0          335.0000    1,085,400.00

                                                                  CY    07    2             40.0        1,059.7500       42,390.00

                                                                  CY    08    1             44.0          455.0000       20,020.00

                                                                  CY    11    2             81.0          711.8519       57,660.00



                                                      UNIT TOTAL  CY          6         3,405.0*          354.0294    1,205,470.00*



                                         ITEM CODE 730045  TOTAL              6                                       1,205,470.00*



 730070  DETECTABLE WARNING SURFACE



                                                                  SQFT  01    3            433.0           33.6028       14,550.00

                                                                  SQFT  02    2            134.0           97.8358       13,110.00

                                                                  SQFT  03    3            920.0           26.0761       23,990.00

                                                                  SQFT  04    4            438.0           38.8037       16,996.00

                                                                  SQFT  05    4          2,530.0           33.5277       84,825.00

                                                                  SQFT  06    4            587.0           39.7172       23,314.00

                                                                  SQFT  07   12          6,916.0           39.5201      273,321.00

                                                                  SQFT  08    1            190.0           40.0000        7,600.00

                                                                  SQFT  10    3            361.0           44.4931       16,062.00

                                                                  SQFT  11    9          1,690.0           36.1391       61,075.00

                                                                  SQFT  12    5          2,570.0           28.8482       74,140.00



                                                      UNIT TOTAL  SQFT       50        16,769.0*           36.3160      608,983.00*



                                         ITEM CODE 730070  TOTAL             50                                         608,983.00*



 731502  MINOR CONCRETE (MISCELLANEOUS

         CONSTRUCTION)

                                                                  CY    01    1             12.0          750.0000        9,000.00

                                                                  CY    02    3              8.0          552.5000        4,420.00

                                                                  CY    03    1             58.0          570.0000       33,060.00

                                                                  CY    04    7          2,505.8          400.2514    1,002,950.00

                                                                  CY    05    4            594.5          614.1379      365,105.00

                                                                  CY    06    7          1,916.2          472.3072      905,035.00

                                                                  CY    07    2             11.3          670.0000        7,571.00

                                                                  CY    08    7          2,017.0          392.4477      791,567.00

                                                                  CY    10    3            238.0          600.2101      142,850.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MINOR CONCRETE (MISCELLANEOUS

         CONSTRUCTION)

                                                                  CY    11    6          3,467.0          449.3654    1,557,950.00

                                                                  CY    12    4          1,292.0          413.2740      533,950.00



                                                      UNIT TOTAL  CY         45        12,119.8*          441.7117    5,353,458.00*

                                                                  M3    04    1            260.0          650.0000      169,000.00



                                                      UNIT TOTAL  M3          1           260.0*          650.0000      169,000.00*



                                         ITEM CODE 731502  TOTAL             46                                       5,522,458.00*



 731504  MINOR CONCRETE (CURB AND GUTTER)



                                                                  CY    01    1            270.0          450.0000      121,500.00

                                                                  CY    03    4            793.0          411.0971      326,000.00

                                                                  CY    04    3             88.0          563.0682       49,550.00

                                                                  CY    07    3             21.0          959.5238       20,150.00

                                                                  CY    12    1             17.0          457.0000        7,769.00



                                                      UNIT TOTAL  CY         12         1,189.0*          441.5214      524,969.00*



                                         ITEM CODE 731504  TOTAL             12                                         524,969.00*



 731507  MINOR CONCRETE (GUTTER DEPRESSION)



                                                                  CY    02    1              9.0          700.0000        6,300.00

                                                                  CY    03    2             72.0          411.6667       29,640.00

                                                                  CY    04    1            120.0          700.0000       84,000.00

                                                                  CY    07    1             32.0          352.0000       11,264.00



                                                      UNIT TOTAL  CY          5           233.0*          563.1073      131,204.00*



                                         ITEM CODE 731507  TOTAL              5                                         131,204.00*



 731508  MINOR CONCRETE (EXPOSED AGGREGATE

         CONCRETE)

                                                                  SQFT  02    1         26,900.0            6.8500      184,265.00

                                                                  SQFT  06    1          3,330.0           10.0000       33,300.00

                                                                  SQFT  11    1         39,600.0            5.3000      209,880.00



                                                      UNIT TOTAL  SQFT        3        69,830.0*            6.1212      427,445.00*



                                         ITEM CODE 731508  TOTAL              3                                         427,445.00*



 731509  MINOR CONCRETE (CONCRETE MOW STRIP)



                                                                  CY    04    1             25.0          650.0000       16,250.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MINOR CONCRETE (CONCRETE MOW STRIP)



                                                                  CY    05    1               .5        4,500.0000        2,250.00



                                                      UNIT TOTAL  CY          2            25.5*          725.4902       18,500.00*



                                         ITEM CODE 731509  TOTAL              2                                          18,500.00*



 731510  MINOR CONCRETE (CURB, GUTTER, SIDEWALK

         AND DRIVEWAY)

                                                                  CY    03    1              6.0          630.0000        3,780.00

                                                                  CY    04    1              3.0        2,000.0000        6,000.00

                                                                  CY    07    5          2,221.0          420.5223      933,980.00



                                                      UNIT TOTAL  CY          7         2,230.0*          423.2108      943,760.00*



                                         ITEM CODE 731510  TOTAL              7                                         943,760.00*



 731511  MINOR CONCRETE (ISLAND PAVING)



                                                                  CY    01    1            110.0          550.0000       60,500.00

                                                                  CY    04    1             23.0          600.0000       13,800.00

                                                                  CY    07    2             17.0          522.9412        8,890.00



                                                      UNIT TOTAL  CY          4           150.0*          554.6000       83,190.00*



                                         ITEM CODE 731511  TOTAL              4                                          83,190.00*



 731516  MINOR CONCRETE (DRIVEWAY)



                                                                  CY    03    1            250.0          400.0000      100,000.00

                                                                  CY    04    1              5.0        1,200.0000        6,000.00

                                                                  CY    07    2             75.0          489.6000       36,720.00



                                                      UNIT TOTAL  CY          4           330.0*          432.4848      142,720.00*



                                         ITEM CODE 731516  TOTAL              4                                         142,720.00*



 731518  MINOR CONCRETE (BRUSHED CONCRETE)



                                                                  SQFT  04    1          5,190.0           15.0000       77,850.00



                                                      UNIT TOTAL  SQFT        1         5,190.0*           15.0000       77,850.00*



                                         ITEM CODE 731518  TOTAL              1                                          77,850.00*



 731519  MINOR CONCRETE (STAMPED CONCRETE)






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   261

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 731519  MINOR CONCRETE (STAMPED CONCRETE)



                                                                  SQFT  03    1          3,680.0           13.0000       47,840.00

                                                                  SQFT  04    1          4,750.0           17.0000       80,750.00

                                                                  SQFT  07    5        165,340.0           11.3469    1,876,090.00



                                                      UNIT TOTAL  SQFT        7       173,770.0*           11.5364    2,004,680.00*



                                         ITEM CODE 731519  TOTAL              7                                       2,004,680.00*



 731521  MINOR CONCRETE (SIDEWALK)



                                                                  CY    01    1            130.0          450.0000       58,500.00

                                                                  CY    02    2              2.1        3,655.5238        7,676.60

                                                                  CY    03    1              8.0          360.0000        2,880.00

                                                                  CY    04    2             60.0          392.5000       23,550.00

                                                                  CY    05    1             21.0          500.0000       10,500.00

                                                                  CY    07    1              1.0          700.0000          700.00



                                                      UNIT TOTAL  CY          8           222.1*          467.3868      103,806.60*



                                         ITEM CODE 731521  TOTAL              8                                         103,806.60*



 731530  MINOR CONCRETE (TEXTURED PAVING)



                                                                  CY    02    1             44.0          365.0000       16,060.00

                                                                  CY    04    1            140.0          350.0000       49,000.00

                                                                  CY    06    1             85.0          870.0000       73,950.00

                                                                  CY    07    4          4,680.0          669.7821    3,134,580.00

                                                                  CY    10    2          1,233.0          485.0979      598,125.75

                                                                  CY    11    2            172.0          966.2791      166,200.00

                                                                  CY    12    5          2,950.0          617.0068    1,820,170.00



                                                      UNIT TOTAL  CY         16         9,304.0*          629.6309    5,858,085.75*

                                                                  SQFT  02    1          4,760.0           15.0000       71,400.00

                                                                  SQFT  06    2         59,300.0            7.3702      437,050.00



                                                      UNIT TOTAL  SQFT        3        64,060.0*            7.9371      508,450.00*

                                                                  SQYD  11    1            710.0           75.0000       53,250.00



                                                      UNIT TOTAL  SQYD        1           710.0*           75.0000       53,250.00*



                                         ITEM CODE 731530  TOTAL             20                                       6,419,785.75*



 731623  MINOR CONCRETE (CURB RAMP)



                                                                  CY    01    3             20.0        1,205.0000       24,100.00

                                                                  CY    03    2             80.0          524.0000       41,920.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MINOR CONCRETE (CURB RAMP)



                                                                  CY    04    1              9.0        1,200.0000       10,800.00

                                                                  CY    07    7            319.0          604.3103      192,775.00

                                                                  CY    08    1             44.0          800.0000       35,200.00

                                                                  CY    12    1             35.0          455.0000       15,925.00



                                                      UNIT TOTAL  CY         15           507.0*          632.5838      320,720.00*



                                         ITEM CODE 731623  TOTAL             15                                         320,720.00*



 731626  MINOR CONCRETE (CURB AND CURB RAMP)



                                                                  CY    11    3            100.0          556.0000       55,600.00



                                                      UNIT TOTAL  CY          3           100.0*          556.0000       55,600.00*



                                         ITEM CODE 731626  TOTAL              3                                          55,600.00*



 731627  MINOR CONCRETE (CURB, SIDEWALK AND

         CURB RAMP)

                                                                  CY    04    4            641.0          808.7410      518,403.00

                                                                  CY    05    1             14.0          888.2500       12,435.50

                                                                  CY    07    8            778.0          586.0797      455,970.00

                                                                  CY    08    2            190.0          478.1053       90,840.00

                                                                  CY    10    1             10.0        1,830.0000       18,300.00

                                                                  CY    11    2            140.0          767.1429      107,400.00

                                                                  CY    12    2            395.0          452.5823      178,770.00



                                                      UNIT TOTAL  CY         20         2,168.0*          637.5085    1,382,118.50*



                                         ITEM CODE 731627  TOTAL             20                                       1,382,118.50*



 731656  CURB RAMP DETECTABLE WARNING SURFACE



                                                                  SQFT  06    1             33.0           36.0000        1,188.00

                                                                  SQFT  07    1          1,280.0           31.0000       39,680.00

                                                                  SQFT  08    1            170.0           20.0000        3,400.00

                                                                  SQFT  11    1            310.0           25.0000        7,750.00



                                                      UNIT TOTAL  SQFT        4         1,793.0*           29.0117       52,018.00*



                                         ITEM CODE 731656  TOTAL              4                                          52,018.00*



 733000  PRE/POST CONSTRUCTION SURVEYS



                                                                  EA    01    2             13.0          600.0000        7,800.00

                                                                  EA    03    2             85.0          505.8824       43,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         PRE/POST CONSTRUCTION SURVEYS



                                                                  EA    05    2             33.0          817.5758       26,980.00

                                                                  EA    06    3             11.0        2,227.2727       24,500.00

                                                                  EA    07   11            288.0          551.6319      158,870.00

                                                                  EA    08    1              7.0          500.0000        3,500.00

                                                                  EA    10    2             17.0          884.7059       15,040.00

                                                                  EA    11    1              6.0        1,000.0000        6,000.00

                                                                  EA    12    5            101.0          565.1485       57,080.00



                                                      UNIT TOTAL  EA         29           561.0*          610.9982      342,770.00*



                                         ITEM CODE 733000  TOTAL             29                                         342,770.00*



 735000  PARKING BUMPER (PRECAST CONCRETE)



                                                                  EA    01    1              2.0          150.0000          300.00

                                                                  EA    02    1             10.0          110.0000        1,100.00

                                                                  EA    05    1              6.0          250.0000        1,500.00

                                                                  EA    06    1              1.0          100.0000          100.00

                                                                  EA    07    2              3.0          216.6667          650.00

                                                                  EA    11    1            140.0          100.0000       14,000.00



                                                      UNIT TOTAL  EA          7           162.0*          108.9506       17,650.00*



                                         ITEM CODE 735000  TOTAL              7                                          17,650.00*



 740400  BOOSTER PUMP



                                                                  LS    10    1                                          48,000.00



                                                      UNIT TOTAL  LS          1                                          48,000.00



                                         ITEM CODE 740400  TOTAL              1                                          48,000.00*



 740500  DRAINAGE PUMPING EQUIPMENT



                                                                  LS    07    1                                         488,100.00



                                                      UNIT TOTAL  LS          1                                         488,100.00



                                         ITEM CODE 740500  TOTAL              1                                         488,100.00*



 740550  PUMPING PLANT EQUIPMENT



                                                                  LS    03    1                                         190,000.00



                                                      UNIT TOTAL  LS          1                                         190,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 740550  TOTAL              1                                         190,000.00*



 741001  PUMPING PLANT ELECTRICAL EQUIPMENT



                                                                  LS    03    1                                         722,000.00

                                                                  LS    07    1                                         328,100.00



                                                      UNIT TOTAL  LS          2                                       1,050,100.00



                                         ITEM CODE 741001  TOTAL              2                                       1,050,100.00*



 750001  MISCELLANEOUS IRON AND STEEL



                                                                  KG    04    1          6,282.0            3.0000       18,846.00



                                                      UNIT TOTAL  KG          1         6,282.0*            3.0000       18,846.00*

                                                                  LB    01    6         11,359.0            2.3283       26,447.25

                                                                  LB    02   13         58,509.0            2.0242      118,436.75

                                                                  LB    03   10         33,968.0            2.7846       94,585.90

                                                                  LB    04   24        164,999.0            1.7960      296,341.72

                                                                  LB    05   11         16,861.0            2.1687       36,566.90

                                                                  LB    06    9         22,790.0            1.6747       38,167.40

                                                                  LB    07    8        175,066.0            1.3987      244,861.40

                                                                  LB    08    6         63,415.0            2.0429      129,551.15

                                                                  LB    10    4          4,499.0            4.4057       19,821.06

                                                                  LB    11   14        232,087.0            1.6529      383,606.40

                                                                  LB    12    6        102,276.0            1.6856      172,394.30



                                                      UNIT TOTAL  LB        111       885,829.0*            1.7619    1,560,780.23*



                                         ITEM CODE 750001  TOTAL            112                                       1,579,626.23*



 750002  MISCELLANEOUS IRON AND STEEL

         (SEWER SYSTEM)

                                                                  LB    04    1          8,265.0            2.0000       16,530.00



                                                      UNIT TOTAL  LB          1         8,265.0*            2.0000       16,530.00*



                                         ITEM CODE 750002  TOTAL              1                                          16,530.00*



 750007  FRAME AND GRATE



                                                                  EA    04    1              1.0          525.0000          525.00

                                                                  EA    08    1              1.0        1,500.0000        1,500.00



                                                      UNIT TOTAL  EA          2             2.0*        1,012.5000        2,025.00*



                                         ITEM CODE 750007  TOTAL              2                                           2,025.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 750008  FRAME AND COVER



                                                                  EA    04    1              6.0          269.0000        1,614.00



                                                      UNIT TOTAL  EA          1             6.0*          269.0000        1,614.00*



                                         ITEM CODE 750008  TOTAL              1                                           1,614.00*



 750010  MANHOLE FRAME AND COVER



                                                                  EA    02    1              1.0        1,500.0000        1,500.00

                                                                  EA    04    2              5.0          675.0000        3,375.00

                                                                  EA    06    1              1.0          840.0000          840.00

                                                                  EA    10    1              1.0          400.0000          400.00



                                                      UNIT TOTAL  EA          5             8.0*          764.3750        6,115.00*



                                         ITEM CODE 750010  TOTAL              5                                           6,115.00*



 750030  INLET FRAME AND GRATE



                                                                  EA    10    1              5.0          350.0000        1,750.00



                                                      UNIT TOTAL  EA          1             5.0*          350.0000        1,750.00*



                                         ITEM CODE 750030  TOTAL              1                                           1,750.00*



 750049  INLET GRATE (TYPE 36R)



                                                                  EA    04    1              1.0        1,000.0000        1,000.00



                                                      UNIT TOTAL  EA          1             1.0*        1,000.0000        1,000.00*



                                         ITEM CODE 750049  TOTAL              1                                           1,000.00*



 750050  INLET GRATE



                                                                  EA    04    1              4.0        1,090.0000        4,360.00



                                                      UNIT TOTAL  EA          1             4.0*        1,090.0000        4,360.00*



                                         ITEM CODE 750050  TOTAL              1                                           4,360.00*



 750498  MISCELLANEOUS METAL

         (RESTRAINER - CABLE TYPE)

                                                                  LB    01    1          5,460.0           17.0000       92,820.00

                                                                  LB    03    1          4,972.0           30.0000      149,160.00

                                                                  LB    04    1         36,000.0           16.0000      576,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MISCELLANEOUS METAL

         (RESTRAINER - CABLE TYPE)

                                                                  LB    07    1             95.0           20.0000        1,900.00



                                                      UNIT TOTAL  LB          4        46,527.0*           17.6216      819,880.00*



                                         ITEM CODE 750498  TOTAL              4                                         819,880.00*



 750500  MISCELLANEOUS METAL



                                                                  LB    07    3          2,898.0           72.0159      208,702.00

                                                                  LB    12    1            985.0            7.0000        6,895.00



                                                      UNIT TOTAL  LB          4         3,883.0*           55.5233      215,597.00*



                                         ITEM CODE 750500  TOTAL              4                                         215,597.00*



 750501  MISCELLANEOUS METAL (BRIDGE)



                                                                  LB    02    2          3,213.0            5.6474       18,145.00

                                                                  LB    04    8         56,339.0           14.3895      810,690.00

                                                                  LB    06    1          1,165.0           20.0000       23,300.00

                                                                  LB    07    2          9,741.0            3.4581       33,685.00

                                                                  LB    08    3         41,713.0            7.8991      329,496.00

                                                                  LB    10    1          2,050.0           14.0000       28,700.00

                                                                  LB    11    2         19,270.0            3.1751       61,183.50



                                                      UNIT TOTAL  LB         19       133,491.0*            9.7774    1,305,199.50*



                                         ITEM CODE 750501  TOTAL             19                                       1,305,199.50*



 750502  MISCELLANEOUS METAL (RETAINING WALL)



                                                                  LB    10    1         26,498.0            4.0000      105,992.00



                                                      UNIT TOTAL  LB          1        26,498.0*            4.0000      105,992.00*



                                         ITEM CODE 750502  TOTAL              1                                         105,992.00*



 750505  BRIDGE DECK DRAINAGE SYSTEM



                                                                  LB    03    1          2,855.0           10.0000       28,550.00

                                                                  LB    04    3         13,731.0            6.7968       93,327.00

                                                                  LB    06    2          6,130.0           12.9935       79,650.00

                                                                  LB    07    1         10,220.0            4.7000       48,034.00

                                                                  LB    11    3         53,443.0            8.0225      428,744.00



                                                      UNIT TOTAL  LB         10        86,379.0*            7.8527      678,305.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 750505  TOTAL             10                                         678,305.00*



 750520  PUMPING PLANT METAL WORK



                                                                  LB    03    1          1,139.0           35.0000       39,865.00

                                                                  LB    07    1         20,050.0            8.7700      175,838.50



                                                      UNIT TOTAL  LB          2        21,189.0*           10.1800      215,703.50*



                                         ITEM CODE 750520  TOTAL              2                                         215,703.50*



 800001  FENCE (TYPE BW, METAL POST)



                                                                  LF    06    1            810.0           10.5000        8,505.00

                                                                  LF    08    1         16,800.0            4.5000       75,600.00

                                                                  LF    10    1            490.0           20.0000        9,800.00



                                                      UNIT TOTAL  LF          3        18,100.0*            5.1881       93,905.00*



                                         ITEM CODE 800001  TOTAL              3                                          93,905.00*



 800010  FENCE (TYPE BW, 4-STRAND, WOOD POST)



                                                                  LF    10    1            640.0           16.0000       10,240.00



                                                      UNIT TOTAL  LF          1           640.0*           16.0000       10,240.00*



                                         ITEM CODE 800010  TOTAL              1                                          10,240.00*



 800051  FENCE (TYPE WM, METAL POST)



                                                                  LF    02    1            430.0           10.0000        4,300.00



                                                      UNIT TOTAL  LF          1           430.0*           10.0000        4,300.00*



                                         ITEM CODE 800051  TOTAL              1                                           4,300.00*



 800052  FENCE (TYPE WM, WOOD POST)



                                                                  LF    10    1            270.0           18.1500        4,900.50



                                                      UNIT TOTAL  LF          1           270.0*           18.1500        4,900.50*



                                         ITEM CODE 800052  TOTAL              1                                           4,900.50*



 800060  FENCE (TYPE WM AND BW)



                                                                  LF    03    1            110.0           35.0000        3,850.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          1           110.0*           35.0000        3,850.00*



                                         ITEM CODE 800060  TOTAL              1                                           3,850.00*



 800100  TEMPORARY FENCE



                                                                  LF    03    1          1,000.0           20.0000       20,000.00

                                                                  LF    11    2          6,520.0           11.3118       73,753.10



                                                      UNIT TOTAL  LF          3         7,520.0*           12.4672       93,753.10*



                                         ITEM CODE 800100  TOTAL              3                                          93,753.10*



 800101  TEMPORARY FENCE (TYPE BW)



                                                                  LF    05    2          1,840.0           14.7663       27,170.00



                                                      UNIT TOTAL  LF          2         1,840.0*           14.7663       27,170.00*



                                         ITEM CODE 800101  TOTAL              2                                          27,170.00*



 800103  TEMPORARY FENCE (TYPE CL-6)



                                                                  LF    03    1            300.0           25.0000        7,500.00

                                                                  LF    04    4          9,158.0            6.2088       56,860.00

                                                                  LF    05    1             60.0           85.0000        5,100.00

                                                                  LF    06    1            510.0            5.0000        2,550.00

                                                                  LF    07    1            720.0           23.1000       16,632.00

                                                                  LF    11    1            230.0           15.0000        3,450.00



                                                      UNIT TOTAL  LF          9        10,978.0*            8.3888       92,092.00*



                                         ITEM CODE 800103  TOTAL              9                                          92,092.00*



 800302  CHAIN LINK FENCE (TYPE CL-3, VINYL-CLAD)



                                                                  LF    04    3          2,640.0           13.2386       34,950.00



                                                      UNIT TOTAL  LF          3         2,640.0*           13.2386       34,950.00*



                                         ITEM CODE 800302  TOTAL              3                                          34,950.00*



 800320  CHAIN LINK FENCE (TYPE CL-4)



                                                                  LF    02    1             31.0           50.0000        1,550.00

                                                                  LF    04    1            680.0           25.0000       17,000.00

                                                                  LF    05    1             44.0           44.0000        1,936.00

                                                                  LF    11    3          5,950.0           16.0412       95,445.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          6         6,705.0*           17.2902      115,931.00*



                                         ITEM CODE 800320  TOTAL              6                                         115,931.00*



 800360  CHAIN LINK FENCE (TYPE CL-6)



                                                                  LF    01    2            590.0           41.1017       24,250.00

                                                                  LF    03    3          5,240.0           15.7252       82,400.00

                                                                  LF    04    3          2,440.0           29.6721       72,400.00

                                                                  LF    05    1            400.0           35.0000       14,000.00

                                                                  LF    06    4          6,205.0           18.9098      117,335.00

                                                                  LF    07   13          7,948.0           24.0517      191,163.00

                                                                  LF    08    2         74,480.0           10.3598      771,600.00

                                                                  LF    10    1            570.0           13.7100        7,814.70

                                                                  LF    11    7          7,462.0           21.1551      157,859.00

                                                                  LF    12    1            310.0           29.0000        8,990.00



                                                      UNIT TOTAL  LF         37       105,645.0*           13.7045    1,447,811.70*



                                         ITEM CODE 800360  TOTAL             37                                       1,447,811.70*



 800361  CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD)



                                                                  LF    04    1          4,550.0           16.0000       72,800.00



                                                      UNIT TOTAL  LF          1         4,550.0*           16.0000       72,800.00*



                                         ITEM CODE 800361  TOTAL              1                                          72,800.00*



 800363  CHAIN LINK FENCE (TYPE CL-6,

         EXTENSION ARM)

                                                                  LF    11    1          2,560.0           19.0000       48,640.00



                                                      UNIT TOTAL  LF          1         2,560.0*           19.0000       48,640.00*



                                         ITEM CODE 800363  TOTAL              1                                          48,640.00*



 800391  CHAIN LINK FENCE (TYPE CL-1.8)



                                                                  M     04    1             28.0          100.0000        2,800.00



                                                      UNIT TOTAL  M           1            28.0*          100.0000        2,800.00*



                                         ITEM CODE 800391  TOTAL              1                                           2,800.00*



 800400  CHAIN LINK FENCE (TYPE CL-8)



                                                                  LF    04    1             91.0           57.0000        5,187.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CHAIN LINK FENCE (TYPE CL-8)



                                                                  LF    08    1          1,300.0           22.0000       28,600.00



                                                      UNIT TOTAL  LF          2         1,391.0*           24.2897       33,787.00*



                                         ITEM CODE 800400  TOTAL              2                                          33,787.00*



 801120  5' WIRE MESH GATE



                                                                  EA    10    1              1.0        1,100.0000        1,100.00



                                                      UNIT TOTAL  EA          1             1.0*        1,100.0000        1,100.00*



                                         ITEM CODE 801120  TOTAL              1                                           1,100.00*



 801220  15' WIRE MESH GATE



                                                                  EA    08    1              2.0        3,000.0000        6,000.00



                                                      UNIT TOTAL  EA          1             2.0*        3,000.0000        6,000.00*



                                         ITEM CODE 801220  TOTAL              1                                           6,000.00*



 801364  16' METAL GATE



                                                                  EA    10    1              4.0        3,800.0000       15,200.00



                                                      UNIT TOTAL  EA          1             4.0*        3,800.0000       15,200.00*



                                         ITEM CODE 801364  TOTAL              1                                          15,200.00*



 802100  4' CHAIN LINK GATE (TYPE CL-4)



                                                                  EA    02    1              1.0        1,000.0000        1,000.00

                                                                  EA    08    1              3.0        2,800.0000        8,400.00

                                                                  EA    11    2              4.0          993.7500        3,975.00



                                                      UNIT TOTAL  EA          4             8.0*        1,671.8750       13,375.00*



                                         ITEM CODE 802100  TOTAL              4                                          13,375.00*



 802501  4' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    1              2.0        1,550.0000        3,100.00

                                                                  EA    07    6             36.0        1,542.9722       55,547.00

                                                                  EA    08    1              8.0        1,300.0000       10,400.00

                                                                  EA    10    1              3.0        1,700.0000        5,100.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         4' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    11    4              7.0        1,037.5271        7,262.69

                                                                  EA    12    1              1.0          650.0000          650.00



                                                      UNIT TOTAL  EA         14            57.0*        1,439.6437       82,059.69*



                                         ITEM CODE 802501  TOTAL             14                                          82,059.69*



 802502  4' CHAIN LINK GATE (TYPE CL-6,

         VINYL-CLAD)

                                                                  EA    11    1              5.0        1,558.0000        7,790.00



                                                      UNIT TOTAL  EA          1             5.0*        1,558.0000        7,790.00*



                                         ITEM CODE 802502  TOTAL              1                                           7,790.00*



 802510  5' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    07    2              6.0        1,875.0000       11,250.00



                                                      UNIT TOTAL  EA          2             6.0*        1,875.0000       11,250.00*



                                         ITEM CODE 802510  TOTAL              2                                          11,250.00*



 802520  6' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    2              7.0          742.8571        5,200.00

                                                                  EA    06    2              3.0        1,000.0000        3,000.00

                                                                  EA    07    1              2.0        1,170.0000        2,340.00

                                                                  EA    11    1              1.0        1,650.0000        1,650.00



                                                      UNIT TOTAL  EA          6            13.0*          937.6923       12,190.00*



                                         ITEM CODE 802520  TOTAL              6                                          12,190.00*



 802540  8' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    1              2.0        1,000.0000        2,000.00

                                                                  EA    11    1              1.0        1,400.0000        1,400.00



                                                      UNIT TOTAL  EA          2             3.0*        1,133.3333        3,400.00*



                                         ITEM CODE 802540  TOTAL              2                                           3,400.00*



 802560  10' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    1              4.0          750.0000        3,000.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         10' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    11    1              1.0        1,550.0000        1,550.00



                                                      UNIT TOTAL  EA          2             5.0*          910.0000        4,550.00*



                                         ITEM CODE 802560  TOTAL              2                                           4,550.00*



 802580  12' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    07    1              1.0        3,265.0000        3,265.00

                                                                  EA    11    2              2.0        2,213.3700        4,426.74

                                                                  EA    12    1              1.0        1,950.0000        1,950.00



                                                      UNIT TOTAL  EA          4             4.0*        2,410.4350        9,641.74*



                                         ITEM CODE 802580  TOTAL              4                                           9,641.74*



 802601  14' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    07    2              7.0        1,928.5714       13,500.00

                                                                  EA    12    1              2.0        1,600.0000        3,200.00



                                                      UNIT TOTAL  EA          3             9.0*        1,855.5556       16,700.00*



                                         ITEM CODE 802601  TOTAL              3                                          16,700.00*



 802620  16' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    04    1              1.0        1,800.0000        1,800.00

                                                                  EA    08    2              4.0        2,650.0000       10,600.00



                                                      UNIT TOTAL  EA          3             5.0*        2,480.0000       12,400.00*



                                         ITEM CODE 802620  TOTAL              3                                          12,400.00*



 802660  20' CHAIN LINK GATE (TYPE CL-6)



                                                                  EA    07    2              9.0        2,222.2222       20,000.00



                                                      UNIT TOTAL  EA          2             9.0*        2,222.2222       20,000.00*



                                         ITEM CODE 802660  TOTAL              2                                          20,000.00*



 802901  4' CHAIN LINK GATE (TYPE CL-8)



                                                                  EA    11    1             18.0        1,000.0000       18,000.00



                                                      UNIT TOTAL  EA          1            18.0*        1,000.0000       18,000.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 802901  TOTAL              1                                          18,000.00*



 802920  6' CHAIN LINK GATE (TYPE CL-8)



                                                                  EA    11    1             37.0        1,000.0000       37,000.00



                                                      UNIT TOTAL  EA          1            37.0*        1,000.0000       37,000.00*



                                         ITEM CODE 802920  TOTAL              1                                          37,000.00*



 810111  SURVEY MONUMENT (TYPE A)



                                                                  EA    05    3              8.0          900.0000        7,200.00

                                                                  EA    06    1             32.0          420.0000       13,440.00



                                                      UNIT TOTAL  EA          4            40.0*          516.0000       20,640.00*



                                         ITEM CODE 810111  TOTAL              4                                          20,640.00*



 810112  SURVEY MONUMENT (TYPE B)



                                                                  EA    06    2              9.0        1,083.3333        9,750.00

                                                                  EA    08    1              9.0          510.0000        4,590.00



                                                      UNIT TOTAL  EA          3            18.0*          796.6667       14,340.00*



                                         ITEM CODE 810112  TOTAL              3                                          14,340.00*



 810116  SURVEY MONUMENT (TYPE D)



                                                                  EA    04    1             11.0          750.0000        8,250.00

                                                                  EA    08    3            107.0        1,413.0841      151,200.00

                                                                  EA    12    1              8.0          900.0000        7,200.00



                                                      UNIT TOTAL  EA          5           126.0*        1,322.6190      166,650.00*



                                         ITEM CODE 810116  TOTAL              5                                         166,650.00*



 820105  DELINEATOR (SPECIAL)



                                                                  EA    07    1            780.0           64.0000       49,920.00

                                                                  EA    09    1            220.0           39.0000        8,580.00



                                                      UNIT TOTAL  EA          2         1,000.0*           58.5000       58,500.00*



                                         ITEM CODE 820105  TOTAL              2                                          58,500.00*



 820107  DELINEATOR (CLASS 1)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 820107  DELINEATOR (CLASS 1)



                                                                  EA    01    6            622.0           37.5080       23,330.00

                                                                  EA    02    1             18.0           45.0000          810.00

                                                                  EA    03    9          1,164.0           36.3797       42,346.00

                                                                  EA    04   14          1,108.0           45.9125       50,871.00

                                                                  EA    05    5            590.0           38.2203       22,550.00

                                                                  EA    06    6            497.0           37.8994       18,836.00

                                                                  EA    07    3            530.0           44.1792       23,415.00

                                                                  EA    08    5            885.0           40.5333       35,872.00

                                                                  EA    10    6            183.0           37.7090        6,900.75

                                                                  EA    11    8            749.0           53.0761       39,754.00

                                                                  EA    12    2            339.0           44.8142       15,192.00



                                                      UNIT TOTAL  EA         65         6,685.0*           41.8664      279,876.75*



                                         ITEM CODE 820107  TOTAL             65                                         279,876.75*



 820108  DELINEATOR (CLASS 2)



                                                                  EA    01    1             32.0           55.0000        1,760.00

                                                                  EA    02   15          2,392.0           41.1037       98,320.00

                                                                  EA    03    7          1,201.0           42.6187       51,185.00

                                                                  EA    04    1             22.0           70.0000        1,540.00

                                                                  EA    07    1             29.0           55.0000        1,595.00

                                                                  EA    08    1            560.0           46.0000       25,760.00

                                                                  EA    09    2             72.0           95.8333        6,900.00



                                                      UNIT TOTAL  EA         28         4,308.0*           43.4215      187,060.00*



                                         ITEM CODE 820108  TOTAL             28                                         187,060.00*



 820110  MILEPOST MARKER



                                                                  EA    01    2              3.0           53.3333          160.00

                                                                  EA    02   12             97.0           52.7835        5,120.00

                                                                  EA    03    1              2.0           50.0000          100.00

                                                                  EA    07    1             18.0          105.0000        1,890.00

                                                                  EA    08    1             18.0           62.0000        1,116.00

                                                                  EA    09    3             16.0           82.0000        1,312.00

                                                                  EA    10    1             15.0           45.0000          675.00

                                                                  EA    11    1             36.0           70.0000        2,520.00



                                                      UNIT TOTAL  EA         22           205.0*           62.8927       12,893.00*



                                         ITEM CODE 820110  TOTAL             22                                          12,893.00*



 820111  UNDERDRAIN MARKER
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 820111  UNDERDRAIN MARKER



                                                                  EA    03    2             45.0           60.4444        2,720.00



                                                      UNIT TOTAL  EA          2            45.0*           60.4444        2,720.00*



                                         ITEM CODE 820111  TOTAL              2                                           2,720.00*



 820112  MARKER (CULVERT)



                                                                  EA    01    5            113.0           64.3805        7,275.00

                                                                  EA    02   17            473.0           47.4313       22,435.00

                                                                  EA    03    7            277.0           49.9856       13,846.00

                                                                  EA    08    1             55.0           65.0000        3,575.00

                                                                  EA    09    2             36.0           64.4444        2,320.00

                                                                  EA    12    1             11.0           81.0000          891.00



                                                      UNIT TOTAL  EA         33           965.0*           52.1679       50,342.00*



                                         ITEM CODE 820112  TOTAL             33                                          50,342.00*



 820118  GUARD RAILING DELINEATOR



                                                                  EA    01    4            142.0           23.0986        3,280.00

                                                                  EA    03    1             63.0           21.0000        1,323.00

                                                                  EA    04   12            424.0           32.7653       13,892.50

                                                                  EA    05    9            931.0           15.9812       14,878.50

                                                                  EA    06    1              4.0           15.0000           60.00

                                                                  EA    07    3            464.0           18.9526        8,794.00

                                                                  EA    08    5            503.0           21.9404       11,036.00

                                                                  EA    10    5            951.0           15.7369       14,965.82

                                                                  EA    11   14          6,084.0           15.1346       92,078.70

                                                                  EA    12    2            150.0           18.2667        2,740.00



                                                      UNIT TOTAL  EA         56         9,716.0*           16.7814      163,048.52*



                                         ITEM CODE 820118  TOTAL             56                                         163,048.52*



 820121  TEMPORARY DELINEATOR (CLASS 1)



                                                                  EA    04    1            650.0           36.0000       23,400.00



                                                      UNIT TOTAL  EA          1           650.0*           36.0000       23,400.00*



                                         ITEM CODE 820121  TOTAL              1                                          23,400.00*



 820130  OBJECT MARKER
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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 820130  OBJECT MARKER



                                                                  EA    02    4            148.0           51.4189        7,610.00

                                                                  EA    04    5             83.0           54.3988        4,515.10

                                                                  EA    08    5            149.0           58.7651        8,756.00



                                                      UNIT TOTAL  EA         14           380.0*           54.9503       20,881.10*



                                         ITEM CODE 820130  TOTAL             14                                          20,881.10*



 820131  OBJECT MARKER (TYPE K)



                                                                  EA    06    1             13.0           55.0000          715.00

                                                                  EA    10    1              6.0           35.0000          210.00

                                                                  EA    11    1              2.0          100.0000          200.00



                                                      UNIT TOTAL  EA          3            21.0*           53.5714        1,125.00*



                                         ITEM CODE 820131  TOTAL              3                                           1,125.00*



 820132  OBJECT MARKER (TYPE L)



                                                                  EA    01    1              1.0           50.0000           50.00

                                                                  EA    02    3             26.0           48.8462        1,270.00

                                                                  EA    04    1              1.0           90.0000           90.00

                                                                  EA    05    3            180.0           48.1667        8,670.00

                                                                  EA    06    2              6.0           73.3333          440.00

                                                                  EA    10    5             69.0           40.7029        2,808.50



                                                      UNIT TOTAL  EA         15           283.0*           47.0972       13,328.50*



                                         ITEM CODE 820132  TOTAL             15                                          13,328.50*



 820134  OBJECT MARKER (TYPE P)



                                                                  EA    01    1              2.0          100.0000          200.00

                                                                  EA    02    6             32.0           66.8750        2,140.00

                                                                  EA    04    5             14.0          103.9286        1,455.00

                                                                  EA    05    1              2.0           70.0000          140.00

                                                                  EA    06    3             10.0           76.0000          760.00

                                                                  EA    07    1              4.0           80.0000          320.00

                                                                  EA    08    1              3.0          108.0000          324.00

                                                                  EA    10    2            158.0           49.4937        7,820.00

                                                                  EA    11    1              9.0            1.0000            9.00

                                                                  EA    12    1             30.0           50.0000        1,500.00



                                                      UNIT TOTAL  EA         22           264.0*           55.5606       14,668.00*



                                         ITEM CODE 820134  TOTAL             22                                          14,668.00*
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 820135  OBJECT MARKER (TYPE R)



                                                                  EA    04    2              2.0           70.0000          140.00

                                                                  EA    07    1             15.0           60.0000          900.00



                                                      UNIT TOTAL  EA          3            17.0*           61.1765        1,040.00*



                                         ITEM CODE 820135  TOTAL              3                                           1,040.00*



 820141  OBJECT MARKER (TYPE K-1)



                                                                  EA    01    1              6.0           75.0000          450.00

                                                                  EA    03    2              5.0           45.6000          228.00

                                                                  EA    04    1              3.0           50.0000          150.00

                                                                  EA    05    2             10.0           56.3000          563.00

                                                                  EA    06    1             29.0           75.0000        2,175.00

                                                                  EA    07    2              9.0           64.4444          580.00

                                                                  EA    11    1              2.0           45.0000           90.00



                                                      UNIT TOTAL  EA         10            64.0*           66.1875        4,236.00*



                                         ITEM CODE 820141  TOTAL             10                                           4,236.00*



 820143  OBJECT MARKER (TYPE K-2)



                                                                  EA    04    1             14.0           48.0000          672.00



                                                      UNIT TOTAL  EA          1            14.0*           48.0000          672.00*



                                         ITEM CODE 820143  TOTAL              1                                             672.00*



 820151  OBJECT MARKER (TYPE L-1)



                                                                  EA    01    3             19.0           45.7895          870.00

                                                                  EA    02    9            323.0           50.2941       16,245.00

                                                                  EA    03   13            260.0           49.2808       12,813.00

                                                                  EA    04    6             51.0           76.7647        3,915.00

                                                                  EA    05    3             21.0           72.8571        1,530.00

                                                                  EA    07    1              4.0           60.0000          240.00

                                                                  EA    08    2             37.0           78.3514        2,899.00

                                                                  EA    09    2             24.0           41.5417          997.00

                                                                  EA    10    3            124.0           57.1371        7,085.00



                                                      UNIT TOTAL  EA         42           863.0*           53.9907       46,594.00*



                                         ITEM CODE 820151  TOTAL             42                                          46,594.00*



 820152  OBJECT MARKER (TYPE L-2)
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 820152  OBJECT MARKER (TYPE L-2)



                                                                  EA    11    1            220.0           20.0000        4,400.00



                                                      UNIT TOTAL  EA          1           220.0*           20.0000        4,400.00*



                                         ITEM CODE 820152  TOTAL              1                                           4,400.00*



 820190  SPECIAL MARKER



                                                                  EA    04    5             35.0           58.3429        2,042.00

                                                                  EA    06    1              8.0           65.0000          520.00



                                                      UNIT TOTAL  EA          6            43.0*           59.5814        2,562.00*



                                         ITEM CODE 820190  TOTAL              6                                           2,562.00*



 832001  METAL BEAM GUARD RAILING



                                                                  LF    02    1            280.0           29.5000        8,260.00

                                                                  LF    04    2            550.0           42.9091       23,600.00

                                                                  LF    11    1            200.0           40.0000        8,000.00



                                                      UNIT TOTAL  LF          4         1,030.0*           38.6990       39,860.00*



                                         ITEM CODE 832001  TOTAL              4                                          39,860.00*



 832002  METAL BEAM GUARD RAILING (STEEL POST)



                                                                  LF    02    2         15,820.0           21.5297      340,600.00

                                                                  LF    08    1          6,470.0           27.6000      178,572.00

                                                                  LF    11    1         17,800.0           20.2500      360,450.00



                                                      UNIT TOTAL  LF          4        40,090.0*           21.9412      879,622.00*



                                         ITEM CODE 832002  TOTAL              4                                         879,622.00*



 832003  METAL BEAM GUARD RAILING (WOOD POST)



                                                                  LF    01    2            288.0           27.6667        7,968.00

                                                                  LF    07    1            780.0           36.2000       28,236.00



                                                      UNIT TOTAL  LF          3         1,068.0*           33.8989       36,204.00*



                                         ITEM CODE 832003  TOTAL              3                                          36,204.00*



 832004  METAL BEAM GUARD RAILING (SPECIAL)
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 832004  METAL BEAM GUARD RAILING (SPECIAL)



                                                                  LF    01    1            820.0          400.0000      328,000.00



                                                      UNIT TOTAL  LF          1           820.0*          400.0000      328,000.00*



                                         ITEM CODE 832004  TOTAL              1                                         328,000.00*



 832005  MIDWEST GUARDRAIL SYSTEM



                                                                  LF    03    5         48,000.0           19.1997      921,585.00

                                                                  LF    04    4          6,823.0           21.4264      146,192.00

                                                                  LF    07    4        133,860.0           19.2423    2,575,780.00

                                                                  LF    08    1          2,470.0           33.0000       81,510.00

                                                                  LF    11    9         12,971.0           23.8033      308,752.00



                                                      UNIT TOTAL  LF         23       204,124.0*           19.7616    4,033,819.00*



                                         ITEM CODE 832005  TOTAL             23                                       4,033,819.00*



 832006  MIDWEST GUARDRAIL SYSTEM (STEEL POST)



                                                                  LF    02    4          2,380.0           29.0714       69,190.00

                                                                  LF    03    3         41,260.0           21.1268      871,690.00

                                                                  LF    04    7          3,065.0           30.4013       93,180.00

                                                                  LF    05   10         17,957.0           28.5482      512,639.40

                                                                  LF    06   15          8,133.0           28.4587      231,454.50

                                                                  LF    07    1             60.0           46.0000        2,760.00

                                                                  LF    08    6         13,720.0           27.7020      380,071.50

                                                                  LF    09    1          3,050.0           32.0000       97,600.00

                                                                  LF    10    2          5,110.0           25.3339      129,456.00

                                                                  LF    11    2          9,850.0           28.0118      275,916.20



                                                      UNIT TOTAL  LF         51       104,585.0*           25.4717    2,663,957.60*



                                         ITEM CODE 832006  TOTAL             51                                       2,663,957.60*



 832007  MIDWEST GUARDRAIL SYSTEM (WOOD POST)



                                                                  LF    01    2            660.0           26.6970       17,620.00

                                                                  LF    03    2          4,330.0           25.8083      111,750.00

                                                                  LF    04    8          5,225.0           29.5817      154,564.30

                                                                  LF    06    1             75.0           42.0000        3,150.00

                                                                  LF    07    8         47,370.0           22.2270    1,052,895.30

                                                                  LF    08    7          6,290.0           27.1725      170,915.00

                                                                  LF    10    5          6,948.0           20.3397      141,320.40

                                                                  LF    12    6          5,387.0           27.4791      148,030.00



                                                      UNIT TOTAL  LF         39        76,285.0*           23.5989    1,800,245.00*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 832007  TOTAL             39                                       1,800,245.00*



 832011  MIDWEST GUARDRAIL SYSTEM (SPECIAL)



                                                                  LF    04    3            736.0          234.5924      172,660.00

                                                                  LF    11    1            180.0           48.0000        8,640.00



                                                      UNIT TOTAL  LF          4           916.0*          197.9258      181,300.00*



                                         ITEM CODE 832011  TOTAL              4                                         181,300.00*



 832012  METAL BEAM GUARD RAILING (7' WOOD POST)



                                                                  LF    01    1            910.0           25.0000       22,750.00



                                                      UNIT TOTAL  LF          1           910.0*           25.0000       22,750.00*



                                         ITEM CODE 832012  TOTAL              1                                          22,750.00*



 832013  METAL BEAM GUARD RAILING (7' POST)



                                                                  LF    02    2          2,040.0           30.1961       61,600.00



                                                      UNIT TOTAL  LF          2         2,040.0*           30.1961       61,600.00*



                                         ITEM CODE 832013  TOTAL              2                                          61,600.00*



 832015  MIDWEST GUARDRAIL SYSTEM (7' WOOD POST)



                                                                  LF    03    4          5,620.0           28.4244      159,745.00

                                                                  LF    04    1             80.0          125.0000       10,000.00

                                                                  LF    07    4         14,180.0           26.0233      369,010.00

                                                                  LF    11    1            670.0           30.0000       20,100.00



                                                      UNIT TOTAL  LF         10        20,550.0*           27.1949      558,855.00*



                                         ITEM CODE 832015  TOTAL             10                                         558,855.00*



 832016  MIDWEST GUARDRAIL SYSTEM (7' POST)



                                                                  LF    03    2          6,220.0           24.0611      149,660.00

                                                                  LF    04    1            880.0           25.0000       22,000.00

                                                                  LF    07    1          2,500.0           26.5000       66,250.00

                                                                  LF    08    4         40,990.0           24.5118    1,004,740.00

                                                                  LF    11    1          9,320.0           26.0000      242,320.00



                                                      UNIT TOTAL  LF          9        59,910.0*           24.7867    1,484,970.00*



                                         ITEM CODE 832016  TOTAL              9                                       1,484,970.00*
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 832017  MIDWEST GUARDRAIL SYSTEM (8' POST)



                                                                  LF    01    1            980.0           30.0000       29,400.00

                                                                  LF    04    2             63.0          132.5397        8,350.00

                                                                  LF    05    4          9,630.0           31.1807      300,270.20

                                                                  LF    07    1             75.0           70.0000        5,250.00

                                                                  LF    11    1         11,800.0           31.0000      365,800.00



                                                      UNIT TOTAL  LF          9        22,548.0*           31.4471      709,070.20*



                                         ITEM CODE 832017  TOTAL              9                                         709,070.20*



 832070  VEGETATION CONTROL (MINOR CONCRETE)



                                                                  CY    02    1             35.0          700.0000       24,500.00



                                                      UNIT TOTAL  CY          1            35.0*          700.0000       24,500.00*

                                                                  SQYD  01    5          4,230.0           62.2033      263,120.00

                                                                  SQYD  02    3          7,950.0           45.1937      359,290.00

                                                                  SQYD  03    9         11,261.0           58.9067      663,348.20

                                                                  SQYD  04   16         11,246.0           57.0382      641,451.10

                                                                  SQYD  05    4          9,405.0           38.1058      358,385.00

                                                                  SQYD  06    2            480.0           65.8958       31,630.00

                                                                  SQYD  07   13         50,556.0           48.8281    2,468,555.00

                                                                  SQYD  08   10         12,565.0           40.0325      503,008.00

                                                                  SQYD  11    6         45,190.0           31.2266    1,411,127.80

                                                                  SQYD  12    3          3,420.0           60.7368      207,720.00



                                                      UNIT TOTAL  SQYD       71       156,303.0*           44.1939    6,907,635.10*



                                         ITEM CODE 832070  TOTAL             72                                       6,932,135.10*



 833020  CHAIN LINK RAILING



                                                                  LF    04    1          1,650.0           30.0000       49,500.00



                                                      UNIT TOTAL  LF          1         1,650.0*           30.0000       49,500.00*



                                         ITEM CODE 833020  TOTAL              1                                          49,500.00*



 833032  CHAIN LINK RAILING (TYPE 7)



                                                                  LF    04    3          4,303.0           65.8250      283,245.00

                                                                  LF    07    1            240.0           86.0000       20,640.00

                                                                  LF    08    1            618.0           60.0000       37,080.00

                                                                  LF    11    2          2,023.0           88.9298      179,905.00



                                                      UNIT TOTAL  LF          7         7,184.0*           72.5042      520,870.00*
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                                         ITEM CODE 833032  TOTAL              7                                         520,870.00*



 833033  CHAIN LINK RAILING (TYPE 7 MODIFIED)



                                                                  LF    03    1            706.0           65.0000       45,890.00

                                                                  LF    06    1          1,916.0          140.0000      268,240.00

                                                                  LF    07    2          1,220.0           78.2623       95,480.00

                                                                  LF    11    1            687.0           84.0000       57,708.00



                                                      UNIT TOTAL  LF          5         4,529.0*          103.1835      467,318.00*



                                         ITEM CODE 833033  TOTAL              5                                         467,318.00*



 833072  WILDLIFE PASSAGE WAY (TYPE S)



                                                                  EA    04    1             77.0           20.0000        1,540.00

                                                                  EA    05    1             32.0          107.0000        3,424.00



                                                      UNIT TOTAL  EA          2           109.0*           45.5413        4,964.00*



                                         ITEM CODE 833072  TOTAL              2                                           4,964.00*



 833073  WILDLIFE PASSAGE WAY (TYPE M)



                                                                  EA    05    1              2.0        3,100.0000        6,200.00

                                                                  EA    11    1              2.0        1,500.0000        3,000.00



                                                      UNIT TOTAL  EA          2             4.0*        2,300.0000        9,200.00*



                                         ITEM CODE 833073  TOTAL              2                                           9,200.00*



 833077  PEDESTRIAN BARRICADE



                                                                  EA    04    1              2.0        1,265.0000        2,530.00

                                                                  EA    05    2              7.0        1,785.7143       12,500.00

                                                                  EA    10    1              7.0        1,489.0000       10,423.00

                                                                  EA    12    1              2.0        1,540.0000        3,080.00



                                                      UNIT TOTAL  EA          5            18.0*        1,585.1667       28,533.00*

                                                                  LF    07    1             49.0          400.0000       19,600.00



                                                      UNIT TOTAL  LF          1            49.0*          400.0000       19,600.00*



                                         ITEM CODE 833077  TOTAL              6                                          48,133.00*



 833085  PIPE HANDRAILING



                                                                  LF    08    1            241.0           71.0000       17,111.00
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         PIPE HANDRAILING



                                                                  LF    10    1             14.0          385.0000        5,390.00



                                                      UNIT TOTAL  LF          2           255.0*           88.2392       22,501.00*



                                         ITEM CODE 833085  TOTAL              2                                          22,501.00*



 833088  TUBULAR HANDRAILING



                                                                  LF    04    2            770.0           45.0000       34,650.00

                                                                  LF    07    1          1,320.0           57.5500       75,966.00

                                                                  LF    11    2          1,495.0           65.7191       98,250.00



                                                      UNIT TOTAL  LF          5         3,585.0*           58.2611      208,866.00*



                                         ITEM CODE 833088  TOTAL              5                                         208,866.00*



 833125  CONCRETE BARRIER (TYPE 25)



                                                                  LF    04    1              5.0          400.0000        2,000.00

                                                                  LF    10    2              8.0        3,550.0000       28,400.00



                                                      UNIT TOTAL  LF          3            13.0*        2,338.4615       30,400.00*



                                         ITEM CODE 833125  TOTAL              3                                          30,400.00*



 833136  CONCRETE BARRIER (TYPE 25R MODIFIED)



                                                                  LF    04    1              4.0          300.0000        1,200.00



                                                      UNIT TOTAL  LF          1             4.0*          300.0000        1,200.00*



                                         ITEM CODE 833136  TOTAL              1                                           1,200.00*



 833140  CONCRETE BARRIER (TYPE 26)



                                                                  LF    04    1            290.0          190.0000       55,100.00



                                                      UNIT TOTAL  LF          1           290.0*          190.0000       55,100.00*



                                         ITEM CODE 833140  TOTAL              1                                          55,100.00*



 833142  CONCRETE BARRIER (TYPE 26 MODIFIED)



                                                                  LF    04    2          2,166.0          176.5859      382,485.00

                                                                  LF    06    1            365.0          400.0000      146,000.00

                                                                  LF    07    1            975.0          147.0000      143,325.00
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         CONCRETE BARRIER (TYPE 26 MODIFIED)



                                                                  LF    08    1            620.0          176.0000      109,120.00

                                                                  LF    11    1            520.0          225.0000      117,000.00



                                                      UNIT TOTAL  LF          6         4,646.0*          193.2695      897,930.00*



                                         ITEM CODE 833142  TOTAL              6                                         897,930.00*



 833143  CONCRETE BARRIER (TYPE 26A MODIFIED)



                                                                  LF    04    1             27.0          170.0000        4,590.00

                                                                  LF    11    2            957.0          136.5564      130,684.50



                                                      UNIT TOTAL  LF          3           984.0*          137.4741      135,274.50*



                                         ITEM CODE 833143  TOTAL              3                                         135,274.50*



 833187  CONCRETE BARRIER (TYPE 27 MODIFIED)



                                                                  LF    07    1            430.0          100.0000       43,000.00

                                                                  LF    10    1              4.0        4,000.0000       16,000.00



                                                      UNIT TOTAL  LF          2           434.0*          135.9447       59,000.00*



                                         ITEM CODE 833187  TOTAL              2                                          59,000.00*



 839220  DOUBLE METAL BEAM GUARD RAILING

         (WOOD POST)

                                                                  LF    02    1            125.0           45.0000        5,625.00



                                                      UNIT TOTAL  LF          1           125.0*           45.0000        5,625.00*



                                         ITEM CODE 839220  TOTAL              1                                           5,625.00*



 839221  DOUBLE MIDWEST GUARDRAIL SYSTEM

         (WOOD POST)

                                                                  LF    04    2             75.0           52.0000        3,900.00

                                                                  LF    05    1            210.0           40.0000        8,400.00

                                                                  LF    06    2            175.0           41.4286        7,250.00

                                                                  LF    07    2            335.0           42.1045       14,105.00

                                                                  LF    08    2            225.0           67.1111       15,100.00

                                                                  LF    10    2         10,275.0           26.4596      271,872.00

                                                                  LF    11    1            150.0           57.0000        8,550.00



                                                      UNIT TOTAL  LF         12        11,445.0*           28.7616      329,177.00*



                                         ITEM CODE 839221  TOTAL             12                                         329,177.00*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 839301  SINGLE THRIE BEAM BARRIER



                                                                  LF    02    1            120.0           45.0000        5,400.00

                                                                  LF    07    2            490.0           28.0612       13,750.00

                                                                  LF    11    1         24,800.0           28.9700      718,456.00



                                                      UNIT TOTAL  LF          4        25,410.0*           29.0282      737,606.00*



                                         ITEM CODE 839301  TOTAL              4                                         737,606.00*



 839302  SINGLE THRIE BEAM BARRIER (WOOD POST)



                                                                  LF    04    2          2,150.0           29.3372       63,075.00

                                                                  LF    07    1            200.0           38.0000        7,600.00



                                                      UNIT TOTAL  LF          3         2,350.0*           30.0745       70,675.00*



                                         ITEM CODE 839302  TOTAL              3                                          70,675.00*



 839303  SINGLE THRIE BEAM BARRIER (STEEL POST)



                                                                  LF    02    1             63.0           60.0000        3,780.00

                                                                  LF    03    1            140.0           50.0000        7,000.00

                                                                  LF    06    2          1,340.0           28.5821       38,300.00

                                                                  LF    11    1             75.0           58.0000        4,350.00



                                                      UNIT TOTAL  LF          5         1,618.0*           33.0222       53,430.00*



                                         ITEM CODE 839303  TOTAL              5                                          53,430.00*



 839310  DOUBLE THRIE BEAM BARRIER



                                                                  LF    07    1            650.0           44.0000       28,600.00

                                                                  LF    11    1            380.0           40.0000       15,200.00



                                                      UNIT TOTAL  LF          2         1,030.0*           42.5243       43,800.00*



                                         ITEM CODE 839310  TOTAL              2                                          43,800.00*



 839311  DOUBLE THRIE BEAM BARRIER (WOOD POST)



                                                                  LF    04    1            700.0           37.0000       25,900.00

                                                                  LF    05    1            160.0           36.7800        5,884.80



                                                      UNIT TOTAL  LF          2           860.0*           36.9591       31,784.80*



                                         ITEM CODE 839311  TOTAL              2                                          31,784.80*



 839312  DOUBLE THRIE BEAM BARRIER (STEEL POST)
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 839312  DOUBLE THRIE BEAM BARRIER (STEEL POST)



                                                                  LF    06    3          8,720.0           41.0367      357,840.00

                                                                  LF    11    1             63.0           77.0000        4,851.00



                                                      UNIT TOTAL  LF          4         8,783.0*           41.2947      362,691.00*



                                         ITEM CODE 839312  TOTAL              4                                         362,691.00*



 839401  CONCRETE BARRIER



                                                                  LF    04    1             21.0          800.0000       16,800.00

                                                                  LF    11    1          1,034.0          155.0000      160,270.00



                                                      UNIT TOTAL  LF          2         1,055.0*          167.8389      177,070.00*



                                         ITEM CODE 839401  TOTAL              2                                         177,070.00*



 839402  CONCRETE BARRIER (SPECIAL)



                                                                  LF    12    1             18.0          400.0000        7,200.00



                                                      UNIT TOTAL  LF          1            18.0*          400.0000        7,200.00*



                                         ITEM CODE 839402  TOTAL              1                                           7,200.00*



 839481  CONCRETE BARRIER (TYPE 50)



                                                                  LF    04    1             55.0          150.0000        8,250.00



                                                      UNIT TOTAL  LF          1            55.0*          150.0000        8,250.00*



                                         ITEM CODE 839481  TOTAL              1                                           8,250.00*



 839514  HANDRAILING



                                                                  LF    04    2            809.0           73.9061       59,790.00

                                                                  LF    07    1            250.0          177.2000       44,300.00



                                                      UNIT TOTAL  LF          3         1,059.0*           98.2908      104,090.00*



                                         ITEM CODE 839514  TOTAL              3                                         104,090.00*



 839521  CABLE RAILING



                                                                  LF    01    2            269.0           67.3048       18,105.00

                                                                  LF    02    4            256.0           86.9531       22,260.00

                                                                  LF    03    2            186.0          163.4409       30,400.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CABLE RAILING



                                                                  LF    04    7          1,492.0           33.9993       50,727.00

                                                                  LF    06    1            202.0           37.0000        7,474.00

                                                                  LF    07    7          7,582.0           19.3461      146,682.39

                                                                  LF    08    4          4,862.0           20.2063       98,243.00

                                                                  LF    10    1            319.0           30.0000        9,570.00

                                                                  LF    11    4          4,955.0           26.5772      131,690.00

                                                                  LF    12    2          3,808.0           21.8989       83,391.00



                                                      UNIT TOTAL  LF         34        23,931.0*           25.0112      598,542.39*



                                         ITEM CODE 839521  TOTAL             34                                         598,542.39*



 839527  CABLE RAILING (MODIFIED)



                                                                  LF    04    2          3,665.0           18.5533       67,997.90



                                                      UNIT TOTAL  LF          2         3,665.0*           18.5533       67,997.90*



                                         ITEM CODE 839527  TOTAL              2                                          67,997.90*



 839540  TRANSITION RAILING (TYPE STB)



                                                                  EA    02    1              1.0        4,000.0000        4,000.00

                                                                  EA    07    1              4.0        3,000.0000       12,000.00

                                                                  EA    11    2             10.0        3,303.2850       33,032.85



                                                      UNIT TOTAL  EA          4            15.0*        3,268.8567       49,032.85*



                                         ITEM CODE 839540  TOTAL              4                                          49,032.85*



 839541  TRANSITION RAILING (TYPE WB)



                                                                  EA    01    2             11.0        4,703.6364       51,740.00

                                                                  EA    02    5             22.0        3,286.3636       72,300.00

                                                                  EA    04    3             10.0        3,775.0000       37,750.00

                                                                  EA    05    1              1.0       12,000.0000       12,000.00

                                                                  EA    07    1              6.0        3,775.0000       22,650.00

                                                                  EA    11    1             13.0        3,030.0000       39,390.00



                                                      UNIT TOTAL  EA         13            63.0*        3,743.3333      235,830.00*



                                         ITEM CODE 839541  TOTAL             13                                         235,830.00*



 839542  TRANSITION RAILING (TYPE DTB)



                                                                  EA    05    1              1.0        1,947.0000        1,947.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         TRANSITION RAILING (TYPE DTB)



                                                                  EA    11    2             13.0        3,827.6923       49,760.00



                                                      UNIT TOTAL  EA          3            14.0*        3,693.3571       51,707.00*



                                         ITEM CODE 839542  TOTAL              3                                          51,707.00*



 839543  TRANSITION RAILING (TYPE WB-31)



                                                                  EA    01    1              2.0        4,550.0000        9,100.00

                                                                  EA    02    1              3.0        4,160.0000       12,480.00

                                                                  EA    03    9            289.0        3,501.0381    1,011,800.00

                                                                  EA    04   11             40.0        3,739.3750      149,575.00

                                                                  EA    05    7             31.0        3,267.7419      101,300.00

                                                                  EA    06   10             35.0        3,682.8571      128,900.00

                                                                  EA    07   15            321.0        2,979.7975      956,515.00

                                                                  EA    08   12            151.0        3,088.0662      466,298.00

                                                                  EA    10    2            159.0        3,145.0943      500,070.00

                                                                  EA    11   12            108.0        3,568.3333      385,380.00

                                                                  EA    12    4             18.0        3,344.4444       60,200.00



                                                      UNIT TOTAL  EA         84         1,157.0*        3,268.4685    3,781,618.00*



                                         ITEM CODE 839543  TOTAL             84                                       3,781,618.00*



 839561  RAIL TENSIONING ASSEMBLY



                                                                  EA    02    1              4.0          500.0000        2,000.00

                                                                  EA    06    3             11.0          496.3636        5,460.00

                                                                  EA    10    1             48.0          157.5000        7,560.00

                                                                  EA    11    1              6.0          705.0000        4,230.00



                                                      UNIT TOTAL  EA          6            69.0*          278.9855       19,250.00*



                                         ITEM CODE 839561  TOTAL              6                                          19,250.00*



 839576  END CAP (TYPE A)



                                                                  EA    03    2              4.0          775.0000        3,100.00

                                                                  EA    04    3              3.0          566.6667        1,700.00

                                                                  EA    07    3             73.0          213.0137       15,550.00

                                                                  EA    08    3              8.0          424.7500        3,398.00

                                                                  EA    10    1              5.0          100.0000          500.00



                                                      UNIT TOTAL  EA         12            93.0*          260.7312       24,248.00*



                                         ITEM CODE 839576  TOTAL             12                                          24,248.00*
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 839578  END CAP (TYPE TC)



                                                                  EA    01    2             11.0          290.9091        3,200.00

                                                                  EA    03    1              8.0          385.0000        3,080.00

                                                                  EA    04    2              2.0          350.0000          700.00

                                                                  EA    06    1              4.0          200.0000          800.00

                                                                  EA    07    4             39.0          143.0513        5,579.00

                                                                  EA    08    2              8.0          400.0000        3,200.00

                                                                  EA    11    1              6.0          710.7400        4,264.44

                                                                  EA    12    1              1.0          200.0000          200.00



                                                      UNIT TOTAL  EA         14            79.0*          266.1195       21,023.44*



                                         ITEM CODE 839578  TOTAL             14                                          21,023.44*



 839581  END ANCHOR ASSEMBLY (TYPE SFT)



                                                                  EA    02    8             42.0          836.1905       35,120.00

                                                                  EA    03    9            196.0          754.3367      147,850.00

                                                                  EA    04    9             55.0          705.6364       38,810.00

                                                                  EA    05    5             41.0          597.5610       24,500.00

                                                                  EA    06   11             34.0          762.6471       25,930.00

                                                                  EA    07   13            363.0          612.7052      222,412.00

                                                                  EA    08    8             75.0          689.9333       51,745.00

                                                                  EA    10    6             56.0          629.8214       35,270.00

                                                                  EA    11   15            111.0          801.3379       88,948.51

                                                                  EA    12    5             39.0          859.1026       33,505.00



                                                      UNIT TOTAL  EA         89         1,012.0*          695.7416      704,090.51*



                                         ITEM CODE 839581  TOTAL             89                                         704,090.51*



 839582  END ANCHOR ASSEMBLY (TYPE CA)



                                                                  EA    03    2              3.0        3,200.0000        9,600.00

                                                                  EA    05    1              2.0        2,000.0000        4,000.00



                                                      UNIT TOTAL  EA          3             5.0*        2,720.0000       13,600.00*



                                         ITEM CODE 839582  TOTAL              3                                          13,600.00*



 839584  ALTERNATIVE IN-LINE TERMINAL SYSTEM



                                                                  EA    01    6             13.0        3,193.8462       41,520.00

                                                                  EA    02    5             13.0        3,559.2308       46,270.00

                                                                  EA    03   11            149.0        2,477.1812      369,100.00

                                                                  EA    04   15             27.0        3,032.8481       81,886.90

                                                                  EA    05    9             27.0        3,256.7778       87,933.00
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         ALTERNATIVE IN-LINE TERMINAL SYSTEM



                                                                  EA    06    6             16.0        3,401.8750       54,430.00

                                                                  EA    07   12            214.0        2,583.4720      552,863.00

                                                                  EA    08   13            106.0        3,009.4434      319,001.00

                                                                  EA    10    4             16.0        2,442.4063       39,078.50

                                                                  EA    11   11             78.0        3,064.1374      239,002.72

                                                                  EA    12    5             22.0        3,290.9091       72,400.00



                                                      UNIT TOTAL  EA         97           681.0*        2,795.1323    1,903,485.12*



                                         ITEM CODE 839584  TOTAL             97                                       1,903,485.12*



 839585  ALTERNATIVE FLARED TERMINAL SYSTEM



                                                                  EA    01    3             10.0        2,735.0000       27,350.00

                                                                  EA    02   12             55.0        2,393.2727      131,630.00

                                                                  EA    03    9            305.0        2,235.9016      681,950.00

                                                                  EA    04   12             73.0        2,555.8219      186,575.00

                                                                  EA    05    8             48.0        2,463.4583      118,246.00

                                                                  EA    06   15             45.0        2,689.6667      121,035.00

                                                                  EA    07   15            278.0        2,324.5396      646,222.00

                                                                  EA    08   13            121.0        2,750.8760      332,856.00

                                                                  EA    09    1              6.0        3,200.0000       19,200.00

                                                                  EA    10    6            134.0        1,930.5914      258,699.25

                                                                  EA    11   15            104.0        2,710.7719      281,920.28

                                                                  EA    12    5             25.0        2,881.6800       72,042.00



                                                      UNIT TOTAL  EA        114         1,204.0*        2,390.1375    2,877,725.53*



                                         ITEM CODE 839585  TOTAL            114                                       2,877,725.53*



 839591  CRASH CUSHION, SAND FILLED



                                                                  EA    04    2              2.0        9,050.0000       18,100.00



                                                      UNIT TOTAL  EA          2             2.0*        9,050.0000       18,100.00*



                                         ITEM CODE 839591  TOTAL              2                                          18,100.00*



 839601  CRASH CUSHION (TYPE CAT)



                                                                  EA    02    1              4.0        4,500.0000       18,000.00

                                                                  EA    04    1              1.0        6,200.0000        6,200.00

                                                                  EA    08    1              1.0        5,800.0000        5,800.00



                                                      UNIT TOTAL  EA          3             6.0*        5,000.0000       30,000.00*



                                         ITEM CODE 839601  TOTAL              3                                          30,000.00*
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 839602  CRASH CUSHION (TYPE CAT) BACKUP



                                                                  EA    02    1              2.0          500.0000        1,000.00



                                                      UNIT TOTAL  EA          1             2.0*          500.0000        1,000.00*



                                         ITEM CODE 839602  TOTAL              1                                           1,000.00*



 839604  CRASH CUSHION (REACT 9CBB)



                                                                  EA    04    1              1.0       50,000.0000       50,000.00

                                                                  EA    07    1              1.0       71,500.0000       71,500.00

                                                                  EA    11    1              8.0       40,000.0000      320,000.00



                                                      UNIT TOTAL  EA          3            10.0*       44,150.0000      441,500.00*



                                         ITEM CODE 839604  TOTAL              3                                         441,500.00*



 839605  CRASH CUSHION (REACT 9SCBS)



                                                                  EA    12    1              1.0       50,000.0000       50,000.00



                                                      UNIT TOTAL  EA          1             1.0*       50,000.0000       50,000.00*



                                         ITEM CODE 839605  TOTAL              1                                          50,000.00*



 839631  CRASH CUSHION MODULE, SAND FILLED



                                                                  EA    03    1             14.0          350.0000        4,900.00

                                                                  EA    04    1             14.0          175.0000        2,450.00

                                                                  EA    07    1             28.0          260.0000        7,280.00



                                                      UNIT TOTAL  EA          3            56.0*          261.2500       14,630.00*



                                         ITEM CODE 839631  TOTAL              3                                          14,630.00*



 839699  CONCRETE BARRIER (TYPE 60P)



                                                                  LF    04    2             36.0          510.0000       18,360.00

                                                                  LF    08    1             24.0          245.0000        5,880.00

                                                                  LF    11    1             72.0          250.0000       18,000.00

                                                                  LF    12    2            324.0          137.8519       44,664.00



                                                      UNIT TOTAL  LF          6           456.0*          190.5789       86,904.00*



                                         ITEM CODE 839699  TOTAL              6                                          86,904.00*



 839700  CONCRETE BARRIER (TYPE 60F)
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 839700  CONCRETE BARRIER (TYPE 60F)



                                                                  LF    06    2            320.0          308.1250       98,600.00

                                                                  LF    07    4          3,667.0          215.3586      789,720.00



                                                      UNIT TOTAL  LF          6         3,987.0*          222.8041      888,320.00*



                                         ITEM CODE 839700  TOTAL              6                                         888,320.00*



 839701  CONCRETE BARRIER (TYPE 60)



                                                                  LF    02    1            130.0          165.0000       21,450.00

                                                                  LF    03    1          2,180.0           85.0000      185,300.00

                                                                  LF    04    4          1,490.0          100.0336      149,050.00

                                                                  LF    05    3          6,835.0           53.8888      368,330.00

                                                                  LF    06    4          3,250.0           65.1175      211,632.00

                                                                  LF    07    8         17,729.0           61.2745    1,086,335.00

                                                                  LF    11    8          8,840.0           75.2014      664,780.00

                                                                  LF    12    2          3,940.0           89.7411      353,580.00



                                                      UNIT TOTAL  LF         31        44,394.0*           68.4880    3,040,457.00*



                                         ITEM CODE 839701  TOTAL             31                                       3,040,457.00*



 839702  CONCRETE BARRIER (TYPE 60A)



                                                                  LF    03    1            134.0          100.0000       13,400.00

                                                                  LF    11    1            169.0          100.0000       16,900.00

                                                                  LF    12    1            240.0          115.0000       27,600.00



                                                      UNIT TOTAL  LF          3           543.0*          106.6298       57,900.00*



                                         ITEM CODE 839702  TOTAL              3                                          57,900.00*



 839703  CONCRETE BARRIER (TYPE 60C)



                                                                  LF    04    4          8,900.0          143.9607    1,281,250.00

                                                                  LF    06    3          2,240.0           75.5951      169,333.00

                                                                  LF    07    2            470.0          135.2340       63,560.00

                                                                  LF    08    1          1,090.0          115.0000      125,350.00

                                                                  LF    11    2          1,890.0          169.5926      320,530.00

                                                                  LF    12    1          1,770.0          100.0000      177,000.00



                                                      UNIT TOTAL  LF         13        16,360.0*          130.6249    2,137,023.00*



                                         ITEM CODE 839703  TOTAL             13                                       2,137,023.00*



 839704  CONCRETE BARRIER (TYPE 60D)
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 839704  CONCRETE BARRIER (TYPE 60D)



                                                                  LF    04    2            967.0          116.3392      112,500.00

                                                                  LF    07    3          1,087.0           88.5833       96,290.00

                                                                  LF    11    3            309.0          108.4693       33,517.00

                                                                  LF    12    2          4,710.0           41.8854      197,280.00



                                                      UNIT TOTAL  LF         10         7,073.0*           62.1500      439,587.00*



                                         ITEM CODE 839704  TOTAL             10                                         439,587.00*



 839706  CONCRETE BARRIER (TYPE 60G)



                                                                  LF    04    1             80.0           50.0000        4,000.00

                                                                  LF    07    1          3,350.0           53.1500      178,052.50

                                                                  LF    12    1             70.0           80.0000        5,600.00



                                                      UNIT TOTAL  LF          3         3,500.0*           53.6150      187,652.50*



                                         ITEM CODE 839706  TOTAL              3                                         187,652.50*



 839707  CONCRETE BARRIER (TYPE 60GA)



                                                                  LF    07    1            136.0           69.9000        9,506.40



                                                      UNIT TOTAL  LF          1           136.0*           69.9000        9,506.40*



                                         ITEM CODE 839707  TOTAL              1                                           9,506.40*



 839708  CONCRETE BARRIER (TYPE 60GC)



                                                                  LF    04    1          1,280.0           60.0000       76,800.00

                                                                  LF    07    1            950.0           70.6000       67,070.00



                                                      UNIT TOTAL  LF          2         2,230.0*           64.5157      143,870.00*



                                         ITEM CODE 839708  TOTAL              2                                         143,870.00*



 839709  CONCRETE BARRIER (TYPE 60GE)



                                                                  LF    04    1             87.0          565.0000       49,155.00

                                                                  LF    07    2            636.0          288.0031      183,170.00

                                                                  LF    11    2            720.0          275.2083      198,150.00

                                                                  LF    12    1            394.0          225.0000       88,650.00



                                                      UNIT TOTAL  LF          6         1,837.0*          282.5939      519,125.00*



                                         ITEM CODE 839709  TOTAL              6                                         519,125.00*
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 839710  CONCRETE BARRIER (TYPE 60S)



                                                                  LF    04    1            360.0          165.0000       59,400.00

                                                                  LF    05    1          1,350.0           88.0000      118,800.00

                                                                  LF    06    1          1,220.0           56.5000       68,930.00

                                                                  LF    08    1            120.0          150.3600       18,043.20

                                                                  LF    11    3          7,470.0           54.1446      404,460.00



                                                      UNIT TOTAL  LF          7        10,520.0*           63.6533      669,633.20*



                                         ITEM CODE 839710  TOTAL              7                                         669,633.20*



 839712  CONCRETE BARRIER (TYPE 60SC)



                                                                  LF    04    1            190.0           75.0000       14,250.00

                                                                  LF    06    1            630.0           87.8500       55,345.50

                                                                  LF    11    1          2,270.0           64.0000      145,280.00



                                                      UNIT TOTAL  LF          3         3,090.0*           69.5390      214,875.50*



                                         ITEM CODE 839712  TOTAL              3                                         214,875.50*



 839717  CONCRETE BARRIER (TYPE 732 MODIFIED)



                                                                  LF    03    1            317.0          115.0000       36,455.00

                                                                  LF    04    3         27,087.0           97.8190    2,649,624.00

                                                                  LF    05    1             20.0          120.0000        2,400.00

                                                                  LF    10    1            124.0          323.0000       40,052.00



                                                      UNIT TOTAL  LF          6        27,548.0*           99.0464    2,728,531.00*



                                         ITEM CODE 839717  TOTAL              6                                       2,728,531.00*



 839720  CONCRETE BARRIER (TYPE 732)



                                                                  LF    04    1            100.0          175.0000       17,500.00

                                                                  LF    05    1            360.0           98.0000       35,280.00

                                                                  LF    06    2            430.0          107.9870       46,434.40

                                                                  LF    07    1            870.0           80.0000       69,600.00

                                                                  LF    11    1          1,639.0          100.0000      163,900.00



                                                      UNIT TOTAL  LF          6         3,399.0*           97.8860      332,714.40*



                                         ITEM CODE 839720  TOTAL              6                                         332,714.40*



 839721  CONCRETE BARRIER (TYPE 732A)



                                                                  LF    04    1          1,319.0           67.0000       88,373.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         CONCRETE BARRIER (TYPE 732A)



                                                                  LF    11    1             30.0          100.0000        3,000.00



                                                      UNIT TOTAL  LF          2         1,349.0*           67.7339       91,373.00*



                                         ITEM CODE 839721  TOTAL              2                                          91,373.00*



 839723  CONCRETE BARRIER (TYPE 732B)



                                                                  LF    04    3            784.5          224.1466      175,843.00

                                                                  LF    08    1             60.0          331.4700       19,888.20



                                                      UNIT TOTAL  LF          4           844.5*          231.7717      195,731.20*



                                         ITEM CODE 839723  TOTAL              4                                         195,731.20*



 839725  CONCRETE BARRIER (TYPE 736)



                                                                  LF    03    1            370.0          100.0000       37,000.00

                                                                  LF    04    3            550.0          135.7818       74,680.00

                                                                  LF    07    1            153.0          122.9700       18,814.41

                                                                  LF    08    1          4,366.0           96.0000      419,136.00

                                                                  LF    11    1          1,208.0          100.0000      120,800.00



                                                      UNIT TOTAL  LF          7         6,647.0*          100.8621      670,430.41*



                                         ITEM CODE 839725  TOTAL              7                                         670,430.41*



 839726  CONCRETE BARRIER (TYPE 736A)



                                                                  LF    03    1             37.0          100.0000        3,700.00

                                                                  LF    07    1            140.0           73.0000       10,220.00

                                                                  LF    08    1            740.0          105.0000       77,700.00



                                                      UNIT TOTAL  LF          3           917.0*           99.9128       91,620.00*



                                         ITEM CODE 839726  TOTAL              3                                          91,620.00*



 839727  CONCRETE BARRIER (TYPE 736 MODIFIED)



                                                                  LF    02    1            626.0          210.0000      131,460.00

                                                                  LF    03    1            712.0          110.0000       78,320.00

                                                                  LF    04    2          1,561.0          141.3421      220,635.00

                                                                  LF    07    2            350.0           95.6343       33,472.00

                                                                  LF    08    2          1,821.0          125.0000      227,625.00

                                                                  LF    11    2          2,030.0          127.0296      257,870.00

                                                                  LF    12    2          3,195.0          112.7474      360,228.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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                                                      UNIT TOTAL  LF         12        10,295.0*          127.2084    1,309,610.00*



                                         ITEM CODE 839727  TOTAL             12                                       1,309,610.00*



 839731  CONCRETE BARRIER (TYPE 736B)



                                                                  LF    05    1            340.0          210.0000       71,400.00

                                                                  LF    07    1            180.0          226.9700       40,854.60

                                                                  LF    08    2            308.0          155.5000       47,894.00



                                                      UNIT TOTAL  LF          4           828.0*          193.4162      160,148.60*



                                         ITEM CODE 839731  TOTAL              4                                         160,148.60*



 839734  CONCRETE BARRIER (TYPE 736SV)



                                                                  LF    07    1          1,991.0          210.0000      418,110.00



                                                      UNIT TOTAL  LF          1         1,991.0*          210.0000      418,110.00*



                                         ITEM CODE 839734  TOTAL              1                                         418,110.00*



 839738  CALIFORNIA ST-30 BRIDGE RAIL



                                                                  LF    04    1            125.0          325.0000       40,625.00



                                                      UNIT TOTAL  LF          1           125.0*          325.0000       40,625.00*



                                         ITEM CODE 839738  TOTAL              1                                          40,625.00*



 839740  CALIFORNIA ST-10 BRIDGE RAIL



                                                                  LF    04    2            434.0          224.7696       97,550.00

                                                                  LF    07    1            684.0          206.0000      140,904.00



                                                      UNIT TOTAL  LF          3         1,118.0*          213.2862      238,454.00*



                                         ITEM CODE 839740  TOTAL              3                                         238,454.00*



 840501  THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01    2        255,260.0             .3961      101,110.00

                                                                  LF    04    7         68,440.0             .9172       62,770.00

                                                                  LF    05    1          7,030.0            1.0000        7,030.00

                                                                  LF    06    1         43,800.0             .4000       17,520.00

                                                                  LF    07    1          1,650.0            1.0000        1,650.00



                                                      UNIT TOTAL  LF         12       376,180.0*             .5053      190,080.00*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT
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                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 840501  TOTAL             12                                         190,080.00*



 840502  THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    04    2          7,000.0            2.8443       19,910.00

                                                                  LF    07    1        464,000.0             .4300      199,520.00



                                                      UNIT TOTAL  LF          3       471,000.0*             .4659      219,430.00*



                                         ITEM CODE 840502  TOTAL              3                                         219,430.00*



 840504  4" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01   14      1,126,670.0             .4386      494,121.60

                                                                  LF    02    1          4,030.0            1.5100        6,085.30

                                                                  LF    03   12      1,870,460.0             .4255      795,974.20

                                                                  LF    04   35      1,561,860.0             .3463      540,829.00

                                                                  LF    05   14      1,602,290.0             .3126      500,939.00

                                                                  LF    06   25      2,121,430.0             .3682      781,101.50

                                                                  LF    07   38      4,272,655.0             .2828    1,208,158.30

                                                                  LF    10    8      1,452,690.0             .4210      611,570.50

                                                                  LF    12    8        562,900.0             .3502      197,129.00



                                                      UNIT TOTAL  LF        155    14,574,985.0*             .3524    5,135,908.40*



                                         ITEM CODE 840504  TOTAL            155                                       5,135,908.40*



 840505  6" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01    1            120.0             .5000           60.00

                                                                  LF    03    1            550.0            1.6200          891.00

                                                                  LF    04    3         10,960.0             .8397        9,203.20

                                                                  LF    05    2            161.0            3.1118          501.00

                                                                  LF    07    2          2,980.0            1.0283        3,064.20



                                                      UNIT TOTAL  LF          9        14,771.0*             .9288       13,719.40*



                                         ITEM CODE 840505  TOTAL              9                                          13,719.40*



 840506  8" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    01   10         19,280.0            1.0497       20,238.50

                                                                  LF    03    5          8,400.0            1.2642       10,619.60

                                                                  LF    04   22         88,900.0             .9851       87,579.60

                                                                  LF    05    8         28,590.0             .8705       24,888.50

                                                                  LF    06   21         78,750.0             .7731       60,877.70

                                                                  LF    07   31      1,037,590.0             .5992      621,677.00

                                                                  LF    08    4         11,130.0            1.1435       12,726.80
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         8" THERMOPLASTIC TRAFFIC STRIPE



                                                                  LF    10    6         83,950.0             .8255       69,302.20

                                                                  LF    11    1         13,200.0             .8000       10,560.00

                                                                  LF    12    8         79,900.0             .7364       58,836.00



                                                      UNIT TOTAL  LF        116     1,449,690.0*             .6741      977,305.90*



                                         ITEM CODE 840506  TOTAL            116                                         977,305.90*



 840507  6" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 8-4)

                                                                  LF    01    1            120.0             .2500           30.00

                                                                  LF    04    2          1,830.0             .7639        1,398.00

                                                                  LF    05    1            270.0            1.0000          270.00

                                                                  LF    07    1          1,190.0             .5800          690.20

                                                                  LF    12    1            190.0             .4000           76.00



                                                      UNIT TOTAL  LF          6         3,600.0*             .6845        2,464.20*



                                         ITEM CODE 840507  TOTAL              6                                           2,464.20*



 840508  8" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)

                                                                  LF    01    1            530.0             .4000          212.00

                                                                  LF    03    1          1,090.0            1.0000        1,090.00

                                                                  LF    04    8         21,850.0             .9738       21,277.10

                                                                  LF    05    1          4,790.0             .4800        2,299.20

                                                                  LF    06    5          5,710.0            1.3817        7,889.50

                                                                  LF    07   20        203,240.0             .4557       92,606.60

                                                                  LF    10    3         12,100.0            1.3086       15,834.00

                                                                  LF    11    1          1,310.0             .8000        1,048.00

                                                                  LF    12    5         14,130.0             .5627        7,950.50



                                                      UNIT TOTAL  LF         45       264,750.0*             .5674      150,206.90*



                                         ITEM CODE 840508  TOTAL             45                                         150,206.90*



 840515  THERMOPLASTIC PAVEMENT MARKING



                                                                  M2    04    1            250.0           17.0000        4,250.00



                                                      UNIT TOTAL  M2          1           250.0*           17.0000        4,250.00*

                                                                  SQFT  01   14         36,097.0            3.5443      127,940.00

                                                                  SQFT  02   19         41,707.0            4.0643      169,510.50

                                                                  SQFT  03    5          1,682.0            5.5250        9,293.08

                                                                  SQFT  04   25         41,751.0            4.2861      178,947.70

                                                                  SQFT  05   15         27,467.0            3.6650      100,665.50
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         THERMOPLASTIC PAVEMENT MARKING



                                                                  SQFT  06   21         43,950.0            3.1901      140,202.70

                                                                  SQFT  07   32        209,129.0            2.4487      512,101.80

                                                                  SQFT  08   22         91,072.0            2.6239      238,960.30

                                                                  SQFT  09    3            310.0            9.2097        2,855.00

                                                                  SQFT  10   18         44,508.0            3.8150      169,797.40

                                                                  SQFT  12   10         49,852.0            2.6094      130,083.00



                                                      UNIT TOTAL  SQFT      184       587,525.0*            3.0303    1,780,356.98*

                                                                  SQYD  02    1            150.0           51.0000        7,650.00



                                                      UNIT TOTAL  SQYD        1           150.0*           51.0000        7,650.00*



                                         ITEM CODE 840515  TOTAL            186                                       1,792,256.98*



 840516  THERMOPLASTIC PAVEMENT MARKING

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  SQFT  01    4         12,870.0            5.3345       68,655.00

                                                                  SQFT  03   10         31,332.0            3.7700      118,120.80

                                                                  SQFT  04    1            490.0           11.0000        5,390.00

                                                                  SQFT  05    1            160.0            9.0000        1,440.00

                                                                  SQFT  07    1          6,830.0            2.9000       19,807.00

                                                                  SQFT  11   12         39,221.0            3.2776      128,551.20

                                                                  SQFT  12    2          9,890.0            3.0000       29,670.00



                                                      UNIT TOTAL  SQFT       31       100,793.0*            3.6871      371,634.00*



                                         ITEM CODE 840516  TOTAL             31                                         371,634.00*



 840519  THERMOPLASTIC CROSSWALK AND

         PAVEMENT MARKING

                                                                  LF    04    1            700.0            5.0000        3,500.00



                                                      UNIT TOTAL  LF          1           700.0*            5.0000        3,500.00*

                                                                  SQFT  01    1            660.0            5.0000        3,300.00

                                                                  SQFT  04    1          2,800.0            5.0000       14,000.00

                                                                  SQFT  11    1          7,960.0            3.0000       23,880.00



                                                      UNIT TOTAL  SQFT        3        11,420.0*            3.6060       41,180.00*



                                         ITEM CODE 840519  TOTAL              4                                          44,680.00*



 840521  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 6-1)

                                                                  LF    03    1            420.0             .5000          210.00

                                                                  LF    04    2            540.0             .6004          324.20

                                                                  LF    06    2            440.0             .2080           91.50
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)
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         4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 6-1)

                                                                  LF    07    4          3,680.0             .1956          719.80

                                                                  LF    11    1            920.0             .5000          460.00

                                                                  LF    12    3            600.0            1.1000          660.00



                                                      UNIT TOTAL  LF         13         6,600.0*             .3736        2,465.50*



                                         ITEM CODE 840521  TOTAL             13                                           2,465.50*



 840523  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 12-3)

                                                                  LF    01    6         13,480.0             .2930        3,949.50

                                                                  LF    03    2            341.0             .4950          168.79

                                                                  LF    04    1            480.0             .6800          326.40

                                                                  LF    05    3          2,520.0             .1828          460.70

                                                                  LF    06   11         19,910.0             .3057        6,086.00

                                                                  LF    07    1            240.0            1.0000          240.00



                                                      UNIT TOTAL  LF         24        36,971.0*             .3038       11,231.39*



                                         ITEM CODE 840523  TOTAL             24                                          11,231.39*



 840525  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 36-12)

                                                                  LF    01    6         98,030.0             .3640       35,680.50

                                                                  LF    03    9         49,370.0             .4677       23,090.50

                                                                  LF    04    6        174,820.0             .3720       65,024.60

                                                                  LF    05    8        211,820.0             .1682       35,635.00

                                                                  LF    06   23      1,029,740.0             .2181      224,604.20

                                                                  LF    07   26      4,016,770.0             .1719      690,482.20

                                                                  LF    10    6        693,690.0             .2251      156,128.20

                                                                  LF    12    7        316,900.0             .1591       50,418.00



                                                      UNIT TOTAL  LF         91     6,591,140.0*             .1944    1,281,063.20*



                                         ITEM CODE 840525  TOTAL             91                                       1,281,063.20*



 840526  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 17-7)

                                                                  LF    01    2            675.0             .5389          363.75

                                                                  LF    03    3          5,440.0             .6484        3,527.20

                                                                  LF    04    9         10,166.0             .9443        9,599.40

                                                                  LF    05    4         22,800.0             .3436        7,835.10

                                                                  LF    06   11         16,205.0             .2240        3,629.35

                                                                  LF    07   23        256,250.0             .2090       53,563.60

                                                                  LF    10    6         14,670.0             .3780        5,544.80

                                                                  LF    12    7         11,000.0             .2456        2,701.50
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                                                      UNIT TOTAL  LF         65       337,206.0*             .2573       86,764.70*



                                         ITEM CODE 840526  TOTAL             65                                          86,764.70*



 840527  4" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 18-12)

                                                                  LF    05    1          5,800.0             .2000        1,160.00

                                                                  LF    07    2         12,730.0             .1787        2,275.00



                                                      UNIT TOTAL  LF          3        18,530.0*             .1854        3,435.00*



                                         ITEM CODE 840527  TOTAL              3                                           3,435.00*



 840545  4" THERMOPLASTIC TRAFFIC STRIPE

         (RECESSED, BROKEN 36-12)

                                                                  LF    03    6         50,000.0            1.4793       73,966.00



                                                      UNIT TOTAL  LF          6        50,000.0*            1.4793       73,966.00*



                                         ITEM CODE 840545  TOTAL              6                                          73,966.00*



 840550  8" THERMOPLASTIC TRAFFIC STRIPE

         (BROKEN 36-12)

                                                                  LF    07    8         68,310.0             .4178       28,542.00

                                                                  LF    12    3          7,740.0            1.0821        8,375.80



                                                      UNIT TOTAL  LF         11        76,050.0*             .4854       36,917.80*



                                         ITEM CODE 840550  TOTAL             11                                          36,917.80*



 840560  THERMOPLASTIC TRAFFIC STRIPE

         (SPRAYABLE)

                                                                  LF    01    1         10,700.0             .8000        8,560.00

                                                                  LF    02   28      2,506,990.0             .2856      716,102.00

                                                                  LF    04    1            400.0           14.0000        5,600.00

                                                                  LF    05    6        533,970.0             .2027      108,254.50

                                                                  LF    08   28      7,001,940.0             .1607    1,124,973.40

                                                                  LF    10   17      1,923,431.0             .2335      449,157.50



                                                      UNIT TOTAL  LF         81    11,977,431.0*             .2014    2,412,647.40*



                                         ITEM CODE 840560  TOTAL             81                                       2,412,647.40*



 840561  100 MM THERMOPLASTIC TRAFFIC STRIPE



                                                                  M     04    1            230.0            3.2500          747.50



                                                      UNIT TOTAL  M           1           230.0*            3.2500          747.50*




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   302

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 840561  TOTAL              1                                             747.50*



 840562  150 MM THERMOPLASTIC TRAFFIC STRIPE



                                                                  M     04    1            460.0            5.0000        2,300.00



                                                      UNIT TOTAL  M           1           460.0*            5.0000        2,300.00*



                                         ITEM CODE 840562  TOTAL              1                                           2,300.00*



 840563  200 MM THERMOPLASTIC TRAFFIC STRIPE



                                                                  M     04    1            110.0            6.5000          715.00



                                                      UNIT TOTAL  M           1           110.0*            6.5000          715.00*



                                         ITEM CODE 840563  TOTAL              1                                             715.00*



 840580  4" THERMOPLASTIC TRAFFIC STRIPE

         (RECESSED) (BROKEN 17-7)

                                                                  LF    03    1         13,500.0            1.2000       16,200.00



                                                      UNIT TOTAL  LF          1        13,500.0*            1.2000       16,200.00*



                                         ITEM CODE 840580  TOTAL              1                                          16,200.00*



 840581  4" THERMOPLASTIC TRAFFIC STRIPE

         (RECESSED)

                                                                  LF    03    6        294,880.0            2.0218      596,198.00

                                                                  LF    08    2        823,300.0            1.2624    1,039,364.00



                                                      UNIT TOTAL  LF          8     1,118,180.0*            1.4627    1,635,562.00*



                                         ITEM CODE 840581  TOTAL              8                                       1,635,562.00*



 840582  4" TWO-COMPONENT PAINT TRAFFIC STRIPE



                                                                  LF    03    5        222,700.0             .4145       92,306.00

                                                                  LF    10    1          2,570.0            2.7000        6,939.00



                                                      UNIT TOTAL  LF          6       225,270.0*             .4406       99,245.00*



                                         ITEM CODE 840582  TOTAL              6                                          99,245.00*



 840610  8" TWO-COMPONENT PAINT TRAFFIC STRIPE

         (BROKEN 12-3)

                                                                  LF    04    1          1,030.0            1.0000        1,030.00



                                                      UNIT TOTAL  LF          1         1,030.0*            1.0000        1,030.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 840610  TOTAL              1                                           1,030.00*



 840651  PAINTED STALL LINES AND PAVEMENT

         MARKINGS

                                                                  SQFT  07    1            810.0            3.0000        2,430.00



                                                      UNIT TOTAL  SQFT        1           810.0*            3.0000        2,430.00*



                                         ITEM CODE 840651  TOTAL              1                                           2,430.00*



 840655  PAINT TRAFFIC STRIPE (1-COAT)



                                                                  LF    01    1         37,490.0             .1200        4,498.80

                                                                  LF    04    2        256,300.0             .2112       54,125.00

                                                                  LF    07    1         12,460.0             .1000        1,246.00

                                                                  LF    09    1         31,600.0             .1300        4,108.00

                                                                  LF    11   18        524,200.0             .1303       68,313.70



                                                      UNIT TOTAL  LF         23       862,050.0*             .1535      132,291.50*



                                         ITEM CODE 840655  TOTAL             23                                         132,291.50*



 840656  PAINT TRAFFIC STRIPE (2-COAT)



                                                                  LF    01    2          2,410.0            1.5519        3,740.00

                                                                  LF    04    4        332,670.0             .4052      134,799.50

                                                                  LF    06    6        167,830.0             .5311       89,132.40

                                                                  LF    07    9      2,664,590.0             .1112      296,248.20

                                                                  LF    08    1        457,000.0             .1800       82,260.00

                                                                  LF    09   10      1,310,700.0             .1449      189,969.00

                                                                  LF    11    5        773,630.0             .1698      131,377.50

                                                                  LF    12    5        301,050.0             .1561       47,005.50



                                                      UNIT TOTAL  LF         42     6,009,880.0*             .1622      974,532.10*

                                                                  M     04    1            110.0            7.5000          825.00



                                                      UNIT TOTAL  M           1           110.0*            7.5000          825.00*



                                         ITEM CODE 840656  TOTAL             43                                         975,357.10*



 840661  TWO-COMPONENT PAINT PAVEMENT MARKING



                                                                  SQFT  01    1             23.0           28.0000          644.00

                                                                  SQFT  03    7          4,930.0           14.5624       71,792.50



                                                      UNIT TOTAL  SQFT        8         4,953.0*           14.6248       72,436.50*



                                         ITEM CODE 840661  TOTAL              8                                          72,436.50*
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 840665  PAINT PAVEMENT MARKING (1-COAT)



                                                                  SQFT  04    2         11,880.0            2.0741       24,640.00

                                                                  SQFT  11    1          1,560.0            2.5000        3,900.00



                                                      UNIT TOTAL  SQFT        3        13,440.0*            2.1235       28,540.00*



                                         ITEM CODE 840665  TOTAL              3                                          28,540.00*



 840666  PAINT PAVEMENT MARKING (2-COAT)



                                                                  SQFT  01    2            400.0            4.5000        1,800.00

                                                                  SQFT  04    3          2,770.0            3.0000        8,310.00

                                                                  SQFT  06    3          2,135.0            4.3424        9,271.00

                                                                  SQFT  07    4          4,160.0            3.0304       12,606.50

                                                                  SQFT  08    1          2,230.0            2.3600        5,262.80

                                                                  SQFT  09    4         12,607.0            2.6359       33,231.00

                                                                  SQFT  12    1          1,290.0            3.7000        4,773.00



                                                      UNIT TOTAL  SQFT       18        25,592.0*            2.9405       75,254.30*



                                         ITEM CODE 840666  TOTAL             18                                          75,254.30*



 846000  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 18-12)                                           LF    04    1          2,760.0             .5500        1,518.00



                                                      UNIT TOTAL  LF          1         2,760.0*             .5500        1,518.00*



                                         ITEM CODE 846000  TOTAL              1                                           1,518.00*



 846001  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    01    4        466,780.0             .5285      246,690.00

                                                                  LF    03   10      1,178,450.0             .4382      516,351.00

                                                                  LF    04    2         52,300.0             .6000       31,380.00

                                                                  LF    05    2         12,890.0            1.5456       19,922.50

                                                                  LF    06    2        234,300.0             .4654      109,040.00

                                                                  LF    11   23      1,941,650.0             .3373      654,883.00

                                                                  LF    12    2        182,200.0             .3334       60,750.00



                                                      UNIT TOTAL  LF         45     4,068,570.0*             .4028    1,639,016.50*



                                         ITEM CODE 846001  TOTAL             45                                       1,639,016.50*



 846002  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 6-1)                                             LF    03    1            430.0             .3500          150.50
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    04    1            260.0             .4000          104.00

                                                                  LF    11    7          2,733.0            1.1642        3,181.70

                                                                  LF    12    1            710.0            1.0000          710.00



                                                      UNIT TOTAL  LF         10         4,133.0*            1.0032        4,146.20*



                                         ITEM CODE 846002  TOTAL             10                                           4,146.20*



 846003  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 12-3)                                            LF    01    2            930.0             .3258          303.00

                                                                  LF    03    8         15,610.0             .3781        5,901.50



                                                      UNIT TOTAL  LF         10        16,540.0*             .3751        6,204.50*



                                         ITEM CODE 846003  TOTAL             10                                           6,204.50*



 846004  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 17-7)                                            LF    01    1          1,400.0            1.0000        1,400.00

                                                                  LF    03    2          7,070.0             .3359        2,375.00

                                                                  LF    04    2         11,430.0             .4182        4,780.00

                                                                  LF    11   10         37,160.0             .5426       20,161.90

                                                                  LF    12    1          6,790.0             .6000        4,074.00



                                                      UNIT TOTAL  LF         16        63,850.0*             .5136       32,790.90*



                                         ITEM CODE 846004  TOTAL             16                                          32,790.90*



 846005  4" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 36-12)                                           LF    01    4        123,640.0             .4155       51,368.00

                                                                  LF    03   10        319,005.0             .3411      108,823.70

                                                                  LF    04    1         21,200.0             .4000        8,480.00

                                                                  LF    06    1        112,000.0             .3500       39,200.00

                                                                  LF    11   19        886,950.0             .2670      236,819.60

                                                                  LF    12    1         36,700.0             .2400        8,808.00



                                                      UNIT TOTAL  LF         36     1,499,495.0*             .3024      453,499.30*



                                         ITEM CODE 846005  TOTAL             36                                         453,499.30*



 846007  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    03    2         14,080.0             .5624        7,918.00

                                                                  LF    04    1          4,340.0             .8000        3,472.00
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  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    11    6        489,490.0             .4077      199,581.00

                                                                  LF    12    1          2,120.0             .3000          636.00



                                                      UNIT TOTAL  LF         10       510,030.0*             .4149      211,607.00*



                                         ITEM CODE 846007  TOTAL             10                                         211,607.00*



 846008  6" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 8-4)                                             LF    03    1            250.0             .6000          150.00

                                                                  LF    04    1            550.0             .7500          412.50

                                                                  LF    11    3          2,220.0             .7326        1,626.40



                                                      UNIT TOTAL  LF          5         3,020.0*             .7248        2,188.90*



                                         ITEM CODE 846008  TOTAL              5                                           2,188.90*



 846009  8" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

                                                                  LF    01    3         16,060.0            1.3932       22,374.00

                                                                  LF    03    9         38,100.0             .8013       30,530.00

                                                                  LF    04    2         13,950.0            1.0681       14,900.00

                                                                  LF    05    1             22.0            4.0000           88.00

                                                                  LF    06    1          2,680.0            2.5000        6,700.00

                                                                  LF    07    1          7,690.0             .9000        6,921.00

                                                                  LF    11   23        130,460.0             .9719      126,800.10

                                                                  LF    12    2         48,320.0             .9717       46,952.00



                                                      UNIT TOTAL  LF         42       257,282.0*             .9922      255,265.10*



                                         ITEM CODE 846009  TOTAL             42                                         255,265.10*



 846010  8" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 12-3)                                            LF    03    2          5,710.0             .7543        4,307.00

                                                                  LF    04    1            410.0             .8000          328.00

                                                                  LF    11   14         27,730.0             .7454       20,671.00

                                                                  LF    12    2          4,550.0             .9895        4,502.00



                                                      UNIT TOTAL  LF         19        38,400.0*             .7763       29,808.00*



                                         ITEM CODE 846010  TOTAL             19                                          29,808.00*



 846011  8" THERMOPLASTIC TRAFFIC STRIPE

         (ENHANCED WET NIGHT VISIBILITY)

         (BROKEN 36-12)                                           LF    12    1          7,160.0             .4000        2,864.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   307

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LF          1         7,160.0*             .4000        2,864.00*



                                         ITEM CODE 846011  TOTAL              1                                           2,864.00*



 846012  THERMOPLASTIC CROSSWALK AND PAVEMENT

         MARKING (ENHANCED WET NIGHT VISIBILITY)

                                                                  SQFT  07    1          2,640.0            3.2000        8,448.00

                                                                  SQFT  11   11         39,650.0            3.2074      127,175.00



                                                      UNIT TOTAL  SQFT       12        42,290.0*            3.2070      135,623.00*



                                         ITEM CODE 846012  TOTAL             12                                         135,623.00*



 850101  PAVEMENT MARKER (NON-REFLECTIVE)



                                                                  EA    01    4          8,188.0            3.7447       30,662.00

                                                                  EA    02    1            170.0            8.0000        1,360.00

                                                                  EA    03    3          1,556.0            3.2571        5,068.00

                                                                  EA    04   25         63,800.0            2.3450      149,610.10

                                                                  EA    05   11         23,966.0            1.2923       30,970.80

                                                                  EA    06    1        114,000.0            1.5000      171,000.00

                                                                  EA    07   26        336,207.0            1.1062      371,899.00

                                                                  EA    08   15        209,396.0             .9598      200,983.10

                                                                  EA    10    2            350.0            2.2880          800.80

                                                                  EA    11   19        115,755.0            1.1115      128,657.00

                                                                  EA    12   10         45,370.0             .9578       43,455.50



                                                      UNIT TOTAL  EA        117       918,758.0*            1.2348    1,134,466.30*



                                         ITEM CODE 850101  TOTAL            117                                       1,134,466.30*



 850111  PAVEMENT MARKER (RETROREFLECTIVE)



                                                                  EA    01   16         27,595.0            3.7804      104,321.50

                                                                  EA    02    3          4,076.0            3.6708       14,962.00

                                                                  EA    03   18         50,433.0            3.1123      156,963.00

                                                                  EA    04   44         58,858.0            3.7354      219,860.70

                                                                  EA    05   23         45,885.0            2.4403      111,971.05

                                                                  EA    06   27         64,540.0            2.8025      180,874.80

                                                                  EA    07   34        242,465.0            2.2649      549,170.50

                                                                  EA    08   18        143,445.0            2.1204      304,163.40

                                                                  EA    10   20         54,958.0            2.5722      141,360.30

                                                                  EA    11   25         79,344.0            2.8271      224,312.10

                                                                  EA    12   10         35,250.0            2.2054       77,739.00



                                                      UNIT TOTAL  EA        238       806,849.0*            2.5850    2,085,698.35*

                                                                  LF    06    1            320.0            6.0000        1,920.00



                                                      UNIT TOTAL  LF          1           320.0*            6.0000        1,920.00*
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  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 850111  TOTAL            239                                       2,087,618.35*



 850122  PAVEMENT MARKER

         (RETROREFLECTIVE-RECESSED)

                                                                  EA    01    7         16,060.0            7.2128      115,837.50

                                                                  EA    02   17         59,106.0            6.3800      377,096.50

                                                                  EA    03    7          4,084.0            6.8284       27,887.00

                                                                  EA    04    2          3,260.0            8.1472       26,559.80

                                                                  EA    05    1             73.0           15.0000        1,095.00

                                                                  EA    07    3          4,872.0            6.6106       32,207.00

                                                                  EA    08    8         43,425.0            6.0643      263,343.20

                                                                  EA    10    1             20.0           65.0000        1,300.00

                                                                  EA    11    1          7,870.0           11.0000       86,570.00



                                                      UNIT TOTAL  EA         47       138,770.0*            6.7154      931,896.00*



                                         ITEM CODE 850122  TOTAL             47                                         931,896.00*



 860090  MAINTAINING EXISTING TRAFFIC MANAGEMENT

         SYSTEM ELEMENTS DURING CONSTRUCTION

                                                                  LS    01    8                                          24,500.00

                                                                  LS    02   12                                          11,831.00

                                                                  LS    03   17                                          28,066.18

                                                                  LS    04   32                                         102,140.00

                                                                  LS    05   13                                          22,328.00

                                                                  LS    06   32                                          95,134.80

                                                                  LS    07   42                                         276,415.00

                                                                  LS    08   17                                          17,615.00

                                                                  LS    09    7                                           8,000.00

                                                                  LS    10   26                                          34,029.80

                                                                  LS    11   34                                          54,605.81

                                                                  LS    12   18                                          36,445.00



                                                      UNIT TOTAL  LS        258                                         711,110.59



                                         ITEM CODE 860090  TOTAL            258                                         711,110.59*



 860150  SIGNAL AND LIGHTING (TEMPORARY)



                                                                  LS    03    1                                          20,000.00

                                                                  LS    04    2                                         238,400.00

                                                                  LS    11    1                                         145,000.00



                                                      UNIT TOTAL  LS          4                                         403,400.00



                                         ITEM CODE 860150  TOTAL              4                                         403,400.00*



 860201  SIGNAL AND LIGHTING
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 860201  SIGNAL AND LIGHTING



                                                                  LS    04    2                                         455,000.00

                                                                  LS    08    2                                         318,000.00

                                                                  LS    11    1                                         140,000.00



                                                      UNIT TOTAL  LS          5                                         913,000.00



                                         ITEM CODE 860201  TOTAL              5                                         913,000.00*



 860251  SIGNAL AND LIGHTING (LOCATION 1)



                                                                  LS    04    4                                         498,000.00

                                                                  LS    07    1                                         236,250.00

                                                                  LS    08    1                                         164,000.00

                                                                  LS    11    5                                         529,200.00

                                                                  LS    12    1                                         114,700.00



                                                      UNIT TOTAL  LS         12                                       1,542,150.00



                                         ITEM CODE 860251  TOTAL             12                                       1,542,150.00*



 860252  SIGNAL AND LIGHTING (LOCATION 2)



                                                                  LS    04    4                                         486,000.00

                                                                  LS    08    1                                         139,000.00

                                                                  LS    11    5                                         578,000.00

                                                                  LS    12    1                                         113,950.00



                                                      UNIT TOTAL  LS         11                                       1,316,950.00



                                         ITEM CODE 860252  TOTAL             11                                       1,316,950.00*



 860253  SIGNAL AND LIGHTING (LOCATION 3)



                                                                  LS    04    2                                         212,400.00

                                                                  LS    11    2                                         390,000.00

                                                                  LS    12    1                                          21,500.00



                                                      UNIT TOTAL  LS          5                                         623,900.00



                                         ITEM CODE 860253  TOTAL              5                                         623,900.00*



 860254  SIGNAL AND LIGHTING (LOCATION 4)



                                                                  LS    04    3                                         294,700.00

                                                                  LS    11    1                                          80,000.00

                                                                  LS    12    1                                          25,400.00
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                                                      UNIT TOTAL  LS          5                                         400,100.00



                                         ITEM CODE 860254  TOTAL              5                                         400,100.00*



 860255  SIGNAL AND LIGHTING (LOCATION 5)



                                                                  LS    04    2                                         101,400.00



                                                      UNIT TOTAL  LS          2                                         101,400.00



                                         ITEM CODE 860255  TOTAL              2                                         101,400.00*



 860297  SIGNAL AND LIGHTING (CITY)



                                                                  LS    04    1                                         480,000.00

                                                                  LS    11    1                                         200,000.00



                                                      UNIT TOTAL  LS          2                                         680,000.00



                                         ITEM CODE 860297  TOTAL              2                                         680,000.00*



 860400  LIGHTING (TEMPORARY)



                                                                  LS    07    3                                       1,570,000.00

                                                                  LS    08    1                                         450,000.00



                                                      UNIT TOTAL  LS          4                                       2,020,000.00



                                         ITEM CODE 860400  TOTAL              4                                       2,020,000.00*



 860401  LIGHTING



                                                                  LS    01    1                                          98,000.00

                                                                  LS    02    3                                         731,364.00

                                                                  LS    04    4                                         638,000.00

                                                                  LS    08    1                                         205,000.00

                                                                  LS    11    2                                         103,550.00

                                                                  LS    12    1                                           6,000.00



                                                      UNIT TOTAL  LS         12                                       1,781,914.00



                                         ITEM CODE 860401  TOTAL             12                                       1,781,914.00*



 860402  LIGHTING (CITY STREET)



                                                                  LS    04    3                                         538,000.00

                                                                  LS    06    2                                         291,000.00

                                                                  LS    07    3                                       3,255,140.00
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         LIGHTING (CITY STREET)



                                                                  LS    11    2                                         534,000.00

                                                                  LS    12    1                                          82,000.00



                                                      UNIT TOTAL  LS         11                                       4,700,140.00



                                         ITEM CODE 860402  TOTAL             11                                       4,700,140.00*



 860407  LIGHTING (PARKING LOT)



                                                                  LS    11    1                                         220,000.00



                                                      UNIT TOTAL  LS          1                                         220,000.00



                                         ITEM CODE 860407  TOTAL              1                                         220,000.00*



 860415  LIGHTING (STAGE CONSTRUCTION)



                                                                  LS    04    3                                         271,500.00

                                                                  LS    11    1                                         200,000.00



                                                      UNIT TOTAL  LS          4                                         471,500.00



                                         ITEM CODE 860415  TOTAL              4                                         471,500.00*



 860420  LIGHTING (TUNNEL)



                                                                  LS    07    1                                          63,000.00



                                                      UNIT TOTAL  LS          1                                          63,000.00



                                         ITEM CODE 860420  TOTAL              1                                          63,000.00*



 860460  LIGHTING AND SIGN ILLUMINATION



                                                                  LS    04    6                                       2,404,500.00

                                                                  LS    08    1                                         825,000.00

                                                                  LS    11    6                                         994,750.00

                                                                  LS    12    1                                         500,000.00



                                                      UNIT TOTAL  LS         14                                       4,724,250.00



                                         ITEM CODE 860460  TOTAL             14                                       4,724,250.00*



 860501  SIGN ILLUMINATION



                                                                  LS    04    1                                          60,000.00
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         SIGN ILLUMINATION



                                                                  LS    11    1                                           8,000.00



                                                      UNIT TOTAL  LS          2                                          68,000.00



                                         ITEM CODE 860501  TOTAL              2                                          68,000.00*



 860503  EXTINGUISHABLE MESSAGE SIGN



                                                                  LS    10    1                                          30,000.00



                                                      UNIT TOTAL  LS          1                                          30,000.00



                                         ITEM CODE 860503  TOTAL              1                                          30,000.00*



 860508  MODIFY SIGN ILLUMINATION



                                                                  LS    05    1                                          70,869.00

                                                                  LS    07    1                                         420,000.00



                                                      UNIT TOTAL  LS          2                                         490,869.00



                                         ITEM CODE 860508  TOTAL              2                                         490,869.00*



 860532  CHANGEABLE MESSAGE SIGN SYSTEM (LS)



                                                                  LS    08    1                                          30,000.00

                                                                  LS    10    1                                          65,665.00

                                                                  LS    11    1                                          40,000.00



                                                      UNIT TOTAL  LS          3                                         135,665.00



                                         ITEM CODE 860532  TOTAL              3                                         135,665.00*



 860551  LIGHTING AND SIGN ILLUMINATION

         (LOCATION 1)

                                                                  LS    04    2                                          69,000.00



                                                      UNIT TOTAL  LS          2                                          69,000.00



                                         ITEM CODE 860551  TOTAL              2                                          69,000.00*



 860552  LIGHTING AND SIGN ILLUMINATION

         (LOCATION 2)

                                                                  LS    04    1                                          53,000.00



                                                      UNIT TOTAL  LS          1                                          53,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 860552  TOTAL              1                                          53,000.00*



 860553  LIGHTING AND SIGN ILLUMINATION

         (LOCATION 3)

                                                                  LS    04    1                                          20,000.00



                                                      UNIT TOTAL  LS          1                                          20,000.00



                                         ITEM CODE 860553  TOTAL              1                                          20,000.00*



 860604  FLASHING BEACON SYSTEM



                                                                  LS    04    1                                          11,500.00

                                                                  LS    07    1                                          24,000.00

                                                                  LS    08    2                                         162,500.00

                                                                  LS    10    2                                         110,723.00



                                                      UNIT TOTAL  LS          6                                         308,723.00



                                         ITEM CODE 860604  TOTAL              6                                         308,723.00*



 860615  MODIFY FLASHING BEACON



                                                                  LS    03    1                                          20,000.00

                                                                  LS    08    1                                          16,000.00

                                                                  LS    10    3                                         102,600.00



                                                      UNIT TOTAL  LS          5                                         138,600.00



                                         ITEM CODE 860615  TOTAL              5                                         138,600.00*



 860705  INTERCONNECTION CONDUIT AND CABLE (LS)



                                                                  LS    04    1                                         230,000.00

                                                                  LS    07    2                                          76,000.00



                                                      UNIT TOTAL  LS          3                                         306,000.00



                                         ITEM CODE 860705  TOTAL              3                                         306,000.00*



 860758  LIGHTING CONDUIT (BRIDGE) (LF)



                                                                  LF    11    2          4,000.0           13.8850       55,540.00



                                                      UNIT TOTAL  LF          2         4,000.0*           13.8850       55,540.00*



                                         ITEM CODE 860758  TOTAL              2                                          55,540.00*



 860772  COMMUNICATION CONDUIT (BRIDGE) (LF)
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 860772  COMMUNICATION CONDUIT (BRIDGE) (LF)



                                                                  LF    02    1            200.0           43.0000        8,600.00



                                                      UNIT TOTAL  LF          1           200.0*           43.0000        8,600.00*



                                         ITEM CODE 860772  TOTAL              1                                           8,600.00*



 860773  COMMUNICATION CONDUIT (BRIDGE) (LS)



                                                                  LS    12    1                                          34,000.00



                                                      UNIT TOTAL  LS          1                                          34,000.00



                                         ITEM CODE 860773  TOTAL              1                                          34,000.00*



 860774  SPRINKLER CONTROL CONDUIT (BRIDGE) (LF)



                                                                  LF    04    2            440.0           19.3636        8,520.00

                                                                  LF    11    1            740.0           29.0000       21,460.00



                                                      UNIT TOTAL  LF          3         1,180.0*           25.4068       29,980.00*



                                         ITEM CODE 860774  TOTAL              3                                          29,980.00*



 860775  SPRINKLER CONTROL CONDUIT (BRIDGE) (LS)



                                                                  LS    04    1                                           6,500.00



                                                      UNIT TOTAL  LS          1                                           6,500.00



                                         ITEM CODE 860775  TOTAL              1                                           6,500.00*



 860797  ELECTRIC SERVICE (IRRIGATION)



                                                                  LS    04    5                                         161,400.00

                                                                  LS    05    1                                           4,200.00

                                                                  LS    07    3                                         193,750.00

                                                                  LS    10    1                                           7,000.00

                                                                  LS    11    4                                         165,430.00

                                                                  LS    12    5                                         191,800.00



                                                      UNIT TOTAL  LS         19                                         723,580.00



                                         ITEM CODE 860797  TOTAL             19                                         723,580.00*



 860806  INDUCTIVE LOOP DETECTOR (EA)






CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   315

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 860806  INDUCTIVE LOOP DETECTOR (EA)



                                                                  EA    07    3            683.0          454.7877      310,620.00

                                                                  EA    08    7          1,784.0          382.8307      682,970.00

                                                                  EA    11    4            134.0          454.9552       60,964.00

                                                                  EA    12    2            540.0          220.9259      119,300.00



                                                      UNIT TOTAL  EA         16         3,141.0*          373.7198    1,173,854.00*



                                         ITEM CODE 860806  TOTAL             16                                       1,173,854.00*



 860807  INDUCTIVE LOOP DETECTOR (LS)



                                                                  LS    03    1                                         169,600.00

                                                                  LS    04    2                                          41,500.00

                                                                  LS    05    2                                          33,240.00

                                                                  LS    07    8                                         872,000.00

                                                                  LS    08    1                                          36,000.00

                                                                  LS    11    1                                          62,000.00

                                                                  LS    12    1                                          29,000.00



                                                      UNIT TOTAL  LS         16                                       1,243,340.00



                                         ITEM CODE 860807  TOTAL             16                                       1,243,340.00*



 860808  DETECTOR LOOP (EA)



                                                                  EA    11    2             44.0          640.9091       28,200.00



                                                      UNIT TOTAL  EA          2            44.0*          640.9091       28,200.00*



                                         ITEM CODE 860808  TOTAL              2                                          28,200.00*



 860809  DETECTOR LOOP (LS)



                                                                  LS    06    1                                          10,850.00

                                                                  LS    09    1                                           4,500.00



                                                      UNIT TOTAL  LS          2                                          15,350.00



                                         ITEM CODE 860809  TOTAL              2                                          15,350.00*



 860812  MICROWAVE VEHICLE DETECTION SYSTEM



                                                                  LS    06    1                                          91,000.00



                                                      UNIT TOTAL  LS          1                                          91,000.00



                                         ITEM CODE 860812  TOTAL              1                                          91,000.00*
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



 860889  MODIFY TRAFFIC MONITORING STATION



                                                                  LS    02    1                                          80,000.00

                                                                  LS    03    3                                          38,300.00

                                                                  LS    06    1                                          23,320.00

                                                                  LS    07    2                                         217,500.00

                                                                  LS    10    3                                          91,500.00

                                                                  LS    11    3                                          69,100.00

                                                                  LS    12    1                                          52,000.00



                                                      UNIT TOTAL  LS         14                                         571,720.00



                                         ITEM CODE 860889  TOTAL             14                                         571,720.00*



 860890  MODIFY TRAFFIC MONITORING STATION

         (COUNT)

                                                                  LS    01    1                                           8,000.00

                                                                  LS    03    4                                          36,300.00

                                                                  LS    08    3                                          66,060.00



                                                      UNIT TOTAL  LS          8                                         110,360.00



                                         ITEM CODE 860890  TOTAL              8                                         110,360.00*



 860925  TRAFFIC MONITORING STATION (COUNT)



                                                                  LS    01    1                                           9,000.00

                                                                  LS    03    6                                          78,200.00



                                                      UNIT TOTAL  LS          7                                          87,200.00



                                         ITEM CODE 860925  TOTAL              7                                          87,200.00*



 860930  TRAFFIC MONITORING STATION



                                                                  LS    04    1                                          15,000.00

                                                                  LS    06    1                                          37,500.00

                                                                  LS    11    3                                          49,535.00



                                                      UNIT TOTAL  LS          5                                         102,035.00



                                         ITEM CODE 860930  TOTAL              5                                         102,035.00*



 860931  TRAFFIC MONITORING STATION (LOCATION 1)



                                                                  LS    08    1                                          60,000.00

                                                                  LS    10    2                                          61,988.85

                                                                  LS    11    1                                          15,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LS          4                                         136,988.85



                                         ITEM CODE 860931  TOTAL              4                                         136,988.85*



 860932  TRAFFIC MONITORING STATION (LOCATION 2)



                                                                  LS    08    1                                          48,000.00

                                                                  LS    10    2                                          57,932.70

                                                                  LS    11    1                                          20,000.00



                                                      UNIT TOTAL  LS          4                                         125,932.70



                                         ITEM CODE 860932  TOTAL              4                                         125,932.70*



 860933  TRAFFIC MONITORING STATION (LOCATION 3)



                                                                  LS    08    1                                          35,000.00

                                                                  LS    10    1                                          23,819.25



                                                      UNIT TOTAL  LS          2                                          58,819.25



                                         ITEM CODE 860933  TOTAL              2                                          58,819.25*



 860934  TRAFFIC MONITORING STATION (LOCATION 4)



                                                                  LS    08    1                                          49,000.00

                                                                  LS    10    1                                          17,363.85



                                                      UNIT TOTAL  LS          2                                          66,363.85



                                         ITEM CODE 860934  TOTAL              2                                          66,363.85*



 860935  TRAFFIC MONITORING STATION (LOCATION 5)



                                                                  LS    10    1                                          32,281.20



                                                      UNIT TOTAL  LS          1                                          32,281.20



                                         ITEM CODE 860935  TOTAL              1                                          32,281.20*



 860990  CLOSED CIRCUIT TELEVISION SYSTEM



                                                                  LS    03    1                                          40,000.00

                                                                  LS    07    1                                          34,000.00

                                                                  LS    11    3                                         833,500.00

                                                                  LS    12    1                                          41,000.00



                                                      UNIT TOTAL  LS          6                                         948,500.00




CUC040                                           STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION                    PAGE   318

DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 860990  TOTAL              6                                         948,500.00*



 861088  MODIFY RAMP METERING SYSTEM



                                                                  LS    03    1                                          10,500.00

                                                                  LS    04    1                                         125,000.00

                                                                  LS    06    1                                         108,000.00

                                                                  LS    07    5                                         521,939.00

                                                                  LS    11    2                                          70,000.00

                                                                  LS    12    1                                          68,000.00



                                                      UNIT TOTAL  LS         11                                         903,439.00



                                         ITEM CODE 861088  TOTAL             11                                         903,439.00*



 861100  RAMP METERING SYSTEM



                                                                  LS    03    1                                          50,000.00

                                                                  LS    11    1                                          75,000.00



                                                      UNIT TOTAL  LS          2                                         125,000.00



                                         ITEM CODE 861100  TOTAL              2                                         125,000.00*



 861101  RAMP METERING SYSTEM (LOCATION 1)



                                                                  LS    10    1                                          75,285.00

                                                                  LS    11    2                                         120,100.00



                                                      UNIT TOTAL  LS          3                                         195,385.00



                                         ITEM CODE 861101  TOTAL              3                                         195,385.00*



 861102  RAMP METERING SYSTEM (LOCATION 2)



                                                                  LS    10    1                                          88,200.00

                                                                  LS    11    2                                         162,100.00



                                                      UNIT TOTAL  LS          3                                         250,300.00



                                         ITEM CODE 861102  TOTAL              3                                         250,300.00*



 861103  RAMP METERING SYSTEM (LOCATION 3)



                                                                  LS    10    1                                          64,050.00

                                                                  LS    11    1                                          97,200.00



                                                      UNIT TOTAL  LS          2                                         161,250.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 861103  TOTAL              2                                         161,250.00*



 861104  RAMP METERING SYSTEM (LOCATION 4)



                                                                  LS    10    1                                          54,600.00



                                                      UNIT TOTAL  LS          1                                          54,600.00



                                         ITEM CODE 861104  TOTAL              1                                          54,600.00*



 861105  RAMP METERING SYSTEM (LOCATION 5)



                                                                  LS    10    1                                          54,600.00



                                                      UNIT TOTAL  LS          1                                          54,600.00



                                         ITEM CODE 861105  TOTAL              1                                          54,600.00*



 861110  RAMP METERING SYSTEM (LOCATION 10)



                                                                  LS    08    1                                          71,000.00



                                                      UNIT TOTAL  LS          1                                          71,000.00



                                         ITEM CODE 861110  TOTAL              1                                          71,000.00*



 861200  WEIGH-IN-MOTION SYSTEM



                                                                  LS    08    1                                         308,400.00



                                                      UNIT TOTAL  LS          1                                         308,400.00



                                         ITEM CODE 861200  TOTAL              1                                         308,400.00*



 861204  WEIGH STATION BYPASS SYSTEM



                                                                  LS    07    1                                         325,000.00

                                                                  LS    11    1                                         265,000.00



                                                      UNIT TOTAL  LS          2                                         590,000.00



                                         ITEM CODE 861204  TOTAL              2                                         590,000.00*



 861497  MODIFY SIGNAL AND LIGHTING (LOCATION 1)



                                                                  LS    04    1                                         100,180.00

                                                                  LS    05    1                                          71,900.00

                                                                  LS    07    2                                         163,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MODIFY SIGNAL AND LIGHTING (LOCATION 1)



                                                                  LS    08    2                                         206,000.00

                                                                  LS    11    2                                          41,000.00

                                                                  LS    12    1                                         121,000.00



                                                      UNIT TOTAL  LS          9                                         703,080.00



                                         ITEM CODE 861497  TOTAL              9                                         703,080.00*



 861498  MODIFY SIGNAL AND LIGHTING (LOCATION 2)



                                                                  LS    04    1                                         153,590.00

                                                                  LS    05    1                                          73,500.00

                                                                  LS    07    3                                         514,750.00

                                                                  LS    08    2                                         209,000.00

                                                                  LS    11    2                                          41,000.00

                                                                  LS    12    1                                         126,000.00



                                                      UNIT TOTAL  LS         10                                       1,117,840.00



                                         ITEM CODE 861498  TOTAL             10                                       1,117,840.00*



 861499  MODIFY SIGNAL AND LIGHTING (LOCATION 3)



                                                                  LS    04    1                                          39,500.00

                                                                  LS    05    1                                          38,600.00

                                                                  LS    08    1                                          27,000.00

                                                                  LS    11    1                                          54,500.00



                                                      UNIT TOTAL  LS          4                                         159,600.00



                                         ITEM CODE 861499  TOTAL              4                                         159,600.00*



 861500  MODIFY SIGNAL AND LIGHTING (LOCATION 4)



                                                                  LS    05    1                                          57,800.00

                                                                  LS    11    1                                          17,000.00



                                                      UNIT TOTAL  LS          2                                          74,800.00



                                         ITEM CODE 861500  TOTAL              2                                          74,800.00*



 861501  MODIFY SIGNAL AND LIGHTING



                                                                  LS    03    3                                         107,350.00

                                                                  LS    04    2                                          75,090.00

                                                                  LS    05    2                                         251,310.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MODIFY SIGNAL AND LIGHTING



                                                                  LS    06    1                                          25,000.00

                                                                  LS    07    4                                         446,530.00

                                                                  LS    08    4                                         247,200.00

                                                                  LS    10    1                                           5,900.00

                                                                  LS    11    3                                          75,000.00

                                                                  LS    12    2                                         172,430.00



                                                      UNIT TOTAL  LS         22                                       1,405,810.00



                                         ITEM CODE 861501  TOTAL             22                                       1,405,810.00*



 861502  MODIFY SIGNAL



                                                                  LS    01    1                                         143,000.00

                                                                  LS    02    1                                         530,000.00

                                                                  LS    03    3                                         152,000.00

                                                                  LS    04    1                                         200,000.00

                                                                  LS    05    3                                          95,317.00

                                                                  LS    06    8                                         362,510.00

                                                                  LS    07    5                                          84,334.00

                                                                  LS    10    4                                         123,600.00

                                                                  LS    12    1                                          95,700.00



                                                      UNIT TOTAL  LS         27                                       1,786,461.00



                                         ITEM CODE 861502  TOTAL             27                                       1,786,461.00*



 861503  MODIFY LIGHTING



                                                                  LS    03    2                                         128,000.00

                                                                  LS    06    6                                         807,920.00

                                                                  LS    07    4                                         129,824.00

                                                                  LS    10    3                                         185,060.30

                                                                  LS    11    4                                         115,281.09

                                                                  LS    12    2                                         144,000.00



                                                      UNIT TOTAL  LS         21                                       1,510,085.39



                                         ITEM CODE 861503  TOTAL             21                                       1,510,085.39*



 861504  MODIFY LIGHTING AND SIGN ILLUMINATION



                                                                  LS    04    1                                          50,000.00

                                                                  LS    05    1                                         123,115.00

                                                                  LS    06    2                                         282,000.00

                                                                  LS    07    9                                      14,067,495.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                                      UNIT TOTAL  LS         13                                      14,522,610.00



                                         ITEM CODE 861504  TOTAL             13                                      14,522,610.00*



 861505  MODIFY SIGNAL AND LIGHTING (LOCATION 5)



                                                                  LS    05    1                                          32,400.00

                                                                  LS    11    1                                          17,000.00



                                                      UNIT TOTAL  LS          2                                          49,400.00



                                         ITEM CODE 861505  TOTAL              2                                          49,400.00*



 869039  COMMUNICATION PULL BOX



                                                                  EA    02    1              4.0          850.0000        3,400.00

                                                                  EA    03    1              1.0        2,000.0000        2,000.00



                                                      UNIT TOTAL  EA          2             5.0*        1,080.0000        5,400.00*

                                                                  LS    10    1                                          52,500.00



                                                      UNIT TOTAL  LS          1                                          52,500.00



                                         ITEM CODE 869039  TOTAL              3                                          57,900.00*



 869050  GUARD POST



                                                                  EA    04    1              4.0          400.0000        1,600.00

                                                                  EA    07    1              5.0          300.0000        1,500.00



                                                      UNIT TOTAL  EA          2             9.0*          344.4444        3,100.00*



                                         ITEM CODE 869050  TOTAL              2                                           3,100.00*



 869075  SYSTEM TESTING AND DOCUMENTATION



                                                                  LS    07    8                                         441,680.00

                                                                  LS    12    2                                          29,500.00



                                                      UNIT TOTAL  LS         10                                         471,180.00



                                         ITEM CODE 869075  TOTAL             10                                         471,180.00*



 869080  TRAINING



                                                                  LS    12    1                                          11,000.00



                                                      UNIT TOTAL  LS          1                                          11,000.00
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



                                         ITEM CODE 869080  TOTAL              1                                          11,000.00*



 994650  BUILDING WORK



                                                                  LS    01    1                                         172,395.00

                                                                  LS    02    1                                       3,911,605.65

                                                                  LS    04    3                                      12,415,000.00

                                                                  LS    05    1                                         675,000.00

                                                                  LS    06    2                                       1,749,621.24

                                                                  LS    07    4                                       4,192,086.29

                                                                  LS    08    2                                       1,828,300.00

                                                                  LS    10    1                                       1,600,000.00

                                                                  LS    11    2                                       6,868,800.00



                                                      UNIT TOTAL  LS         17                                      33,412,808.18



                                         ITEM CODE 994650  TOTAL             17                                      33,412,808.18*



 995100  WATER METER CHARGES



                                                                  EA    10    1              1.0       22,230.0000       22,230.00



                                                      UNIT TOTAL  EA          1             1.0*       22,230.0000       22,230.00*

                                                                  LS    04    1                                          19,800.00

                                                                  LS    11    3                                          92,300.00



                                                      UNIT TOTAL  LS          4                                         112,100.00



                                         ITEM CODE 995100  TOTAL              5                                         134,330.00*



 995200  IRRIGATION WATER SERVICE CHARGES



                                                                  LS    10    1                                           5,800.00

                                                                  LS    11    4                                          48,100.00



                                                      UNIT TOTAL  LS          5                                          53,900.00



                                         ITEM CODE 995200  TOTAL              5                                          53,900.00*



 999990  MOBILIZATION



                                                                  LS    01   14                                       3,946,380.75

                                                                  LS    02   13                                       4,141,809.40

                                                                  LS    03   29                                       7,546,759.56

                                                                  LS    04   52                                      25,245,563.07

                                                                  LS    05   18                                       4,052,614.36

                                                                  LS    06   24                                       8,006,888.95

                                                                  LS    07   55                                      30,108,959.50
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





  ITEM    I T E M   D E S C R I P T I O N                          UNIT DIST NO.      QUANTITY     AVERAGE PRICE      AMOUNT

  CODE                                                             CODE      OF       (TO 1/10        PER UNIT     (TO $1/100)

                                                                             PROJ.      UNIT)      (TO $1/10,000)



         MOBILIZATION



                                                                  LS    08   22                                      23,331,479.65

                                                                  LS    10   16                                       8,029,864.62

                                                                  LS    11   34                                      27,581,837.67

                                                                  LS    12   19                                       9,674,995.00



                                                      UNIT TOTAL  LS        296                                     151,667,152.53



                                         ITEM CODE 999990  TOTAL            296                                     151,667,152.53*



                                                 SUB-TOTAL ITEMS  07-END 20,428                                   1,941,151,058.64



                                                     FINAL TOTAL         20,428                                   1,941,151,058.64
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DATE 03/19/15                                                   CONTRACT ITEM COST DATA

TIME 08:10 AM





    CUC040 CONTROL TOTALS



    TOTAL ITEMDESC RECORDS READ =   1,434



    TOTAL COST DATA RECORDS READ = 20,428




 

 
APPENDIX A 

Conversion Factors from English Units to SI Units 
Unit Abbr. Multiply: Unit Abbr. 

     
Acre ACRE 0.4046856 Hectare HA 

Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

     
 

APPENDIX B 
Conversion Factors from SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 
     

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 
Cubic Meter M3 0.4237760 Thousand Foot Board 

Measure 
MFBM 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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