STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPOSALS | SSUED 8

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS RAS

01/ 05/ 00
05- 463004
05-SCR-17-6.0/12.6

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL HA22

ENG NEERS EST

Bl D TOTAL

1,198, 198. 00

1, 232, 802. 00

1, 244, 241. 00

1, 346, 345. 00

1, 464, 368. 00

1, 630, 000

1, 434, 500. 00

Bl DDER | D

D SUMMARY DEPARTMENT
I N SANTA CRUZ COUNTY NEAR SCOTTS
VALLEY FROM 1.0 KM NORTH OF GRANI TE
CREEK ROAD OVERCROSSI NG TO THE

SANTA CLARA COUNTY LI NE

ASPHALT CONCRETE OVERLAY

OF TRANSPORTATI ON

Bl D245
PACE 1
01/ 06/ 00
CONTRACT CCDE 'A '’
14 CONTRACT | TEMS

FEDERAL Al D ACST-P107-(096)E

P- P107- (096) E
9. 0%
TOTAL NUMBER OF WORKI NG DAYS 50
AMOUNT UNDER 236, 302. 00 PERCENT UNDER EST 16. 47
Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COMPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

R G W CONSTRUCTI ON | NC

P O BOX 1808
FREMONT CA 94538

DE Sl LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

OGRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 728-1701

510 490-1070
00591940
510 651-4546

925 829-9220
00704195
925 803-4263

650 482-4000
00000022
650 482-4103

650 966-1926
00201696
650 966- 1946



05-463004 Bl D245

05- SCR-17-6 SUMMARY OF REMAI NI NG BI DDERS PACE 2

01/ 05/ 00 01/ 06/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CHRI SP COVPANY STRI PI NG AND MARKI NG
FREMONT CA
M G T TRUCKI NG TRUCKI NG ( PARTI AL)
SALI NAS CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



05-463004
05- SCR-17-6
01/ 05/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PACGE 3
01/ 06/ 00
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA

CHRI SP COVPANY
FREMONT CA

RUSS ENTERPRI SES
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

STRI PI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
LI NCOCLN CA
CHRI SP COMPANY STRI PI NG
FREMONT CA
HUNSAKER SAFETY AND SI GNS CO CONSTRUCTI ON AREA SI GNS
FRESNO CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A C DI KE COVPANY
LI NCOLN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

MGT
SALI NAS CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG

TRUCKI NG ( PARTI AL)



05-463004 Bl D245

05- SCR-17-6 SUMMARY OF REMAI NI NG BI DDERS PACE 4

01/ 05/ 00 01/ 06/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
SPIRIT ROAD A LS EMULSI ON
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCOL
SAN JOSE CA
SPIRIT ROAD A LS EMULSI ON

SAN JOSE CA



05-463004 Bl D245

05- SCR- 17- 6 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
01/ 05/ 00 01/ 06/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 95, 260. 00* 95, 260. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
4 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 590 7.00 18, 130. 00
5 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 155, 000 1. 60 248, 000. 00
(30 MV MAXI MUM)
6 390160 ASPHALT CONCRETE ( TYPE B) TONN 180 65. 00 11, 700. 00
7 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 300 57. 00 701, 100. 00
8 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 580 8. 00 4, 640. 00
9 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,020 7.00 14, 140. 00
10 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 71 300. 00 21, 300. 00
11 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 430 55. 00 23, 650. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) MR 43, 800 .10 4, 380. 00
13 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 8, 710 2.20 19, 162. 00
14 850102 PAVEMENT MARKER ( REFLECTI VE) EA 4, 940 4.40 21, 736. 00

TOTAL 1,198, 198. 00



| TEI\/||

©Co~NOOOBWNE

05-463004

I NI NG BI DDERS

05- SCR-17-6 SUMMARY OF RE MA
01/ 05/ 00
------------------------------- T EEREETEEEPEERLRNY
SECOND | THI RD
Bl D AMOUNT [ Bl D AMOUNT
------------------------------- L e Rl L ety
13, 900. 00~ 13900. 00| 5, 000. 00~ 5000
108, 000. 00* 108000. 00| 200, 000. 00* 200000
20, 000. 00* 20000. 00| 25, 000. 00* 25000
14. 00 36260. 00| 12. 00 31080
2.25 348750. 00| 2.50 387500
90. 00 16200. 00| 75. 00 13500
45. 00 553500. 00| 40. 00 492000
3.00 1740. 00| 3.00 1740
3. 00 6060. 00| 3. 00 6060
500. 00 35500. 00| 1.00 71
44. 00 18920. 00| 40. 00 17200
.84 36792. 00| .75 32850
2.00 17420. 00| 2.00 17420
4.00 19760. 00| 3.00 14820
1, 232, 802. 00 1, 244, 241. 00

FOURTH
Bl D AMOUNT
_______________________________ |

15, 000. 00~ 15000.
195, 875. 00* 195875.
20, 000. 00* 20000.
9. 00 23310.
1.30 201500.
100. 00 18000.
60. 00 738000.
4.00 2320.
4.00 8080.
650. 00 46150.
50. 00 21500.
.50 21900.
2.00 17420.
3.50 17290.
1, 346, 345. 00

Bl D245
PACE 6
01/ 06/ 00
FI FTH
BI D AMOUNT
6, 000. 00* 6000.
300, 000. 00* 300000.
20, 000. 00* 20000.
4.00 10360.
1.60 248000.
65. 00 11700.
58. 00 713400.
3.00 1740.
3. 00 6060.
650. 00 46150.
48. 00 20640.
.90 39420.
2.20 19162.
4.40 21736.
1, 464, 368. 00



