STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT

Bl D OPENI NG DATE 01/12/00 I N KERN COUNTY NEAR MQJAVE FROM
CONTRACT NUMBER 06- 389504 CAMERON ROAD OVERCROSSI NG TO CACHE
LOCATI ON 06- KER- 58- R101. 5/ R107. 7 CREEK BRI DGE
ASPHALT CONCRETE OVERLAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

OF TRANSPORTATI ON Bl D245
PACE 1
01/13/ 00
CONTRACT CCDE 'B '
83 CONTRACT | TEMS

FEDERAL Al D ACNH- P058-(080) E

180

PERCENT UNDER EST 9. 67

831 724-1011
00000089
FAX 831 768-4021

909 684-5360
00140069

PROPOSALS | SSUED 12 FUND TOTAL HA22 10, 350, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 9, 311, 000. 00 AMOUNT UNDER 900, 306. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 8,410, 694. 00 2 GRANI TE CONSTRUCTI ON  COMPANY
P O BOX 50085
WATSONVI LLE CA 95077- 5085
2 10, 307, 956. 00 1 E L YEAGER CONSTRUCTI ON
COVPANY | NC
P O BOX 87

RI VERSI DE CA 92502- 0087

FAX 909 788-2449



06- 389504
06- KER- 58- R
01/12/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PACE 2

01/13/00
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

AUSTIN T JS
BAKERSFI ELD CA

LOOP ELECTRIC
BAKERSFI ELD CA

OUR VALLEY FENCE
RI DGECREST CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

R E SORRANO
SAN FRANCI SCO CA

SUDHAKER
RI ALTO CA

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS AND SI GNS

ELECTRI CAL

VETAL BEAM GUARD RAI L AND FENCE

COLD PLANE, PULVERI ZE AND CBLI TERATE

BARRI ER

STRI PI NG



06- 389504
06- KER- 58- R
01/12/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACGE 3
01/13/00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CROWN FENCE
SANTA FE SPRI NGS CA

LOOP ELECTRI C
BAKERSFI ELD CA

R E SERRANO
SAN FRANCI SCO CA

SPECI ALTY PAVI NG
LI NCOCLN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

VETAL BEAM GUARD RAI L AND CONCRETE BARRI ER

H GHWAY LI GHTI NG

REMOVE CONCRETE BARRI ER

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

STRI PI NG



06- 389504 Bl D245

06- KER- 58- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
01/ 12/ 00 01/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 5, 000. 00* 5, 000. 00

PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 35, 000. 00* 35, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 3, 300. 00* 3, 300. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 252, 000. 00* 252, 000. 00

5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 54, 200 . 60 32, 520. 00

6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 220 25. 00 5, 500. 00

7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 2, 480 4. 00 9, 920. 00

8 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 4 2,000. 00 8, 000. 00

9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 50, 000. 00* 50, 000. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 17, 700 20. 00 354, 000. 00
11 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 38 140. 00 5, 320. 00
12 150206 ABANDON CULVERT EA 1 1, 100. 00 1, 100. 00
13 150305 OBLI TERATE SURFACI NG MR 1, 890 2.00 3, 780. 00
14 150710 REMOVE TRAFFI C STRI PE M 30, 500 1.20 36, 600. 00
15 150722 REMOVE PAVEMENT MARKER EA 1, 850 1. 00 1, 850. 00
16 150771 REMOVE ASPHALT CONCRETE DI KE M 790 1. 50 1, 185. 00
17 150806 REMOVE Pl PE M 5 90. 00 450. 00
18 150820 REMOVE | NLET EA 48 80. 00 3, 840. 00
19 150821 REMOVE HEADWALL EA 9 300. 00 2, 700. 00
20 016931 REMOVE W NGMALL EA 2 300. 00 600. 00
21 150823 REMOVE DOWNDRAI N EA 2 300. 00 600. 00
22 (S) 151536 RECONSTRUCT FENCE ( TYPE BW M 340 20. 00 6, 800. 00
23 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 960 60. 00 57, 600. 00
24 152044 RELAY STEEL FLARED END SECTI ON EA 8 160. 00 1, 280. 00
25 152386 RELOCATE ROADSI DE S| G\+ ONE POST EA 5 110. 00 550. 00
26 152387 RELOCATE ROADSI DE S| G\+ TWD POST EA 11 220. 00 2, 420. 00
27 016932 ADJUST CLEANOUT EA 4 430. 00 1, 720. 00
28 152430 ADJUST | NLET EA 5 900. 00 4, 500. 00
29 152436 ADJUST DOWKDRAI N EA 1 230. 00 230. 00
30 016933 REMOVE SLOTTED CORRUGATED STEEL M 1,710 23. 00 39, 330. 00

Pl PE

31 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 260 4. 60 28, 796. 00
32 153221 REMOVE CONCRETE BARRI ER M 6,570 9. 00 59, 130. 00
33 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 2 1, 300. 00 2, 600. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
35 190101 ROADWAY EXCAVATI ON VB 25, 600 17.00 435, 200. 00
36 190185 SHOULDER BACKI NG STA 42 160. 00 6, 720. 00



06- 389504 Bl D245

06- KER- 58- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 12/ 00 01/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 198001 | MPORTED BORROW VB 1, 320 22. 00 29, 040. 00

38 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1,970 22. 00 43, 340. 00

39 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 23 520. 00 11, 960. 00

40 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 840 2.30 4,232.00

41 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 530 2.10 1, 113. 00

42 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 2,320 . 80 1, 856. 00

43 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 220 2.60 572. 00

44 (S) 016934 TRANSPLANT EXI STI NG JOSHUA TREE EA 55 340. 00 18, 700. 00

45 260201 CLASS 2 AGGREGATE BASE VB 7, 660 31. 00 237, 460. 00

46 390152 ASPHALT CONCRETE TONN 136, 000 35. 00 4,760, 000. 00

47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 930 20. 00 18, 600. 00
AREA)

48 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4, 530 3. 00 13, 590. 00

49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 92 3.00 276. 00

50 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 3, 960 3.00 11, 880. 00

51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 280 3. 00 840. 00

52 394050 RUMBLE STRI P STA 330 40. 00 13, 200. 00

53 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 92 220. 00 20, 240. 00

54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 41 1, 700. 00 69, 700. 00

55 620909 450 MM ALTERNATI VE Pl PE CULVERT M 15 130. 00 1, 950. 00

56 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1,910 158. 00 301, 780. 00

57 664015 450 MM CORRUGATED STEEL PI PE M 36 200. 00 7, 200. 00
(2.01 MM THI CK)

58 664020 600 MM CORRUGATED STEEL Pl PE M 40 350. 00 14, 000. 00
(2.01 MM THI CK)

59 664028 750 MM CORRUGATED STEEL Pl PE M 13 370. 00 4, 810. 00
(2.01 MM THI CK)

60 664033 900 MM CORRUGATED STEEL Pl PE M 5 380. 00 1, 900. 00
(2.01 MM THI CK)

61 664043 1200 MV CORRUGATED STEEL Pl PE M 0.5 400. 00 200. 00
(2.01 MM THI CK)

62 690160 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 46 260. 00 11, 960. 00
(2.01 MM THI CK)

63 692088 300 MM ENTRANCE TAPER EA 22 160. 00 3, 520. 00

64 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 14 500. 00 7, 000. 00
(2.77 MM THI CK)

65 016935 GRATED LI NE DRAI N M 710 200. 00 142, 000. 00

66 705044 450 MM STEEL FLARED END SECTI ON EA 4 300. 00 1, 200. 00



06- 389504 Bl D245

06- KER- 58- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 12/ 00 01/ 13/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

67 705045 600 MM STEEL FLARED END SECTI ON EA 13 340. 00 4, 420. 00
68 705047 750 MM STEEL FLARED END SECTI ON EA 3 500. 00 1, 500. 00
69 705048 900 MM STEEL FLARED END SECTI ON EA 1 600. 00 600. 00
70 (S) 016936 FRAVE AND GRATE ( TYPE 600- 12) EA 44 240. 00 10, 560. 00
71 (S) 016937 FRAVE AND GRATE ( TYPE 900- R) EA 7 450. 00 3, 150. 00
72 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 70 13. 00 910. 00
73 820107 DELI NEATOR ( CLASS 1) EA 94 36. 00 3, 384. 00
74 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 60 95. 00 5, 700. 00
75 (S) 839532 CABLE ANCHOR ASSEMBLY EA 7 700. 00 4, 900. 00

( BREAKAWAY, TYPE B)

76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 10 2,200. 00 22, 000. 00
77 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 3 5, 500. 00 16, 500. 00
78 839706 CONCRETE BARRI ER ( TYPE 60G) M 6, 320 145. 00 916, 400. 00
79 839708 CONCRETE BARRI ER ( TYPE 60G0) M 250 160. 00 40, 000. 00
80 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 27 40. 00 1, 080. 00
81 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 53, 900 .50 26, 950. 00
82 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 2, 580 11. 00 28, 380. 00
83 (S) 860403 H GHWAY LI GHTI NG LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 8,410, 694. 00



06- 389504 Bl D245

06- KER- 58- R SUMMARY OF REMAI NI NG BIDDERS PAGE 7
01/ 12/ 00 01/ 13/ 00
| TEM SECOND
| BI D AMOUNT
I _______________________________
1] 10, 000. 00* 10000. 00
2 | 130, 000. 00* 130000. 00
3| 3, 000. 00* 3000. 00
4 | 570, 000. 00* 570000. 00
5 | 40 21680. 00
6 | 35. 00 7700. 00
7| 2. 00 4960. 00
8 | 1, 500. 00 6000. 00
9 | 20, 000. 00* 20000. 00
10 | 28. 00 495600. 00
11 | 370. 00 14060. 00
12 | 400. 00 400. 00
13 | 4.50 8505. 00
14 | 1. 00 30500. 00
15 | 1.00 1850. 00
16 | 1. 50 1185. 00
17 | 340. 00 1700. 00
18 | 475. 00 22800. 00
19 | 550. 00 4950. 00
20 | 600. 00 1200. 00
21 | 600. 00 1200. 00
22 | 19. 00 6460. 00
23 | 55. 00 52800. 00
24 | 300. 00 2400. 00
25 | 200. 00 1000. 00
26 | 250. 00 2750. 00
27 | 250. 00 1000. 00
28 | 300. 00 1500. 00
29 | 375. 00 375. 00
30 | 35. 00 59850. 00
31 | 4.00 25040. 00
32 | 17.00 111690. 00
33 | 880. 00 1760. 00
34 | 20, 000. 00* 20000. 00
35 | 24.00 614400. 00
36 | 225. 00 9450. 00
37 | 20. 00 26400. 00
38 | 22. 00 43340. 00
39 | 350. 00 8050. 00



06- 389504 Bl D245

06- KER- 58- R SUMMARY OF REMAI NI NG BI DDERS PACE 8
01/12/ 00 01/13/00
SECOND
Bl D AMOUNT
2.50 4600. 00
2.00 1060. 00
1.00 2320. 00
2.50 550. 00
400. 00 22000. 00
45. 00 344700. 00
44. 00 5984000. 00
30. 00 27900. 00
2.00 9060. 00
2.00 184. 00
2.00 7920. 00
2.00 560. 00
35. 00 11550. 00
800. 00 73600. 00
2, 000. 00 82000. 00
590. 00 8850. 00
150. 00 286500. 00
400. 00 14400. 00
520. 00 20800. 00
700. 00 9100. 00
780. 00 3900. 00
3, 500. 00 1750. 00
360. 00 16560. 00
650. 00 14300. 00
1, 800. 00 25200. 00
220. 00 156200. 00
230. 00 920. 00
270. 00 3510. 00
365. 00 1095. 00
470. 00 470. 00
170. 00 7480. 00
315. 00 2205. 00
22.00 1540. 00
38. 00 3572.00
65. 00 3900. 00
550. 00 3850. 00
2,200. 00 22000. 00
5, 000. 00 15000. 00
100. 00 632000. 00



06- 389504

06- KER- 58- R
01/12/ 00
SECOND
Bl D AMOUNT
115. 00 28750. 00
45. 00 1215. 00
.50 26950. 00
11. 00 28380. 00
50, 000. 00* 50000. 00

10, 307, 956. 00

SUMMARY

OF

REMAI

N

N G

B

DDERS

Bl D245
PACE 9
01/13/00



