STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 01/19/00 I N SANTA CLARA COUNTY I N MOUNTAI N 01/ 20/ 00
CONTRACT NUMBER 04- 1R1404 VI EW FROM ELLI S STREET CONTRACT CCDE 'H '
LOCATI ON 04- SCL-101-47.0/48.0 UNDERCROSSI NG TO MOFFETT BOULEVARD 14 CONTRACT | TEMS

OVERCRGOSSI NG

RESURFACE ASPHALT CONCRETE FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0.0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPOSALS | SSUED 7 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF BI DDERS 6 ENG NEERS EST 144, 800. 00 AMOUNT OVER 39, 282. 00 PERCENT OVER EST 27.13
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 184, 082. 00 4 O GRADY PAVI NG | NC 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE ST FAX 650 966- 1946
MOUNTAI' N VI EW CA 94043
2 194, 960. 00 2 I NTERSTATE GRADI NG AND 650 952-7333 CC PREF CLAI MED
PAVI NG | NC 00366020
P O BOX 389 FAX 650 952-6851
SOUTH SAN FRANCI SCO CA 94080
3 200, 807. 00 5 R G W CONSTRUCTI ON | NC 510 490-1070 CC PREF CLAI MED
00591940
P O BOX 1808 FAX 510 651-4546
FREMONT CA 94538
4 208, 213. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 728-1701
WATSONVI LLE CA  95077- 5085
5 238, 135. 00 6 DE Sl LVA GATES CONSTRUCTI ON 925 829-9220 CC PREF CLAI MED
00704195
P O BOX 2909 FAX 925 803-4263
DUBLI N CA 94568
6 251, 762. 50 3 PAVEX CONSTRUCTI ON DI VI SI ON 650 482-4000 CC PREF CLAI MED
00000022
330 BLOMQUI ST ST FAX 650 482-4103

REDWOOD CI TY CA 94063



04-1R1404 Bl D245
04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PACE 2

01/ 19/ 00 01/ 20/ 00
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A F A CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
FRESNO CA
RI LEYS STRI PI NG STRI PI NG

BENI CI A CA



04-1R1404 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PACGE 3

01/ 19/ 00 01/ 20/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DELLA FOSSE TRUCKI NG | NC ASPHALT CONCRETE MATERI AL HAULI NG
UNTON CITY CA
RI LEYS STRI PI NG SERVI CE STRI PI NG
BENI CI A CA
RUSS ENTERPRI SES | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 RI LEYS STRI PI NG STRI PI NG AND STRI PI NG REMOVAL
BENI CI A CA
RUSS ENTERPRI SES CONSTRUCTI ON AREA SI GNS

SANTA CLARA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 RI LEYS STRI PI NG STRI PI NG AND THERMOPLASTI C STRI PI NG REMOVAL
BENI CI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 RI LEYS STRI PI NG STRI PI NG

BENI CI A CA



04-1R1404 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PACE 4

01/ 19/ 00 01/ 20/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA



04-1R1404 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
01/ 19/ 00 01/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 000. 00* 3, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 10, 000. 00* 10, 000. 00
3 (S) 150718 REMOVE THERMOPLASTI C TRAFFI C STRI PE AND MR 290 55. 00 15, 950. 00
PAVEMENT MARKI NG
4 (S) 150722 REMOVE PAVEMENT MARKER EA 1, 930 1. 00 1, 930. 00
5 153101 PLANE ASPHALT CONCRETE PAVEMENT MR 510 14. 70 7, 497. 00
6 190185 SHOULDER BACKI NG STA 13 200. 00 2, 600. 00
7 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 34 50. 00 1, 700. 00
8 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2, 030 62. 50 126, 875. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 15 535. 00 8, 025. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 10 50. 00 500. 00
11 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,370 .70 1, 659. 00
12 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 230 2.20 506. 00
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 050 1. 80 1, 890. 00
14 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 390 5. 00 1, 950. 00

TOTAL 184, 082. 00



04-1R1404 Bl D245

04- SCL- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
01/ 19/ 00 01/ 20/ 00
EEREE R TR T P E LS EEERPRERPRTE EEEEEEETE R PELEERER PR PRPRPRPRTE EEEEE R TR EEE SR E PR PRPRPRPRTE EEEEEEETE TR PRE LR PP PRPRPREE
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
[ < m s Tt e e e P L Poers [ [ < m s
1] 5, 300. 00* 5300. 00| 15, 450. 00* 15450. 00| 9, 700. 00* 9700. 00| 10, 000. 00* 10000. 00
2 | 8, 750. 00* 8750. 00| 40, 000. 00* 40000. 00| 6, 000. 00* 6000. 00| 81, 000. 00* 81000. 00
3| 50. 00 14500. 00| 59. 00 17110. 00| 50. 00 14500. 00| 80. 00 23200. 00
4 | 2. 00 3860. 00| 1.00 1930. 00| 2. 00 3860. 00| 1.00 1930. 00
5 | 24.00 12240. 00| 8. 00 4080. 00| 10. 00 5100. 00| 20. 00 10200. 00
6 | 650. 00 8450. 00| 320. 00 4160. 00| 70. 00 910. 00| 400. 00 5200. 00
7| 30. 00 1020. 00| 20. 00 680. 00| 100. 00 3400. 00| 30. 00 1020. 00
8 | 63. 00 127890. 00| 52. 50 106575. 00| 75.00 152250. 00| 45. 00 91350. 00
9 | 400. 00 6000. 00| 350. 00 5250. 00| 450. 00 6750. 00| 1.00 15. 00
10 | 46. 00 460. 00| 45. 00 450. 00| 45. 00 450. 00| 200. 00 2000. 00
11 | 1.00 2370. 00| . 60 1422. 00| . 65 1540. 50| 3. 00 7110. 00
12 | 2.00 460. 00| 2. 00 460. 00| 2. 00 460. 00| 8. 00 1840. 00
13 | 2.00 2100. 00| 1. 60 1680. 00| 1.65 1732. 50| 2.00 2100. 00
14 | 4.00 1560. 00| 4.00 1560. 00| 4.00 1560. 00| 3. 00 1170. 00
TOT 194, 960. 00 200, 807. 00 208, 213. 00 238, 135. 00



| TEM

©Co~NOOOBWNE

04-1R1404 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PACE 7
01/ 19/ 00 01/ 20/ 00
SI XTH
Bl D AMOUNT
3, 000. 00~ 3000. 00
61, 000. 00* 61000. 00
30. 00 8700. 00
1.00 1930. 00
50. 00 25500. 00
300. 00 3900. 00
23.00 782. 00
65. 00 131950. 00
625. 00 9375. 00
37.00 370. 00
60 1422. 00
4.25 977.50
1.55 1627. 50
3.15 1228. 50
251, 762. 50



