STATE OF CALI FORNI A

Bl D OPENI NG DATE 02/ 23/ 00

CONTRACT NUMBER 04- 181434

LOCATI ON 04- ALA-80-1.1/8.0
DB GOALS:

PROPCSALS | SSUED 18

NUMBER OF BI DDERS 5

PROGRAM ELEMENTS FCR
Bl D RANK

FUND TOTAL
ENG NEERS EST

RI P
Bl D TOTAL

2,797,444. 90

2,966, 086. 00

2,978, 140. 50

3, 148, 888. 40

3, 224, 858. 80

HB5

B I

, HB5

2,782, 000. 00

Bl DDER | D

D SUMMARY

I N ALAMEDA COUNTY | N QAKLAND,

EMERYVI LLE, BERKELEY AND ALBANY
FROM THE SAN FRANCI SCO OAKLAND
BAY BRI DGE TO THE CONTRA COSTA

RESURFACE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

3, 141, 000

AMOUNT OVER 15, 444. 90

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1

02/ 24/ 00

CONTRACT CCDE 'A '’

69 CONTRACT | TEM5

FEDERAL Al D ACI M 080-1(075) 10E

TOTAL NUMBER OF WORKI NG DAYS 110

PERCENT OVER EST 0.56

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710
CONE ENG NEERI NG CONTRACTCRS

2092 QVEGA ROAD STE F
SAN RAMON CA 94583
MAGNUM PACI FI C I NC

6773 SIERRA CT STE E

DUBLI N CA 94568

GH LOTTI BROTHERS CONSTRUCTI ON
I NC

525 JACOBY STREET

SAN RAFAEL CA 94901

NORMAN B HOUGE | NC

780 UNI ON AVENUE
CAMPBELL CA 95008

FAX

FAX

FAX

FAX

FAX

510 526-3424
00759729
510 526-0990

925 838-5685
00595036
925 838-5996

925 875-1352
00766205
925 875-1353

415 454-7011
00644516
415 454-8376

408 377-0727
00259603
408 377-3586



04- 181434 Bl D245
04- ALA- 80- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
02/ 23/ 00 02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE

SAN JOSE CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
FOUNDATI ON CONSTRUCTORS
OAKLEY CA

LANE SAFETY

BENI CI A CA

MBI

LI VERMORE CA

MBI

LI VERMORE CA

M F MAHER

VALLEJO CA

M KE BROWN ELECTRI C
COTATI CA

R E SERRANO

SAN FRANCI SCO CA
STATEW DE SAFETY AND SI GNS
SAN JOSE CA

FENCI NG

STRI PI NG

Pl LI NG

TRAFFI C CONTROL

CONCRETE BARRI ER

METAL BEAM GUARD RAI L AND OVERHEAD SI GNS
CONCRETE ( PARTI AL)

ELECTRI CAL

CONCRETE PAVEMENT

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



04- 181434
04- ALA-80-1
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
02/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA
CENTRAL FENCE
SAN JOSE CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
HI LLCO GRI NDI NG
OAKLAND CA
JOHNSON WESTERN
SAN LEANDRO CA
MBI

LI VERMORE CA

O C JONES
BERKELEY CA

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA
RUSS ENTERPRI SES
SAN JOSE CA

ASPHALT CONCRETE DI KE

FENCI NG

PAVEMENT MARKI NG

ASPHALT CONCRETE M LLI NG ( PARTI AL)
CONCRETE DI TCH LI NI NG

METAL BEAM GUARD RAI L AND SI GN STRUCTURES
ASPHALT

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04- 181434
04- ALA-80-1
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
02/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAUVAN LANDSCAPE

RI CHMOND CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
HEI M BROTHERS

MARTI NEZ CA

MBI

LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

PENHALL COVPANY
SACRAMENTO CA

R E SERRANO

SAN FRANCI SCO CA

R E SERRANO

SAN FRANCI SCO CA
RUSS ENTERPRI SES
SAN JOSE CA

T N T FENCE
SACRAMENTO CA

ASPHALT CONCRETE AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

CLEARI NG AND GRUBI NG ( PARTI AL)

METAL BEAM GUARD RAI L, SIGN STRUCUTE AND RELATED ( PARTI AL)
ELECTRI CAL ( PARTI AL)

GRI NDI NG ( PARTI AL)

CHANGEABLE MESSAGE S| GNS AND RELATED ( PARTI AL)

TRAFFI C CONTROL AND ASPHALT CONCRETE ( PARTI AL)

SI GNS ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)



04- 181434
04- ALA-80-1
02/ 23/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

Bl D245

NI NG BI DDERS PAGE 5

02/ 24/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE COVAPNY

FOUNDATI ON CONSTRUCTORS
OAKLEY CA

HEI M BROTHERS

MARTI NEZ CA

HI LLCO GRI NDI NG
OAKLAND CA

LANE SAFETY COVPANY
BENI CI A CA

M BUMGARNER | NC

LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

PENHALL COVPANY

RI LEYS STRI PI NG

BENI CI A CA

RUSS ENTERPRI SES

SAN JOSE CA

STATEW DE SAFETY AND SI GNS | NC
Pl SMO BEACH CA

METAL BEAM GUARD RAI L AND FENCE
Pl LES

CLEARI NG AND GRUBI NG

GRI NDI NG ( PORTI ON)

PORTABLE CHANGEABLE MESSAGE S| GNS

SI GN STRUCTURES AND BARRI ERS

ELECTRI CAL

REPLACE AND GRI ND PORTLAND CONCRETE CEMENT ( PORTI ON)
STRI PI NG

TRAFFI C CONTROL

CONSTRUCTI ON AREA SI GNS



04- 181434 Bl D245
04- ALA- 80- 1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 23/ 00 02/ 24/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL KI RK LANDSCAPE
EUREKA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

D AND M TRAFFI C

CAMPBELL CA

MBI

LI VERMORE CA

OLI VEI RA FENCE

SANTA CLARA CA

R E SERRANO

SAN FRANCI SCO CA

R L CHAI DES

FREMONT CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ERCSI ON CONTRCL

STRI PI NG AND MARKI NG

TRAFFI C CONTROL

METAL BEAM GUARD RAI L AND SI GN STRUCTURES

FENCI NG

REPLACE CONCRETE PAVEMENT

M NOR CONCRETE, M NOR STRUCTURES AND TYPE 60 BARRI ER

ROADSI DE SI GNS



04- 181434 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
02/ 23/ 00 02/ 24/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 016345 HEALTH AND SAFETY PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00

2 016346 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 48 500. 00 24, 000. 00

3 016347 TEMPORARY CONCRETE WASHOUT EA 1 12, 500. 00 12, 500. 00

4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 14, 444. 00 14, 444. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00

6 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 50. 00 700. 00

(LEFT I N PLACE)

7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 3 8, 000. 00 24, 000. 00

8 150608 REMOVE CHAI N LI NK FENCE M 390 26. 00 10, 140. 00

9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 77 24.00 1, 848. 00
10 150711 REMOVE PAI NTED TRAFFI C STRI PE M 12, 600 1.95 24, 570. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,120 1.95 8, 034. 00
12 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 100 50. 00 5, 000. 00
13 150722 REMOVE PAVEMENT MARKER EA 8, 830 1. 00 8, 830. 00
14 150742 REMOVE ROADSI DE SI GN EA 4 100. 00 400. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 560 22.00 12, 320. 00
16 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 110 33.00 3, 630. 00
17 152430 ADJUST | NLET EA 2 2, 000. 00 4, 000. 00
18 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT MR 9, 880 10. 00 98, 800. 00
19 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 400 50. 00 20, 000. 00
22 192001 STRUCTURE EXCAVATI ON VB 19 200. 00 3, 800. 00
23 193001 STRUCTURE BACKFI LL VB 13 350. 00 4, 550. 00
24 194001 DI TCH EXCAVATI ON VB 900 2. 00 1, 800. 00
25 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 850 6. 50 5, 525. 00
26 260301 CLASS 3 AGGREGATE BASE VB 29 400. 00 11, 600. 00
27 390155 ASPHALT CONCRETE (TYPE A) TONN 50 200. 00 10, 000. 00
28 390168 ASPHALT CONCRETE ( OPEN GRADED, TONN 10, 300 68. 00 700, 400. 00

POLYMER MODI FI ED)

29 394044 PLACE ASPHALT CONCRETE DI KE (TYPE C) M 33 13. 00 429. 00
30 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 580 6. 50 3, 770. 00
31 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 78 500. 00 39, 000. 00
32 401100 REPLACE CONCRETE PAVEMENT VB 1, 590 750. 00 1, 192, 500. 00
33 490759 FURNI SH PI LI NG ( CLASS 4000) M 49 157. 00 7, 693. 00
34 (S) 490760 DRI VE PI LE (CLASS 4000) EA 4 2, 800. 00 11, 200. 00
35 016348 STRUCTURAL CONCRETE, VB 5.7 1, 150. 00 6, 555. 00

SI GN FOUNDATI ON



04- 181434 Bl D245

04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 23/ 00 02/ 24/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 4, 630. 00 13, 890. 00

37 (SF) 520101 BAR REI NFORCI NG STEEL KG 557 2.00 1, 114. 00

38 (F) 016349 FURNI SH SI GN STRUCTURE KG 4, 255 5. 50 23, 402. 50
(TRUSS, W TH WALKWAY)

39 (SF) 016350 I NSTALL SI GN STRUCTURE KG 4, 255 .70 2,978.50
(TRUSS, W TH WALKWAY)

40 566011 ROADSI DE SI GN - ONE POST EA 4 175. 00 700. 00

41 566012 ROADSI DE SI GN - TWD POST EA 4 455. 00 1, 820. 00

42 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE MR 36 164. 00 5, 904. 00

43 650069 450 MM REI NFORCED CONCRETE Pl PE M 17 475. 00 8, 075. 00

44 721420 CONCRETE (DI TCH LI NI NG) VB 170 295. 00 50, 150. 00

45 731502 M NOR CONCRETE (M SCELLANEOUS VB 3.7 1, 285. 00 4, 754. 50
CONSTRUCTI ON)

46 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,036 2.50 2, 590. 00

47 (S) 016351 CHAI N LI NK FENCE M 390 50. 00 19, 500. 00
(TYPE CL-1.8, VINYL-CLAD, SLATTED)

48 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 4.3 160. 00 688. 00

49 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 800. 00 800. 00

50 016352 CONCRETE BARRI ER MARKER EA 16 10. 00 160. 00

51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 570 50. 00 28, 500. 00

52 (S) 839532 CABLE ANCHOR ASSEMBLY EA 2 550. 00 1, 100. 00
( BREAKAWAY, TYPE B)

53 839565 TERM NAL SYSTEM ( TYPE SRT) EA 3 1, 500. 00 4, 500. 00

54 (S) 839701 CONCRETE BARRI ER ( TYPE 60) M 110 110. 00 12, 100. 00

55 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 160 75. 00 12, 000. 00

56 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 050 2.50 5, 125. 00

57 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 430 2.50 1, 075. 00
(BROKEN 3.66 M- 0.92 M

58 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 670 1.50 1, 005. 00
(BROKEN 5.18 M- 2.14 M

59 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 12, 600 . 65 8, 190. 00

60 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 160 1.75 10, 780. 00

61 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 2, 540 4.50 11, 430. 00

62 (S) 860201 SI GNAL AND LI GHTI NG LS LUVP SUM 15, 000. 00* 15, 000. 00

63 (S) 860401 LI GHTI NG LS LUVP SUM 15, 000. 00* 15, 000. 00

64 (S) 016353 TRAFFI C OPERATI ONS SYSTEM LS LUVP SUM 15, 000. 00* 15, 000. 00

65 016354 ANALOG DATA STATI ON TERM NATI ON EA 1 1, 500. 00 1, 500. 00

66 016355 DI AL UP MODEM EA 1 750. 00 750. 00



Bl D245

04- 181434
04- ALA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 23/ 00 02/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
67 800382 CHAI N LI NK FENCE (TYPE CL-0.9, M 6 165. 00 990. 00
VI NYL- CLAD)
68 017497 GRI ND CONCRETE PAVEMENT MR 4,190 3.66 15, 335. 40
69 999990 MOBI LI ZATI ON LS LUVP SUM 177, 000. 00* 177, 000. 00

TOTAL 2,797,444, 90



| TEM

©Coo~NOOhA WNPE

04- 181434

04- ALA-80-1

02/ 23/ 00

. 00*
. 00*
.00
.00
.00
.00
.10
.10
.00
.00
100.
.00
20.

1, 000.
.00
. 00*
10, 000.
50.

50.

50.

30.

.00
40.
85.
78.
.00
.00
450.
750.
40.

2, 500.
1, 000.
1, 500.
.00
.00
.00

00

00
00

00*
00
00
00
00

00
00
00

00
00
00
00
00
00

5000.
12000.
2000.
15000.
100000.
490.
22500.
9750.
3080.
1260.
412.
3000.
8830.
400.
560.
2200.
2000.
49400.
0.
10000.
20000.
950.
650.
27000.
5100.
1160.
4250.
803400.
198.
3480.
35100.
1192500.
1960.
10000.
5700.
4500.
1114.
21275.
4255.

SUMMARY

1, 650.

OF

. 00*

20, 000.
38.

1, 000.
350.
12.

.25
250.
127.
76.
.00
.00
600.
730.
730.
5, 330.
2, 900.
1, 650.
. 80
. 60
.90

00*
00
00
00
50

00
00
00

00
00
00
00
00
00

RE MA I

150000.
700.
27000.
12285.
3927.
36540.
13596.
3400.
11037.
240.
5600.
3300.
3300.
75088.
0.
20000.
15200.
19000.
4550.
11250.
7012.
7250.
6350.
782800.
297.
5220.
46800.
1160700.
35770.
21320.
16530.
4950.
2673.
32338.
3829.

NI NG BIDDERS

_______________________________ I

| FOURTH
| BI D ANOUNT

_______________________________ I
00| 5, 000. 00* 5000.
00| 300. 00 14400.
00| 10, 000. 00 10000.
00| 15, 000. 00* 15000.
00| 151, 353. 00* 151353.
00| 50. 00 700.
00| 13, 000. 00 39000.
00| 19. 70 7683.
00| 21. 00 1617.
00| 1.95 24570.
00| 1.95 8034.
00| 50. 00 5000.
50| .80 7064.
00| 100. 00 400.
00| 6. 00 3360.
00| 35. 00 3850.
00| 2, 000. 00 4000.
00| 11. 00 108680.
00| . 00* 0.
00| 10, 000. 00* 10000.
00| 50. 00 20000.
00| 130. 00 2470.
00| 180. 00 2340.
00| 42.00 37800.
50| 6.50 5525.
00| 95. 00 2755.
00| 130. 00 6500.
00| 67. 00 690100.
00| 10. 00 330.
00| 6. 00 3480.
00| 300. 00 23400.
00| 780.00  1240200.
00| 39. 00 1911.
00| 5, 420. 00 21680.
00| 710. 00 4047.
00| 3, 700. 00 11100.
60| 2.30 1281.
00| 5.50 23402,
50| .66 2808.

Bl D245
PAGE 10
02/ 24/ 00
FI FTH
BI D AMOUNT
25, 000. 00* 25000.
200. 00 9600.
6, 936. 00 6936.
12, 600. 00* 12600.
115, 000. 00* 115000.
35. 00 490.
21,667.00 65001.
19.70 7683.
24.00 1848.
2.25 28350.
2.60 10712.
27.00 2700.
1.00 8830.
100. 00 400.
10. 00 5600.
41. 00 4510.
2,000. 00 4000.
7.00 69160.
. 00* 0.
10, 000. 00* 10000.
75.00 30000.
771.00 14649.
265. 00 3445.
30. 00 27000.
6.50 5525.
35. 00 1015.
47. 00 2350.
74.00 762200.
64. 00 2112.
10. 00 5800.
747.00 58266.
750. 00 1192500.
553. 00 27097.
4, 000. 00 16000.
2,176.00 12403.
1, 000. 00 3000.
4.00 2228.
5.50 23402.
. 60 2553.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
TOT

04- 181434

04- ALA- 80- 1 SUMMARY OF REMAI NI NG BIDDERS
02/ 23/ 00
------------------------------- T B R L PR PPy
SECOND | THI RD | FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
------------------------------- T R P ERP P er e

200. 00 800. 00| 250. 00 1000. 00| 175. 00 700
450. 00 1800. 00| 640. 00 2560. 00| 455. 00 1820
50. 00 1800. 00| 140. 00 5040. 00| 25.00 900
400. 00 6800. 00| 350. 00 5950. 00| 550. 00 9350
300. 00 51000. 00| 200. 00 34000. 00| 300. 00 51000
500. 00 1850. 00| 1, 000. 00 3700. 00| 915. 00 3385
2.00 2072. 00| 1.70 1761. 20| 2.00 2072
50. 00 19500. 00| 71.00 27690. 00| 46. 40 18096
150. 00 645. 00| 194. 00 834. 20| 230. 00 989
500. 00 500. 00| 730. 00 730. 00| 511. 00 511
20. 00 320. 00| 6. 00 96. 00| 10. 00 160
70. 00 39900. 00| 66. 00 37620. 00| 61.00 34770
600. 00 1200. 00| 700. 00 1400. 00| 300. 00 600
2, 500. 00 7500. 00| 1, 900. 00 5700. 00| 2, 100. 00 6300
150. 00 16500. 00| 170. 00 18700. 00| 207. 00 22770
50. 00 8000. 00| 68. 40 10944. 00| 75. 00 12000
2.50 5125. 00| 4.20 8610. 00| 2.50 5125
2.50 1075. 00| 3.30 1419. 00| 2.50 1075
1.50 1005. 00| 4.20 2814. 00| 1.50 1005
.50 6300. 00| 2.80 35280. 00| . 65 8190
2. 00 12320. 00| 2.50 15400. 00| 1.90 11704
4.00 10160. 00| 4.40 11176. 00| 4.50 11430
20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00| 20, 000. 00* 20000
30, 000. 00* 30000. 00| 29, 000. 00* 29000. 00| 23, 000. 00* 23000
20, 000. 00* 20000. 00| 25, 000. 00* 25000. 00| 20, 000. 00* 20000
3, 000. 00 3000. 00| 1, 900. 00 1900. 00| 1, 500. 00 1500
1, 000. 00 1000. 00| 950. 00 950. 00| 750. 00 750
50. 00 300. 00| 150. 00 900. 00| 110. 00 660
6. 00 25140. 00| 4.80 20112. 00| 11. 50 48185
280, 000. 00* 280000. 00| 50, 000. 00* 50000. 00| 310, 000. 00* 310000.
2, 966, 086. 00 2,978, 140. 50 3, 148, 888. 40

Bl D245
PAGE 11
02/ 24/ 00
FI FTH
BI D AMOUNT
175.00 700
455. 00 1820
164. 00 5904
200. 00 3400
310. 00 52700
946. 00 3500
4.00 4144
50. 00 19500
163. 00 700
800. 00 800
10. 00 160
50. 00 28500
550. 00 1100
1, 500. 00 4500
192. 00 21120
54.00 8640
3.30 6765
2.60 1118
3.30 2211
2.20 27720
2.00 12320
3.50 8890
20, 000. 00* 20000
23, 000. 00* 23000
20, 000. 00* 20000
1, 500. 00 1500
5, 280. 00 5280
83. 00 498
12.00 50280
308, 122. 00* 308122
3, 224, 858. 80



