STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 11/ 00 I N SONOVA COUNTY | N NORTHWOCOD AT 04/ 12/ 00
CONTRACT NUMBER 04-0S2014 0.5 KM VEST OF REDWOOD DRI VE CONTRACT CODE ' G
LOCATI ON 04- SON-116-9. 4 35 CONTRACT | TEMS
REPAI R SLI DE FEDERAL Al D ACST-33D0-(004)E

P- 33D0- (004) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPCSALS | SSUED 24 FUND TOTAL HA23 232,000 TOTAL NUMBER OF WORKI NG DAYS 85
NUMBER OF BI DDERS 5 ENG NEERS EST 204, 366. 00 AMOUNT OVER 77,988. 00 PERCENT OVER EST 38. 16
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 282, 354.00 2 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915
ALAMO CA 94507
2 305, 503. 00 4 MAGG ORA AND GHI LOTTI I NC 415 459- 8640
00226767
555 DUBA S STREET FAX 415 459-2065
SAN RAFAEL CA 94901
3 333, 574.00 3 Cl MARRON CONSTRUCTI ON 209 848- 1655
00706382
679 A HEDBURG WAY FAX 209 848- 1656
OAKDALE CA 95361-9390
4 335, 120. 00 1 HUTCH NS PAVI NG AND 530 246-4272
ENG NEERI NG | NC 00589312
16424 CLEAR CREEK ROAD FAX 530 246-4279
REDDI NG CA  96001-5109
5 394, 466. 00 5 C A RASMUSSEN | NC 707 433-0299
00254681
P O BOX 498 FAX 707 433-1799

W NDSOR CA 95492



04-0S2014 Bl D245

04- SON-116 PAGE 2
04/11/00 04/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE STRI PI NG

RANCHO CORDOVA CA
E R C CONTRACTI NG ERGCSI ON CONTROL
RCSEVI LLE CA
MORI SOLI CONSTRUCTI ON TEMPORARY S| GNALS
LI VERVORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

SAN JOSE CA



04-0S2014
04- SON- 116
04/11/00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
04/ 12/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

E R C CONTRACTI NG

RCSEVI LLE CA

MORI SOLI CONSTRUCTI ON

LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ERGCSI ON CONTROL
TEMPORARY S| GNAL

| TEM5S 7, 11 AND 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAL KI RK LANDSCAPI NG

P O BOX 897

EUREKA CA 95501

CENTRAL STRI PI NG SERVI CES | NC
3489 LUYUNG DR

RANCHO CORDOVA CA

MORI SOLI CONSTRUCTI ON

P O BOX 2762

LI VERMVORE CA 94551

STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440

Pl SMO BEACH CA 93448

ERGCSI ON CONTROL

STRI PI NG AND MARKERS

SI GNALS

CONSTRUCTI ON AREA SI GNS AND CHANNELI ZERS



04-0S2014 Bl D245
04- SON-116 PACGE 4
04/11/00 04/ 12/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | TEM5S 9, 10, 15. 16, 34 AND 35
RANCHO CORDOVA CA
E R C CONTRACTI NG I NC | TEMS 26 THRU 28
RCSEVI LLE CA
MORI SOLI CONSTRUCTI ON | TEM 12
LI VERVORE CA
STATEW DE SAFETY AND SIGNS | NC | TEM5S 7, 11 AND 14
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG STRI PI NG AND MARKERS

RANCHO CORDOVA CA

MORI SOLI CONSTRUCTI ON

LI VERVORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TEMPORARY S| GNALS

CONSTRUCTI ON AREA SI GNS, CHANNELI ZERS AND CRASH CUSHI ONS



04-0S2014 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 11/ 00 04/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 17 30. 00 510. 00
2 017654 1.2 M TEMPORARY CHAI N LI NK GATE EA 1 100. 00 100. 00
(TYPE CL - 1.8)
3 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
5 017655 TEMPORARY HI GH VI SI BI LI TY BOUNDARY FENCE M 120 30. 00 3, 600. 00
6 017656 TEMPORARY STRAW BALE BARRI ER M 60 65. 00 3, 900. 00
7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00* 40, 000. 00
9 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 15 40. 00 600. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 95 5. 00 475. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 20 35.00 700. 00
12 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 92 100. 00 9, 200. 00
14 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 24 200. 00 4, 800. 00
15 150711 REMOVE PAI NTED TRAFFI C STRI PE M 140 7.00 980. 00
16 150722 REMOVE PAVEMENT MARKER EA 42 5. 00 210. 00
17 017657 REMOVE 200 MM PERFORATED METAL Pl PE M 7 70. 00 490. 00
18 153101 PLANE ASPHALT CONCRETE PAVEMENT M2 190 15. 00 2, 850. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
20 190101 ROADVWAY EXCAVATI ON VB 3,190 22.00 70, 180. 00
21 017658 GEOGRI D M2 1, 800 5. 00 9, 000. 00
22 017659 | MPORTED BORROW VB 720 10. 00 7, 200. 00
( GEOSYNTHETI C REI NFORCED EMBANKVENT)
23 198200 SUBGRADE ENHANCENMENT FABRI C M2 540 5. 00 2, 700. 00
24 (S) 017660 EROSI ON CONTROL ( NETTI NG) M2 1, 200 7.00 8, 400. 00
25 (S) 017661 EROSI ON CONTROL M2 310 20. 00 6, 200. 00
( REI NFORCED MAT)
26 (S) 203016 EROSI ON CONTROL ( TYPE D) M2 1, 300 2.20 2, 860. 00
27 (S) 204017 PLANT (GROUP W EA 70 25.00 1, 750. 00
28 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 1, 000. 00* 1, 000. 00
29 390102 ASPHALT CONCRETE ( TYPE A) TONN 13 400. 00 5, 200. 00
30 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 1 2, 000. 00 2, 000. 00
31 664004 200 MM CORRUGATED STEEL Pl PE M 7 200. 00 1, 400. 00
(2.01 MM THI CK)
32 680931 150 MM PERFORATED PLASTI C Pl PE M 61 225. 00 13, 725. 00

UNDERDRAI N



04-0S2014 Bl D245

04- SON- 116 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 11/ 00 04/ 12/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 721010 ROCK SLOPE PROTECTI ON VB 60 80. 00 4, 800. 00
(BACKING NO. 1, METHOD B)
34 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 420 6. 00 2,520. 00
35 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 42 12. 00 504. 00
TOTAL 282, 354. 00



| TEM

O©oOoO~NOOULA, WN P

04-0S2014
04- SON- 116
04/11/00

39.
96, 949.
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196.
7.

1.

70.

35.

1, 000.
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546. 00|
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1440. 00|
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1612. 00|
5724. 00|
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305, 503. 00
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FOURTH
BI D AMOUNT
_______________________________ |

100. 00 1700
300. 00 300
5, 000. 00* 5000
5, 000. 00* 5000
60. 00 7200
35.00 2100
1, 500. 00* 1500
10, 000. 00* 10000
35.00 525
4.00 380
35.00 700.
100, 000. 00* 100000.
80. 00 7360.
200. 00 4800.
7.00 980.
1.00 42.
50. 00 350.
30. 00 5700.
1, 000. 00~ 1000.
21.00 66990.
13.00 23400.
55. 00 39600.
4.00 2160.
6. 00 7200.
18. 00 5580.
2.50 3250.
25.00 1750.
1, 500. 00* 1500.
90. 00 1170.
1.00 1.
100. 00 700.
200. 00 12200.
200. 00 12000.
6. 00 2520.
11. 00 462.
335, 120. 00

Bl D245
PAGE 7
04/ 12/ 00
FI FTH
BI D AMOUNT
40. 00 680
500. 00 500
5, 000. 00* 5000
10, 000. 00* 10000
30. 00 3600
40. 00 2400
5, 000. 00* 5000
28, 000. 00* 28000
33.00 495
6. 00 570
50. 00 1000
87, 400. 00* 87400
70. 00 6440
500. 00 12000
5.00 700
5.00 210
50. 00 350
22.00 4180
1, 000. 00~ 1000.
40. 00 127600.
5.00 9000.
50. 00 36000.
3.00 1620.
3.00 3600.
3.30 1023.
2.00 2600.
30. 00 2100.
2, 000. 00* 2000.
160. 00 2080.
1, 200. 00 1200.
150. 00 1050.
400. 00 24400.
140. 00 8400.
5.00 2100.
4.00 168.
394, 466. 00



