STATE OF CALI FORNI A

Bl D OPENI NG DATE 04/ 12/ 00

CONTRACT NUMBER 05- 390404

LOCATI ON 05-SLO-101-R21.5
DB GOALS:

PROPOSALS | SSUED 25 FUND TOTAL  HA21
NUMBER OF BI DDERS 9 ENG NEERS EST
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BIDDER I D

1 1,067,975.80 7

2 1,113,670.00 8

3 1,139, 416.00 2

4 1,147,428.00 6

5 1,190,099.00 3

B I

SUMMARY

IN SAN LU S OBI SPO COUNTY NEAR
Pl SMO BEACH AT SAN LU S OBl SPO
CREEK BRI DGE

W DEN BRI DGE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%
1, 111, 000
995, 000. 00 AMOUNT OVER

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 13/ 00
CONTRACT CCDE 'D '
55 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(918)E

TOTAL NUMBER OF WORKI NG DAYS 940

PERCENT OVER EST 7.33

( NAVE/ ADDRESS/ LOCATI ON)

R BURKE CORPORATI ON

P O BOX 957

SAN LU S OBI SPO CA 93406- 0957
T M ENG NEERI NG

19301 VENTURA BLVD STE 200
TANZANA CA 91356
VWH TAKER CONTRACTORS | NC

P O BOX 910

SANTA MARGARI TA CA 93453
MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910

SAN LU S OBI SPO CA 93403
BENCO CONTRACTI NG AND
ENG NEERI NG | NC

9888 KENT ST

ELK GROVE CA 95624

FAX

FAX

FAX

FAX

FAX

805 543-8568
00264193
805 543-2521

818 343-8844
00730148
818 343-8865

805 438-5751
00556738
805 438-5752

805 543-0300
00065547
805 541-3067

916 686-5030
00439713
916 685-1459



05- 390404
05-SLO- 10
04/12/00

1

6

1,227, 373.00

1, 250, 968. 03

1, 285, 928. 00

1, 382, 014. 00

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066
M J ROSS CONSTRUCTI ON | NC

100 FI'VE C TI ES DRI VE
Pl SMO BEACH CA 93449
C A RASMUSSEN | NC

P O BOX 1737

SIM VALLEY CA 93062-1737
MODERN CONTI NENTAL
CONSTRUCTI ON CO | NC

18801 VENTURA BLVD STE 301
TARZANA CA 91356-3362

FAX

FAX

FAX

FAX

626 301-9897
00412587
626 301-0811

805 773-8007
00658997
805 773-8006

805 527-9330
00254681
805 527-2318

818 708-2001
00715710
818 708-3121

Bl D245
PAGE 2
04/ 13/ 00



05- 390404
05-SLO- 101
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C L CONSTRUCTI ON

POMONA CA

DEL SECCO DI AMVOND CORE AND SAW
HAYWARD CA

FOUNDATI ON PI LE

FONTANA CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

KARLESKI NT CRUM | NC

SAN LU S GBI SPO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

VALLEY FENCE COVPANY

RI DGECREST CA

PLACE CONCRETE BARRI ER

DRI LLI NG AND CORI NG

Pl LI NG

REBAR

ERCSI ON CONTROL AND PLANTI NG

SI GNS AND TRAFFI C CONTROL

STRI PI NG AND MARKI NG

FENCE AND METAL BEAM GUARD RAI L



05- 390404
05-SLO- 101
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C L CONSTRUCTI ON

POMONA CA

ACE FENCE COVPANY

CITY OF | NDUSTRY CA

DEL SECCO DI AMVOND CORE AND SAW
HAYWARD CA

FAR EAST LANDSCAPE

M SSION HI LLS CA

FOUNDATI ON PI LE I NC
FONTANA CA

FRANKLI N STEEL

SANTA FE SPRI NGS CA
HARBOR COVPANY

SAN BERNARDI NO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

CONCRETE BARRI ER

FENCE, METAL BEAM GUARD RAI L AND BARRI ER
CORI NG

LANDSCAPI NG

FURNI SH AND DRI VE STEEL PILES

REBAR

BRI DGE REMOVAL

TRAFFI C SI GNS AND TRAFFI C CONTRCL

STRI PI NG



05- 390404 Bl D245

05-SLO- 101 PAGE 5
04/12/00 04/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON CONCRETE BARRI ER

POMONA CA

ACE FENCE COVPANY FENCI NG AND BARRI ERS

CI TY OF | NDUSTRY CA

ASSOCI ATED PACI FI C FURNI SH AND DRI VE STEEL PI LI NG

MORRO BAY CA

CONTRACTORS CHEM CAL I NSTALL JO NT SEAL

HAYWARD CA

E L WLLS INC REI NFORCI NG STEEL

FRESNO CA

KARLESKI NT CRUM ERCSI ON CONTROL AND PLANT ESTABL| SHVENT

SAN LU S OPI SPO CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA

SUPER SEAL AND STRI PE STRI PI NG AND PAVEMENT MARKERS

FI LLMORE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A C L CONSTRUCTI ON | TEM 50 ( PARTI AL)
POMONA CA
ACE FENCE COVPANY | TEMS 16, 17, 44, 45, 49 AND 51

CITY OF | NDUSTRY CA
CONTI NUED ON NEXT PAGE



05- 390404 Bl D245

05-SLO- 101 PAGE 6
04/12/00 04/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 E L WLLS INC | TEM5 36, 40 AND 50 (PARTIAL)
FRESNO CA
FOUNDATI ON PI LE I NC | TEM5S 31 AND 32
FONTANA CA
HARBOR COVPANY | TEMS 18, 37 AND 38
SAN BERNARDI NO CA
HUNSAKER SAFETY AND S| GNS | TEMS 3 AND 4 ( PARTIAL)
FRESNO CA
KARLESKI NT CRUM | TEMS 25 THRU 28
SAN LU S GBI SPO CA
SUPER SEAL AND STRI PE ITEMS 5 THRU 7, 12, 13, 47, 48 AND 52 THRU 54
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C L CONSTRUCTI ON BARRI ER RAI L
POMONA CA
ACE FENCE FENCE AND METAL BEAM GUARD RAI L
CI TY OF | NDUSTRY CA
E L WLLS REBAR
FRESNO CA
FOUNDATI ON PI LE Pl LI NG
FONTANA CA

CONTI NUED ON NEXT PAGE



05- 390404
05-SLO- 101
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GRANI TE CONSTRUCTI ON

SANTA BARBARA CA

HARBOR COVPANY

SAN BERNARDI NO CA

KARLESKI NT CRUM

SAN LU S GBI SPO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPER SEAL AND STRI PE

FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

ROADWORK

BRI DGE REMOVAL

H G-WAY PLANTI NG

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

A C L CONSTRUCTI ON
POMONA CA

FOUNDATI ON PI LE COVPANY
FONTANA CA

FRANKLI N REI NFORCI NG | NC
SANTA FE SPRI NGS CA
KARLESKI NT CRUM | NC

SAN LU S OPI SPO CA
PENHALL COVPANY

ANAHEI M CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

PI LI NG

REI NFORCI NG STEEL

ERGCSI ON CONTROL

BRI DGE DEMCLI TI ON



05- 390404 Bl D245

05-SLO- 101 PAGE 8
04/12/00 04/ 13/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY | TEM5S 10, 11, 14 THRU 17, 44, 45, 49 AND 51
CI TY OF | NDUSTRY CA
C T M CONSTRUCTI ON | TEM 50
RANCHO CORDOVA CA
DEL SECCO COVPANY | TEMS 37 AND 38
HAYWARD CA
FOUNDATI ON PI LE CO | TEM5S 31 AND 32
FONTANA CA
HARBOR COVPANY | TEM 18
SAN BERNARDI NO CA
KARLESKI NT CRUM | TEMS 25 THRU 28
SAN LU S GBI SPO CA
PENHALL COVPANY | TEM 39
ANAHEI M CA
STATEW DE SAFETY AND SI GNS | TEM5S 3, 6 AND 46 THRU 48
522 | NGA ROAD
NI POMO CA

CONTI NUED ON NEXT PAGE



05- 390404
05-SLO- 101
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUPER SEAL AND STRI PE
FI LLMORE CA
VI STA STEEL
VENTURA CA

Bl DDER | D NAME AND ADDRESS

I TEMS 5, 7, 12, 13 AND 52 THRU 54
| TEM5S 36, 40 AND 50

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C L CONSTRUCTI ON
POMONA CA

FOUNDATI ON PI LE
FONTANA CA

FRANKLI N STEEL

FRESNO CA

HARBOR COVPANY

SAN BERNARDI NO CA
KARLESKI NT CRUM

SAN LU S GBI SPO CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FI LLMORE CA

VALLEY FENCE COVPANY
RI DGECREST CA

BARRI ER RAI L

Pl LI NG

REBAR

DEMOLI TI ON

LANDSCAPE

CONSTRUCTI ON AREA SI GNS

STRI PI NG

FENCI NG AND GUARD RAI L



05- 390404
05-SLO- 101
04/12/00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
04/ 13/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE

CI TY OF | NDUSTRY CA
FOUNDATI ON PI LE

FONTANA CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

KARLESKI NT CRUM

SAN LU S GBI SPO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

FENCI NG AND GUARD RAI L ( PARTI AL)
DI VEN PI LES ( PARTI AL)

REI NFORCI NG STEEL

LANDSCAPE AND | RRI GATI ON ( PARTI AL)
CONSTRUCTI ON AREA SI GNS ( PARTI AL)

STRI PI NG AND MARKERS ( PARTI AL)



05- 390404 Bl D245

05- SLO 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 12/ 00 04/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017331 TEMPORARY ESA FENCE M 350 12. 00 4, 200. 00
2 074029 TEMPORARY SI LT FENCE M 100 15. 00 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 2, 400. 00* 2, 400. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 11, 000. 00* 11, 000. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2, 200 4.00 8, 800. 00
6 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 17 33.00 561. 00
7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 310 4.50 1, 395. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 570 35.00 19, 950. 00
9 017332 TEMPORARY RAI LI NG ( TYPE K) EA 1 900. 00 900. 00
CONNECTI ON
10 150605 REMOVE FENCE M 16 30. 00 480. 00
11 150658 REMOVE CABLE ANCHOR ASSEMBLY EA 1 550. 00 550. 00
12 150711 REMOVE PAI NTED TRAFFI C STRI PE M 440 5. 00 2, 200. 00
13 150722 REMOVE PAVEMENT MARKER EA 160 1.50 240. 00
14 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 17 34.00 578. 00
15 017333 SALVAGE TERM NAL SYSTEM ( TYPE SRT) EA 1 680. 00 680. 00
16 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 16 280. 00 4, 480. 00
17 (S) 151570 RECONSTRUCT DOUBLE THRI E BEAM BARRI ER M 18 290. 00 5, 220. 00
18 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 40, 000. 00* 40, 000. 00
19 190101 ROADVWAY EXCAVATI ON VB 130 38.00 4, 940. 00
20 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 260 82. 00 21, 320. 00
21 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 28 320. 00 8, 960. 00
22 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 12 300. 00 3, 600. 00
23 192034 STRUCTURE EXCAVATI ON VB 120 30. 00 3, 600. 00
( SACKED CONCRETE SLOPE PROTECTI ON)
24 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 200 90. 00 18, 000. 00
25 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 2.6 620. 00 1,612. 00
26 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 9 110. 00 990. 00
27 (S) 204035 PLANT (GROUP A) EA 900 48. 00 43, 200. 00
28 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 44, 600. 00* 44, 600. 00
29 260201 CLASS 2 AGGREGATE BASE VB 61 110. 00 6, 710. 00
30 390103 ASPHALT CONCRETE (TYPE B) TONN 80 125. 00 10, 000. 00
31 490505 FURNI SH STEEL PILING (HP 250 X 62) M 652 40. 00 26, 080. 00
32 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 56 735. 00 41, 160. 00
33 (F) 510000 SEAL COURSE CONCRETE VB 9 350. 00 3, 150. 00
34 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 60 540. 00 32, 400. 00
35 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 310 975. 00 302, 250. 00
36 510805 DI APHRAGM BOLSTER EA 20 2, 100. 00 42, 000. 00



05- 390404 Bl D245

05-SLO- 101 CONTRACT PROPOSAL OF LOW BI DDER PACGE 12
04/12/00 04/ 13/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 511106 DRI LL AND BOND DOVEL M 190 100. 00 19, 000. 00
38 (S) 515076 CORE CONCRETE (201 MM - 250 MV M 6 610. 00 3, 660. 00
39 (S) 519120 JO NT SEAL (MR 15 MV M 28 125.00 3,500. 00
40 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 61, 600 2.40 147, 840. 00
41 725001 SACKED CONCRETE SLOPE PROTECTI ON VB 120 350. 00 42, 000. 00
42 (SF) 750496 M SCELLANEQUS METAL KG 2,300 8.00 18, 400. 00

(RESTRAI NER - PI PE TYPE)
43 (SF) 750498 M SCELLANEQUS METAL KG 1, 060 16. 00 16, 960. 00
(RESTRAI NER - CABLE TYPE)

44 (S) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 10 180. 00 1, 800. 00
45 (S) 801900 CHAI'N LI NK GATE EA 2 1, 600. 00 3, 200. 00
46 820118 GUARD RAI LI NG DELI NEATOR EA 6 20. 00 120. 00
47 820132 OBJECT MARKER (TYPE L) EA 1 35.00 35. 00
48 820134 OBJECT MARKER (TYPE P) EA 2 90. 00 180. 00
49 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 16 190. 00 3, 040. 00
50 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 367 130. 00 47,710. 00
51 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,500. 00 2,500. 00
52 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 880 2.60 2,288.00
53 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 130 2.80 364. 00
54 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 62 4.40 272. 80
55 999990 MOBI LI ZATI ON LS LUWP SUM 35, 400. 00* 35, 400. 00

TOTAL 1,067, 975. 80



| TEM

O©oOoO~NOOULA, WN P

05- 390404
05-SLO- 101
04/12/00

80

100.
000.
50
120.
100.
500.
100.
30.
000.
500.
35.
000.
80.
250.
45.
000.
400.
300.
620.
700.
100.
600.

150

10500.
1000.
4000.

10000.
9900.

850.
1550.
37050.
500.
480.
200.
2200.
480.
850.
500.
1600.
1800.

80000.
6500.

31200.
2800.
6000.

12000.
6000.
2600.
4500.

31500.

40000.
4880.

20000.

29340.

56000.
3600.

18000.

192200.

54000.

19000.
3600.
4200.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

OF

00*

. 60
.00

.50

40

1, 000.
20

2, 200.
5

4.

65.
732.
437.
449,
61, 610
45.
38.
58.
46.
28.
35.
630.
75.
48.
45, 375.
106.
93.
28.

1, 390.
416.
437.
930.
892.
81.
700.
232.

00
00
00
00
30
00
00
00
00
00
00*
00
00
00
00
00
00
00
00
50
00*
00
00
00
00
00
00
00
00
00
00
00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
288300.
17840.
15390.
4200.
6496.

00|
00|
00|
00|
00|

N

200.
45, 000
60
183.
500.

110
100.
700.
150.
48.
45, 000
100.
200.
40.
800.
600.
500.
950.
2, 500.
80.
700.
150.

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
294500.
50000.
15200.
4200.
4200.

00|
00|
00|
00|
00|

Bl D245
PACGE 13
04/ 13/ 00
FI FTH
BI D AMOUNT
12. 00 4200
20. 00 2000
2,500. 00* 2500
20, 000. 00* 20000
4.00 8800
35.00 595
4.00 1240
68. 00 38760
1, 050. 00 1050
25.00 400
600. 00 600
4.50 1980
1.60 256
56. 00 952
850. 00 850
360. 00 5760
370. 00 6660
60, 000. 00* 60000
140. 00 18200
40. 00 10400
1, 500. 00 42000
220. 00 2640
32.00 3840
65. 00 13000
570. 00 1482
68. 00 612
44. 00 39600
40, 000. 00* 40000
175. 00 10675
200. 00 16000
37.00 24124
1, 000. 00 56000
650. 00 5850
500. 00 30000
825. 00 255750.
2,500. 00 50000.
56. 00 10640.
1, 100. 00 6600.
180. 00 5040.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

TOT

05- 390404

SUMMARY

05- SLO- 101
04/ 12/ 00

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

2.15 132440. 00|

600. 00 72000. 00|

6. 00 13800. 00|

8. 00 8480. 00|

150. 00 1500. 00|

1, 500. 00 3000. 00|

100. 00 600. 00|

100. 00 100. 00|

100. 00 200. 00|

300. 00 4800. 00|

160. 00 58720. 00|

3, 000. 00 3000. 00|

3.00 2640. 00|

3.00 390. 00|

10. 00 620. 00|

100, 000. 00* 100000. 00|

1,113, 670. 00

206.
1, 799.
25.
43.
104.
228.
145.
2, 835.

75, 500.

00|
00|
00|
00|
00|
00|
00|

OF REMA/I
RD
AMOUNT

.48 152768.
00 6720.
50 17250.
00 54060.
00 2060.
00 3598.
00 150.
00 43.
00 208.
00 3648.
00 53215.
00 2835.

.00 2640.

.10 403.
00 310.
00* 75500.

1, 139, 416. 00

NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |
2.00 123200.
230. 00 27600.
7.00 16100.
7.00 7420.
100. 00 1000.
700. 00 1400.
30. 00 180.
70. 00 70.
100. 00 200.
120. 00 1920.
140. 00 51380.
2,500. 00 2500.
3.00 2640.
3.00 390.
6.00 372.
80, 000. 00* 80000.
1, 147, 428. 00

Bl D245
PACGE 14
04/ 13/ 00
FI FTH
BI D AMOUNT
2.00 123200.
415. 00 49800.
9.00 20700.
11.00 11660.
170. 00 1700.
1, 500. 00 3000.
30. 00 180.
35.00 35.
80. 00 160.
180. 00 2880.
170. 00 62390.
2,500. 00 2500.
2.50 2200.
3.00 390.
4.00 248.
110, 000. 00O* 110000.

1,190, 099. 00



| TEM

O©oOoO~NOOULA, WN P

05- 390404
05-SLO- 101
04/12/00

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
50
600.
340.
350.
65, 000
44,

60
550.
120.
25.

65.
570.

70

40

40, 000
90.

90.

40.
700.
250.
480.

1, 300.
1, 450.
50.
525.
45.

00
00
00
00
00*
00
00
00

00
00
00
00
00
00*
00
00
00
00
00
00
00
00
00
00
00

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
403000.
29000.
9500.
3150.
1260.

SUMMARY

00|
00|
00|
00|
00|

49,

42,

2009.
350.
36.
324.
533.
341.
134.
124.
598.
71.
46.
262.
95.
93.
38.
662.
549.
361.
127.
725.
42.
438.
168.

OF

REMAI

. 04
. 00|
. 80|
. 80|
. 88
. 00|
. 20|
. 56
. 00|
. 80|
. 00|
. 04]
. 04
. 40|
. 00|
.10
. 60|
. 00|
. 50|
. 93
. 60|
. 20|
. 80|
. 96
. 40|
349599.
34500.
7991.
2630.
4704.

40|
00|
40|
28|
00|

N

N G

56.
850.
360.
370.

58, 000
100.
100.
200.

2, 500.
25.
50.
570.
68.
44,
40, 000
150.
120.
37.
1, 080.

165.
1, 150.
1, 150.
1, 500.

65.
650.
180.

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
356500.
30000.
12350.
3900.
5040.

00|
00|
00|
00|
00|

Bl D245
PACGE 15
04/ 13/ 00
NI NTH
BI D AMOUNT
15. 00 5250
12.00 1200
2,500. 00* 2500
63, 000. 00* 63000
5.00 11000
37.00 629
4.00 1240
67.00 38190
870. 00 870
28.00 448
600. 00 600
4.50 1980
1.50 240
6. 00 102
850. 00 850
358. 00 5728
368. 00 6624
25, 500. 00* 25500
72.00 9360
237.00 61620
165. 00 4620
194. 00 2328
24.00 2880
80. 00 16000
570. 00 1482
68. 00 612
44. 00 39600
40, 250. 00* 40250
90. 00 5490
150. 00 12000
56. 00 36512
1, 150. 00 64400
800. 00 7200
800. 00 48000
1,412. 00 437720.
2,175.00 43500.
63. 00 11970.
610. 00 3660.
180. 00 5040.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

TOT

05- 390404
05-SLO- 101
04/12/00

170.
170.
2, 200.

117, 709.

00
00

.50
.00
.00
00*

135520.
32400.
18400.

9540.
1400.
2600.
180.
50.
80.
2720.
62390.
2200.
2200.
390.
248.
117709.

SUMMARY

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|

1, 227,373.00

00
45
30
60
90
40
50|

OF REMAI
_______________________________ |
SEVENTH
BI D AMOUNT

_______________________________ |

2.08 128128.

210. 45 25254,

9.48 21804,

14. 43 15295.

114. 45 1144,

1, 554. 00 3108.

21.00 126.

36.75 36.

89. 25 178.

164. 00 2624,

124. 35 45636.

2,736. 30 2736.

2.52 2217.

2.73 354.

4.20 260.

109, 477. 50* 109477.

1, 250, 968. 03

N |

00
00
00
00
00
00
00|

El GHTH
BI D AMOUNT
_______________________________ |

1.95 120120.
400. 00 48000.
7.80 17940.
5.70 6042.
170. 00 1700.
1, 500. 00 3000.
20. 00 120.
35.00 35.
85. 00 170.
180. 00 2880.
170. 00 62390.
2,500. 00 2500.
2.50 2200.
2.60 338.
4.00 248.
128, 000. 00* 128000.
1, 285, 928. 00

1, 382, 014. 00

Bl D245
PAGE 16
04/ 13/ 00
NI NTH
BI D AMOUNT
2.16 133056.
240. 00 28800.
5.50 12650.
8.50 9010.
169. 00 1690.
1,475.00 2950.
20. 00 120.
46. 00 46.
76. 00 152.
178. 00 2848.
80. 00 29360.
2,325.00 2325.
2.40 2112.
2.60 338.
4.00 248.
136, 114. 00* 136114.



