STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

04/ 26/ 00
CONTRACT CCDE 'A '
184 CONTRACT | TEMS

FEDERAL Al D ACNH P101-(930)E

TOTAL NUMBER OF WORKI NG DAYS 610

PERCENT UNDER EST 5. 29

FAX

FAX

FAX

( NAVE/ ADDRESS/ LOCATI ON)

650 482-4000
00000022
650 482-4103

510 490-1070
00591940
510 651-4546

831 724-1011
00000089
831 768-4021

Bl D OPENI NG DATE 04/ 25/ 00 I N MONTEREY COUNTY NEAR SALI NAS
CONTRACT NUMBER 05-016174 FROM 0. 3 KM NORTH OF ROUTE 101/ 156
LOCATI ON 05- MON- 101-96. 1 SEPARATI ON TO 2. 4 KM NORTH OF
ROUTE 101/ 156 SEPARATI ON
CONSTRUCT | NTERCHANGE
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPCSALS | SSUED 31 FUND TOTAL HE11l 8, 003, 000
NUVBER OF BI DDERS 4 ENG NEERS EST 7,172, 837.00 AMOUNT UNDER 379, 693. 00
PROGRAM ELEMENTS I RS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 6, 793, 144. 00 4 PAVEX CONSTRUCTI ON DI VI SI ON
330 BLOMQUI ST STREET
REDWOOD CI TY CA 94063
2 6, 837, 731. 00 3 R G W CONSTRUCTI ON | NC
P O BOX 1808
FREMONT CA 94538
3 7,548, 548. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
4 8,429, 760. 00 1 MADONNA CONSTRUCTI ON COVPANY

P O BOX 3910
SAN LU S OBI SPO CA 93403

FAX

805 543-0300
00065547
805 541-3067



05-016174
05- MON- 101
04/ 25/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 26/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
VENLO PARK CA

APCO

GOSHEN CA

ARBOR TECH

HAYWARD CA

BAYVI EW ELECTRI CAL
SALI NAS CA

CHAVEZ FENCE
CAMPBELL CA

DI LLARD ENVI RONMVENTAL
BYRON CA

E R C CONTRACTI NG I NC
ROSEVI LLE CA

KARLESKI NT CRUM | NC
SAN LU S OBI SPO CA
MBI

LI VERMORE CA

M G T TRUCKI NG

SALI NAS CA

M LLI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

CLEARI NG AND GRUBI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

FENCI NG AND METAL BEAM GUARD RAI L

CONTAM NATED MATERI AL EXCAVATI ON AND DI SPOSAL ( PARTI AL)
EROS| ON CONTROL

LANDSCAPI NG AND | RRI GATI ON

SI GN STRUCTURES AND CONCRETE BARRI ER ( PARTI AL)

TRUCKI NG ( PARTI AL)

MAGG ORA BROTHERS DRI LLI NG I NC WELL SYSTEMS ( PARTI AL)

WATSONVI LLE CA

CONTI NUED ON NEXT PAGE



05-016174 Bl D245
05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 25/ 00 04/ 26/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PROIECT MANAGEMENT SYSTEMS
Cl TRUS HEI GHTS CA

R M HARRI S

CONCORD CA

RUSS ENTERPRI SES

SAN JOSE CA

SPIRIT ROAD O LS

SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPER SEAL AND STRI PI NG

FI LLMORE CA

WALTER C SM TH COVPANY
CLOvVIS CA

WAYNE D COCHRAN CONSTRUCTI ON
SALI NAS CA

PROGRESS SCHEDULE ( PARTI AL)
BRI DGE ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

ASPHALT EMULSI ON

SI GNS AND CONSTRUCTI ON AREA S| GNS
STRI PI NG AND MARKI NG

Pl PE JACKI NG ( PARTI AL)

M NOR CONCRETE ( PARTI AL)



05-016174 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
04/ 25/ 00 04/ 26/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ARBOR TECH CLEARI NG
HAYWARD CA
BAY VI EW ELECTRI C ELECTRI CAL
WATSONVI LLE CA
CAL SAFETY CONSTRUCTI ON AREA SI GNS
FREMONT CA
CHAVEZ FENCE FENCE AND MATAL BEAM GUARD RAI L
CAMPBELL CA
E L WLLS REBAR
FRESNO CA
E R C CONTRACTI NG ERGCSI ON CONTROL
RCSEVI LLE CA
KARLESKI NT CRUM H G-VWAY PLANTI NG
SAN LU S GBI SPO CA
MBI OVERHEAD SI GNS AND CONCRETE BARRI ER
LI VERVORE CA
MAGG ORA BROTHERS DRI LLI NG I NC VELL DRI LLI NG
WATSONVI LLE CA
MALCOLM DRI LLI NG CAST IN DRI LL HOLE PILES
SQUTH SAN FRANCI SCO CA
PACI FI C BORI NG Pl PE JACKI NG

CARUTHERS CA
CONTI NUED ON NEXT PAGE



05-016174 Bl D245

05- MON- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

04/ 25/ 00 04/ 26/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SPIRIT ROAD A LS ASPHALT EMULSI ON
SAN JOSE CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS
SAN JOSE CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BRI DGE
A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ARBOR TECH TREE CARE TREE REMOVAL
HAYWARD CA

BENCO CONTRACTI NG AND ENG NEERI NG
ELK GROVE CA
CAL SAFETY INC
FREMONT CA
CHAVEZ FENCE
CAMPBELL CA
E R C CONTRACTI NG
RCSEVI LLE CA
CONTI NUED ON NEXT PAGE

BRI DGE AND BARRI ER

CONSTRUCTI ON AREA SI GNS

FENCE AND METAL BEAM GUARD RAI L

ERCSI ON CONTROL



05-016174
05- MON- 101
04/ 25/ 00

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 6
04/ 26/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

HI LLSI DE DRI LLI NG

RI CHMOND CA

KARLESKI NT AND CRUM

SAN LU S GBI SPO CA

MB 1 INC

LI VERVORE CA

M G T TRUCKI NG

SALI NAS CA

MAGG ORA BROTHERS DRI LLI NG
WATSONVI LLE CA

PACI FI C BORI NG

CARUTHERS CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE

FI LLMORE CA

WAYNE D COCHRAN CONSTRUCTI ON

SALI NAS CA

REBAR ( PARTI AL)

DRI LL HOLES

LANDSCAPE AND | RRI GATI ON
S| GN STRUCTURE AND BARRI ERS

TRUCKI NG ( PARTI AL)

VELL DRI LLI NG

BORE AND JACK

ROADSI DE SI GNS

STRI PI NG AND MARKI NG

M NOR CONCRETE



05-016174
05- MON- 101
04/ 25/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY OF

REMAI NI NG

LI ST OF SUBCONTRA

Bl D245
PAGE 7
04/ 26/ 00

Bl DDERS

CTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
LI NCOLN CA
A C L CONSTRUCTI ON
POMONA CA
BAYVI EW ELECTRI C
WATSONVI LLE CA
CAL SAFETY INC
FREMONT CA
CENTRAL FENCE COVPANY
SAN JOSE CA
COAST GEO CONSTRUCTI ON | NC
SAN FRANCI SCO CA
E P JARRETT FOUNDATI ON
VEST SACRAMENTO CA
FRANKLI N REI NFORCI NG
FRESNO CA
FRANKLI N REI NFORCI NG
FRESNO CA
HI LLSI DE DRI LLI NG COVPANY
RI CHMOND CA
KCI
SAN LU S GBI SPO CA

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

| TEMS

81 THRU 84
163 THRU 167 ( PARTI AL)

149, 150 AND 180 THRU 183 ( PARTIAL)

9 AND 10 (PARTI AL)

23 AND 155 THRU 159

75 AND 143 THRU 154

88 THRU 91

163 THRU 167 ( PARTI AL)

61 THRU 63, 96, 105, 108, 137, 139 (PARTIAL)
86, 87 AND 95

64 THRU 76 AND 183 ( PARTI AL)



05-016174 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
04/ 25/ 00 04/ 26/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 (S) 017631 TEMPORARY CRASH CUSHI ON EA 4 8, 700. 00 34, 800. 00

( ADI EM 350)

2 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 15, 000. 00* 15, 000. 00

3 (S) 017632 TEMPORARY FENCE ( TYPE ESA) M 800 10. 00 8, 000. 00

4 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00

6 017633 TURBI DI TY METER LS LUMP SUM 2, 500. 00* 2, 500. 00

7 074029 TEMPORARY SI LT FENCE M 300 15. 00 4, 500. 00

8 074030 TEMPORARY STRAW BALE EA 1, 030 20. 00 20, 600. 00

9 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 40, 000. 00* 40, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
11 (S) 017634 FLASHI NG ARROW SI GN EA 5 10, 000. 00 50, 000. 00
12 (S) 120120 TYPE 111 BARRI CADE EA 30 150. 00 4, 500. 00
13 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 12, 900 5. 00 64, 500. 00
14 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 79 90. 00 7,110. 00
15 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 470 30. 00 14, 100. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 2, 340 5. 00 11, 700. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 30, 000. 00* 30, 000. 00
18 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 380 40. 00 215, 200. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 190 250. 00 47, 500. 00
20 129150 TEMPORARY TRAFFI C SCREEN M 170 35.00 5, 950. 00
21 150221 ABANDON | NLET EA 1 600. 00 600. 00
22 017635 ABANDON PI PE EA 2 500. 00 1, 000. 00
23 150605 REMOVE FENCE M 2,290 25.00 57, 250. 00
24 150668 REMOVE FLARED END SECTI ON EA 1 350. 00 350. 00
25 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2, 830 1.70 4,811.00
26 150715 REMOVE THERMOPLASTI C PAVENENT MARKI NG M2 49 36. 00 1, 764. 00
27 150722 REMOVE PAVEMENT MARKER EA 850 1.00 850. 00
28 150742 REMOVE ROADSI DE SI GN EA 14 75. 00 1, 050. 00
29 150771 REMOVE ASPHALT CONCRETE DI KE M 40 30. 00 1, 200. 00
30 150806 REMOVE Pl PE M 260 50. 00 13, 000. 00
31 150820 REMOVE | NLET EA 6 500. 00 3, 000. 00
32 150821 REMOVE HEADWALL EA 3 1, 500. 00 4, 500. 00
33 150826 REMOVE MANHOLE EA 1 600. 00 600. 00
34 150830 REMOVE RETAI NI NG WALL ( PORTI ON) LS LUMP SUM 2, 000. 00* 2, 000. 00
35 150834 REMOVE RETAI NI NG WALL (\WOCD) M2 140 10. 00 1, 400. 00
36 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 440 100. 00 44, 000. 00



05-016174 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 25/ 00 04/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 017636 RESET MAI LBOX ( CENTRALI ZED BOX) EA 1 1, 500. 00 1, 500. 00
38 152320 RESET ROADSI DE SI GN EA 10 125. 00 1, 250. 00
39 017637 MODI FY CRASH CUSHI ON EA 1 7,500. 00 7,500. 00
40 152430 ADJUST | NLET EA 3 2, 500. 00 7, 500. 00
41 152440 ADJUST MANHOLE TO GRADE EA 1 500. 00 500. 00
42 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 100 2.59 8, 029. 00
(25 MV MAXI MUM)
43 (S) 017638 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,470 4.00 17, 880. 00
(35 MV MAXI MUM)
44 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 160 6. 00 12, 960. 00
(60 MV MAXI MUM)
45 153215 REMOVE CONCRETE (CURB AND GUTTER) VB 23 65. 00 1, 495. 00
46 153218 REMOVE CONCRETE S| DEWALK VB 24 120. 00 2, 880. 00
47 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 1, 080 60. 00 64, 800. 00
48 017639 REMOVE CRASH CUSHI ON' ( QUADGUARD) EA 2 2, 500. 00 5, 000. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
50 170101 DEVELOP WATER SUPPLY LS LUMP SUM 14, 000. 00* 14, 000. 00
51 190101 ROADVWAY EXCAVATI ON VB 175, 000 8.55 1, 496, 250. 00
52 (S) 017640 CONTAM NATED MATERI AL DI SPOSAL TONN 990 60. 00 59, 400. 00
53 017641 CONTAM NATED MATERI AL LS LUMP SUM 40, 000. 00* 40, 000. 00
MONI TORI NG
54 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 265 75. 00 19, 875. 00
55 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) MB 250 75. 00 18, 750. 00
56 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 165 65. 00 10, 725. 00
57 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 63 65. 00 4, 095. 00
58 (F) 048189 19 MM CRUSHED ROCK VB 105 65. 00 6, 825. 00
59 (F) 193114 SAND BACKFI LL VB 15 35.00 525. 00
60 (F) 193119 LEAN CONCRETE BACKFI LL VB 17 85. 00 1, 445. 00
61 (F) 197021 EARTH RETAI NI NG STRUCTURE, LOCATI ON A M2 235 650. 00 152, 750. 00
62 (F) 197022 EARTH RETAI NI NG STRUCTURE, LOCATI ON B M2 380 650. 00 247, 000. 00
63 (F) 197023 EARTH RETAI NI NG STRUCTURE, LOCATI ON C M2 120 650. 00 78, 000. 00
64 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00
65 (S) 017642 EROSI ON CONTROL BLANKET ( TYPE 1) M2 4, 900 7.25 35, 525. 00
66 (S) 017643 EROSI ON CONTROL BLANKET ( TYPE 2) M2 13, 200 2. 65 34, 980. 00
67 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 8 770. 00 6, 160. 00
68 (S) 203014 FI BER ( EROSI ON CONTROL) KG 8, 700 .90 7, 830. 00
69 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 160 125. 00 20, 000. 00
70 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 560 3.25 1, 820. 00



05-016174 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
04/ 25/ 00 04/ 26/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT

71 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 570 6. 00 3, 420. 00

72 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 50, 000. 00* 50, 000. 00

73 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00

74 (SF) 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 75 60. 00 4,500. 00

75 017644 WELL DRI LLI NG PERM T LS LUMP SUM 1, 000. 00* 1, 000. 00

76 (S) 208732 250 MM CORRUGATED HI GH DENSI TY M 54 213.00 11, 502. 00
POLYETHYLENE PI PE CONDUI T

77 220101 FI NI SHI NG ROADWAY LS LUVMP SUM 5, 000. 00* 5, 000. 00

78 260201 CLASS 2 AGGREGATE BASE VB 3,380 50. 00 169, 000. 00

79 390152 ASPHALT CONCRETE TONN 18, 800 44. 00 827, 200. 00

80 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 370 12. 40 16, 988. 00
AREA)

81 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 1, 150 3.00 3, 450. 00

82 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 92 7.00 644. 00

83 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 540 3.00 4,620.00

84 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 270 6. 40 1, 728. 00

85 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 26 800. 00 20, 800. 00

86 (SF) 048190 STEEL SOLDI ER PILE (HP 310 X 94) M 164 75. 00 12, 300. 00

87 (SF) 048191 600 MM DRI LLED HOLE M 174 75. 00 13, 050. 00

88 048192 FURNI SH PI LI NG ( CLASS 625) M 415 75. 00 31, 125. 00
(ALT "W)

89 (S) 048193 DRI VE PI LE (CLASS 625) EA 34 1, 000. 00 34, 000. 00
(ALT "W)

920 048194 FURNI SH PI LI NG ( CLASS 900) M 164 150. 00 24, 600. 00
(ALT "W)

91 (S) 048195 DRI VE PI LE ( CLASS 900) EA 12 2,500. 00 30, 000. 00
(ALT "W)

92 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUVMP SUM 30, 000. 00* 30, 000. 00

93 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 50 500. 00 25, 000. 00

94 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 570 600. 00 342, 000. 00

95 (F) 510217 CLASS 3 CONCRETE VB 30 85. 00 2, 550. 00

96 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 25 1, 000. 00 25, 000. 00

97 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 16 100. 00 1, 600. 00

98 (F) 510535 M NOR CONCRETE ( HEADWALL) VB 2.1 2, 000. 00 4, 200. 00

99 (F) 048196 FRACTURED GRANI TE TEXTURE V) 215 95. 00 20, 425. 00

100 (F) 048197 SOLDI ER Pl LE WALL W TH KEYSTONE e 118 100. 00 11, 800. 00
BLOCK

101 (F) 048198 REI NFORCED KEYSTONE WALL e 79 100. 00 7, 900. 00



05-016174 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 25/ 00 04/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
102 (F) 048199 GRAVI TY KEYSTONE WALL M2 44 100. 00 4, 400. 00
103 (S) 519142 JONT SEAL (MR 40 MV) M 14 100. 00 1, 400. 00
104 (S) 519144 JONT SEAL (MR 50 MV M 14 200. 00 2, 800. 00
105 ( SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 66, 500 1.30 86, 450. 00
106 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4, 680 3.50 16, 380. 00
107 (F) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4, 680 2.00 9, 360. 00
108 (S) 561008 760 MV CAST- | N- DRI LLED- HOLE M 8 1, 000. 00 8, 000. 00
CONCRETE PI LE ('SI GN FOUNDATI ON)
109 566011 ROADSI DE SI GN - ONE POST EA 27 175. 00 4,725. 00
110 566012 ROADSI DE SI GN - TWO POST EA 5 525. 00 2, 625. 00
111 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 75. 00 450. 00
METHOD)
112 575004 TI MBER LAGG NG VB 8 1, 000. 00 8, 000. 00
113 (S) 048200 CLEAN AND PAI NT STEEL SOLDIER PILE LS LUMP SUM 5, 000. 00* 5, 000. 00
114 620904 300 MM ALTERNATI VE Pl PE CULVERT M 39 80. 00 3, 120. 00
115 620909 450 MM ALTERNATI VE Pl PE CULVERT M 370 100. 00 37, 000. 00
116 620913 600 MM ALTERNATI VE Pl PE CULVERT M 140 140. 00 19, 600. 00
117 620930 1050 MM ALTERNATI VE Pl PE CULVERT M 180 240. 00 43, 200. 00
118 650077 750 MM REI NFORCED CONCRETE Pl PE M 8 180. 00 1, 440. 00
119 650081 1050 MM REI NFORCED CONCRETE PI PE M 180 245. 00 44, 100. 00
120 650084 1200 MM REI NFORCED CONCRETE PI PE M 54 281. 00 15, 174. 00
121 655368 JACKED 750 MM REI NFORCED CONCRETE Pl PE M 36 1, 300. 00 46, 800. 00
(CLASS I11)
122 664019 600 MV CORRUGATED STEEL Pl PE M 7 442.00 3, 094. 00
(1.63 MM THI CK)
123 664032 900 MM CORRUGATED STEEL Pl PE M 1 2, 100. 00 2, 100. 00
(1.63 MM THI CK)
124 665728 300 MM SLOTTED CORRUGATED STEEL PI PE M 4 530. 00 2, 120. 00
(1.63 MM THI CK)
125 017645 GECSYNTHETI C EMBANKNVENT M2 4,110 6. 00 24, 660. 00
REI NFORCEMENT
126 682045 CLASS 3 PERMEABLE MATERI AL VB 130 50. 00 6, 500. 00
127 692090 450 MM ENTRANCE TAPER EA 1 135. 00 135. 00
128 692301 ANCHOR ASSEMBLY EA 11 280. 00 3, 080. 00
129 698162 450 MM ALTERNATI VE Pl PE DOWKDRAI N M 41 240. 00 9, 840. 00
130 705044 450 MM STEEL FLARED END SECTI ON EA 4 46. 00 184. 00
131 705045 600 MM STEEL FLARED END SECTI ON EA 1 80. 00 80. 00
132 705047 750 MM STEEL FLARED END SECTI ON EA 1 175. 00 175. 00



05-016174 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
04/ 25/ 00 04/ 26/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
133 705049 1050 MM STEEL FLARED END SECTI ON EA 2 400. 00 800. 00
134 705050 1200 MM STEEL FLARED END SECTI ON EA 1 480. 00 480. 00
135 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 10 750. 00 7,500. 00
136 (S) 719300 MANHOL E EA 1 2, 900. 00 2,900. 00
137 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 34 500. 00 17, 000. 00
138 729000 FI LTER FABRI C M2 150 5. 00 750. 00
139 731502 M NOR CONCRETE (M SCELLANEQUS VB 11 600. 00 6, 600. 00
CONSTRUCTI ON)
140 (F) 731517 M NOR CONCRETE ( GUTTER) M 65 50. 00 3, 250. 00
141 ( SF) 750001 M SCELLANEQUS | RON AND STEEL KG 3,158 2.00 6, 316. 00
142 ( SF) 750501 M SCELLANEQUS METAL (BRI DGE) KG 310 5. 00 1, 550. 00
143 (S) 760011 VELL DEVELOPNMENT LS LUMP SUM 8, 400. 00* 8, 400. 00
144 760012 TESTI NG VELL LS LUMP SUM 6, 400. 00* 6, 400. 00
145 760021 DRI LL PILOT HOLE M 100 60. 00 6, 000. 00
146 017646 REAM FOR CONDUCTOR CASI NG M 16 40. 00 640. 00
147 017647 REAM NG WATER WELL M 100 33.00 3, 300. 00
148 017648 400 MM DI AVETER CONDUCTOR CASI NG M 16 185. 00 2, 960. 00
149 017649 NEW VELL PUMP AND ELECTRI CAL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
150 017650 MODI FYI NG EXI STI NG WELL PUMP AND LS LUMP SUM 5, 000. 00* 5, 000. 00
ELECTRI CAL SYSTEM
151 017651 150 MM DI AVETER STAI NLESS STEEL M 12 270. 00 3, 240. 00
WELL SCREEN SPI RAL WRAP
152 017652 150 MM DI AVETER BLANK WELL CASI NG M 88 90. 00 7,920. 00
153 760080 WATER SUPPLY SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
154 760090 MOBI LI ZATI ON, DEMOBI LI ZATI ON, LS LUMP SUM 1, 500. 00* 1, 500. 00
AND FI NAL CLEANUP
155 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 1, 550 9.84 15, 252. 00
156 ( SF) 800382 CHAIN LI NK FENCE (TYPE CL-0.9, M 119 23.00 2,737.00
VI NYL- CLAD)
157 ( SF) 800386 CHAIN LI NK FENCE (TYPE CL-1.2, M 70 23.00 1, 610. 00
VI NYL- CLAD)
158 (S) 800392 CHAIN LI NK FENCE (TYPE CL-1.8, M 540 65. 00 35, 100. 00
VI NYL- CLAD)
159 (S) 802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 1 1, 200. 00 1, 200. 00
160 820107 DELI NEATOR ( CLASS 1) EA 55 30. 00 1, 650. 00
161 820132 OBJECT MARKER ( TYPE L) EA 2 35.00 70.00
162 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 360 75.00 27, 000. 00
163 833126 CONCRETE BARRI ER ( TYPE 25A) M 290 1.00 290. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
164 833127 CONCRETE BARRI ER ( TYPE 25B) M 23 270. 00 6, 210. 00
165 (F) 833159 CONCRETE BARRI ER ( TYPE 27A MODI FI ED) M 268 150. 00 40, 200. 00
166 (F) 833162 CONCRETE BARRI ER ( TYPE 27B) M 13 280. 00 3, 640. 00
167 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 142 150. 00 21, 300. 00
168 839487 CONCRETE BARRI ER ( TYPE 500C) M 1, 160 126. 00 146, 160. 00
169 839489 CONCRETE BARRI ER ( TYPE 50D) M 65 134. 00 8, 710. 00
170 839491 CONCRETE BARRI ER ( TYPE 50E) M 34 370. 00 12, 580. 00
171 (S) 839532 CABLE ANCHOR ASSEMBLY EA 3 450. 00 1, 350. 00
( BREAKAWAY, TYPE B)
172 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 82. 00 246. 00
173 (S) 839553 END SECTI ON EA 3 135. 00 405. 00
174 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 3, 000. 00 21, 000. 00
175 (S) 017653 CRASH CUSHI ON ( TYPE REACT 350. 4) EA 1 5, 000. 00 5, 000. 00
176 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 150 75. 00 11, 250. 00
177 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 9, 860 2.20 21, 692. 00
178 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 470 2. 40 1, 128. 00
179 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 960 3.00 2, 880. 00
180 (S) 860401 LI GHTI NG LS LUMP SUM 80, 000. 00* 80, 000. 00
181 (S) 860551 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 17, 000. 00* 17, 000. 00
(LOCATI ON 1)
182 (S) 860552 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 21, 000. 00* 21, 000. 00
(LOCATI ON 2)
183 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 6, 000. 00 6, 000. 00
184 999990 MOBI LI ZATI ON LS LUMP SUM 600, 000. 00* 600, 000. 00

TOTAL 6, 793, 144. 00
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R CRCEEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o R RS EEE P
1] 6, 500. 00 26000. 00| 5, 000. 00 20000. 00| 20, 000. 00 80000. 00
2| 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00
3| 10. 00 8000. 00| 30. 00 24000. 00| 14. 00 11200. 00
4 | 5, 000. 00* 5000. 00| 2, 000. 00* 2000. 00| 50, 000. 00* 50000. 00
5| 50, 000. 00* 50000. 00| 10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00
6 | 1, 200. 00* 1200. 00| 1, 000. 00* 1000. 00| 20, 000. 00* 20000. 00
7| 10. 00 3000. 00| 30. 00 9000. 00| 20. 00 6000. 00
8 | 25.00 25750. 00| 28.00 28840. 00| 10. 00 10300. 00
9 | 45, 000. 00* 45000. 00| 5, 000. 00* 5000. 00| 70, 000. 00* 70000. 00
10 | 65, 000. 00* 65000. 00| 180, 000. 00* 180000. 00| 216, 000. 00* 216000. 00
11 | 600. 00 3000. 00| 7, 000. 00 35000. 00| 3, 000. 00 15000. 00
12 | 55. 00 1650. 00| 200. 00 6000. 00| 100. 00 3000. 00
13 | 5. 00 64500. 00| 6. 00 77400. 00| 3.00 38700. 00
14 | 90. 00 7110. 00| 100. 00 7900. 00| 40. 00 3160. 00
15 | 26.00 12220. 00| 54. 00 25380. 00| 40. 00 18800. 00
16 | 3.00 7020. 00| 4.00 9360. 00| 3.00 7020. 00
17 | 25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 80, 000. 00* 80000. 00
18 | 32.00 172160. 00| 25.00 134500. 00| 65. 00 349700. 00
19 | 100. 00 19000. 00| 220. 00 41800. 00| 200. 00 38000. 00
20 | 10. 00 1700. 00| 67.00 11390. 00| 60. 00 10200. 00
21 | 550. 00 550. 00| 800. 00 800. 00| 1, 000. 00 1000. 00
22 | 275. 00 550. 00| 1, 800. 00 3600. 00| 1, 000. 00 2000. 00
23 | 11. 00 25190. 00| 7.00 16030. 00| 10. 00 22900. 00
24 | 650. 00 650. 00| 200. 00 200. 00| 300. 00 300. 00
25 | 2.00 5660. 00| 3.00 8490. 00| 4.00 11320. 00
26 | 36. 00 1764. 00| 40. 00 1960. 00| 40. 00 1960. 00
27 | 1.00 850. 00| 2.00 1700. 00| 2.00 1700. 00
28 | 75.00 1050. 00| 150. 00 2100. 00| 100. 00 1400. 00
29 | 25.00 1000. 00| 55. 00 2200. 00| 15. 00 600. 00
30 | 45. 00 11700. 00| 40. 00 10400. 00| 100. 00 26000. 00
31 | 580. 00 3480. 00| 950. 00 5700. 00| 1, 000. 00 6000. 00
32 | 950. 00 2850. 00| 950. 00 2850. 00| 1, 000. 00 3000. 00
33 | 650. 00 650. 00| 250. 00 250. 00| 1, 500. 00 1500. 00
34 | 5, 000. 00* 5000. 00| 2, 000. 00* 2000. 00| 20, 000. 00* 20000. 00
35 | 8. 00 1120. 00| 44.00 6160. 00| 110. 00 15400. 00
36 | 60. 00 26400. 00| 85. 00 37400. 00| 65. 00 28600. 00
37 | 1, 750. 00 1750. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00
38 | 125. 00 1250. 00| 150. 00 1500. 00| 200. 00 2000. 00
39 | 850. 00 850. 00| 2, 000. 00 2000. 00| 2, 000. 00 2000. 00
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R CRCEEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 2, 050. 00 6150. 00| 2, 200. 00 6600. 00| 1, 500. 00 4500. 00
41 | 550. 00 550. 00| 500. 00 500. 00| 500. 00 500. 00
42 | 3.50 10850. 00| 5. 00 15500. 00| 4.00 12400. 00
43 | 2.50 11175. 00| 2.00 8940. 00| 5. 00 22350. 00
44 | 3.00 6480. 00| 3.50 7560. 00| 6. 00 12960. 00
45 | 28.00 644. 00| 60. 00 1380. 00| 200. 00 4600. 00
46 | 26.00 624. 00| 55. 00 1320. 00| 200. 00 4800. 00
47 | 26.00 28080. 00| 41.00 44280. 00| 70. 00 75600. 00
48 | 1, 200. 00 2400. 00| 550. 00 1100. 00| 2, 500. 00 5000. 00
49 | 45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00| 45, 000. 00* 45000. 00
50 | 14, 000. 00* 14000. 00| 14, 000. 00* 14000. 00| 14, 000. 00* 14000. 00
51 | 7.00  1225000. 00| 10.00  1750000. 00| 10.00  1750000. 00
52 | 35. 00 34650. 00| 80. 00 79200. 00| 100. 00 99000. 00
53 | 34, 600. 00* 34600. 00| 2, 000. 00* 2000. 00| 50, 000. 00* 50000. 00
54 | 100. 00 26500. 00| 40. 00 10600. 00| 62. 00 16430. 00
55 | 100. 00 25000. 00| 30. 00 7500. 00| 100. 00 25000. 00
56 | 100. 00 16500. 00| 110. 00 18150. 00| 100. 00 16500. 00
57 | 100. 00 6300. 00| 115. 00 7245. 00| 150. 00 9450. 00
58 | 125. 00 13125. 00| 90. 00 9450. 00| 100. 00 10500. 00
59 | 2, 250. 00 33750. 00| 175. 00 2625. 00| 100. 00 1500. 00
60 | 365. 00 6205. 00| 350. 00 5950. 00| 200. 00 3400. 00
61 | 340. 00 79900. 00| 600. 00 141000. 00| 500. 00 117500. 00
62 | 525. 00 199500. 00| 1, 000. 00 380000. 00| 500. 00 190000. 00
63 | 575. 00 69000. 00| 1, 100. 00 132000. 00| 500. 00 60000. 00
64 | 75, 000. 00* 75000. 00| 25, 000. 00* 25000. 00| 100, 000. 00* 100000. 00
65 | 7.25 35525. 00| 8. 00 39200. 00| 9. 00 44100. 00
66 | 2.65 34980. 00| 3.00 39600. 00| 5. 00 66000. 00
67 | 770. 00 6160. 00| 900. 00 7200. 00| 500. 00 4000. 00
68 | .90 7830. 00| 1. 00 8700. 00| 3.50 30450. 00
69 | 125. 00 20000. 00| 140. 00 22400. 00| 100. 00 16000. 00
70 | 3.25 1820. 00| 4.00 2240. 00| 1. 00 560. 00
71 | 3.00 1710. 00| 4.50 2565. 00| 3.00 1710. 00
72 | 29, 600. 00* 29600. 00| 3, 745. 00* 3745. 00| 60, 000. 00* 60000. 00
73 | 95, 400. 00* 95400. 00| 25, 000. 00* 25000. 00| 120, 000. 00* 120000. 00
74 | 81. 00 6075. 00| 96. 00 7200. 00| 300. 00 22500. 00
75 | 600. 00* 600. 00| 500. 00* 500. 00| 10, 000. 00* 10000. 00
76 | 112. 00 6048. 00| 50. 00 2700. 00| 300. 00 16200. 00
77 | 11, 000. 00* 11000. 00| 10, 000. 00* 10000. 00| 50, 000. 00* 50000. 00
78 | 30. 00 101400. 00| 65. 00 219700. 00| 60. 00 202800. 00
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R CRCEEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
79 | 38.00 714400. 00| 52. 00 977600. 00| 60.00  1128000. 00
80 | 17. 00 23290. 00| 25.00 34250. 00| 35.00 47950. 00
81 | 3.50 4025. 00| 4.00 4600. 00| 4.50 5175. 00
82 | 3.50 322. 00| 10. 00 920. 00| 4.50 414. 00
83 | 3.50 5390. 00| 4.00 6160. 00| 4.50 6930. 00
84 | 3.50 945. 00| 8. 00 2160. 00| 4.50 1215. 00
85 | 420. 00 10920. 00| 400. 00 10400. 00| 600. 00 15600. 00
86 | 110. 00 18040. 00| 200. 00 32800. 00| 80. 00 13120. 00
87 | 180. 00 31320. 00| 100. 00 17400. 00| 150. 00 26100. 00
88 | 70. 00 29050. 00| 80. 00 33200. 00| 100. 00 41500. 00
89 | 2, 000. 00 68000. 00| 1, 500. 00 51000. 00| 2, 000. 00 68000. 00
90 | 90. 00 14760. 00| 80. 00 13120. 00| 120. 00 19680. 00
91 | 2, 000. 00 24000. 00| 1, 500. 00 18000. 00| 3, 000. 00 36000. 00
92 | 35, 000. 00* 35000. 00| 20, 000. 00* 20000. 00| 30, 000. 00* 30000. 00
93 | 1, 700. 00 85000. 00| 400. 00 20000. 00| 650. 00 32500. 00
94 | 1, 700. 00 969000. 00| 500. 00 285000. 00| 785. 00 447450. 00
95 | 465. 00 13950. 00| 400. 00 12000. 00| 400. 00 12000. 00
96 | 1, 900. 00 47500. 00| 1, 800. 00 45000. 00| 1, 200. 00 30000. 00
97 | 85. 00 1360. 00| 170. 00 2720. 00| 200. 00 3200. 00
98 | 2,500. 00 5250. 00| 2, 500. 00 5250. 00| 1, 500. 00 3150. 00
99 | 43.00 9245. 00| 96. 00 20640. 00| 250. 00 53750. 00
100 | 285. 00 33630. 00| 300. 00 35400. 00| 500. 00 59000. 00
101 | 400. 00 31600. 00| 320. 00 25280. 00| 600. 00 47400. 00
102 | 350. 00 15400. 00| 340. 00 14960. 00| 600. 00 26400. 00
103 | 175. 00 2450. 00| 400. 00 5600. 00| 300. 00 4200. 00
104 | 240. 00 3360. 00| 400. 00 5600. 00| 400. 00 5600. 00
105 | 1.20 79800. 00| 1.50 99750. 00| 1. 30 86450. 00
106 | 6. 30 29484. 00| 7.50 35100. 00| 6. 00 28080. 00
107 | 1. 60 7488. 00| 3.00 14040. 00| 2.20 10296. 00
108 | 1, 344.00 10752. 00| 1, 000. 00 8000. 00| 2, 500. 00 20000. 00
109 | 175. 00 4725. 00| 200. 00 5400. 00| 200. 00 5400. 00
110 | 525. 00 2625. 00| 600. 00 3000. 00| 400. 00 2000. 00
111 | 75.00 450. 00| 200. 00 1200. 00| 150. 00 900. 00
112 | 1, 500. 00 12000. 00| 1, 200. 00 9600. 00| 3, 000. 00 24000. 00
113 | 2, 500. 00* 2500. 00| 4, 000. 00* 4000. 00| 25, 000. 00* 25000. 00
114 | 70. 00 2730. 00| 100. 00 3900. 00| 230. 00 8970. 00
115 | 64. 00 23680. 00| 200. 00 74000. 00| 250. 00 92500. 00
116 | 86. 00 12040. 00| 250. 00 35000. 00| 250. 00 35000. 00
117 | 187. 00 33660. 00| 370. 00 66600. 00| 300. 00 54000. 00
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R CRCEEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
118 | 191. 00 1528. 00| 400. 00 3200. 00| 400. 00 3200. 00
119 | 105. 00 18900. 00| 450. 00 81000. 00| 400. 00 72000. 00
120 | 205. 00 11070. 00| 450. 00 24300. 00| 500. 00 27000. 00
121 | 1,725.00 62100. 00| 1, 700. 00 61200. 00| 2, 000. 00 72000. 00
122 | 400. 00 2800. 00| 300. 00 2100. 00| 300. 00 2100. 00
123 | 1, 225.00 1225. 00| 600. 00 600. 00| 700. 00 700. 00
124 | 950. 00 3800. 00| 500. 00 2000. 00| 700. 00 2800. 00
125 | 4.00 16440. 00| 9. 00 36990. 00| 16. 00 65760. 00
126 | 40. 00 5200. 00| 80. 00 10400. 00| 100. 00 13000. 00
127 | 450. 00 450. 00| 500. 00 500. 00| 300. 00 300. 00
128 | 225. 00 2475. 00| 125. 00 1375. 00| 300. 00 3300. 00
129 | 160. 00 6560. 00| 220. 00 9020. 00| 200. 00 8200. 00
130 | 370. 00 1480. 00| 275. 00 1100. 00| 300. 00 1200. 00
131 | 400. 00 400. 00| 400. 00 400. 00| 500. 00 500. 00
132 | 500. 00 500. 00| 500. 00 500. 00| 500. 00 500. 00
133 | 720. 00 1440. 00| 900. 00 1800. 00| 700. 00 1400. 00
134 | 810. 00 810. 00| 1, 300. 00 1300. 00| 800. 00 800. 00
135 | 600. 00 6000. 00| 50. 00 500. 00| 1, 000. 00 10000. 00
136 | 3, 100. 00 3100. 00| 2, 300. 00 2300. 00| 4,000. 00 4000. 00
137 | 740. 00 25160. 00| 750. 00 25500. 00| 800. 00 27200. 00
138 | 4.00 600. 00| 10. 00 1500. 00| 10. 00 1500. 00
139 | 600. 00 6600. 00| 1, 000. 00 11000. 00| 800. 00 8800. 00
140 | 50. 00 3250. 00| 90. 00 5850. 00| 80. 00 5200. 00
141 | 5. 00 15790. 00| 2.00 6316. 00| 5. 00 15790. 00
142 | 10. 00 3100. 00| 5. 50 1705. 00| 10. 00 3100. 00
143 | 8, 400. 00* 8400. 00| 500. 00* 500. 00| 20, 000. 00* 20000. 00
144 | 6, 400. 00* 6400. 00| 500. 00* 500. 00| 5, 000. 00* 5000. 00
145 | 60. 00 6000. 00| 30. 00 3000. 00| 200. 00 20000. 00
146 | 40. 00 640. 00| 55. 00 880. 00| 500. 00 8000. 00
147 | 33.00 3300. 00| 55. 00 5500. 00| 100. 00 10000. 00
148 | 185. 00 2960. 00| 30. 00 480. 00| 300. 00 4800. 00
149 | 20, 000. 00* 20000. 00| 5, 000. 00* 5000. 00| 20, 000. 00* 20000. 00
150 | 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 10, 000. 00* 10000. 00
151 | 270. 00 3240. 00| 30. 00 360. 00| 300. 00 3600. 00
152 | 90. 00 7920. 00| 30. 00 2640. 00| 100. 00 8800. 00
153 | 10, 000. 00* 10000. 00| 2, 000. 00* 2000. 00| 10, 000. 00* 10000. 00
154 | 900. 00* 900. 00| 2, 000. 00* 2000. 00| 15, 000. 00* 15000. 00
155 | 10. 00 15500. 00| 20. 00 31000. 00| 17. 00 26350. 00
156 | 23.00 2737. 00| 90. 00 10710. 00| 40. 00 4760. 00
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R CRCEEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o R RERCEEE e EE P | <o
157 | 23.00 1610. 00| 95. 00 6650. 00| 50. 00 3500. 00
158 | 25.00 13500. 00| 70. 00 37800. 00| 50. 00 27000. 00
159 | 1, 200. 00 1200. 00| 1, 300. 00 1300. 00| 1, 000. 00 1000. 00
160 | 100. 00 5500. 00| 75.00 4125. 00| 40. 00 2200. 00
161 | 100. 00 200. 00| 100. 00 200. 00| 100. 00 200. 00
162 | 76.00 27360. 00| 60. 00 21600. 00| 100. 00 36000. 00
163 | 1.00 290. 00| 110. 00 31900. 00| 200. 00 58000. 00
164 | 1.00 23. 00| 220. 00 5060. 00| 300. 00 6900. 00
165 | 130. 00 34840. 00| 180. 00 48240. 00| 250. 00 67000. 00
166 | 250. 00 3250. 00| 210. 00 2730. 00| 300. 00 3900. 00
167 | 130. 00 18460. 00| 120. 00 17040. 00| 250. 00 35500. 00
168 | 126. 00 146160. 00| 135. 00 156600. 00| 130. 00 150800. 00
169 | 134. 00 8710. 00| 220. 00 14300. 00| 200. 00 13000. 00
170 | 371. 00 12614. 00| 220. 00 7480. 00| 200. 00 6800. 00
171 | 600. 00 1800. 00| 600. 00 1800. 00| 800. 00 2400. 00
172 | 100. 00 300. 00| 250. 00 750. 00| 300. 00 900. 00
173 | 100. 00 300. 00| 150. 00 450. 00| 200. 00 600. 00
174 | 1, 500. 00 10500. 00| 2, 200. 00 15400. 00| 2, 200. 00 15400. 00
175 | 22, 700. 00 22700. 00| 10, 000. 00 10000. 00| 28, 000. 00 28000. 00
176 | 75.00 11250. 00| 80. 00 12000. 00| 40. 00 6000. 00
177 | 2.00 19720. 00| 2.50 24650. 00| 1.50 14790. 00
178 | 2.00 940. 00| 5. 00 2350. 00| 3.00 1410. 00
179 | 3. 00 2880. 00| 5. 00 4800. 00| 5. 00 4800. 00
180 | 117, 000. 00* 117000. 00| 50, 000. 00* 50000. 00| 138, 000. 00* 138000. 00
181 | 16, 000. 00* 16000. 00| 20, 000. 00* 20000. 00| 30, 000. 00* 30000. 00
182 | 21, 000. 00* 21000. 00| 15, 000. 00* 15000. 00| 35, 000. 00* 35000. 00
183 | 2,953. 00 2953. 00| 5, 000. 00 5000. 00| 20, 000. 00 20000. 00
184 | 650, 000. 00* 650000. 00| 737, 087. 00* 737087. 00| 75, 000. 00* 75000. 00

TOT 6, 837, 731. 00 7,548, 548. 00 8,429, 760. 00



