STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 14
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 02/ 00
06- 353904

06- KER- 65-8.1/8. 5

BI D

SUMMARY

I N KERN COUNTY NEAR BAKERSFI ELD
FROM 0. 3 KM SQUTH TO 0.3 KM NORTH
OF POSO CREEK BRI DGE

REPLACE BRI DGE AND ROADWAY REALI GN

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA21 2,499, 000
ENG NEERS EST 2,212,245.00
RAS
Bl D TOTAL BI DDER | D
1, 958, 591. 00 4
2,117,622.00 2
2,125, 831. 60 3
2,608, 000. 00 1

13. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 11. 47

AMOUNT UNDER 253, 654. 00

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 03/ 00
CONTRACT CCDE 'A '
65 CONTRACT | TEMS

FEDERAL Al D ACNH P065-(061) E

( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
LEES PAVI NG | NC

1212 NORTH PLAZA DRI VE
VI SALI A CA 93291
ACEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLOVIS CA 93613
GRI FFI TH COVPANY

P O BOX 70157
BAKERSFI ELD CA 93387

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

559 651-1337
00282929
559 651-2335

559 299-3290
00631980
559 299- 3503

661 831-7331
00032168
661 831-0113

160



06- 353904 Bl D245
06- KER- 65- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 02/ 00 05/ 03/ 00

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AUSTI N ENTERPRI SE AND T JS
BAKERSFI ELD CA

CTM

RANCHO CORDOVA CA

DYW DAG

LONG BEACH CA

I AFD

SEAL BEACH CA

KCI

SAN LU S OBI SPO CA

LOOP ELECTRIC

BAKERSFI ELD CA

OUR VALLEY FENCE

RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PENHALL COVPANY

I RVINE CA

SUPER SEAL AND STRI PE

FI LLMORE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS AND JO NT SEAL
CONCRETE BARRI ER ( PORTI ON)

PRESTRESSI NG

PI LI NG

ERGCSI ON CONTROL

ELECTRI CAL

METAL BEAM GUARD RAI L

COLD PLANE

BRI DGE DEMOLI TI ON ( PORTI ON)

STRI PI NG



06- 353904 Bl D245

06- KER- 65- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 02/ 00 05/ 03/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 TRl STEEL REBAR

BAKERSFI ELD CA



06- 353904
06- KER- 65- 8
05/ 02/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 03/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO

GOSHEN CA

BENCO CONTRACTI NG
ELK GROVE CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CROMN FENCE

SANTA FE SPRI NGS CA
K R C SAFETY COVPANY
VI SALI A CA

KARLESKI NT CLUM

SAN LU S OBI SPO CA
LOOP ELECTRIC
BAKERSFI ELD CA
SUPERI CR GUNI TE

LAKE VI EW TERRACE CA
WORKS STRI PI NG
BALDW N PARK CA

ASPHALT CONCRETE DI KE

BRI DGE WORK

COLD PLANI NG

GUARD RAI L

SI GNS, K FLASH NG RAI LI NG AND MARKERS
ERGCSI ON CONTROL

TRAFFI C MONI TOR STATI ON

SLOPE PAVI NG

STRI PI NG



06- 353904 Bl D245

06- KER- 65- 8 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 02/ 00 05/ 03/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE BARRI ER RAI L ( PARTI AL)
POMONA CA
DYW DAG SYSTEMs PRESTRESSI NG ( PARTI AL)
LONG BEACH CA
FRANKLI NG STEEL REI NFORCI NG STEEL ( PARTI AL)
FRESNO CA
I NTRA AMERI CAN FOUNDATI ON PI LE DRI VI NG ( PARTI AL)
SEAL BEACH CA
KARLESKI NT CRUM EROSI ON CONTROL ( PARTI AL)
SAN LU S GBI SPO CA
OUR VALLEY FENCE METAL BEAM GUARD RAI L ( PARTI AL)
RI DGECREST CA
SUPERI CR SEAL AND STRI PE STRI PI NG ( PARTI AL)
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 JO NT SEAL

CONTI NUED

A C DI KE COVPANY

LI NCOLN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

ON NEXT PAGE

ASPHALT CONCRETE DI KE

COLD PLANE



06- 353904 Bl D245

06- KER- 65- 8 SUMMARY OF REMAI NI NG BI DDERS PACGE 6
05/ 02/ 00 05/ 03/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CTM CONCRETE BARRI ER
RANCHO CORDOVA CA
DSI PRESTRESSI NG
LONG BEACH CA
FRANKLI N STEEL REI NFORCI NG STEEL
FRESNO CA
I AFD PI LI NG
SEAL BEACH CA
J AND M LAND RESTORATI ON ERGCSI ON CONTROL
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
LOOP ELECTRIC ELECTRI CAL
BAKERSFI ELD CA
OUR VALLEY FENCE COVPANY METAL BEAM GUARD RAI L
RI DGECREST CA
PENHALL COVPANY BRI DGE DEMCLI TI ON
I RVINE CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



06- 353904 Bl D245

06- KER- 65- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 02/ 00 05/ 03/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 017681 TEMPORARY CULVERTS M 160 750. 00 120, 000. 00
(2700 MM CSP; 2.77 MM THI CK)
2 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 1, 000. 00* 1, 000. 00
PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 10, 000. 00* 10, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 20, 000. 00* 20, 000. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 12 100. 00 1, 200. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 79 65. 00 5, 135. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 000. 00 2, 000. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 330 48. 00 15, 840. 00
10 129100 TEMPORARY CRASH CUSHI ON MODULE EA 16 200. 00 3, 200. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 150 3.00 3, 450. 00
12 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 8 16. 00 128. 00
13 150722 REMOVE PAVEMENT MARKER EA 75 1. 00 75. 00
14 150742 REMOVE ROADSI DE SI GN EA 2 175. 00 350. 00
15 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 46 85. 00 3, 910. 00
16 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 31 280. 00 8, 680. 00
17 (S) 017682 COLD PLANE ASPHALT CONCRETE PAVENMENT MR 1,210 3.00 3, 630. 00
(60 MV MAXI MUM)
18 (S) 017683 COLD PLANE ASPHALT CONCRETE PAVENMENT V) 2, 440 6. 00 14, 640. 00
(545 MM NAXI MUM)
19 157550 BRI DGE REMOVAL LS LUVP SUM 92, 000. 00* 92, 000. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
21 160120 REMOVE TREE LS LUMP SUM 20, 000. 00* 20, 000. 00
22 190101 ROADVAY EXCAVATI ON VB 17, 900 8. 00 143, 200. 00
23 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 200 25. 00 5, 000. 00
24 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 165 400. 00 66, 000. 00
25 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 285 35. 00 9, 975. 00
26 198001 | MPORTED BORROW VB 13, 300 11. 50 152, 950. 00
27 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 9 660. 00 5, 940. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 750 4.00 3, 000. 00
29 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 130 19. 00 2, 470. 00
30 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 380 6. 50 2,470. 00
31 (S) 017684 COVPOST ( EROSI ON' CONTROL) KG 5, 000 1.00 5, 000. 00
32 260201 CLASS 2 AGGREGATE BASE VB 3, 540 35.00 123, 900. 00
33 390155 ASPHALT CONCRETE ( TYPE A) TONN 5,570 42.00 233, 940. 00

34 394044 PLACE ASPHALT CONCRETE DI KE (TYPE Q) M 800 3.00 2, 400. 00



06- 353904 Bl D245

06- KER- 65- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 02/ 00 05/ 03/ 00

| TEM | TEM UNIT OF ESTI MATED

NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 160 7.00 1, 120. 00
36 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 80 25. 00 2, 000. 00
37 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 20 25. 00 500. 00
38 (S) 490696 FURNI SH PI LI NG ( CLASS 900) M 643 65. 00 41, 795. 00
39 (S) 490697 DRI VE PI LE ( CLASS 900) EA 50 1, 300. 00 65, 000. 00
40 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 26, 000. 00* 26, 000. 00
41 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 70 250. 00 17, 500. 00
42 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 525 600. 00 315, 000. 00
43 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 17 600. 00 10, 200. 00

(TYPE EQ

44 (SF)519142 JONT SEAL (MR 40 MV) M 26 54. 00 1, 404. 00
45 (SF) 520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 76, 150 1.40 106, 610. 00
46 691900 FLUVE DOWNDRAI N M 18 65. 00 1, 170. 00
47 692001 ENTRANCE TAPER EA 4 185. 00 740. 00
48 692361 FLUVME ANCHOR ASSEMBLY EA 8 90. 00 720. 00
49 (F) 703450 WELDED STEEL PI PE CASI NG ( BRI DGE) M 16 160. 00 2,560. 00
50 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 380 75. 00 28, 500. 00
51 721400 CONCRETE ( SLOPE PROTECTI ON) VB 55 675. 00 37, 125. 00
52 729010 ROCK SLOPE PROTECTI ON FABRI C MR 500 1.50 750. 00
53 820132 OBJECT MARKER ( TYPE L) EA 4 75. 00 300. 00
54 820134 OBJECT MARKER ( TYPE P) EA 4 75. 00 300. 00
55 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 151 150. 00 22, 650. 00
56 839551 TERM NAL SECTI ON ( TYPE B) EA 2 35. 00 70. 00
57 839553 END SECTI ON EA 2 125. 00 250. 00
58 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 800. 00 7, 200. 00
59 840515 THERMOPLASTI C PAVEMENT MARKI NG V) 12 19. 00 228.00
60 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 2, 560 1. 20 3,072. 00
61 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 2,560 .50 1, 280. 00
62 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) V2 12 17. 00 204. 00
63 850102 PAVEMENT MARKER ( REFLECTI VE) EA 400 3.20 1, 280. 00
64 860930 TRAFFI C MONI TORI NG STATI ON LS LUVP SUM 6, 500. 00* 6, 500. 00
65 999990 MOBI LI ZATI ON LS LUVP SUM 160, 080. 00* 160, 080. 00

TOTAL 1,958, 591. 00



06- 353904 Bl D245
06- KER- 65- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
05/ 02/ 00 05/ 03/ 00
R RCECTCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | <o | <o
1] 1, 000. 00 160000. 00| 900. 00 144000. 00| 750. 00 120000. 00
2| 500. 00* 500. 00| 2, 500. 00* 2500. 00| 5, 000. 00* 5000. 00
3| 5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 14, 000. 00* 14000. 00
4 | 4, 500. 00* 4500. 00| 3, 500. 00* 3500. 00| 5, 000. 00* 5000. 00
5| 6, 000. 00* 6000. 00| 20, 000. 00* 20000. 00| 27, 000. 00* 27000. 00
6 | 40. 00 480. 00| 90. 00 1080. 00| 42.00 504. 00
7| 40. 00 3160. 00| 45. 00 3555. 00| 30. 00 2370. 00
8 | 17, 000. 00 34000. 00| 10, 000. 00 20000. 00| 64, 000. 00 128000. 00
9 | 70. 00 23100. 00| 80. 00 26400. 00| 155. 00 51150. 00
10 | 300. 00 4800. 00| 230. 00 3680. 00| 75.00 1200. 00
11 | 2.00 2300. 00| 2.80 3220. 00| 3.00 3450. 00
12 | 50. 00 400. 00| 17. 00 136. 00| 16. 00 128. 00
13 | 1.00 75. 00| 1.50 112. 50| 1.20 90. 00
14 | 80. 00 160. 00| 115. 00 230. 00| 90. 00 180. 00
15 | 42.00 1932. 00| 41.00 1886. 00| 85. 00 3910. 00
16 | 200. 00 6200. 00| 90. 00 2790. 00| 280. 00 8680. 00
17 | 7.00 8470. 00| 5. 00 6050. 00| 7.00 8470. 00
18 | 10. 00 24400. 00| 8. 00 19520. 00| 8. 50 20740. 00
19 | 92, 000. 00* 92000. 00| 92, 000. 00* 92000. 00| 40, 320. 00* 40320. 00
20 | 10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 48, 000. 00* 48000. 00
21 | 20, 000. 00* 20000. 00| 1, 000. 00* 1000. 00| 250. 00* 250. 00
22 | 8. 00 143200. 00| 6. 50 116350. 00| 21.00 375900. 00
23 | 30. 00 6000. 00| 50. 00 10000. 00| 18. 00 3600. 00
24 | 300. 00 49500. 00| 150. 00 24750. 00| 250. 00 41250. 00
25 | 50. 00 14250. 00| 45. 00 12825. 00| 45. 00 12825. 00
26 | 23.00 305900. 00| 24.00 319200. 00| 26.00 345800. 00
27 | 500. 00 4500. 00| 525. 00 4725. 00| 500. 00 4500. 00
28 | 1.00 750. 00| 1.10 825. 00| 3.50 2625. 00
29 | 18. 00 2340. 00| 18. 90 2457. 00| 1.70 221. 00
30 | 1.00 380. 00| 1.10 418. 00| 1.25 475. 00
31 | . 60 3000. 00| . 65 3250. 00| 3.00 15000. 00
32 | 40. 00 141600. 00| 35.00 123900. 00| 26.00 92040. 00
33 | 50. 00 278500. 00| 39.00 217230. 00| 43.00 239510. 00
34 | 5. 00 4000. 00| 2.00 1600. 00| 3.75 3000. 00
35 | 5. 00 800. 00| 5. 00 800. 00| 3.75 600. 00
36 | 25.00 2000. 00| 18. 00 1440. 00| 3.75 300. 00
37 | 1.00 20. 00| 100. 00 2000. 00| 250. 00 5000. 00
38 | 50. 00 32150. 00| 80. 00 51440. 00| 56. 00 36008. 00
39 | 1, 500. 00 75000. 00| 1, 500. 00 75000. 00| 2,100. 00 105000. 00



06- 353904 Bl D245

06- KER- 65- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
05/ 02/ 00 05/ 03/ 00

R RCECTCRERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R O EOROEEE e EEE e | <o R R OEEE L e e
40 | 35, 000. 00* 35000. 00| 28, 000. 00* 28000. 00| 32, 500. 00* 32500. 00
41 | 400. 00 28000. 00| 400. 00 28000. 00| 400. 00 28000. 00
42 | 415. 00 217875. 00| 800. 00 420000. 00| 610. 00 320250. 00
43 | 800. 00 13600. 00| 550. 00 9350. 00| 650. 00 11050. 00
44 | 200. 00 5200. 00| 110. 00 2860. 00| 180. 00 4680. 00
45 | 1.00 76150. 00| 1.05 79957. 50] 1.24 94426. 00
46 | 210. 00 3780. 00| 70. 00 1260. 00| 125. 00 2250. 00
47 | 160. 00 640. 00| 310. 00 1240. 00| 360. 00 1440. 00
48 | 90. 00 720. 00| 150. 00 1200. 00| 80. 00 640. 00
49 | 550. 00 8800. 00| 565. 00 9040. 00| 380. 00 6080. 00
50 | 80. 00 30400. 00| 77.00 29260. 00| 160. 00 60800. 00
51 | 350. 00 19250. 00| 300. 00 16500. 00| 950. 00 52250. 00
52 | 4.00 2000. 00| 3. 00 1500. 00| 1.50 750. 00
53 | 50. 00 200. 00| 50. 00 200. 00| 42.00 168. 00
54 | 50. 00 200. 00| 50. 00 200. 00| 42.00 168. 00
55 | 200. 00 30200. 00| 145. 00 21895. 00| 155. 00 23405. 00
56 | 150. 00 300. 00| 130. 00 260. 00| 40. 00 80. 00
57 | 150. 00 300. 00| 160. 00 320. 00| 140. 00 280. 00
58 | 2, 000. 00 8000. 00| 2, 150. 00 8600. 00| 1, 900. 00 7600. 00
59 | 55. 00 660. 00| 20. 00 240. 00| 20. 00 240. 00
60 | 1.00 2560. 00| 1.20 3072. 00| 1.25 3200. 00
61 | 1.00 2560. 00| .50 1280. 00| .50 1280. 00
62 | 55. 00 660. 00| 17. 30 207. 60| 20. 00 240. 00
63 | 5. 50 2200. 00| 3.30 1320. 00| 3.20 1280. 00
64 | 7, 000. 00* 7000. 00| 7, 000. 00* 7000. 00| 7, 500. 00* 7500. 00
65 | 150, 000. 00* 150000. 00| 118, 200. 00* 118200. 00| 175, 347. 00* 175347. 00

TOT 2,117,622. 00 2,125, 831. 60 2,608, 000. 00



