STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 05/ 10/ 00 I'N MARIN COUNTY | N AND NEAR NOVATO 05/ 11/ 00
CONTRACT NUMBER 04- 1R2804 FROM NOVATO CREEK BRI DGE TO CONTRACT CODE ' F '

LOCATI ON 04- MRN-37-12.1/14. 4 PETALUMA RI VER BRI DGE 17 CONTRACT | TEMS

OPEN GRADED ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

3. 0%

PROPCSALS | SSUED 8 FUND TOTAL HMLA 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUVBER OF BI DDERS 6 ENG NEERS EST 882, 000. 00 AMOUNT UNDER 332, 314. 00 PERCENT UNDER EST 37. 68
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 549, 686. 00 3 O C JONES AND SONS I NC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710
2 562, 738. 00 5 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
3 584, 757. 50 6 GHI LOTTI BROTHERS CONSTRUCTI ON 415 454-7011 CC PREF CLAI MED
I NC 00644516
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
4 589, 076. 00 4 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED
00357560
P O BOX 6004 FAX 707 765-6417
PETALUVA CA 94955- 6004
5 635, 648. 50 1 BAUVAN LANDSCAPE | NC 510 236-1212 CC PREF CLAI MED
00431827
115 BROCKSI DE DRI VE FAX 510 236-1680
RI CHMOND CA 94801
6 703, 041. 40 2 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID IS OVER SBP

NAPA CA 94581

PREFERENCE LI M TS



04- 1R2804
04- MRN-37-1
05/ 10/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 11/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A F A CONSTRUCTI ON
FRESNO CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
W NDSOR FUEL

W NDSOR CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL

STRI PI NG

PAI NT Bl NDER



04- 1R2804 Bl D245

04- MRN-37-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 10/ 00 05/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY SHOULDER BACKI NG ( PORTI ON)
LI NCOLN CA
A F A CONSTRUCTI ON TRAFFI C CONTRCL ( PORTI ON)
FRESNO CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
RANCHO CORDOVA CA
J R RASMJSSEN PLANE ASPHALT CONCRETE ( PORTI ON)
STOCKTON CA
W NDSOR FUEL CO ASPHALT CONCRETE EMULSI ON ( PORTI ON)
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 A F A CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS
SAN FRANCI SCO CA
CENTRAL STRI PI NG STRI PI NG

RANCHO CORDOVA CA



04- 1R2804

04- MRN-37-1

05/ 10/ 00

BI DDER | D

NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 11/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BI DDER | D

A F A CONSTRUCTI ON

5220 S PEACH AVE

FRESNO CA 93725
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DR

RANCHO CORDOVA CA 95742
GOLDEN STATE TRAFFI C
2530 MERCANTI LE

RANCHO CORDOVA CA 95742
RASMUSSEN | NC

3675 WLCOX RD

STOCKTON CA 95215

W NDSOR FUEL CO

P O BOX 38

W NDSOR CA

NAME AND ADDRESS

TRAFFI C CONTROL AND CHANGEABLE MESSAGE S| GN ( PARTI AL)

STRI PI NG AND MARKERS

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PAVEMENT CRI NDI NG ( PARTI AL)

TACK O L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A F A CONSTRUCTI ON | NC

5220 S PEACH AVENUE

FRESNO CA 93725

A F A CONSTRUCTI ON | NC

5220 S PEACH AVENUE

FRESNO CA 93725

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

PORTABLE CHANGEABLE MESSAGE SI GNS

STRI PI NG



04- 1R2804 Bl D245

04- MRN-37-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 10/ 00 05/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL)
P O BOX 113
SAN CARLOS CA 94070
CENTRAL STRI PI NG SERVI CE STRI PI NG AND MARKERS

3489 LUYUNG DRI VE

RANCHO CORDOVA CA 95742

TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM ( PARTI AL)
P O BOX 800

MOUNTAI N RANCH CA 95246



04- 1R2804 Bl D245

04- MRN- 37- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 10/ 00 05/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 69, 000. 00* 69, 000. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 10, 000. 00 20, 000. 00
4 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 7,700 3. 90 30, 030. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 13 22.00 286. 00
6 150722 REMOVE PAVEMENT MARKER EA 3,470 1.00 3, 470. 00
7 153157 PLANE ASPHALT CONCRETE PAVEMENT M2 6, 280 3.50 21, 980. 00
(30 MM MAXI MUM)
8 190185 SHOULDER BACKI NG STA 100 200. 00 20, 000. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 360 35.00 12, 600. 00
10 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 7, 450 45. 00 335, 250. 00
11 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 40 200. 00 8, 000. 00
12 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 30 54. 00 1, 620. 00
13 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 7,420 1.10 8, 162. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 630 2. 60 1, 638. 00
15 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 7,500 .50 3, 750. 00
16 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 800 2.50 4, 500. 00
17 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 100 4.00 4, 400. 00

TOTAL 549, 686. 00
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FOURTH
BI D AMOUNT
_______________________________ |

12, 000. 00* 12000
57, 100. 00* 57100
2,900. 00 5800
4.00 30800
22.00 286
1.00 3470
3.50 21980
265. 00 26500
25.00 9000
51. 20 381440
415. 00 16600
55. 00 1650
1.10 8162
2.60 1638
.50 3750
2.50 4500
4.00 4400.
589, 076. 00

Bl D245

PAGE 7
05/ 11/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000
40, 000. 00* 40000
5, 000. 00 10000
4.00 30800
25.00 325
1.00 3470
3.00 18840
90. 00 9000
50. 00 18000
61. 63 459143
300. 00 12000
54. 00 1620
1.10 8162
2.60 1638
.50 3750
2.50 4500
4.00 4400.
635, 648. 50



04- 1R2804 Bl D245

04- MRN- 37- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
05/ 10/ 00 05/ 11/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 4, 000. 00* 4000. 00
2| 47, 000. 00* 47000. 00
3| 2,500. 00 5000. 00
4 | 4.00 30800. 00
5 | 30. 00 390. 00
6 | 1.00 3470. 00
7| 3.83 24052. 40
8 | 100. 00 10000. 00
9 | 45. 00 16200. 00
10 | 69. 00 514050. 00
11 | 500. 00 20000. 00
12 | 56. 00 1680. 00
13 | 1.20 8904. 00
14 | 4.00 2520. 00
15 | 75 5625. 00
16 | 2.75 4950. 00
17 | 4.00 4400. 00

TOT 703, 041. 40



