STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10
NUVBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 17/ 00
04-128234

04- CC-680-16. 3/ R19.0

BI D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N CONTRA COSTA COUNTY AT WALNUT
CREEK, PLEASANT HI LL AND CONCCRD

04- CC-242-R0. 0/ RO. 6

REPLACEMENT PLANTI NG AND | RRI GATI ON

AT VARI QUS LOCATI ONS

Bl D245
PAGE 1
05/ 18/ 00
CONTRACT CCDE ' F '
58 CONTRACT | TEMS

FEDERAL AID ACI M 680-1(051)E

1000

PERCENT OVER EST 3.79

510 236-1212
00431827
510 236-1680

925 229-1060
00263333
925 229-3152

408 929- 3949
00572858
408 573-0977

415 453-4691
00215707

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL HE13 1, 116, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 1, 001, 601. 00 AMOUNT OVER 37, 957. 45
FCR
Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1, 039, 558. 45 2 BAUMAN LANDSCAPE | NC
115 BROOKSI DE DRI VE FAX
RI CHMOND CA 94801
1,067, 312. 15 1 CONTRA COSTA LANDSCAPI NG | NC
P O BOX 2069 FAX
MARTI NEZ CA 94553- 0303
1, 165, 216. 94 3 AMLAND
3168 KNI GHTS BRI DGE RD FAX
SAN JOSE CA 95132
1, 337,399. 00 4 WATKI N AND BORTOLUSSI | NC
77 LARKSPUR STREET FAX

SAN RAFAEL CA 94901-4886

415 453-4129



04- 128234
04- CC-680-1 SUMMARY OF
05/ 17/ 00

LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 2
05/ 18/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DBE ELECTRI C
OAKLAND CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS



04- 128234 Bl D245

04- CC-680-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 17/ 00 05/ 18/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAI LEY FENCE CHAI'N LI NK GATE

3205 BAUMBERG AVE
HAYWARD CA 94545

CAL SAFETY INC CONSTRUCTI ON AREA SI GNS
P O BOX 1901

FREMONT CA 94538

DI VERSI FI ED LANDSCAPE CO MJULCH

33801 WASHI NGTON ST
W NCHESTER CA 92596

JONAS AND ASSCCI ATES | NC HEALTH AND SAFETY PLAN
WALNUT CREEK CA
M KE BROWN ELECTRI C ELECTRI CAL

561 A MERCANTI LE DR

COTATI CA 94931-3040

NO FAULT ASPHALT ASPHALT CONCRETE
P O BOX 50877

PALO ALTO CA 94303-0672

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL SAFETY CONSTRUCTI ON AREA SI GNS
FREMONT CA
M NH ELECTRI C ELECTRI CAL SERVI CE (| RRI GATI ON)
SAN JOSE CA

CONTI NUED ON NEXT PAGE



04- 128234
04- CC-680-1
05/ 17/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 18/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

T N T FENCE | NC
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

CHAI'N LI NK GATE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CAL SAFETY

FREMONT CA

D B ELECTRIC
OAKLAND CA

FORSTER AND KROEGER
SAN ANSELMO CA
GOLDEN BAY FENCE
NO FAULT ASPHALT
PALO ALTO CA

CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

PLANT ESTABLI SHVENT

GATE SAN LORENZO CA
ASPHALT CONCRETE PAVI NG



04- 128234 Bl D245

04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 (S) 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 6, 400. 00* 6, 400. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 26, 563. 00* 26, 563. 00
4 200002 ROADSI DE CLEARI NG LS LUVP SUM 25, 000. 00* 25, 000. 00
5 200121 CULTI VATE (SO L ANMENDVENT) MR 516 8.75 4,515. 00
6 202011 MULCH VB 4,010 20. 00 80, 200. 00
7 203561 JUTE MESH MR 2, 540 2.00 5, 080. 00
8 204005 PLANT ( GROUP E) EA 798 2.00 1, 596. 00
9 204035 PLANT ( GROUP A) EA 6, 720 10. 00 67, 200. 00
10 204036 PLANT ( GROUP B) EA 1,100 20. 00 22, 000. 00
11 204038 PLANT ( GROUP U) EA 14 80. 00 1, 120. 00
12 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 90, 000. 00* 90, 000. 00
13 017956 MULCH ( PLANT ESTABLI SHVENT WORK) VB 4,010 22.00 88, 220. 00
14 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 100, 000. 00* 100, 000. 00
15 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 49 200. 00 9, 800. 00
16 206612 32 MM ELECTRI C REMOTE CONTROL VALVE EA 54 210. 00 11, 340. 00
17 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 30 225. 00 6, 750. 00
18 206614 50 MM ELECTRI C REMOTE CONTROL VALVE EA 5 250. 00 1, 250. 00
19 206615 65 MM ELECTRI C REMOTE CONTROL VALVE EA 1 400. 00 400. 00
20 206749 8 STATI ON | RRI GATI ON CONTROLLER EA 4 700. 00 2, 800. 00
(WALL NMOUNTED)
21 206751 12 STATI ON | RRI GATI ON CONTROLLER EA 2 800. 00 1, 600. 00
(WALL NMOUNTED)
22 206752 18 STATI ON | RRI GATI ON CONTROLLER EA 2 1, 400. 00 2, 800. 00
(WALL NMOUNTED)
23 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 2 1, 900. 00 3, 800. 00
(WALL NMOUNTED)
24 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 500. 00 1, 500. 00
(WALL NMOUNTED)
25 206929 | RRI GATI ON CONTROLLER ( BATTERY) EA 1 1, 000. 00 1, 000. 00
26 017957 REMOTE CONTROL VALVE ACTUATOR EA 1 1, 200. 00 1, 200. 00
27 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 16, 753 6. 00 100, 518. 00
(SUPPLY LI NE)
28 (F) 208250 25 MM PLASTI C PI PE (PR 200) M 1,973 7.00 13, 811. 00
(SUPPLY LI NE)
29 (F) 208251 32 MM PLASTI C PI PE (PR 200) M 3,739 7.25 27,107. 75
(SUPPLY LI NE)
30 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 6,191 7.50 46, 432. 50

(SUPPLY LI NE)



04- 128234 Bl D245

04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 17/ 00 05/ 18/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
31 (F) 208253 50 MM PLASTI C PI PE (PR 200) M 4,334 8. 00 34, 672. 00
(SUPPLY LI NE)
32 208465 SPRI NKLER ( TYPE A-5) EA 51 15. 00 765. 00
33 208466 SPRI NKLER ( TYPE A-6) EA 82 20. 00 1, 640. 00
34 208471 SPRI NKLER ( TYPE B- 1) EA 593 12. 00 7,116. 00
35 208472 SPRI NKLER ( TYPE B-2) EA 759 15. 00 11, 385. 00
36 208474 SPRI NKLER ( TYPE B- 4) EA 141 15. 00 2,115. 00
37 208482 SPRI NKLER ( TYPE G- 2) EA 4,090 5. 00 20, 450. 00
38 208487 20 MM GATE VALVE EA 1 100. 00 100. 00
39 208489 32 MM GATE VALVE EA 6 100. 00 600. 00
40 208490 40 MM GATE VALVE EA 15 150. 00 2, 250. 00
41 208491 50 MM GATE VALVE EA 12 200. 00 2, 400. 00
42 (F) 017958 20 MM ULTRAVI OLET RESI STANT PLASTI C Pl PE M 1, 094 5. 00 5, 470. 00
( SCHEDULE 40) (SUPPLY LI NE)
43 (F) 017959 25 MM ULTRAVI OLET RESI STANT PLASTI C PI PE M 111 5. 20 577. 20
( SCHEDULE 40) (SUPPLY LI NE)
44 (F) 017960 32 MM ULTRAVI OLET RESI STANT PLASTI C PI PE M 201 5. 00 1, 005. 00
( SCHEDULE 40) (SUPPLY LI NE)
45 (F) 017961 40 MM ULTRAVI OLET RESI STANT PLASTI C PI PE M 22 5. 00 110. 00
( SCHEDULE 40) (SUPPLY LI NE)
46 208505 25 MM MANUAL CONTROL VALVE EA 3 100. 00 300. 00
47 208506 32 MM MANUAL CONTROL VALVE EA 1 150. 00 150. 00
48 208509 25 MM WYE STRAI NER EA 13 100. 00 1, 300. 00
49 208510 32 MM WYE STRAI NER EA 6 150. 00 900. 00
50 208511 40 MM WYE STRAI NER EA 9 200. 00 1, 800. 00
51 208517 20 MM QUI CK COUPLI NG VALVE EA 54 100. 00 5, 400. 00
52 208518 40 MM QUI CK COUPLI NG VALVE EA 1 200. 00 200. 00
53 (S) 209801 MAI NTENANCE VEHI CLE PULLOUT M2 378 25.00 9, 450. 00
54 (S) 390101 ASPHALT CONCRETE M2 1, 240 30. 00 37, 200. 00
55 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 700. 00 700. 00
56 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 12 2, 000. 00 24, 000. 00
57 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 25, 000. 00* 25, 000. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 1, 039, 558. 45



| TEM

O©oOoO~NOOULA, WN P

04- 128234
04- CC-680-1
05/ 17/ 00

10.
56.
157.
30, 939.
4.
7,147.
234.
265.
298.
345.
442.
818.
9109.
1, 260.
1, 513.
1, 260.
721.
2, 457.
8.

8.

8.

9.

9.

23.
50.
14.
38.
39.

8.

84.
86.

24

3446.
160520.
5486.
2912.
68208.
62623.
2204.
30939.
17884.
7147.
11469.
14352.
8957.
1725.
442.
3272.
1839.
2521.
3027.
1260.
721.
2457.
138044.
17184.
32977.
56709.
43296.
1200.
4166.
8758.
29282.
5614.
32801.
84.
517.

SUMMARY OF
| THI RD
| BI D
46| 800. 00*
33| 10, 000. 00*
11] 8, 750. 00*
19| 23, 000. 00*
88| 3.54
30| 21.95
40| 3.19
70| 2.01
00| 6. 49
00| 30. 68
72| 82. 60
00| 263, 360. 00*
60| 23. 60
28| 90, 365. 00*
92| 247. 80
66| 283. 20
40| 365. 80
65| 442. 50
94| 826. 00
72| 708. 00
84| 767. 00
66| 826. 00
38| 1, 180. 00
83| 826. 00
55 944. 00
32| 2, 950. 00
72| 4.60
83| 4.84
98| 5.43
56| 5. 90
66| 6.73
54 16. 64
42| 41. 30
61| 10. 62
22| 30. 68
62| 30. 68
80| 5. 90
68| 70. 80
92| 76.70

REMAI

. 00|
1156.
263360.
94636.
90365.
12142.
15292.
10974.
2212.
826.
2832.
1534.
1652.
2360.
826.
944,
2950.
77063.
9549.
20302.
36526.
29167.
848.
3386.
6297.
23286.
4325.
24131.
70.
460.

40
00
00
00
20
80
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|
80|
32|
77|
90|
82|
64|
60|
66|
12|
88|
00|
80|
20|

NI NG BI DDERS

30.
100.
260, 000
24.
72, 425.
240.
260.
290.
330.
400.
300.
350.
600.
700.
600.
400.
950.
7.
9.
10.
11.
12.
26.
30.
18.
25.
25.
8.
125.
130.

1400.
260000.
96240.
72425.
11760.
14040.
8700.
1650.
400.
1200.
700.
1200.
1400.
600.
400.
950.
117271.
17757.
37390.
68101.
52008.
1326.
2460.
10674.
18975.
3525.
32720.
125.
780.

Bl D245
PAGE 7
05/ 18/ 00
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04- CC- 680- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 8
05/ 17/ 00 05/ 18/ 00

R CRCPCPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE
| TEM SECOND | THI RD | FOURTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

| <o | <o | <o
40 | 101. 39 1520. 85| 88. 50 1327. 50| 140. 00 2100. 00
41 | 105. 12 1261. 44 88. 50 1062. 00| 150. 00 1800. 00
42 | 6. 04 6607. 76| 4.96 5426. 24| 6. 00 6564. 00
43 | 8. 42 934. 62| 5. 66 628. 26| 8. 00 888. 00
44 | 9.52 1913. 52| 6. 49 1304. 49| 10. 00 2010. 00
45 | 17. 43 383. 46| 7.08 155. 76| 20. 00 440. 00
46 | 96. 46 289. 38| 106. 20 318. 60| 150. 00 450. 00
47 | 122.27 122. 27| 118. 00 118. 00| 150. 00 150. 00
48 | 128. 53 1670. 89| 106. 20 1380. 60| 160. 00 2080. 00
49 | 136. 97 821. 82| 118. 00 708. 00| 175. 00 1050. 00
50 | 159. 62 1436. 58] 141. 60 1274. 40| 190. 00 1710. 00
51 | 135.73 7329. 42 56. 64 3058. 56| 65. 00 3510. 00
52 | 159. 87 159. 87| 88. 50 88. 50| 100. 00 100. 00
53 | 37.07 14012. 46| 56. 05 21186. 90| 60. 00 22680. 00
54 | 41. 38 51311. 20| 25.96 32190. 40| 43.00 53320. 00
55 | 763. 34 763. 34| 944. 00 944. 00| 1, 500. 00 1500. 00
56 | 1,738. 49 20861. 88| 1, 333. 40 16000. 80| 2, 000. 00 24000. 00
57 | 24,952, 32+ 24952, 32| 18, 700. 00* 18700. 00| 20, 000. 00* 20000. 00
58 | 79, 099. 67* 79099. 67| 100, 400. 00* 100400. 00| 133, 000. 00* 133000. 00

TOT 1,067, 312. 15 1, 165, 216. 94 1,337, 399. 00



