STATE OF CALI FORNI A

Bl D OPENI NG DATE 05/ 23/ 00

CONTRACT NUMBER 02-270844

LOCATI ON 02- TEH 36- 38. 1/ R39. 2
DB GOALS:

BI D

SUMMARY

I N TEHAMA COUNTY NEAR RED BLUFF
FROM 0. 4 KM VEST OF KI NNEY AVENUE

TO MC COY ROAD

REALI GN CURVES AND REPLACE BRI DGE

DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED 21 FUND TOTAL  HB4N 1, 880, 000
NUVBER OF Bl DDERS 7 ENG NEERS EST 1, 712, 074. 00
PROGRAM ELENMENTS oHC
BI D RANK BID TOTAL  BIDDER I D

1 1,427, 755. 10 1

2 1,504,207.58 6

3 1,537,537.00 5

4 1,571,216.00 7

5 1, 605,505.00 4

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 24/ 00
CONTRACT CCDE 'A '
84 CONTRACT | TEMS

FEDERAL Al D ACST- P036- (068) E

P- P036- (068) E
13. 0%
TOTAL NUMBER OF WORKI NG DAYS 99
AMOUNT UNDER 284, 318. 90 PERCENT UNDER EST 16. 61

Bl DDER | NFORVATI ON

( NAVE/ ADDRESS/ LOCATI ON)

TULLI'S AND HELLER I NC

P O BOX 493416

REDDI NG CA 96049

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750
J F SHEA CO I NC

P O BOX 494519
REDDI NG CA 96049-4519
STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

FAX

FAX

FAX

FAX

FAX

530 241-5105
00295418
530 241-5570

530 891- 6555
00091712
530 894-6220

530 241-6102
00743116
530 241-5492

530 246-4292
00177061
530 246-9930

530 223-6605
00606176
530 223-3879



02-270844

02- TEH-36- 3

05/ 23/ 00

6

1,659, 578. 00

2,111, 112.00

3

2

STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049

530 222-3441
00754230
FAX 530 222-3649

530 223-6593
00525424
FAX 530 223-0128

Bl D245
PAGE 2
05/ 24/ 00



02-270844
02- TEH-36- 3
05/ 23/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
05/ 24/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE GUARD RAI L, MARKERS AND SI GNS
ANDERSON CA
APPLY A LINE TRAFFI C MARKI NGS
REDDI NG CA

JERRY LEE FORD CONSTRUCTI ON
SHASTA LAKE CA

M AND S ENVI RONVENTAL SERVI CE
REDDI NG CA

SHASTA CONSTRUCTORS

REDDI NG CA

TERRY HANSON ELECTRI C

1 GO CA

Pl PE AND BOX CULVERT

ERGCSI ON CONTROL

BRI DGE WORK

FLASH NG BEACON SYSTEM



02-270844
02- TEH-36- 3
05/ 23/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PACGE 4
05/ 24/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

A C I NDUSTRI ES

CH CO CA

APEX FENCE

ANDERSON CA

APPLY A LINE

REDDI NG CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONMVENTAL
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

S E PETERSON

FOREST RANCH CA
SHASTA CONSTRUCTORS
REDDI NG CA

SHASTA CONSTRUCTORS
REDDI NG CA

ASPHALT CONCRETE DI KE

LEAD AND ASBESTOS ABATEMENT

SI GNS, MARKERS AND GUARD RAI L

STRI PI NG

CONSTRUCTI ON AREA SI GNS

PI PES, M NOR STRUCTURE AND ROCK SLOPE PROTECTI ON ( PARTI AL)
ERGCSI ON CONTROL

FLASH NG BEACONS

CLEARI NG

BRI DGE REMOVAL, BRI CK STRUCTURES, RElI NFORCI NG

M NOR CONCRETE ( PARTI AL)



02-270844
02- TEH-36- 3
05/ 23/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
05/ 24/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LINE

REDDI NG CA

BALDW N CONTRACTI NG COVPANY
CH CO CA

BASI LI O LEAL TRUCKI NG
SHASTA LAKE CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

C AND M TRAFFI C CONTROL
RED BLUFF CA

FONTANA STEEL

RANCHO CUCAMONGA CA
MORI SOLI CONSTRUCTI ON
LI VERVORE CA

NI TTA CONSTRUCTI ON

LOOM S CA

ASPHALT CONCRETE DI KE

FENCI NG AND GUARD RAI LI NG

STRI PI NG

ASPHALT CONCRETE

TRUCKI NG ( PARTI AL)
CONCRETE BARRI ER ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

REBAR

FLASH NG BEACONS

ERGCSI ON CONTROL



02-270844 Bl D245
02- TEH-36- 3 PAGE 6
05/ 23/ 00 05/ 24/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE

ANDERSON CA

APPLY A LINE

REDDI NG CA

FONTANA STEEL COVPANY
RANCHO CUCAMONGA CA

H S H CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERVORE CA

Bl DDER | D NAME AND ADDRESS

| TEM5S 45 THRU 47 (PARTI AL)

| TEMS 14, 20,M 56 AND 70 THRU 79
| TEM5 6 THRU 8 AND 81 THRU 83
REBAR

BRI DGE

| TEM5S 33 THRU 38

| TEM 11

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

A C I NDUSTRI AL SERVI CE
CH CO CA

ACL

POMONA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PARTI AL)
ASBESTOS AND LEAD ABATEMENT ( PARTI AL)

CONCRETE BARRI ER ( PARTI AL)



02-270844 Bl D245

02- TEH-36- 3 PAGE 7
05/ 23/ 00 05/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE GUARD RAI L AND FENCI NG ( PARTI AL)
ANDERSON CA
APPLY A LINE STRI PI NG ( PARTI AL)
REDDI NG CA
BALDW N CONTRACTI NG ASPHALT CONCRETE ( PARTI AL)
CH CO CA
C AND M TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS ( PARTI AL)
RED BLUFF CA
FONTANA STEEL REI NFORCI NG STEEL ( PARTI AL)
RANCHO CUCAMONGA CA
M AND S ENVI RONVENTAL LANDSCAPI NG EROSI ON CONTROL ( PARTI AL)
REDDI NG CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL ( PARTI AL)
LI VERVORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APEX FENCE COVPANY | NC METAL BEAM GUARD RAI L
P O BOX 545
ANDERSON CA 96007
APPLY A LI NE STRI PI NG

REDDI NG CA 96002
CONTI NUED ON NEXT PAGE



02-270844 Bl D245

02- TEH-36- 3 PAGE 8
05/ 23/ 00 05/ 24/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BALDW N CONTRACTI NG COMPANY | NC PLACE ASPHALT CONCRETE
1764 SKYWAY
CH CO CA 95926
CAREFREE GREENS ERGCSI ON CONTROL
P O BOX 1008
NEWCASTLE CA 95658
HUM STON CONSTRUCTI ON TRAFFI C CONTRCL AND CONSTRUCTI ON AREA S| GNS

3308 CHARLES STREET
COTTONWOOD CA 96022

TERRY HANSEN ELECTRI C LI GHTI NG
P O BOX 112
1 GO CA 96047
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE FENCI NG AND METAL BEAM GUARD RAI L
ANDERSON CA
CSS STRI PI NG
RANCHO CORDOVA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
M AND S ERGCSI ON CONTROL
REDDI NG CA
MORI SOLI CONSTRUCTI ON FLASH NG BEACONS

LI VERMORE CA
CONTI NUED ON NEXT PAGE



02-270844
02- TEH-36- 3
05/ 23/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
05/ 24/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TULLI S
REDDI NG CA

ASPHALT CONCRETE



02-270844 Bl D245

02- TEH-36- 3 CONTRACT PROPOSAL OF LOW BI DDER PACGE 10
05/ 23/ 00 05/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER PCLLUTI ON PREVENTI ON LS LUWP SUM 5, 000. 00* 5, 000. 00

PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUWP SUM 7,500. 00* 7,500. 00

3 017867 STEEL GRADE STAKE EA 200 10. 00 2,000. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUWP SUM 5, 000. 00* 5, 000. 00

5 (S) 120100 TRAFFI C CONTRCL SYSTEM LS LUW SUM 50, 000. 00* 50, 000. 00

6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) 2 8 75. 00 600. 00

7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 2,630 1.00 2,630.00

8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 11 48. 00 528. 00

9 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 2,000. 00 8, 000. 00
10 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWP SUM 10, 000. 00* 10, 000. 00
11 (S) 017868 TEMPORARY FLASHI NG BEACON SYSTEM LS LUW SUM 27, 000. 00* 27, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG (TYPE K) M 86 60. 00 5, 160. 00
13 150206 ABANDON CULVERT EA 2 500. 00 1, 000. 00
14 150742 REMOVE RQADSI DE SI GN EA 14 100. 00 1, 400. 00
15 150805 REMOVE CULVERT M 52 50. 00 2,600. 00
16 (S) 017869 ABANDON WASTE DI SPOSAL SYSTEM LS LUWP SUM 2,500. 00* 2,500. 00
17 (S) 017870 CAP VELL LS LUWP SUM 1, 000. 00* 1, 000. 00
18 (S) 160132 DEMCLI SH BUI LDI NG LS LUWP SUM 6, 000. 00* 6, 000. 00
19 150857 REMOVE ASPHALT CONCRETE SURFACI NG MB 480 17.00 8, 160. 00
20 152390 RELOCATE ROADSI DE SI GN EA 3 350. 00 1, 050. 00
21 157550 BRI DGE REMOVAL LS LUW SUM 6, 000. 00* 6, 000. 00
22 (S) 017871 REMOVAL AND DI SPCSAL OF ASBESTOS LS LUWP SUM 3, 000. 00* 3, 000. 00
23 (S) 017872 LEAD ABATEMENT LS LUWP SUM 500. 00* 500. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 25, 000. 00* 25, 000. 00
25 170101 DEVELOP WATER SUPPLY LS LUWP SUM 2, 000. 00* 2,000. 00
26 180101 Bl NDER ( DUST PALLI ATI VE) TONN 5 800. 00 4, 000. 00
27 190101 ROADWAY EXCAVATI ON MB 27,000 7.00 189, 000. 00
28 017873 ROADWAY EXCAVATI ON ( DRI VEWAYS) M3 310 7.00 2,170.00
29 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) MB 380 100. 00 38, 000. 00
30 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 155 50. 00 7, 750. 00
31 194001 DI TCH EXCAVATI ON MB 74 15.00 1, 110. 00
32 198200 SUBGRADE ENHANCEMENT FABRI C 2 18, 600 1.10 20, 460. 00
33 (S) 203003 STRAW ( ERCSI ON CONTRCL) TONN 14 276. 00 3, 864. 00
34 (S) 017874 COVPOST ( ERCSI ON CONTRQL) KG 9, 900 .53 5, 247.00
35 (S) 203014 FI BER (ERCSI ON CONTRQL) KG 3,300 .91 3, 003. 00
36 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 170 52.50 8,925.00
37 (S) 203056 COWMMERCI AL FERTI LI ZER ( ERCSI ON CONTRCL) KG 500 3.96 1, 980. 00



02-270844 Bl D245

02- TEH- 36- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 23/ 00 05/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
38 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 460 4.00 1, 840. 00
39 (S) 208287 40 MM PLASTI C PI PE (PR 315) M 54 45. 00 2, 430. 00
(SUPPLY LI NE)
40 (S) 208723 100 MM ALTERNATI VE CONDUI T M 21 50. 00 1, 050. 00
41 260201 CLASS 2 AGGREGATE BASE VB 5, 950 33.50 199, 325. 00
42 017875 CLASS 2 AGGREGATE BASE (DRI VEWAYS) VB 330 33.50 11, 055. 00
43 390155 ASPHALT CONCRETE ( TYPE A) TONN 6, 030 49.00 295, 470. 00
44 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 250 20. 00 5, 000. 00
AREA)
45 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 210 5. 50 1, 155. 00
46 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 260 5. 50 1, 430. 00
47 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 38 5. 00 190. 00
48 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 60 400. 00 24, 000. 00
49 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 214 400. 00 85, 600. 00
50 (F) 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 1.5 850. 00 1, 275.00
51 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 25 1, 000. 00 25, 000. 00
52 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 48 775. 00 37, 200. 00
53 510526 M NOR CONCRETE ( BACKFI LL) VB 3 135. 00 405. 00
54 (SF)520101 BAR REl NFORCI NG STEEL KG 2, 397 3.30 7,910. 10
55 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 37, 200 1.70 63, 240. 00
56 566011 ROADSI DE SI GN - ONE POST EA 7 250. 00 1, 750. 00
57 620904 300 MM ALTERNATI VE Pl PE CULVERT M 31 115. 00 3, 565. 00
58 620909 450 MM ALTERNATI VE Pl PE CULVERT M 17 135. 00 2,295. 00
59 620913 600 MV ALTERNATI VE Pl PE CULVERT M 20 188. 50 3, 770. 00
60 620919 750 MM ALTERNATI VE PI PE CULVERT M 110 223.00 24, 530. 00
61 620924 900 MM ALTERNATI VE Pl PE CULVERT M 67 290. 00 19, 430. 00
62 657438 730 MM X 1150 MV OVAL SHAPED REI NFORCED M 45 465. 00 20, 925. 00
CONCRETE Pl PE (CLASS 1V)
63 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 2 250. 00 500. 00
64 705338 750 MV ALTERNATI VE FLARED END SECTI ON EA 4 420. 00 1, 680. 00
65 705339 900 MV ALTERNATI VE FLARED END SECTI ON EA 2 500. 00 1, 000. 00
66 721009 ROCK SLOPE PROTECTI ON VB 490 78.00 38, 220. 00
(FACI NG, METHOD B)
67 721010 ROCK SLOPE PROTECTI ON VB 39 114. 00 4, 446. 00
(BACKING NO. 1, METHOD B)
68 729010 ROCK SLOPE PROTECTI ON FABRI C M2 1, 020 1.50 1, 530. 00
69 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 308 2.50 770. 00
70 (S) 800051 FENCE (TYPE WM METAL POST) M 540 17. 00 9, 180. 00



02-270844 Bl D245

02- TEH- 36- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12

05/ 23/ 00 05/ 24/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
71 810111 SURVEY MONUMENT ( TYPE A) EA 7 175. 00 1, 225. 00
72 820107 DELI NEATOR ( CLASS 1) EA 43 40. 00 1, 720. 00
73 820110 M LEPOST MARKER EA 6 40. 00 240. 00
74 820112 MARKER ( CULVERT) EA 20 40. 00 800. 00
75 820151 OBJECT MARKER ( TYPE L-1) EA 2 45. 00 90. 00
76 (S) 832001 METAL BEAM GUARD RAI LI NG M 30 164. 00 4, 920. 00
77 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
78 (S) 839553 END SECTI ON EA 2 150. 00 300. 00
79 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 300. 00 9, 200. 00
80 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 68 165. 00 11, 220. 00
81 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG V2 6 90. 00 540. 00
82 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 5, 640 .95 5, 358. 00
83 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 500 4.50 2, 250. 00
84 999990 MOBI LI ZATI ON LS LUMP SUM 23, 389. 00* 23, 389. 00

TOTAL 1,427, 755.10



| TEM

O©oOoO~NOOULA, WN P

02-270844
02- TEH-36- 3
05/ 23/ 00

2,500.
40, 000
75.

1

48.
500.
18, 000
22,000
70
500.
100.
50.
510.
500.
15, 000
23.
300.
10, 000
3, 110.
5, 988.
25, 000
2, 000.
750.

7.

30.
100.
50.

30.

1.

276.

00~
00*
00~
00
80
00
00
00
00
50
42

. 53
.91

.48
. 96
.02
.50

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
210600.
9300.
38000.
7750.
2220.
27900.
3869.
5247.
3003.
8921.
1980.
1849.
999.

SUMMARY

00|
00|
00|
00|
00|
00|
88|
00|
00|
60|
00|
20|
00|

2,500.
13, 000
75.

1

48.
500.
15, 000
30, 000
85.
800.
100.
50.

3, 000.
1, 000.
12, 000
18.
350.
19, 000
6, 000.
6, 000.
25, 000
2, 000.
500.

8.

19.

45.

90.

20.

1.

280.

1.

.00
55.
4
5.
60.

1

OF

00*
00*
00~
00
00
00
00
00
00
00
00

00
00
00
00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
216000.
5890.
17100.
13950.
1480.
18600.
3920.
9900.
3300.
9350.
2000.
2300.
3240.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 300.
47,000
82.

1

27.
360.
22,000
27,500
75.

1, 500.
110.
90.

5, 600.
375.
10, 200
25.
385.

9, 000.
2, 310.
2, 750.
25, 000
2, 000.
600.

8.

31.

31.

96.

35.

2.

440.

1.

.25
55.
2.
2.
36.

1

00*
00*
00*
00
95
00
00
00
00
25
00
25

00
25
25
00

NI NG BI DDERS

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
241650.
9610.
11780.
14880.
2590.
41850.
6160.
12375.
4125.
9350.
1125.
1035.
1944,

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 13
05/ 24/ 00
FI FTH
BI D AMOUNT
5, 000. 00* 5000
5, 000. 00* 5000
10. 00 2000
10, 000. 00* 10000
75, 000. 00* 75000
80. 00 640
1.00 2630
50. 00 550
500. 00 2000
20, 000. 00* 20000
22, 000. 00* 22000
45. 00 3870
1, 050. 00 2100
100. 00 1400
30. 00 1560
1, 500. 00* 1500
350. 00* 350
25, 000. 00* 25000
12. 00 5760
350. 00 1050
17, 000. 00* 17000
5, 000. 00* 5000
7, 000. 00* 7000
25, 000. 00* 25000
2, 000. 00* 2000
1, 220. 00 6100
6.50 175500.
20. 00 6200.
64. 00 24320.
34.00 5270.
18. 00 1332.
2.00 37200.
400. 00 5600.
1.00 9900.
1.00 3300.
50. 00 8500.
2.00 1000.
2.00 920.
16. 00 864.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

62
63
64
65
66

68
69
70
71
72
73
74
75
76
77
78

02-270844
02- TEH-36- 3
05/ 23/ 00

850.
600.
880.
135.

250.
115.
135.
188.
223.
290.
465.
250.
420.
500.

85.
130.

17.
175.
40.
40.
40.
45.
164.
100.
150.

1039.
226100.
17160.
280998.
4000.
1144.
1417.
207.
24000.
85600.
1275.
15000.
42240.
405.
5752.
63240.
1750.
3565.
2295.
3770.
24530.
19430.
20925.
500.
1680.
1000.
41650.
5070.
1581.
924.
9180.
1225.
1720.
240.
800.
90.
4920.
200.
300.

SUMMARY

00|
00|
00|
00|
00|
80|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

500.
600.
700.
200.

250.
110.
145.
210.
235.
275.
556.
300.
450.
800.

55.

10.
17.
175.
40.
40.
40.
45.
164.
100.
150.

OF

REMA

1365.
172550.
14850.
283410.
5000.
1260.
1560.
228.
24000.
128400.
2250.
15000.
33600.
600.
4794.
52080.
1750.
3410.
2465.
4200.
25850.
18425.
25020.
600.
1800.
1600.
26950.
2145.
2040.
3080.
9180.
1225.
1720.
240.
800.
90.
4920.
200.
300.

I NI NG B

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

| DDERS
FOURTH
AMOUNT

22.00 462.
30. 00 178500.
55. 00 18150.
47.00 283410.
28.00 7000.
9.00 1890.
9.00 2340.
9.00 342.
550. 00 33000.
575. 00 123050.
650. 00 2475.
045. 00 26125.
660. 00 31680.
275.00 825.
1.00 2397.
1.50 55800.
275.00 1925.
200. 00 6200.
200. 00 3400.
200. 00 4000.
175. 00 19250.
250. 00 16750.
275.00 12375.
66. 00 132.
220. 00 880.
440. 00 880.
75. 00 36750.
110. 00 4290.
. 60 612.
2.25 693.
20. 00 10800.
200. 00 1400.
44,00 1892.
44. 00 264.
44,00 880.
50. 00 100.
180. 00 5400.
110. 00 220.
165. 00 330.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 14
05/ 24/ 00
FI FTH
AMOUNT
55. 00 1155.
28.00 166600.
55. 00 18150.
46. 60 280998.
20. 00 5000.
5.50 1155.
5.50 1430.
5.50 209.
330. 00 19800.
750. 00 160500.
800. 00 2700.
000. 00 25000.
100. 00 52800.
180. 00 540.
2.00 4794.
1.50 55800.
250. 00 1750.
85. 00 2635.
95. 00 1615.
105. 00 2100.
120. 00 13200.
140. 00 9380.
490. 00 22050.
150. 00 300.
350. 00 1400.
450. 00 900.
58. 00 28420.
57.00 2223.
2.50 2550.
2.00 616.
17.00 9180.
175. 00 1225.
40. 00 1720.
40. 00 240.
40. 00 800.
45. 00 90.
164. 00 4920.
100. 00 200.
150. 00 300.



| TEM

79
80
81
82
83
84
TOT

SUMMARY

02- 270844
02- TEH 36- 3
05/ 23/ 00
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
2, 300. 00 9200. 00|
165. 00 11220. 00|
90. 00 540. 00|
.95 5358. 00|
4.50 2250. 00|
45, 000. 00* 45000. 00|
1, 504, 207. 58

141, 072.

OF REMA

RD
AMOUNT

00 9200
00 19040
00 540
00 5640
.00 2500.
00* 141072.

1,537,537.00

I NI NG B1 D

FOURTH
BI D AMOUNT
_______________________________ |

2,500. 00 10000
220. 00 14960
100. 00 600
1.10 6204
5.00 2500.
70, 000. 00* 70000.
1,571, 216. 00

Bl D245
PAGE 15
05/ 24/ 00
FI FTH
BI D AMOUNT
2,300. 00 9200
225.00 15300
90. 00 540
. 95 5358
4.50 2250.
138, 996. 00* 138996.

1, 605, 505. 00



02-270844 Bl D245

02- TEH 36- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
05/ 23/ 00 05/ 24/ 00
R PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 4, 000. 00* 4000. 00| 2, 000. 00* 2000. 00
2| 10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00
3| 6. 00 1200. 00| 10. 00 2000. 00
4 | 3, 600. 00* 3600. 00| 3, 500. 00* 3500. 00
5| 100, 000. 00* 100000. 00| 40, 000. 00* 40000. 00
6 | 86. 00 688. 00| 45. 00 360. 00
7| 1.20 3156. 00| 1.50 3945. 00
8 | 52. 00 572. 00| 40. 00 440. 00
9 | 1, 200. 00 4800. 00| 750. 00 3000. 00
10 | 16, 000. 00* 16000. 00| 25, 000. 00* 25000. 00
11 | 30, 000. 00* 30000. 00| 30, 000. 00* 30000. 00
12 | 60. 00 5160. 00| 70. 00 6020. 00
13 | 800. 00 1600. 00| 650. 00 1300. 00
14 | 80. 00 1120. 00| 100. 00 1400. 00
15 | 80. 00 4160. 00| 60. 00 3120. 00
16 | 1, 500. 00* 1500. 00| 5, 000. 00* 5000. 00
17 | 200. 00* 200. 00| 5, 000. 00* 5000. 00
18 | 6, 500. 00* 6500. 00| 10, 000. 00* 10000. 00
19 | 10. 00 4800. 00| 20. 00 9600. 00
20 | 250. 00 750. 00| 125. 00 375. 00
21 | 8, 000. 00* 8000. 00| 15, 000. 00* 15000. 00
22 | 2, 500. 00* 2500. 00| 7, 500. 00* 7500. 00
23 | 2, 500. 00* 2500. 00| 7, 500. 00* 7500. 00
24 | 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
25 | 2, 000. 00* 2000. 00| 2, 000. 00* 2000. 00
26 | 800. 00 4000. 00| 500. 00 2500. 00
27 | 9. 00 243000. 00| 15. 00 405000. 00
28 | 12. 00 3720. 00| 50. 00 15500. 00
29 | 24.00 9120. 00| 60. 00 22800. 00
30 | 51. 00 7905. 00| 150. 00 23250. 00
31 | 15. 00 1110. 00| 100. 00 7400. 00
32 | 1.80 33480. 00| 2.00 37200. 00
33 | 448. 00 6272. 00| 325. 00 4550. 00
34 | 1.10 10890. 00| .50 4950. 00
35 | 1.15 3795. 00| 1. 00 3300. 00
36 | 55. 00 9350. 00| 65. 00 11050. 00
37 | 2.20 1100. 00| 5. 00 2500. 00
38 | 2.20 1012. 00| 5. 00 2300. 00
39 | 80. 00 4320. 00| 30. 00 1620. 00



02-270844 Bl D245

02- TEH 36- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 17
05/ 23/ 00 05/ 24/ 00

R PO POPEPEPEPEPEE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH

| BI D AMOUNT | BI D AMOUNT

| <o | <o
40 | 100. 00 2100. 00| 150. 00 3150. 00
41 | 32.00 190400. 00| 50. 00 297500. 00
42 | 32.00 10560. 00| 85. 00 28050. 00
43 | 47.50 286425. 00| 55. 00 331650. 00
44 | 10. 00 2500. 00| 115. 00 28750. 00
45 | 10. 00 2100. 00| 20. 00 4200. 00
46 | 10. 00 2600. 00| 18. 00 4680. 00
47 | 10. 00 380. 00| 25.00 950. 00
48 | 200. 00 12000. 00| 350. 00 21000. 00
49 | 800. 00 171200. 00| 710. 00 151940. 00
50 | 1, 640. 00 2460. 00| 2,500. 00 3750. 00
51 | 2,100. 00 52500. 00| 525. 00 13125. 00
52 | 850. 00 40800. 00| 550. 00 26400. 00
53 | 300. 00 900. 00| 300. 00 900. 00
54 | 3.00 7191. 00| 1.00 2397. 00
55 | 1.70 63240. 00| 1.00 37200. 00
56 | 240. 00 1680. 00| 250. 00 1750. 00
57 | 160. 00 4960. 00| 170. 00 5270. 00
58 | 222.00 3774. 00| 175. 00 2975. 00
59 | 340. 00 6800. 00| 180. 00 3600. 00
60 | 307. 00 33770. 00| 175. 00 19250. 00
61 | 430. 00 28810. 00| 225. 00 15075. 00
62 | 450. 00 20250. 00| 400. 00 18000. 00
63 | 150. 00 300. 00| 150. 00 300. 00
64 | 350. 00 1400. 00| 500. 00 2000. 00
65 | 430. 00 860. 00| 550. 00 1100. 00
66 | 58. 00 28420. 00| 65. 00 31850. 00
67 | 58. 00 2262. 00| 175. 00 6825. 00
68 | 3.00 3060. 00| 2.00 2040. 00
69 | 3.00 924. 00| 5. 00 1540. 00
70 | 15. 00 8100. 00| 15. 00 8100. 00
71 | 250. 00 1750. 00| 200. 00 1400. 00
72 | 50. 00 2150. 00| 40. 00 1720. 00
73 | 50. 00 300. 00| 40. 00 240. 00
74 | 50. 00 1000. 00| 40. 00 800. 00
75 | 50. 00 100. 00| 40. 00 80. 00
76 | 185. 00 5550. 00| 150. 00 4500. 00
77 | 150. 00 300. 00| 150. 00 300. 00
78 | 200. 00 400. 00| 150. 00 300. 00



| TEM

79
80
81
82
83
84
TOT

02-270844
02- TEH-36- 3
05/ 23/ 00
SI XTH
BI D AMOUNT
2,500. 00 10000
250. 00 17000
103. 00 618
1.10 6204
5.20 2600.
40, 000. 00* 40000.

SUMMARY

. 00|
. 00|

00|
00|

1,659, 578. 00

OF REMA

SEVENTH

BI D AMOUNT
2,500. 00 10000
325. 00 22100
85. 00 510
2.00 11280
5.00 2500.
212, 085. 00* 212085

2,111, 112.00

N

N G

B

DDERS

Bl D245
PACGE 18
05/ 24/ 00



