STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 17
NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

Bl D RANK

06/ 01/ 00
11- 231204
11- SD-5- R20. 5/ R29. 0

BI D

SUMMARY

I N SAN DI EGO COUNTY AT VARI QUS
LOCATI ONS

SO L STABI LI ZATI ON

FUND TOTAL  HA42
ENG NEERS EST 3,127, 545. 00
RAS
BID TOTAL  BIDDER I D
2,221,122.79 5
2,548, 949. 70 1
2,872,963.00 4
3,421,825.00 3
1,241,061.00 2

0. 0% WOMEN S BUSI NESS ENTERPRI SES -

0

AMOUNT UNDER

Bl DDER | NFORVATI ON

906, 422. 21

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 08/ 00
CONTRACT CCDE 'E '
23 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 28. 98

( NAVE/ ADDRESS/ LOCATI ON)

VEEST COAST GENERAL CORPORATI ON

12243 H GHWAY 67
LAKESI DE CA 92040-1105
CASTELLO I NC

457 CORPORATE DR

ESCONDI DO CA  92029- 1507
SCHEI DEL CONTRACTI NG AND
ENG NEERI NG | NC

P O BOX 1796

LA MESA CA 91944-1796

LEH GH CONSTRUCTI ON COMPANY

714 SOUTH PLYMOUTH BLVD
LOS ANGELES CA 90005
HAZARD CONSTRUCTI ON COMPANY

OTHER REASON NT AVWD

P O BOX 229000
SAN DI EGO CA 92192-9000

FAX

FAX

FAX

FAX

FAX

619 561-4200
00479019
619 561-4205

760 747-6500
00563961
760 747-8449

619 593-8704
00730583
619 593-9193

323 931-1306
00714358
323 931-2033

858 587-3600
00750542
858 453-6034

3. 0%
180

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED
BID IS OVER SBP

PREFERENCE LIM TS
CC PREF CLAI MED

CC PREF CLAI MED



11- 231204 Bl D245

11- SD-5- R20 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 01/ 00 06/ 08/ 00
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE ASPHALT CONCRETE DI KE ( PORTI ON)

LI NCOLN CA

ACME CONSTRUCTI ON AREA SI GNS ( PORTI ON)

SAN DI EGO CA

HYDRO PLANT TYPE D (PORTI ON)

SAN MARCOS CA

SAPPER CONCRETE

SPRI NG VALLEY CA



11- 231204
11-SD-5- R20

06/ 01/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMAI

Bl D245

NI NG BI DDERS PAGE 3

06/ 08/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE CO ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 95648
ACME SAFETY AND SUPPLY CO CONSTRUCTI ON AREA SI GNS
5216 ANNA AVE
SAN DI EGO CA 92110
QUALI TY HYDROSEEDI NG ERGCSI ON CONTROL
2017 ORANGE AV
RAMONA CA 92065
SAPPER CONSTRUCTI ON CO CONCRETE
P O BOX 1069
SPRI NG VALLEY CA 91979
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 QUALI TY HYDROSEEDI NG | TEM 11 THRU 16 ( PORTI ON)
RAMONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 | TEM5S 21 AND 22

G L M CONTRACTORS

HYDRO PLANT | NC
SAN MARCOS CA

BAR RElI NFORCI NG

| TEM5S 11 THRU 16



11- 231204
11-SD-5- R20
06/ 01/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 08/ 00
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE CO

LI NCOLN CA

ACME SAFETY AND SUPPLY
SAN DI EGO CA

HYDRO PLANT | NC

SAN MARCOS CA

ASPHALT CONCRETE DI KE

TRAFFI C CONTRCL

ERGCSI ON CONTROL



11- 231204 Bl D245

11- SD- 5- R20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 01/ 00 06/ 08/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 090. 00* 1, 090. 00

PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 070. 00* 25, 070. 00

3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 530. 00* 18, 530. 00

4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 217, 128. 00* 217, 128. 00

5 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 16, 350. 00 32, 700. 00

6 152604 MODI FY | NLET EA 1 1,471. 50 1, 471. 50

7 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 900. 00* 10, 900. 00

8 018162 SO L STABI LI ZATI ON (100 MM DEPTH) TONN 29.3 30, 156. 68 883, 590. 72

9 194001 DI TCH EXCAVATI ON VB 137 276. 86 37, 929. 82
10 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) MB 520 217. 62 113, 162. 40
11 203003 STRAW ( ERCSI ON' CONTROL) TONN 10 327.00 3, 270. 00
12 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 413 2.83 1,168.79
13 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 8, 260 .65 5, 369. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 80 102. 46 8, 196. 80
15 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 138 .55 75.90
16 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 413 2.18 900. 34
17 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.5 253. 97 380. 96
18 390101 ASPHALT CONCRETE TONN 2, 000 38.35 76, 700. 00
19 394001 PLACE ASPHALT CONCRETE DI KE M 14, 700 6. 10 89, 670. 00
20 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 790 58. 69 46, 365. 10

AREA)

21 721430 CONCRETE ( CHANNEL LI NI NG) MB 1, 460 329. 18 480, 602. 80
22 721431 CONCRETE ( CONCRETE APRON) VB 40 495. 95 19, 838. 00
23 999990 MOBI LI ZATI ON LS LUMP SUM 147, 012. 66* 147, 012. 66

TOTAL 2,221,122.79



| TEM

O©oOoO~NOOULA, WN P

11- 231204

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

11- SD-5- R20 SUMMARY OF REMA/
06/ 01/ 00
------------------------------- R RREECEEEEERERE)
SECOND | THI RD
Bl D AMOUNT | Bl D AMOUNT
------------------------------- R
3, 450. 00* 3450. 00| 20, 000. 00* 20000
38, 502. 00* 38502. 00| 75, 000. 00* 75000
19, 620. 00* 19620. 00| 63, 450. 00* 63450
195, 834. 00* 195834. 00| 250, 000. 00* 250000
26, 013. 00 52026. 00| 15, 000. 00 30000
6, 101. 00 6101. 00| 3, 000. 00 3000
60, 000. 00* 60000. 00| 60, 000. 00* 60000.
37,114. 00 1087440. 20| 34, 000. 00 996200.
127. 00 17399. 00| 100. 00 13700.
81. 00 42120. 00| 150. 00 78000.
299. 00 2990. 00| 500. 00 5000.
5. 00 2065. 00| 5.00 2065.
1.00 8260. 00| 4.00 33040.
90. 00 7200. 00| 130. 00 10400.
12. 00 1656. 00| 5.00 690.
6. 00 2478. 00| 6. 00 2478.
345. 00 517. 50| 3, 000. 00 4500.
40. 00 80000. 00| 100. 00 200000.
4.00 58800. 00| 10. 00 147000.
14. 00 11060. 00| 36. 00 28440.
392. 00 572320. 00| 400. 00 584000.
1, 466. 00 58640. 00| 400. 00 16000.
220, 471. 00* 220471. 00| 250, 000. 00* 250000.
2,548,949.70 2,872,963. 00

N |

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

15, 000. 00* 15000
50, 000. 00* 50000
20, 000. 00* 20000
300, 000. 00* 300000
10, 000. 00 20000
3, 000. 00 3000
300, 000. 00* 300000.
35, 000. 00 1025500.
175. 00 23975.
100. 00 52000.
350. 00 3500.
5.00 2065.
4.00 33040.
100. 00 8000.
10. 00 1380.
5.00 2065.
1, 000. 00 1500.
100. 00 200000.
15.00 220500.
70. 00 55300.
450. 00 657000.
700. 00 28000.
400, 000. 00* 400000.
3,421, 825. 00

Bl D245
PAGE 6
06/ 08/ 00
FI FTH
BI D AMOUNT
5, 000. 00* 5000
9, 000. 00* 9000
19, 000. 00* 19000
47, 000. 00* 47000
11, 000. 00 22000
2,000. 00 2000
16, 000. 00* 16000.
14,510. 00 425143.
97. 00 13289.
78. 00 40560.
340. 00 3400.
1.00 413.
.70 5782.
105. 00 8400.
1.00 138.
2.00 826.
340. 00 510.
40. 00 80000.
5.00 73500.
10. 00 7900.
220. 00 321200.
400. 00 16000.
124, 000. 00* 124000.
1, 241, 061. 00



