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    BID OPENING DATE    08/15/00                    IN ALAMEDA COUNTY IN FREMONT AND                                   08/16/00
    CONTRACT NUMBER     04-0C5304                   NEWARK FROM THE DUMBARTON BRIDGE                         CONTRACT CODE 'C '
    LOCATION            04-ALA-84-R3.2/R6.0         TOLL PLAZA TO 0.2 KM WEST OF                              25 CONTRACT ITEMS
                                                    ROUTE 880

                                                    ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACNH-P084-(028)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0%
PROPOSALS ISSUED    8    FUND TOTAL   HA22      2,760,000                         TOTAL NUMBER OF WORKING DAYS     90
NUMBER OF BIDDERS  2    ENGINEERS EST      2,450,660.00        AMOUNT UNDER   125,335.00        PERCENT UNDER EST  5.11
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         2,325,325.00    2              DE SILVA GATES CONSTRUCTION           925 829-9220
                                                                                                 00704195
                                                           P O BOX 2909                      FAX 925 803-4263
                                                           DUBLIN CA  94568
                  2         2,330,389.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE CA  95077-5085



         04-0C5304                                                                                                BID245
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         08/15/00                                                                                                 08/16/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
          M B I                                                        METAL BEAM GUARD RAIL AND MINOR CONCRETE
          LIVERMORE CA
          RUSS ENTERPRISES                                             CONSTRUCTION AREA SIGNS
          SAN JOSE CA
          SIGNAL INSTALLATION AND REPAIR                               ELECTRICAL
          BRENTWOOD CA
          SPIRIT ROAD OILS                                             ASPHALTIC EMULSION
          SAN JOSE CA
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         08/15/00                                                                                                 08/16/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     LANE SAFETY                                                  TRAFFIC CONTROL
          BENICIA CA
          LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
          M B I                                                        METAL BEAM GUARD RAIL
          LIVERMORE CA
          PAUL WATSON TRUCKING                                         TRUCKING
          OAKLAND CA
          RUSS ENTERPRISES                                             CONSTRUCTION AREA SIGNS
          SAN JOSE CA
          SIGNAL INSTALLATION AND REPAIR                               ELECTRICAL
          BRENTWOOD CA
          SPIRIT ROAD OILS                                             BOOT TRUCK
          SAN JOSE CA
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         08/15/00                                                                                                 08/16/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            5,000.00*          5,000.00
      2 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           10,000.00*         10,000.00
      3     150174      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           160               10.00           1,600.00
      4     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           24               10.00             240.00
      5 (S) 152500      ADJUST METAL BEAM GUARD RAILING                M         2,450               10.00          24,500.00
      6 (S) 153156      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        9,650               10.00          96,500.00
                        AND BASE (90 MM MAXIMUM)
      7     190185      SHOULDER BACKING                               STA          50              200.00          10,000.00
      8     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      1,550               10.00          15,500.00
      9     390095      REPLACE ASPHALT CONCRETE SURFACING             M3          530              175.00          92,750.00
     10     390155      ASPHALT CONCRETE (TYPE A)                      TONN     14,000               49.00         686,000.00
     11     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     14,000               79.00       1,106,000.00
     12     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         40            5,000.00         200,000.00
     13     510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            2            7,500.00          15,000.00
     14 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           75               40.00           3,000.00
     15 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        12,800                 .50           6,400.00
     16 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,250                1.00           1,250.00
     17 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           170                1.00             170.00
                        (BROKEN 5.18 M - 2.14 M)
     18 (S) 850110      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA           40                3.00             120.00
                         TYPE C)
     19 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        5,100                2.00          10,200.00
     20 (S) 850112      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA        2,550                3.00           7,650.00
                         TYPE G)
     21 (S) 850113      PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL       EA          650                3.00           1,950.00
                         TYPE H)
     22 (S) 018559      DETECTOR LOOP REPLACEMENT                      LS     LUMP SUM            5,000.00*          5,000.00
     23     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     24     019646      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,000.00*          1,000.00
     25     999990      MOBILIZATION                                   LS     LUMP SUM           25,495.00*         25,495.00
                                                                                                 TOTAL           2,325,325.00
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         08/15/00                                                                                                 08/16/00
    |-------------------------------
ITEM|            SECOND
    |       BID         AMOUNT
    |-------------------------------
  1 |        11,000.00*     11000.00
  2 |        25,000.00*     25000.00
  3 |             3.00        480.00
  4 |            28.00        672.00
  5 |            15.00      36750.00
  6 |             5.00      48250.00
  7 |             1.00         50.00
  8 |            25.00      38750.00
  9 |           200.00     106000.00
 10 |            58.00     812000.00
 11 |            65.00     910000.00
 12 |         1,350.00      54000.00
 13 |         6,000.00      12000.00
 14 |            29.00       2175.00
 15 |              .80      10240.00
 16 |             1.20       1500.00
 17 |              .60        102.00
 18 |             3.00        120.00
 19 |             2.00      10200.00
 20 |             3.00       7650.00
 21 |             3.00       1950.00
 22 |         6,500.00*      6500.00
 23 |              .00*         0.00
 24 |         2,000.00*      2000.00
 25 |       233,000.00*    233000.00
TOT                    2,330,389.00


