STATE OF CALI FORNI A

Bl D OPENI NG DATE 08/ 24/ 00

CONTRACT NUMBER 12-001084

LOCATI ON 12-ORA-5-5.8/6.6
DB GOALS:

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY I N DANA PO NT FROM
0.1 KM NORTH OF CAM NO DE ESTRELLA
OVERCRGOSSI NG TO VI A CALI FORNI A

OVERCRGOSSI NG

Bl D245
PAGE 1
08/ 28/ 00
CONTRACT CCDE 'E '
54 CONTRACT | TEMS

SCUNDWALLS

DI SADVANTAGED BUSI NESS ENTERPRI SE -

PROPCSALS | SSUED 25 FUND TOTAL HB311 2,381, 000
NUMBER OF BI DDERS 9 ENG NEERS EST 2,246, 704.00
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL BI DDER | D

1 1, 669, 290. 00 5

2 1, 862, 376. 00 4

3 1,907, 373.00 7

4 1, 980, 049. 00 9

5 1,981, 115. 00 2

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 577, 414.00

Bl DDER | NFORVATI ON

FEDERAL Al D ACI M 005-2(887) 78E

270

PERCENT UNDER EST 25. 70

( NAVE/ ADDRESS/ LOCATI ON)

MACRO Z TECHNOLOGY COVPANY

4761 LI NCOLN AVE
CYPRESS CA 90630
D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334
PKB CONSTRUCTI ON | NC

P O BOX 661717

ARCADI A CA 91066

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVENUE

I RVINE CA 92614-5706

R J BULLARD CONSTRUCTI ON | NC

23111 ANTONI O PARKWAY STE 225

FAX

FAX

FAX

FAX

FAX

RANCHO SANTA MARGARI TA CA 92688- 2669

714 821-9596
00561313
714 821-9599

909 356-8880
00532499
909 356-1299

626 301-9897
00412587
626 301-0811

949 252-0441
00615876
949 252- 0266

949 589-3601
00749529
949 589-3691



12-001084
12- ORA- 5-
08/ 24/ 00

5

6

2,070, 329. 00

2,230, 538. 00

2,308, 320. 00

2,323,573. 41

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730
MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

M AHVADI  CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY ST

ORANGE CA 92868

BERYL LOCKHART ENTERPRI SES

11360 GOSS STREET
SUN VALLEY CA 91352

FAX

FAX

FAX

FAX

909 944-1037
00676575
909 944-3112

714 893-0551
00652040
714 895-9924

714 538-5156
00743775
714 538-5157

818 504-9577
00283110
818 504-4916

Bl D245
PAGE 2
08/ 28/ 00



12-001084 Bl D245

12- ORA-5-5 PAGE 3
08/ 24/ 00 08/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE FENCI NG
ORANGE CA
DI VERSI FI ED LANDSCAPE PLANTI NG AND | RRI GATI ON
W NCHESTER CA
FONTANA STEEL REBAR
RANCHO CUCAMONGA CA
L JOHNSON CONSTRUCTI ON MASONRY BLOCK
HAWTHORNE CA
MAVERI CK ELECTRI C ELECTRI CAL

DOWNEY CA



12-001084
12- ORA-5-5
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
08/ 28/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACLINC

ONTARI O CA

ALCORN FENCE

SUN VALLEY CA

BAY AREA DRI LLI NG
PI TTSBURG CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA
FONTANA STEEL
RANCHO CUCAMONGA CA
MAVERI CK ELECTRI C
DOMNEY CA

REYCON

SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

BARRI ER

METAL BEAM GUARD RAI L

CAST IN DRI LLED HOLE

| RRI GATI ON

RESTEEL

ELECTRI CAL

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACL

POVMONA CA

ALCORN FENCE COVPANY
ORANGE CA

BAY AREA DRI LLI NG

PI TTSBURG CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CHAI'N LI NK FENCE

CAST IN DRI LLED HCOLE TI LI NG



12-001084
12- ORA-5-5
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
08/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

FONTANA STEEL
RANCHO CUCAMONGA CA
MAVERI CK ELECTRI C
DOMNEY CA

REYCON

SANTA PAULA CA

Bl DDER | D NAME AND ADDRESS

RESTEEL

LI GHTI NG

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ALCORN FENCE

ORANGE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

G L M CONTRACTORS
REDLANDS CA
HYDROSPROUT

ESCONDI DO CA

L JOHNSON CONSTRUCTI ON
HAWIHORNE CA

MAVERI CK ELECTRI C
DOMANEY CA

ORANGE COUNTY STRI PI NG SERVI CE
ORANGE CA

ACCESS GATES AND GUARD RAI L

LANDSCAPI NG

REBAR

MJULCH

MASONRY

LI GHTI NG AND SI GN | LLUM NATI ON

STRI PI NG



12-001084 Bl D245

12- ORA-5-5 PAGE 6
08/ 24/ 00 08/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE FENCE, METAL BEAM GUARD RAI L AND ACCESS GATES
ORANGE CA
CAL MEX ENG NEERI NG PROVI DE AND | NTALL ASPHALT
Rl VERS| DE CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA
FONTANA STEEL REI NFORCI NG STEEL
RANCHO CUCAMONGA CA
HYDRO SPROUT TEMPORARY MULCH
ESCONDI DO CA
J F L ELECTRIC ELECTRI CAL
LGOS ANGELES CA
PARRI S SI GNS CONSTRUCTI ON AREA SI GNS
MJURRI ETA CA
REYCON MASONRY
SANTA PAULA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACL CONCRETE BARRI ER
POMONA CA
C G O CONSTRUCTI ON COMPANY CLEARI NG AND GRUBI NG

RANCHO CUCAMONGA CA
CONTI NUED ON NEXT PAGE



12-001084 Bl D245
12- ORA-5-5 PAGE 7
08/ 24/ 00 08/ 28/ 00

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

GL M

REDLANDS CA

JFL

LOS ANGELES CA

L JOHANSON

HAWTHORNE CA

Bl DDER | D NAME AND ADDRESS

| RRI GATI ON

RESTEEL

ELECTRI CAL

MASONRY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL

ONTARI O CA

CAL MEX ENG NEERI NG
Rl VERSI| DE CA

DI VERSI FI ED LANDSCAPE CO
W NCHESTER CA
FONTANA STEEL
RANCHO CUCAMONGA CA
HYDRO SPROUT

ESCONDI DO CA

MAVERI CK ELECTRI C
DOMNEY CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER ( PORTI ON)
ASPHALT PAVI NG ( PORTI ON)

PLANTI NG AND | RRI GATI ON ( PORTI ON)
REI NFORCI NG STEEL ( PORTI ON)
TEMPORARY MULCH ( PORTI ON)

ELECTRI CAL ( PORTI ON)



12-001084 Bl D245

12- ORA-5-5 PAGE 8
08/ 24/ 00 08/ 28/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ORANGE COUNTY STRI PI NG STRI PI NG AND PAVEMENT MARKERS ( PORTI ON)

ORANGE CA

PENHALL COVPANY REMOVE SOUNDWALL BARRI ER AND RETAI NI NG WALL ( PORTI ON)

ANAHEI M CA

REYCON MASONRY BLOCK (PORTI ON)

SANTA PAULA CA

SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROCK CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CONTRACTORS CONSTRUCTI ON PRODUCTS | TEM 40 ( PARTIAL)

COTTONWOOD CA

DI VERSI FI ED LANDSCAPE | TEM5S 23 THRU 25 ( PARTI AL)

W NCHESTER CA

FONTANA STEEL | TEMS 30, 31, 33, 34, 46 AND 47 (PARTIAL)

RANCHO CUCAMONGA CA

HYDROSPROUT | TEM 1 ( PARTI AL)

ESCONDI DO CA

M B E ELECTRIC | TEM5S 51 AND 54 ( PARTI AL)

Rl VERSI DE CA

PARRI S SI GNS | TEM 2 ( PARTI AL)

MJRRI ETA CA

CONTI NUED ON NEXT PAGE



12-001084
12- ORA-5-5
08/ 24/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
08/ 28/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

| TEMS 1, 49 AND 50 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE CO

2788 VENTURE DR

LI NCOLN CA 95648
ACL

4030 E GRAND AVE
POVONA CA 91966
ALCORN FENCE CO

1212 W STRUCK AVE
ORANGE CA 92867
BAYWOOD ENVI ROVENTAL

7 MI LASSEN DR STE 252
SAN RAFAEL CA 94903
DI VERSI FI ED LANDSCAPE CO
33801 WASHI NGTON ST

W NCHESTER CA 92596
NO FAULT ASPHALT

P O BOX 50877

PALO ALTO CA 94303-0672
PARRI S SI GNS

24420 CHAPS Cl RCLE
MJURRI ETA CA 92562

CONTI NUED ON NEXT PAGE

| TEM 29

CONCRETE BARRI ER

METAL BEAM GUARD RAI L, TERM NAL SYSTEM AND ACCESS GATE

LEAD COVPLI ANCE PLAN

H G-AVWAY PLANTI NG, PLANT ESTABLI SHVENT AND | RRI GATI ON

| TEMS 27 AND 28

S| GNAGE



12-001084 Bl D245

12- ORA-5-5 PAGE 10
08/ 24/ 00 08/ 28/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 R FOX CONSTRUCTI ON | NC MASONRY SOUNDWALL

1191 N KNOLLWOOD CI R

ANAHEI M CA 92801

STARLI TE BARRI CADE AND CHANNELI ZER

13855 CENTRAL AVE

CHI NO CA 91710

STARLI TE TEMPORARY TRAFFI C SI GN AND CRASH CUSHI ON
13855 CENTRAL AVE

CH NO CA 91710



12-001084 Bl D245

12- ORA-5-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
08/ 24/ 00 08/ 28/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 074026 TEMPORARY MULCH HA 1 10, 000. 00 10, 000. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 500. 00* 5, 500. 00
4 (S) 120120 TYPE 111 BARRI CADE EA 2 100. 00 200. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 42 25.00 1, 050. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 930 40. 00 77, 200. 00
7 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 61 300. 00 18, 300. 00
8 129150 TEMPORARY TRAFFI C SCREEN M 1, 930 7.00 13, 510. 00
9 150608 REMOVE CHAI N LI NK FENCE M 630 15. 00 9, 450. 00
10 150722 REMOVE PAVEMENT MARKER EA 780 1.00 780. 00
11 150742 REMOVE ROADSI DE S| GN EA 7 200. 00 1, 400. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 80 10. 00 800. 00
13 152255 RESET MAI LBOX EA 6 125. 00 750. 00
14 152386 RELOCATE ROADSI DE S| G\ ONE PCST EA 4 225. 00 900. 00
15 152387 RELOCATE ROADSI DE S| G\ TWO PCST EA 3 800. 00 2, 400. 00
16 153215 REMOVE CONCRETE (CURB AND GUTTER) M 200 10. 00 2, 000. 00
17 153221 REMOVE CONCRETE BARRI ER M 74 65. 00 4, 810. 00
18 153250 REMOVE SOUND WALL M2 440 16. 00 7,040. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 77, 000. 00* 77, 000. 00
20 190101 ROADVWAY EXCAVATI ON VB 860 25.00 21, 500. 00
21 (S) 019195 LEAD COVPLI ANCE PLAN LS LUMP SUM 20, 000. 00* 20, 000. 00
22 198001 | MPORTED BORROW VB 2, 380 5. 00 11, 900. 00
23 200001 H GHVWAY PLANTI NG LS LUMP SUM 3, 500. 00* 3, 500. 00
24 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 500. 00* 2, 500. 00
25 208000 | RRI GATI ON SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
26 260201 CLASS 2 AGGREGATE BASE VB 19 75.00 1, 425. 00
27 390103 ASPHALT CONCRETE ( TYPE B) TONN 220 40. 00 8, 800. 00
28 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 1, 570 8. 00 12, 560. 00
AREA)
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 80 30. 00 2, 400. 00
30 (S) 498023 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 670 60. 00 100, 200. 00
Pl LI NG ( BARRI ER)
31 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 150 55. 00 8, 250. 00
Pl LI NG ( BARRI ER)
32 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.8 1, 250. 00 6, 000. 00
33 (SF) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 5, 301 95. 00 503, 595. 00
34 (SF)518002 SOUND WALL ( MASONRY BLOCK) M2 2, 342 135. 00 316, 170. 00
35 (S) 518010 ACCESS GATE ( SOUND WALL) EA 9 2, 000. 00 18, 000. 00



12-001084 Bl D245

12- ORA-5-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
08/ 24/ 00 08/ 28/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

36 562004 METAL (RAIL MOUNTED SI GN) KG 110 15. 00 1, 650. 00
37 566011 ROADSI DE SI GN - ONE POST EA 3 500. 00 1, 500. 00
38 566012 ROADSI DE SI GN - TWD POST EA 5 1, 100. 00 5, 500. 00
39 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAMVE MR 10 50. 00 500. 00
40 620913 600 MV ALTERNATI VE Pl PE CULVERT M 140 185. 00 25, 900. 00
41 731501 M NOR CONCRETE ( CURB) B 31 300. 00 9, 300. 00
42 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 238 5. 00 1, 190. 00
43 750500 M SCELLANEOUS METAL KG 110 25. 00 2, 750. 00
44 (S) 802585 1.2 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 500. 00 500. 00
45 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 15 200. 00 3, 000. 00
46 833179 CONCRETE BARRI ER ( TYPE 27S) M 1, 300 130. 00 169, 000. 00
47 833183 CONCRETE BARRI ER ( TYPE 27SV) M 50 240. 00 12, 000. 00
48 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 750. 00 5, 500. 00
49 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 710 3.00 2,130. 00

(BROKEN 3.66 M- 0.92 M

50 850102 PAVEMENT MARKER ( REFLECTI VE) EA 160 3.00 480. 00
51 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00
52 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
53 150829 REMOVE RETAI NI NG WALL LS LUMP SUM 1, 000. 00* 1, 000. 00
54 999990 MOBI LI ZATI ON LS LUMP SUM 127, 500. 00* 127, 500. 00

TOTAL 1, 669, 290. 00



| TEM

O©oOoO~NOOULA, WN P

12-001084
12- ORA-5-5
08/ 24/ 00

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
250.
100.
200.
.00
50.

30.

30, 000
35.

20, 000
.00
4, 000.
3, 000.
10, 000
150.
60.

.00
30.
100.
80.

1, 200.
.00
140.
2, 000.
15.
400.
500.
200.

00
00
00

00
00
00~
00
00~

00~
00*
00~
00
00

00
00
00
00

00
00
00
00
00
00

15000.
300.
1680.
57900.
18300.
13510.
4410.
780.
350.
800.
1500.
400.
600.
6000.
3700.
13200.
30000.
30100.
20000.
19040.
4000.
3000.
10000.
2850.
13200.
18840.
2400.
167000.
12000.
5760.
450585.
327880.
18000.
1650.
1200.
2500.
2000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

140.
300.
600.

85.
24.
40, 000
20.
18, 000

3, 000.
2, 000.
8, 000.
68.
45.
22.
15.
77.
78.

1, 450.
100.
147.
2, 000.
10.
400.
1, 000.

OF

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
1200.
128590.
11700.
6960.
530100.
344274,
18000.
1100.
1200.
5000.
800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
. 25
.00
.00
150.
200.
600.
.00
120.
.00
70, 000
32.

5, 000.
.00
4, 000.
3, 000.
10, 000
230.
70.

12.

25.

78.

69.

2, 600.
.00
160.
2, 300.
14.
375.
800.
150.

00
00
00

00

00~
00
00*

00*
00*
00*
00
00
00
00
00
00
00

00
00
00
00
00
00

NI NG BI DDERS

10500.
5000.
110000.
300.
1680.
94570.
18300.
9650.
9450.
975.
1050.
960.
900.
800.
1800.
3000.
8880.
3520.
70000.
27520.
5000.
38080.
4000.
3000.
10000.
4370.
15400.
18840.
2000.
130260.
10350.
12480.
450585.
374720.
20700.
1540.
1125.
4000.
1500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 13
08/ 28/ 00
FI FTH
BI D AMOUNT
10, 000. 00 10000
6, 000. 00* 6000
30, 000. 00* 30000
75. 00 150
35.00 1470
40. 00 77200
350. 00 21350
12.00 23160
5.00 3150
1.00 780
100. 00 700
20. 00 1600
200. 00 1200
200. 00 800
300. 00 900
20. 00 4000
75. 00 5550
10. 00 4400
77,000. 00* 77000
30. 00 25800
5, 000. 00* 5000
35.00 83300
4, 000. 00* 4000
3, 000. 00* 3000
10, 000. 00~ 10000
40. 00 760
70. 00 15400
20. 00 31400
35.00 2800.
68. 00 113560.
80. 00 12000.
400. 00 1920.
105. 00 556605.
135. 00 316170.
2,000. 00 18000.
12.00 1320.
300. 00 900.
350. 00 1750.
500. 00 5000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

TOT

12-001084

SUMMARY

12- ORA-5-5
08/ 24/ 00
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
250. 00 35000. 00|
400. 00 12400. 00|
2.00 476. 00|
5. 00 550. 00|
600. 00 600. 00|
100. 00 1500. 00|
230. 00 299000. 00|
250. 00 12500. 00|
2, 500. 00 5000. 00|
2.50 1775. 00|
4.00 640. 00|
15, 000. 00* 15000. 00|
. 00* 0. 00|
2, 500. 00* 2500. 00|
180, 000. 00* 180000. 00|
1, 862, 376. 00

OF REMA

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|

TH RD
BI D AMOUNT
_______________________________ |

230. 00 32200
400. 00 12400
3.00 714
10. 00 1100
600. 00 600
200. 00 3000
177.00 230100.
205. 00 10250.
2,700.00 5400.
3.00 2130.
5.00 800.
15, 000. 00* 15000.
. 00* 0.
3, 000. 00* 3000.
162, 183. 00* 162183.
1,907, 373. 00

00|
00|
00|
00|
00|

FOURTH
BI D AMOUNT
_______________________________ |

100. 00 14000
450. 00 13950
3.00 714
85. 00 9350
600. 00 600
210. 00 3150
225.00 292500.
245. 00 12250.
2,900. 00 5800.
3.00 2130.
5.00 800.
16, 000. 00* 16000.
. 00* 0.
2, 000. 00* 2000.
120, 000. 00* 120000.

1, 980, 049. 00

00|

Bl D245
PACGE 14
08/ 28/ 00
FI FTH
BI D AMOUNT
150. 00 21000
350. 00 10850
5.00 1190
7.00 770
500. 00 500
200. 00 3000
175. 00 227500.
300. 00 15000.
2,800. 00 5600.
3.00 2130.
3.00 480.
25, 000. 00* 25000.
. 00* 0.
5, 000. 00* 5000.
185, 000. 00* 185000.
1,981, 115. 00



| TEM

O©oOoO~NOOULA, WN P

12-001084
12- ORA-5-5
08/ 24/ 00

2, 000.

2, 200.
16.
500.
1, 200.

1200.
106880.
10500.
9600.
450585.
398140.
19800.
1760.
1500.
6000.
500.

SUMMARY OF
| SEVENTH
| BI D
00| 11, 433. 00
00| 6, 752. 00*
00| 64, 500. 00*
00| 166. 00
00| 33.00
00| 49. 00
00| 150. 00
00| 8. 00
. 00| 15. 00
. 00| 1.90
. 00| 200. 00
. 00| 20. 00
. 00| 476. 00
. 00| 455. 00
. 00| 682. 00
. 00| 32.50
. 00| 83. 00
. 00| 38.00
. 00| 77, 000. 00*
. 00| 76.00
. 00| 80, 000. 00*
. 00| 50. 00
. 00| 5, 000. 00*
. 00| 4, 700. 00*
. 00| 11, 100. 00*
. 00| 146. 00
. 00| 211. 00
. 00| 22.00
00| 12. 00
00| 83. 50
00| 88. 00
00| 2, 600. 00
00| 106. 00
00| 155. 00
00| 2, 300. 00
00| 15. 00
00| 800. 00
00| 990. 00
00| 113. 00

REMAI

. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
. 00|
960.
139445,
13200.
12480.
561906.
363010.
20700.
1650.
2400.
4950.
1130.

00
00
00
00
00
00
00|
00|
00|
00|
00|

.00
. 00*
. 00*
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
20, 000
.00
5, 100.
3, 500.
11, 050
85.

70.

15.

49.
130.
130.

1, 500.
110.
170.

2, 250.
12.
750.

1, 100.
750.

00*

00*
00*
00*
00
00
00
00
00
00
00
00
00
00
00
00
00
00

NI NG BI DDERS

15000.
13500.
40000.
300.
2100.
144750.
30500.
20265.
7560.
1560.
700.
960.
1500.
400.
450.
6000.
5550.
26400.
77000.
33540.
20000.
99960.
5100.
3500.
11050.
1615.
15400.
23550.
3920.
217100.
19500.
7200.
583110.
398140.
20250.
1320.
2250.
5500.
7500.

00
00
00
00
00
00
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 15
08/ 28/ 00
NI NTH
BI D AMOUNT
10, 394. 00 10394
4, 600. 00* 4600
136, 800. 00* 136800.
625. 00 1250.
67.00 2814.
69. 95 135003.
394. 43 24060.
19. 00 36670.
14. 00 8820.
. 95 741.
185. 00 1295.
16. 00 1280.
366. 00 2196.
225.00 900.
785. 00 2355.
39. 36 7872.
30. 00 2220.
30. 00 13200.
175, 000. 00* 175000.
29. 07 25000.
22, 000. 00* 22000.
18. 00 42840.
3, 300. 00* 3300.
2,500. 00* 2500.
9, 095. 00* 9095.
130. 00 2470.
198. 40 43648.
17.92 28134.
30. 00 2400.
103. 50 172845.
94. 16 14124.
5, 208. 13 24999.
107. 30 568797.
137.78 322680.
1, 800. 00 16200.
16. 00 1760.
445. 00 1335.
1,110. 00 5550.
2,000. 00 20000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54

TOT

12-001084
12- ORA-5-5
08/ 24/ 00

25, 000

8, 000
180, 000

. 00*
. 00*
. 00*
. 00*

00
00
00
00
00
00

SUMMARY OF REMAI
_______________________________ |
| SEVENTH
ANOUNT | BI D ANOUNT
_______________________________ |
14000. 00| 190. 00 26600
15500. 00| 418. 00 12958
476. 00| 7.00 1666
3300. 00| 5.00 550
500. 00| 1, 000. 00 1000
3000. 00| 113.00 1695
351000. 00| 187. 00 243100.
14250. 00| 318. 00 15900.
5400. 00| 3, 500. 00 7000.
2130. 00| 3.50 2485,
480. 00| 8. 00 1280.
25000. 00| 20, 000. 00* 20000.
0. 00| . 00* 0.
8000. 00| 2, 000. 00* 2000.
180000. 00| 73, 000. 00* 73000.
2,070, 329. 00 2, 230, 538. 00

NI NG BI DDERS

00
00
00
00
00

El GHTH
BI D AMOUNT
_______________________________ |

235.00 32900
390. 00 12090
5.00 1190
73.00 8030
1, 500. 00 1500
200. 00 3000
170. 00 221000.
205. 00 10250.
4,100. 00 8200.
4.00 2840.
7.00 1120.
30, 500. 00* 30500.
. 00* 0.
1, 700. 00* 1700.
100, 000. 00* 100000.

2, 308, 320. 00

00

Bl D245
PAGE 16
08/ 28/ 00
NI NTH
BI D AMOUNT
36. 50 5110
106. 00 3286
42.00 9996
145. 00 15950
800. 00 800
190. 00 2850
97.70 127010.
107. 62 5381.
2,625.00 5250.
2.50 1775.
2.60 416.
23, 600. 00* 23600.
. 00* 0.
25, 000. 00* 25000.
200, 000. 00* 200000
2,323,573.41



