STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 08/ 29/ 00 I N TULARE COUNTY NEAR DUCOR FROM 08/ 30/ 00
CONTRACT NUMBER 06- 447904 KERN AND TULARE COUNTY LI NE TO CONTRACT CCDE 'D '
LOCATI ON 06- TUL-65-0.0/3.0 AVENUE 24 21 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACNH P065-(064)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPGSALS | SSUED 5 FUND TOTAL HA22 1, 700, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 2 ENG NEERS EST 1, 532, 000. 00 AMOUNT UNDER 292, 611. 00 PERCENT UNDER EST 19. 10
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 239, 389. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1, 358, 998. 00 1 LEES PAVI NG | NC 559 651- 1337

1212 N PLAZA DRI VE
VI SALIA CA 93291

00282929
FAX 559 651-2335



06- 447904 Bl D245

06- TUL-65-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE

GOSHEN CA
HUNSAKER SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS
FRESNO CA
RUBBERI ZED CRACK FI LLER CRACK SEAL
FULLERTON CA
SUPER SEAL AND STRI PI NG STRI PI NG

FI LLMORE CA



06- 447904

Bl D245

06- TUL-65-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 29/ 00 08/ 30/ 00
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

BOBBI E MACK GRI NDI NG GRI NDI NG

VI SALI A CA

K R C SAFETY COVPANY TRAFFI C CONTRCOL

VI SALI A CA

RUBBERI ZED CRACK FI LLER AND SEALANT CRACK SEAL

FULLERTON CA

SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



06- 447904 Bl D245

06- TUL- 65- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 29/ 00 08/ 30/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 100. 00* 3, 100. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 33, 786. 00* 33, 786. 00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 4, 400. 00* 4, 400. 00
4 150823 REMOVE DOWKNDRAI N EA 15 75. 00 1, 125. 00
5 151224 REMOVE DELI NEATOR EA 67 10. 00 670. 00
6 019310 RECONSTRUCT MONUNVENT EA 7 425. 00 2,975. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 950 4.00 3, 800. 00
8 190185 SHOULDER BACKI NG STA 98 300. 00 29, 400. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 1, 470 26. 00 38, 220. 00
10 374206 SEAL RANDOM CRACKS LNKM 10 800. 00 8, 000. 00
11 390095 REPLACE ASPHALT CONCRETE SURFACI NG B 920 180. 00 165, 600. 00
12 390104 ASPHALT CONCRETE TONN 20, 100 45. 50 914, 550. 00
13 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V2 12 34.00 408. 00
AREA)
14 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 270 1.40 8, 778. 00
15 397001 ASPHALTI C EMJULSI ON ( PAI NT Bl NDER) TONN 73 1.00 73.00
16 691903 250 MM FLUVE DOWKDRAI N M 160 50. 00 8, 000. 00
17 692148 250 MM TAPERED | NLET EA 19 165. 00 3, 135. 00
18 (S) 820107 DELI NEATOR ( CLASS 1) EA 67 55. 00 3, 685. 00
19 (S) 840515 THERMOPLASTI C PAVENENT MARKI NG MR 11 42.00 462. 00
20 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 15, 500 .50 7, 750. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 460 3.20 1,472.00

TOTAL 1, 239, 389. 00



06- 447904 Bl D245

06- TUL- 65- 0 SUMMARY OF REMAINING BIDDERS PAGE 5
08/ 29/ 00 08/ 30/ 00
| _______________________________
| TEM SECOND
| BI D AMOUNT
| _______________________________
1] 3, 000. 00* 3000. 00
2 | 105, 000. 00* 105000. 00
3| 12, 000. 00* 12000. 00
4| 100. 00 1500. 00
5| 10. 00 670. 00
6 | 300. 00 2100. 00
7| 19. 00 18050. 00
8 | 365. 00 35770. 00
9| 31.00 45570. 00
10 | 800. 00 8000. 00
11 | 250. 00 230000. 00
12 | 42.00 844200. 00
13 | 400. 00 4800. 00
14 | 3.00 18810. 00
15 | 1.00 73.00
16 | 100. 00 16000. 00
17 | 109. 00 2071. 00
18 | 30. 00 2010. 00
19 | 42.00 462. 00
20 | .48 7440. 00
21 | 3.20 1472. 00

TOT 1, 358, 998. 00



