STATE OF CALI FORNI A

B I

D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

09/ 11/ 00
CONTRACT CCDE 'E '
15 CONTRACT | TEMS

FEDERAL AlD ACI M 005- 3(994) E

FAX

FAX

FAX

FAX

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 11. 49

( NAVE/ ADDRESS/ LOCATI ON)

714 578-9600
00747612
714 578-9672

562 599-5841
00688659
562 591-7485

831 724-1011
00000089
831 768-4021

626 960-9502
00387331
626 960- 3887

Bl D OPENI NG DATE 09/ 07/ 00 I N LOS ANGELES COUNTY I N LOS
CONTRACT NUMBER 07-203304 ANCGELES, GLENDALE AND BURBANK FROM
LOCATI ON 07-LA-5-23.6/28.7 GLENDALE BOULEVARD OVERCROSSI NG
TO PROVI DENCI A AVENUE OVERHEAD
ASPHALT CONCRETE SURFACI NG
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPCSALS | SSUED 8 FUND TOTAL HA22 3, 976, 000
NUMBER OF BI DDERS 5 ENG NEERS EST 3, 044, 215. 00 AMOUNT UNDER 349, 815. 00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON
1 2,694, 400. 00 4 SULLY M LLER CONTRACTI NG
COVPANY
1100 E ORANGETHORPE AV STE 200
ANAHEI M CA 92801
2 2,988, 505. 00 5 EXCEL PAVI NG COVPANY
2230 LEMON AVENUE
LONG BEACH CA 90806
3 3, 282, 858. 00 2 GRANI TE CONSTRUCTI ON COVPANY
P O BOX 50085
WATSONVI LLE CA  95077- 5085
4 3,539, 317.00 1 CHUMO CONSTRUCTI ON | NC
14425 JOANBRI DGE ST
BALDW N PARK CA 91706- 1747
5 3, 545, 700. 00 3 M AHVADI CONSTRUCTI ON AND

ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868

FAX

714 538-5156
00743775
714 538-5157

110



07-203304 Bl D245

07-LA-5-23 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 07/ 00 09/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL AMERI CAN ASPHALT COLD M LLI NG

CORONA CA

SM TH AND SON CONSTRUCTI ON AREA SI GNS

FALLBROCK CA

SM THSON ELECTRI C ELECTRI CAL

ORANGE CA

SUDHAKAR COVPANY STRI PI NG AND MARKERS

RI ALTO CA



07-203304
07-LA-5-23
09/ 07/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 11/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL AMERI CAN ASPHALT
CORONA CA

K R C SAFETY

VI SALI A CA

SM THSON ELECTRI C
ORANGE CA

SUDHAKAR COVPANY

RI ALTO CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE

TRAFFI C CONTRCL AND AREA S| GNS

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

K R C SAFETY CO I NC
VI SALI A CA

VI LLEGAS ELECTRIC
UPLAND CA

WORKS STRI PI NG AND MARKI NG

BALDW N PARK CA

PROFI LE GRI NDI NG

CONSTRUCTI ON AREA SI GNS

AUTO VEHI CLE CLASSI FI CATI ON STATI ON

STRI PI NG



07-203304 Bl D245

07-LA-5-23 SUMMARY OF REMAI NI NG BI DDERS PACGE 4
09/ 07/ 00 09/ 11/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 K R C SAFETY INC CONSTRUCTI ON AREA SI GNS
VI SALI A CA
TRAFFI C LOOPS CRACKFI LLI NG I NC ELECTRI CAL
ANAHEI M CA
WORKS STRI PI NG STRI PI NG
BALDW N PARK CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CALMEX ENG NEERI NG | TEM 6 ( PARTI AL)
Rl VERSI DE CA
HI GH LI GHT ELECTRI C | TEM 15 ( PARTI AL)
PERRI S CA
PAVEMENT RECYCLI NG | TEMS 5 AND 7 ( PARTIAL)
Rl VERSI| DE CA
SUDHAKAR COVPANY | TEMS 3 AND 8 THRU 14 ( PARTI AL)

RI ALTO CA



07-203304 Bl D245

07- LA-5- 23 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 07/ 00 09/ 11/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 309, 000. 00* 309, 000. 00
3 018629 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1, 100 10. 00 11, 000. 00
4 150722 REMOVE PAVENMENT MARKER EA 20, 800 1.00 20, 800. 00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENMENT MR 35, 000 1.50 52, 500. 00
6 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE O TONN 41, 500 52. 00 2, 158, 000. 00
7 416101 PAVEMENT TRANSI TI ON TAPER MR 2,200 3.00 6, 600. 00
8 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 33, 000 .50 16, 500. 00
9 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,580 3.00 10, 740. 00
10 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,760 2.50 11, 900. 00
(BROKEN 3.66 M- 0.92 M
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 60, 700 .50 30, 350. 00
(BROKEN 10.98 M - 3.66 M
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 180 4.00 720. 00
(BROKEN 5.18 M- 2.14 M
13 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16, 600 1.00 16, 600. 00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 230 3.00 18, 690. 00
15 (S) 018630 AUTOMATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 16, 000. 00* 16, 000. 00
STATI ON

TOTAL 2,694, 400. 00



07-203304 Bl D245

07- LA-5-23 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 07/ 00 09/ 11/ 00
R CRCPEPEPERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE EREEEEETPEPEPOELPCPOREPEPEPEPES
| TEM SECOND | THI RD | FOURTH | FI FTH
| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
| <o | @m | <o R R OEE e EEE e
1] 17, 000. 00* 17000. 00| 10, 000. 00* 10000. 00| 15, 000. 00* 15000. 00| 25, 000. 00* 25000. 00
2| 900, 000. 00* 900000. 00| 117, 419. 00* 117419. 00| 398, 999. 50* 398999. 50| 265, 000. 00* 265000. 00
3| 7.00 7700. 00| 11. 00 12100. 00| 8. 00 8800. 00| 8. 00 8800. 00
4 | .25 5200. 00| 1.00 20800. 00| 2.00 41600. 00| 1.00 20800. 00
5| 1.30 45500. 00| 4.00 140000. 00| 4.00 140000. 00| 7.00 245000. 00
6 | 45.00  1867500. 00| 67.00  2780500. 00| 65.00  2697500. 00| 66.00  2739000. 00
7| 11. 00 24200. 00| 15. 00 33000. 00| 27.00 59400. 00| 15. 00 33000. 00
8 | .70 23100. 00| .65 21450. 00| 1.75 57750. 00| .75 24750. 00
9 | 2.25 8055. 00| 2.00 7160. 00| 2.00 7160. 00| 2.50 8950. 00
10 | 2.00 9520. 00| 1.80 8568. 00| 2.00 9520. 00| 2.25 10710. 00
11 | .50 30350. 00| .50 30350. 00| .75 45525. 00| .75 45525. 00
12 | .50 90. 00| .50 90. 00| 1.00 180. 00| 1.25 225. 00
13 | 1.00 16600. 00| 1.00 16600. 00| 1.25 20750. 00| 1.25 20750. 00
14 | 3.00 18690. 00| 2.70 16821. 00| 2.75 17132. 50]| 3.00 18690. 00
15 | 15, 000. 00* 15000. 00| 68, 000. 00* 68000. 00| 20, 000. 00* 20000. 00| 79, 500. 00* 79500. 00

TOT 2,988, 505. 00 3, 282, 858. 00 3,539, 317. 00 3, 545, 700. 00



