
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    10/26/00                    IN LOS ANGELES COUNTY IN PALMDALE                                  10/30/00
    CONTRACT NUMBER     07-1150U4                   FROM 0.2 KM WEST OF ROUTE 14/138                         CONTRACT CODE 'B '
    LOCATION            07-LA-138-43.4/51.9         SEPARATION TO 0.1 KM EAST OF 60TH                         73 CONTRACT ITEMS
                                                    STREET EAST

                                                    RESURFACE EXISTING ROADWAY                FEDERAL AID  ACNH-P138-(026)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%
PROPOSALS ISSUED    18   FUND TOTAL   HA22  ,HE13      9,803,000                  TOTAL NUMBER OF WORKING DAYS    400
NUMBER OF BIDDERS  3    ENGINEERS EST      8,628,000.00        AMOUNT UNDER 1,296,669.00        PERCENT UNDER EST 15.03
PROGRAM ELEMENTS      RAS   FCR
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         7,331,331.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                 00000089
                                                           P O BOX 50085                     FAX 831 768-4021
                                                           WATSONVILLE  CA  95077-5085
                  2         7,421,919.00    1              FNF CONSTRUCTION INC                  480 784-2910
                                                                                                 00587527
                                                           P O BOX 5005                      FAX 480 968-7580
                                                           TEMPE  AZ  85280-5005
                  3         8,591,904.00    3              SECURITY PAVING COMPANY INC           818 767-8418
                                                                                                 00116307
                                                           P O BOX 1489                      FAX 818 767-3169
                                                           SUN VALLEY  CA  91353-1489
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         10/26/00                                                                                                 10/30/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     ALERT BARRICADE                                              CONSTRUCTION AREA SIGNS
          SAN JACINTO CA
          AUSTIN ENTERPRISES                                           SAWCUT, PROFILE GRIND AND TRAFFIC CONTROL (PARTIAL)
          BAKERSFIELD  CA
          PACIFIC RESTORATION GROUP                                    LANDSCAPE AND IRRIGATION
          CORONA  CA
          RAMIREZ CONSTRUCTION                                         ADJUST IRON (PARTIAL)
          WALNUT CA
          SAMROD CORPORATION                                           MINOR CONCRETE (PARTIAL)
          LANCASTER  CA
          SIERRA CASCADE                                               PIPE AND MINOR CONCRETE (PARTIAL)
          LANCASTER  CA
          STERNDAHL ENTERPRISES                                        STRIPING
          SUN VALLEY  CA
          TAFT ELECTRIC                                                ELECTRICAL
          VENTURA CA
          WEST COAST MILLING                                           COLD PLANE
          LANCASTER  CA
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         10/26/00                                                                                                 10/30/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     HIGH LIGHT ELECTRIC                                          SIGNALIZATION
          RIVERSIDE  CA
          PACIFIC RESTORATION GROUP                                    HIGHWAY PLANTING AND IRRIGATION SYSTEM
          CORONA  CA
          S AND S CONCRETE ENGINEERING CORP                            TEMPORARY K RAIL
          LLANO  CA
          SAMROD CORPORATION                                           CURB AND COBBLE ISLAND PAVING
          LANCASTER  CA
          SIERRA CASCADE CONSTRUCTION                                  PIPE AND MINOR STRUCTURES
          PALMDALE  CA
          STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS AND MISCELLANEOUS TRAFFIC CONTROL
          PISMO BEACH  CA
          STERNDAHL ENTERPRISES                                        PAVEMENT MARKING
          SUN VALLEY  CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     A M CONCRETE                                                 CONCRETE CURBS
          P O BOX 1489
          SUN VALLEY  CA  91353
          ALCORN FENCE                                                 REMOVE METAL BEAM GUARD RAIL AND TERMINAL SYSTEM
          P O BOX 1249
          SUN VALLEY  CA  91353
CONTINUED ON NEXT PAGE
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         10/26/00                                                                                                 10/30/00
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     HIGH LIGHT ELECTRIC                                          ELECTRICAL
          9920 ARLINGTON AVENUE
          RIVERSIDE  CA  92503
          P R G                                                        LANDSCAPE AND IRRIGATION
          1280 MAGNOLIA AVENUE
          CORONA  CA  92879
          REYES CONSTRUCTION INC                                       STORM DRAIN
          1295 S EAST END AVENUE
          POMONA  CA  91766
          STATEWIDE SAFETY AND SIGNS                                   MISCELLANEOUS SIGNS AND BARRICADES
          P O BOX 1440
          PISMO BEACH  CA  93448
          STERNDAHL ENTERPRISES                                        SIGN AND STRIPE
          11861 BRANFORD STREET
          SUN VALLEY  CA  91352
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         10/26/00                                                                                                 10/30/00
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           12,000.00*         12,000.00
      2     070015      OVERHEAD                                       WDAY        400              500.00         200,000.00
      3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            5,000.00*          5,000.00
                        PREVENTION PLAN
      4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           35,000.00*         35,000.00
      5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           30,000.00*         30,000.00
      6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          450,000.00*        450,000.00
      7 (S) 120120      TYPE III BARRICADE                             EA          130               60.00           7,800.00
      8 (S) 120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M        50,900                2.30         117,070.00
      9 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           14              100.00           1,400.00
     10 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA        1,540               20.00          30,800.00
     11 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,080                4.00           4,320.00
     12     129000      TEMPORARY RAILING (TYPE K)                     M         3,620               37.00         133,940.00
     13     129100      TEMPORARY CRASH CUSHION MODULE                 EA          330              225.00          74,250.00
     14     150662      REMOVE METAL BEAM GUARD RAILING                M            23               37.00             851.00
     15     150711      REMOVE PAINTED TRAFFIC STRIPE                  M         9,390                2.50          23,475.00
     16     150722      REMOVE PAVEMENT MARKER                         EA        1,420                1.00           1,420.00
     17     150806      REMOVE PIPE                                    M             4              150.00             600.00
     18     150821      REMOVE HEADWALL                                EA            3              500.00           1,500.00
     19     150826      REMOVE MANHOLE                                 EA            1              800.00             800.00
     20 (S) 019830      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      205,000                1.30         266,500.00
                        (76 MM MAXIMUM)
     21 (S) 019831      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       89,500                1.50         134,250.00
                        (102 MM MAXIMUM)
     22     153210      REMOVE CONCRETE                                M3          680               31.00          21,080.00
     23     190101      ROADWAY EXCAVATION                             M3       27,900               10.00         279,000.00
     24     019832      ROADWAY EXCAVATION (AERIALLY DEPOSITED         M3        8,030               17.00         136,510.00
                        LEAD MATERIAL)
     25     190185      SHOULDER BACKING                               STA          55               75.00           4,125.00
     26 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           11,000.00*         11,000.00
     27 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            7,000.00*          7,000.00
     28 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM           48,000.00*         48,000.00
     29 (S) 208698      150 MM CONDUIT                                 M           760               35.00          26,600.00
     30     260201      CLASS 2 AGGREGATE BASE                         M3       12,400               24.00         297,600.00
     31     390145      REPLACE ASPHALT CONCRETE SURFACING             M3        1,700              100.00         170,000.00
     32     390152      ASPHALT CONCRETE                               TONN     76,800               41.00       3,148,800.00
     33     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        1,480               13.00          19,240.00
                        AREA)
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------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     34     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M            63               45.00           2,835.00
     35 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            9.1          1,500.00          13,650.00
     36     510526      MINOR CONCRETE (BACKFILL)                      M3           71              100.00           7,100.00
     37     566011      ROADSIDE SIGN - ONE POST                       EA           13              370.00           4,810.00
     38     650069      450 MM REINFORCED CONCRETE PIPE                M           150              121.00          18,150.00
     39     650075      600 MM REINFORCED CONCRETE PIPE                M             5              138.00             690.00
     40     667050      525 MM X 375 MM CORRUGATED STEEL PIPE          M             5               79.00             395.00
                        ARCH (2.01 MM THICK)
     41     705224      600 MM CONCRETE FLARED END SECTION             EA            1            2,000.00           2,000.00
     42     731501      MINOR CONCRETE (CURB)                          M3          420              444.00         186,480.00
     43     731522      MINOR CONCRETE (COBBLE ISLAND PAVING)          M2           61              150.00           9,150.00
     44 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          841                2.00           1,682.00
     45 (S) 820141      OBJECT MARKER (TYPE K-1)                       EA           47               50.00           2,350.00
     46     839565      TERMINAL SYSTEM (TYPE SRT)                     EA            2            1,730.00           3,460.00
     47 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2        1,390               25.00          34,750.00
     48 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        85,300                 .65          55,445.00
     49 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M2        5,020                1.35           6,777.00
     50 (S) 840653      PAINT TRAFFIC STRIPE                           M         1,430                 .50             715.00
     51 (S) 840660      PAINT PAVEMENT MARKING                         M2           94               25.00           2,350.00
     52 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        5,890                2.50          14,725.00
     53 (S) 019833      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 1 - MODIFY)
     54 (S) 019834      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 2 - MODIFY)
     55 (S) 019835      SIGNAL AND LIGHTING                            LS     LUMP SUM           60,000.00*         60,000.00
                        (LOCATION 3 - MODIFY)
     56 (S) 019836      SIGNAL AND LIGHTING                            LS     LUMP SUM           50,000.00*         50,000.00
                        (LOCATION 4 - MODIFY)
     57 (S) 019837      SIGNAL AND LIGHTING                            LS     LUMP SUM           20,000.00*         20,000.00
                        (LOCATION 5 - MODIFY)
     58 (S) 019838      SIGNAL AND LIGHTING                            LS     LUMP SUM           30,000.00*         30,000.00
                        (LOCATION 6 - MODIFY)
     59 (S) 019839      SIGNAL AND LIGHTING                            LS     LUMP SUM           30,000.00*         30,000.00
                        (LOCATION 7 - MODIFY)
     60 (S) 019840      SIGNAL AND LIGHTING                            LS     LUMP SUM           25,000.00*         25,000.00
                        (LOCATION 8 - MODIFY)
     61 (S) 019841      SIGNAL AND LIGHTING                            LS     LUMP SUM           30,000.00*         30,000.00
                        (LOCATION 9 - MODIFY)
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------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     62 (S) 019842      SIGNAL AND LIGHTING                            LS     LUMP SUM           10,000.00*         10,000.00
                        (LOCATION 10 - MODIFY)
     63 (S) 019843      SIGNAL AND LIGHTING                            LS     LUMP SUM           55,000.00*         55,000.00
                        (LOCATION 11 - MODIFY)
     64 (S) 019844      SIGNAL AND LIGHTING                            LS     LUMP SUM           20,000.00*         20,000.00
                        (LOCATION 12 - MODIFY)
     65 (S) 019845      SIGNAL AND LIGHTING                            LS     LUMP SUM           65,000.00*         65,000.00
                        (LOCATION 13 - MODIFY)
     66 (S) 019846      SIGNAL AND LIGHTING                            LS     LUMP SUM           30,000.00*         30,000.00
                        (LOCATION 14 - MODIFY)
     67 (S) 019847      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 15 - MODIFY)
     68 (S) 019848      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 16 - MODIFY)
     69 (S) 019849      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 17 - MODIFY)
     70 (S) 019850      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 18 - MODIFY)
     71 (S) 019851      SIGNAL AND LIGHTING                            LS     LUMP SUM            8,000.00*          8,000.00
                        (LOCATION 19 - MODIFY)
     72 (S) 019852      SIGNAL AND LIGHTING                            LS     LUMP SUM           80,000.00*         80,000.00
                        (LOCATION 20 - MODIFY)
     73     999990      MOBILIZATION                                   LS     LUMP SUM          702,886.00*        702,886.00
                                                                                                 TOTAL           7,331,331.00
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         10/26/00                                                                                                 10/30/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
  1 |         7,500.00*      7500.00|        17,000.00*     17000.00
  2 |         3,200.00    1280000.00|           750.00     300000.00
  3 |         5,000.00*      5000.00|         5,600.00*      5600.00
  4 |        20,000.00*     20000.00|        45,000.00*     45000.00
  5 |        40,000.00*     40000.00|        43,000.00*     43000.00
  6 |       250,000.00*    250000.00|        90,000.00*     90000.00
  7 |            65.00       8450.00|            62.00       8060.00
  8 |             2.40     122160.00|             4.70     239230.00
  9 |            70.00        980.00|           118.00       1652.00
 10 |            35.00      53900.00|            31.50      48510.00
 11 |             4.00       4320.00|             4.00       4320.00
 12 |            40.00     144800.00|            42.50     153850.00
 13 |           200.00      66000.00|           196.00      64680.00
 14 |            40.00        920.00|            41.00        943.00
 15 |             1.55      14554.50|             2.00      18780.00
 16 |             1.05       1491.00|             1.00       1420.00
 17 |            85.00        340.00|           560.00       2240.00
 18 |           725.00       2175.00|           672.00       2016.00
 19 |           600.00        600.00|         2,016.00       2016.00
 20 |             1.00     205000.00|             1.18     241900.00
 21 |             1.25     111875.00|             1.68     150360.00
 22 |           160.00     108800.00|            95.00      64600.00
 23 |             6.00     167400.00|            25.15     701685.00
 24 |            15.00     120450.00|            51.00     409530.00
 25 |            60.00       3300.00|           399.00      21945.00
 26 |        12,000.00*     12000.00|        13,000.00*     13000.00
 27 |        10,000.00*     10000.00|         8,000.00*      8000.00
 28 |        50,000.00*     50000.00|        55,000.00*     55000.00
 29 |            60.00      45600.00|             7.25       5510.00
 30 |            30.00     372000.00|            43.00     533200.00
 31 |           120.00     204000.00|           168.00     285600.00
 32 |            32.00    2457600.00|            49.75    3820800.00
 33 |             8.00      11840.00|            12.00      17760.00
 34 |            25.00       1575.00|            22.00       1386.00
 35 |         1,600.00      14560.00|         4,830.00      43953.00
 36 |           100.00       7100.00|           275.00      19525.00
 37 |           300.00       3900.00|           286.00       3718.00
 38 |           150.00      22500.00|           200.00      30000.00
 39 |           165.00        825.00|           863.00       4315.00
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         10/26/00                                                                                                 10/30/00
    |-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD
    |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------
 40 |           400.00       2000.00|           800.00       4000.00
 41 |         2,200.00       2200.00|         2,300.00       2300.00
 42 |           400.00     168000.00|           257.00     107940.00
 43 |           115.00       7015.00|            62.00       3782.00
 44 |             2.50       2102.50|             3.00       2523.00
 45 |            40.00       1880.00|            39.00       1833.00
 46 |         2,000.00       4000.00|         1,935.00       3870.00
 47 |            23.00      31970.00|            20.50      28495.00
 48 |              .70      59710.00|             1.00      85300.00
 49 |             1.75       8785.00|             3.00      15060.00
 50 |             2.10       3003.00|             1.00       1430.00
 51 |            22.00       2068.00|            17.00       1598.00
 52 |             3.00      17670.00|             3.00      17670.00
 53 |         7,000.00*      7000.00|         6,000.00*      6000.00
 54 |         6,000.00*      6000.00|         6,000.00*      6000.00
 55 |        75,000.00*     75000.00|        85,000.00*     85000.00
 56 |        62,000.00*     62000.00|        80,000.00*     80000.00
 57 |        17,000.00*     17000.00|         7,000.00*      7000.00
 58 |        25,000.00*     25000.00|        29,000.00*     29000.00
 59 |        27,000.00*     27000.00|        28,000.00*     28000.00
 60 |        27,000.00*     27000.00|        38,000.00*     38000.00
 61 |        32,000.00*     32000.00|        34,000.00*     34000.00
 62 |        15,000.00*     15000.00|        13,000.00*     13000.00
 63 |        68,000.00*     68000.00|        88,000.00*     88000.00
 64 |        20,000.00*     20000.00|        21,000.00*     21000.00
 65 |        80,000.00*     80000.00|       118,000.00*    118000.00
 66 |        27,000.00*     27000.00|        21,000.00*     21000.00
 67 |        12,000.00*     12000.00|         8,000.00*      8000.00
 68 |        12,000.00*     12000.00|         7,000.00*      7000.00
 69 |        13,000.00*     13000.00|         7,000.00*      7000.00
 70 |        14,000.00*     14000.00|         7,000.00*      7000.00
 71 |        10,000.00*     10000.00|         6,000.00*      6000.00
 72 |        94,000.00*     94000.00|       127,000.00*    127000.00
 73 |       515,000.00*    515000.00|        99,999.00*     99999.00
TOT                    7,421,919.00                   8,591,904.00


