STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

11/ 28/ 00
01- 413404
01- MEN- 253-14.2/17.2

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI' D SUMMARY
I N MENDOCI NO COUNTY NEAR UKI AH FROM
1.3 KM WEST OF ROBI NSON CREEK

BRI DGE TO 0.1 KM WEST OF ROUTE 253

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

11/ 29/ 00
CONTRACT CODE 'E
15 CONTRACT | TEMS

AND 101 SEPARATI ON

RESURFACE ASPHALT CONCRETE

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 3 FUND TOTAL HWVL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 2 ENG NEERS EST 441, 520. 00 AMOUNT OVER 6, 242. 00 PERCENT OVER EST 1.41
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 447,762. 00 1 MENDOCI NO CONSTRUCTI ON 707 459-2377 CC PREF CLAI MED
SERVI CES | NC 00443396
P O BOX 1517 FAX 707 459- 0644
WLLITS CA 95490
2 449, 090. 00 2 PARNUM PAVI NG | NC 707 467-4100 CC PREF CLAI MED
00264839
P O BOX 970 FAX 707 467-4143

UKI AH CA 95482

3. 0%



Bl D245

01-413404

01- MEN- 253 PAGE 2

11/28/ 00 11/29/ 00

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 ANRAK CORPORATI ON COLD PLANE ASPHALT CONCRETE

SACRAMENTO CA
PRI CE STRI PI NG SERVI CE STRI PI NG AND PAVEMENT MARKERS
CRESCENT CITY CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
SAN JOSE CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
MOUNTAI N RANCH CA
W NDSOR FUEL COVPANY ASPHALT EMULSI ON ( PARTI AL)

W NDSOR CA



01-413404
01- MEN- 253
11/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
11/ 29/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02 APPLY A LINE
REDDI NG CA

ITEM5 5 AND 11 THRU 15



01-413404 Bl D245

01- MEN- 253 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 28/ 00 11/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 070020 VARRANTY LS LUMP SUM 8, 100. 00* 8, 100. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 100. 00* 4, 100. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 455. 00* 35, 455. 00
4 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 400. 00 6, 800. 00
5 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 43 110. 00 4, 730. 00
6 152438 ADJUST FRAME AND COVER TO GRADE EA 15 182. 00 2, 730. 00
7 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,130 5. 00 5, 650. 00
(25 MV MAXI MUM)
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1, 320 17.50 23, 100. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 440 223. 00 98, 120. 00
10 390103 ASPHALT CONCRETE ( TYPE B) TONN 3, 200 72.00 230, 400. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 43 35.00 1, 505. 00
12 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 18, 900 . 80 15, 120. 00
13 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 100 3.00 300. 00
14 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 22 6. 00 132. 00
15 (S) 850122 PAVEMENT MARKER ( RETROREFLECTI VE- EA 1, 280 9.00 11, 520. 00
RECESSED)

TOTAL 447,762. 00



01-413404 Bl D245

01- MEN- 253 SUMMARY OF REMAI NI NG BIDDERS PAGE 5
11/ 28/ 00 11/ 29/ 00
| _______________________________
| TEM SECOND
| BI D ANOUNT
| _______________________________
1] 2, 500. 00* 2500. 00
2 | 2, 000. 00* 2000. 00
3| 56, 000. 00* 56000. 00
4 | 4, 000. 00 8000. 00
5 | 50. 00 2150. 00
6 | 350. 00 5250. 00
7| 18. 00 20340. 00
8 | 25.00 33000. 00
9 | 225. 00 99000. 00
10 | 60. 00 192000. 00
11 | 60. 00 2580. 00
12 | .82 15498. 00
13 | 4.00 400. 00
14 | 6. 00 132. 00
15 | 8. 00 10240. 00

TOT 449, 090. 00



