STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/ 28/ 00 IN YOLO COUNTY I N VEST SACRAMENTO 11/ 29/ 00
CONTRACT NUMBER 03- 382904 FROM 0.2 KM WEST OF YOLO COUNTY CONTRACT CODE 'B
LOCATI ON 03- YOL-80-8.9/R10.1 CAUSEWAY TO ROUTE 80 AND 50 150 CONTRACT | TEMS
SEPARATI ON
RECONSTRUCT | NTERCHANGE FEDERAL Al D ACNH- 080-2(336) 84N

| - 080- 2( 336) 84N

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPCSALS | SSUED 30 FUND TOTAL HE11l 5, 355, 000 TOTAL NUMBER OF WORKI NG DAYS 420
NUMBER OF BI DDERS 3 ENG NEERS EST 4, 848, 057. 00 AMOUNT UNDER 13, 439. 85 PERCENT UNDER EST 0. 28
PROGRAM ELEMENTS R P
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,834, 617. 15 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
2 4,987, 859. 50 1 GOODFELLOWS BRCS | NC 509 662-7111
00249853
P O BOX 598 FAX 509 663- 8546
WENATCHEE WA 98807
3 5,738,548.70 2 TEI CHERT CONSTRUCTI ON 530 406-4200
00000008
P O BOX 1890 FAX 530 406-4299

DAVIS CA 95617-1890



03-382904
03- YCOL- 80-8
11/28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 29/ 00
LI ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ABEE CONSTRUCTI ON
ACAMPO CA

BENCO CONTRACTI NG
ELK GROVE CA
CENTRAL FENCE
SACRAMENTO CA
FARWEST SAFETY
LODI CA

JERCO SI GNS

AUBURN CA

NI TTA CONSTRUCTI ON
LOOM S CA

PACI FI C EXCAVATI ON
ELK GROVE CA

RI LEYS STRI PI NG
BENI Cl A CA
TAKAHARA
SACRAMENTO CA

CO

ASPHALT CONCRETE DI KE

TEXTURED CONCRETE

CONCRETE BARRI ERS AND CONCRETE STRUCTURES ( PARTI AL)
GUARD RAIL, FENCE AND CABLE RAI LI NG

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS
OVERHEAD SI GNS

ERCSI ON CONTROL

ELECTRI CAL

STRI PI NG

LANDSCAPE
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Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 3
11/ 29/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

01

BENCO CONTRACTI NG
ELK GROVE CA
CENTRAL FENCE
SACRAMENTO CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
GERCO

AUBURN CA

GOLDEN STATE
RANCHO CORDOVA CA
MARTI N BROTHERS
RANCHO CORDOVA CA
MARTI N BROTHERS
RANCHO CORDOVA CA
PACI FI C EXCAVATI ON
ELK GROVE CA
TAKEHARA
SACRAMENTO CA

TRI ANGLE

DI XON CA

VST CONCRETE
ELVERTA CA

BARRI ERS AND BRI DGE RETAI NI NG WALL ( PARTI AL)
FENCI NG AND GUARD RAI L

STRI PI NG

SI GN STRUCTURES ( PARTI AL)

ROADSI DE SI GNS

ASPHALT CONCRETE DI KE

ASPHALT CONCRETE PAVI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

LANDSCAPE ( PARTI AL)

CLEARI NG

M NOR CONCRETE ( PARTI AL)
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11/28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 29/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

02

BENCO CONTRACTI NG
ELK GROVE CA
CENTERLI NE STRI PI NG
ELK GROVE CA
FARWEST SAFETY

LODI CA

M AND M ELECTRI C
SACRAMENTO CA

MBI

LI VERMORE CA

TRI ANGLE EXCAVATI NG
DI XON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

STRUCTURAL CONCRETE, CONCRETE BARRI ERS AND SOUND WALL
STRI PI NG AND MARKERS

SI GNS AND MARKERS

ELECTRI CAL

SI GN STRUCTURE AND GUARD RAI L

CLEARI NG AND CONCRETE REMOVAL

LANDSCAPE AND | RRI GATI ON



03-382904 Bl D245

03- YCOL- 80-8 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
11/28/ 00 11/29/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUW SUM 6, 000. 00* 6, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 290 725. 00 210, 250. 00

3 (S) 071301 TEMPORARY FENCE M 130 8.10 1, 053. 00

4 074019 PREPARE STORM WATER PCOLLUTI ON LS LUW SUM 2, 000. 00* 2, 000. 00

PREVENTI ON PLAN

5 074020 WATER POLLUTI ON CONTROL LS LUWP SUM 12, 000. 00* 12, 000. 00

6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUW SUM 8, 000. 00* 8, 000. 00

7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUW SUM 100, 000. 00* 100, 000. 00

8 (S) 120120 TYPE 111 BARRI CADE EA 15 85. 00 1,275.00

9 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) e 110 27.50 3, 025.00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 490 6. 00 8, 940. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3,770 1.00 3,770.00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 52 40. 00 2,080. 00
13 (S) 020026 LI GHTI NG AND SI GN | LLUM NATI ON EA 72 55.00 3, 960. 00
14 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 360 5. 00 1, 800. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUW SUM 25, 000. 00* 25, 000. 00
16 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,760 32.00 56, 320. 00
17 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 57 300. 00 17, 100. 00
18 150206 ABANDON CULVERT EA 2 1, 250. 00 2,500. 00
19 150224 ABANDON MANHOLE EA 1 1, 200. 00 1, 200. 00
20 150241 ABANDON SEVEER M 50 10. 00 500. 00
21 150605 REMOVE FENCE M 420 10. 40 4,368. 00
22 150615 REMOVE ENTRANCE TAPER EA 1 435. 00 435. 00
23 150662 REMOVE METAL BEAM GUARD RAI LI NG M 39 20. 00 780. 00
24 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,720 1.60 12, 352. 00
25 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,160 1.60 3, 456. 00
26 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 63 27.50 1,732.50
27 150742 REMOVE ROADSI DE SI GN EA 35 67.00 2,345.00
28 150805 REMOVE CULVERT EA 5 850. 00 4,250. 00
29 150820 REMOVE | NLET EA 3 600. 00 1, 800. 00
30 150857 REMOVE ASPHALT CONCRETE SURFACI NG VB 200 70. 00 14, 000. 00
31 150860 REMOVE BASE AND SURFACI NG VB 680 40. 00 27, 200. 00
32 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 120 54.00 6, 480. 00
33 152255 RESET MAI LBOX EA 2 150. 00 300. 00
34 020021 RELOCATE BUS SHELTER EA 1 3, 000. 00 3, 000. 00
35 152390 RELOCATE RQADSI DE SI GN EA 51 140. 00 7,140. 00
36 152402 ADJUST WATER VALVE COVER TO GRADE EA 11 500. 00 5, 500. 00
37 152403 ADJUST WATER METER BOX TO GRADE EA 2 500. 00 1, 000. 00



03-382904 Bl D245

03- YOL- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 28/ 00 11/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
38 020022 ADJUST SANI TARY SEWER MANHOLE TO GRADE EA 1 600. 00 600. 00
39 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 4,740 1. 40 6, 636. 00
(30 MM MAXI MUM)
40 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 7,530 2.00 15, 060. 00
(45 MM MAXI MUM)
41 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 240 7.00 1, 680. 00
(75 MM MAXI MUM)
42 153210 REMOVE CONCRETE LS LUVMP SUM 2, 500. 00* 2,500. 00
43 020023 REMOVE CONCRETE ( SLOPE PAVI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
44 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
45 190101 ROADWAY EXCAVATI ON VB 15, 700 26.00 408, 200. 00
46 190185 SHOULDER BACKI NG STA 10 1, 200. 00 12, 000. 00
47 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 677 10. 00 6, 770. 00
48 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 555 52. 00 28, 860. 00
49 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 93 80. 00 7, 440. 00
50 (F) 193026 STRUCTURE BACKFI LL (TI EBACK WALL) VB 17 250. 00 4, 250. 00
51 193114 SAND BACKFI LL VB 13 50. 00 650. 00
52 (S) 200001 HI GHVAY PLANTI NG LS LUMP SUM 42, 000. 00* 42, 000. 00
53 (S) 200101 | MPORTED TOPSOI L VB 380 30. 00 11, 400. 00
54 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 7 290. 00 2, 030. 00
55 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,920 .88 1, 689. 60
56 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 6, 280 .86 5, 400. 80
57 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 28 270. 00 7,560. 00
58 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 270 90 243.00
59 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) G 250 2.05 512. 50
60 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVMP SUM 13, 500. 00* 13, 500. 00
61 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 67, 000. 00* 67, 000. 00
62 (S) 208296 200 MM PLASTI C Pl PE (PR 200) M 200 100. 00 20, 000. 00
( CONDUI T)
63 (S) 208304 WATER METER EA 2 6, 000. 00 12, 000. 00
64 (S) 208434 40 MM BACKFLOW PREVENTER ASSEMBLY EA 2 1, 500. 00 3, 000. 00
65 (S) 208908 EXTEND 150 MV CONDUI T M 33 140. 00 4,620. 00
66 220101 FI NI SH NG ROADWAY LS LUMP SUM 20, 000. 00* 20, 000. 00
67 250201 CLASS 2 AGGREGATE SUBBASE VB 3,170 40. 00 126, 800. 00
68 260201 CLASS 2 AGGREGATE BASE VB 3, 850 55. 00 211, 750. 00
69 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 90 245.00 22, 050. 00
70 390155 ASPHALT CONCRETE ( TYPE A) TONN 13, 600 47.00 639, 200. 00

71 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 050 45. 00 47, 250. 00



03- 382904 Bl D245
03- YOL- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 28/ 00 11/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
72 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 1 1. 00 1. 00
REI NFORCI NG FABRI C)
73 393001 PAVEMENT REI NFORCI NG FABRI C MR 2,070 3.70 7, 659. 00
74 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 27 100. 00 2, 700. 00
AREA)
75 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 87 4.65 404. 55
76 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 51 4.65 237.15
77 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 360 4.65 1, 674. 00
78 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 140 4.65 651. 00
79 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 16 900. 00 14, 400. 00
80 420201 GRI ND EXI STI NG CONCRETE PAVEMENT MR 140 60. 00 8, 400. 00
81 (S) 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 54 300. 00 16, 200. 00
PI LI NG ( SOUND WALL)
82 (S) 500050 TI EBACK ANCHOR EA 242 1, 000. 00 242, 000. 00
83 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 233 500. 00 116, 500. 00
84 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 49 850. 00 41, 650. 00
85 (SF)517961 SOUND WALL ( BARRI ER) ( MASONRY BLOCK) MR 168 200. 00 33, 600. 00
86 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 73,170 3.00 219, 510. 00
87 (SF) 530100 SHOTCRETE VB 222 500. 00 111, 000. 00
88 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 16, 015 5. 40 86, 481. 00
89 (SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 16, 015 .57 9,128.55
90 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 21 2, 105. 00 44, 205. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
91 566011 ROADSI DE SI GN - ONE POST EA 60 170. 00 10, 200. 00
92 566012 ROADSI DE SI GN - TWD POST EA 16 325. 00 5, 200. 00
93 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 75. 00 225. 00
METHOD)
94 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAME MR 36 200. 00 7, 200. 00
95 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 250. 00 500. 00
EXI STING POST
96 620901 150 MM ALTERNATI VE Pl PE CULVERT M 8 200. 00 1, 600. 00
97 620904 300 MM ALTERNATI VE Pl PE CULVERT M 15 250. 00 3, 750. 00
98 620909 450 MM ALTERNATI VE Pl PE CULVERT M 27 260. 00 7,020. 00
99 620913 600 MM ALTERNATI VE Pl PE CULVERT M 130 280. 00 36, 400. 00
100 620919 750 MM ALTERNATI VE Pl PE CULVERT M 180 350. 00 63, 000. 00
101 650069 450 MM REI NFORCED CONCRETE PI PE M 13 240. 00 3, 120. 00
102 650075 600 MM REI NFORCED CONCRETE Pl PE M 120 210. 00 25, 200. 00
103 692092 300 MM ALTERNATI VE ENTRANCE TAPER EA 1 210. 00 210. 00



03-382904 Bl D245

03- YOL- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 28/ 00 11/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
104 692383 300 MM ANCHOR ASSEMBLY EA 1 250. 00 250. 00
105 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 350. 00 350. 00
106 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 5 385. 00 1, 925. 00
107 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 4 435. 00 1, 740. 00
108 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 3 1, 120. 00 3, 360. 00
109 721009 ROCK SLOPE PROTECTI ON VB 63 250. 00 15, 750. 00
(FACI NG, METHOD B)
110 721810 SLOPE PAVI NG ( CONCRETE) VB 19 1, 000. 00 19, 000. 00
111 729010 ROCK SLOPE PROTECTI ON FABRI C MR 260 7.00 1, 820. 00
112 731502 M NOR CONCRETE (M SCELLANEQUS VB 320 450. 00 144, 000. 00
CONSTRUCTI ON)
113 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 500 115. 00 57, 500. 00
114 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 650 1. 90 3,135. 00
115 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 430 27.75 11, 932. 50
116 (S) 802592 2.4 M CHAI N LI NK GATE (TYPE CL-1.8) EA 2 960. 00 1, 920. 00
117 (S) 810116 SURVEY MONUMENT ( TYPE D) EA 7 1, 000. 00 7, 000. 00
118 820107 DELI NEATOR ( CLASS 1) EA 61 30. 00 1, 830. 00
119 820130 OBJECT MARKER EA 18 55. 00 990. 00
120 (S) 832001 METAL BEAM GUARD RAI LI NG M 73 159. 00 11, 607. 00
121 833126 CONCRETE BARRI ER ( TYPE 25A) M 47 200. 00 9, 400. 00
122 833183 CONCRETE BARRI ER ( TYPE 27SV) M 51 360. 00 18, 360. 00
123 (SF) 839521 CABLE RAI LI NG M 186 18. 00 3, 348. 00
124 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2, 600. 00 2, 600. 00
125 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 1, 900. 00 13, 300. 00
126 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 4 600. 00 2, 400. 00
127 (S) 020024 CRASH CUSHI ON ( REACT 6CBB) EA 2 30, 400. 00 60, 800. 00
128 839704 CONCRETE BARRI ER ( TYPE 60D) M 67 120. 00 8, 040. 00
129 020025 CONCRETE BARRI ER ( TYPE 60F) M 140 800. 00 112, 000. 00
130 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 350 45. 00 15, 750. 00
131 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 8, 270 .75 6, 202. 50
132 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,230 2.25 5,017. 50
133 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 360 2.25 810. 00
(BROKEN 3.66 M- 0.92 M
134 (S) 840567 100 MM THERVOPLASTI C TRAFFI C STRI PE M 180 .75 135. 00
(BROKEN 1.83 M- 0.31 M
135 (S) 840570 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2,710 .75 2, 032. 50
(BROKEN 10.98 M - 3.66 M
136 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 1, 300 .75 975. 00

(BROKEN 5.18 M- 2.14 M



03-382904 Bl D245

03- YOL- 80- 8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 28/ 00 11/ 29/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
137 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 97 27.50 2, 667. 50
138 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 90 95. 00 8, 550. 00
139 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 320 2.50 800. 00
140 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,180 3.50 4,130. 00
141 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 111, 000. 00* 111, 000. 00
142 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 99, 500. 00* 99, 500. 00
143 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 90, 000. 00* 90, 000. 00
144 (S) 020026 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 151, 500. 00* 151, 500. 00
145 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 41, 500. 00* 41, 500. 00
146 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 2 2, 000. 00 4,000. 00
147 (S) 860797 ELECTRI C SERVI CE (1 RRI GATI ON) LS LUMP SUM 2, 500. 00* 2, 500. 00
148 (S) 861100 RAVP METERI NG SYSTEM LS LUMP SUM 45, 000. 00* 45, 000. 00
149 (S) 994922 BI CYCLE LOCKER EA 8 1, 650. 00 13, 200. 00
150 999990 NOBI LI ZATI ON LS LUMP SUM 247, 400. 00* 247, 400. 00

TOTAL 4,834,617. 15



03-382904 Bl D245

03- YOL- 80- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
11/ 28/ 00 11/ 29/ 00
R e R L E
| TEM SECOND | TH RD
| BI D AMOUNT | BI D AMOUNT
R [=mmmmmmr e
1| 10, 000. 00* 10000. 00| 7, 000. 00* 7000. 00
2 | 400. 00 116000. 00| 550. 00 159500. 00
3| 16. 00 2080. 00| 8. 30 1079. 00
4 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
5 | 45, 000. 00* 45000. 00| 60, 000. 00* 60000. 00
6 | 6, 000. 00* 6000. 00| 6, 500. 00* 6500. 00
7 | 50, 000. 00* 50000. 00| 260, 000. 00* 260000. 00
8 | 250. 00 3750. 00| 80. 00 1200. 00
9 | 35. 00 3850. 00| 28. 00 3080. 00
10 | 8.50 12665. 00| 6. 70 9983. 00
11 | 1.10 4147. 00 81 3053. 70
12 | 30. 00 1560. 00| 45. 00 2340. 00
13 | 300. 00 21600. 00| 210. 00 15120. 00
14 | 5. 00 1800. 00| 4.00 1440. 00
15 | 50, 000. 00* 50000. 00| 48, 000. 00* 48000. 00
16 | 60. 00 105600. 00| 60. 00 105600. 00
17 | 250. 00 14250. 00| 270. 00 15390. 00
18 | 1, 000. 00 2000. 00| 1, 000. 00 2000. 00
19 | 1, 000. 00 1000. 00| 2, 200. 00 2200. 00
20 | 22.00 1100. 00| 34. 00 1700. 00
21 | 10. 00 4200. 00| 10. 60 4452. 00
22 | 250. 00 250. 00| 450. 00 450. 00
23 | 65. 00 2535. 00| 21. 00 819. 00
24 | 3.25 25090. 00| 2. 60 20072. 00
25 | 4.50 9720. 00| 3.40 7344.00
26 | 21.00 1323. 00| 17.00 1071. 00
27 | 65. 00 2275. 00| 65. 00 2275.00
28 | 1, 200. 00 6000. 00| 3, 800. 00 19000. 00
29 | 750. 00 2250. 00| 700. 00 2100. 00
30 | 100. 00 20000. 00| 38.00 7600. 00
31 | 12.00 8160. 00| 36. 00 24480. 00
32 | 73.00 8760. 00| 56. 00 6720. 00
33 | 150. 00 300. 00| 1, 000. 00 2000. 00
34 | 3, 400. 00 3400. 00| 4, 600. 00 4600. 00
35 | 150. 00 7650. 00| 150. 00 7650. 00
36 | 275. 00 3025. 00| 350. 00 3850. 00
37 | 275.00 550. 00| 350. 00 700. 00
38 | 500. 00 500. 00| 550. 00 550. 00
39 | 4.50 21330. 00| 4.50 21330. 00
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03- YOL- 80- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
11/ 28/ 00 11/ 29/ 00
_______________________________ |_______________________________
SECOND | TH RD

BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________
3.00 22590. 00| 5. 00 37650. 00
18.00 4320. 00| 13.00 3120. 00
15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
26. 00 408200. 00| 29. 00 455300. 00
1, 400. 00 14000. 00| 500. 00 5000. 00
12.00 8124. 00| 10. 50 7108. 50
35. 00 19425. 00| 31. 00 17205. 00
115. 00 10695. 00| 105. 00 9765. 00
300. 00 5100. 00| 260. 00 4420. 00
35. 00 455. 00| 330. 00 4290. 00
25, 000. 00* 25000. 00| 26, 000. 00* 26000. 00
33.00 12540. 00| 41.00 15580. 00
365. 00 2555. 00| 300. 00 2100. 00
3.00 5760. 00| 95 1824. 00
1.00 6280. 00| 90 5652. 00
100. 00 2800. 00| 280. 00 7840. 00
1. 00 270. 00| 95 256. 50
3.50 875. 00| 2.20 550. 00
13, 500. 00* 13500. 00| 10, 000. 00* 10000. 00
35, 000. 00* 35000. 00| 80, 000. 00* 80000. 00
180. 00 36000. 00| 225.00 45000. 00
6, 400. 00 12800. 00| 6, 500. 00 13000. 00
3, 000. 00 6000. 00| 1, 400. 00 2800. 00
180. 00 5940. 00| 275. 00 9075. 00
2, 500. 00* 2500. 00| 38, 000. 00* 38000. 00
30. 00 95100. 00| 48. 00 152160. 00
40. 00 154000. 00| 51. 00 196350. 00
290. 00 26100. 00| 200. 00 18000. 00
48. 50 659600. 00| 47.00 639200. 00
69. 00 72450. 00| 60. 00 63000. 00
1.00 1. 00| 300. 00 300. 00
2.70 5589. 00| 3.50 7245.00
51. 00 1377. 00| 28. 00 756. 00
7.00 609. 00| 5.00 435. 00
7.00 357. 00| 5.00 255. 00
7.00 2520. 00| 5. 00 1800. 00
7.00 980. 00| 5. 00 700. 00
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4,987, 859. 50

5,738,548. 70

03- 382904 Bl D245
03- YOL- 80- 8 SUMMARY OF REMAI NI NG BIDDERS PAGE 13
11/ 28/ 00 11/ 29/ 00
_______________________________ |_______________________________
SECOND | TH RD
BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________
50. 00 3050. 00| 35. 00 2135. 00
35. 00 630. 00| 35. 00 630. 00
135. 00 9855. 00| 160. 00 11680. 00
200. 00 9400. 00| 210. 00 9870. 00
330. 00 16830. 00| 370. 00 18870. 00
34. 00 6324. 00| 18. 50 3441.00
3, 800. 00 3800. 00| 2, 650. 00 2650. 00
2, 300. 00 16100. 00| 1, 950. 00 13650. 00
2, 000. 00 8000. 00| 600. 00 2400. 00
27, 000. 00 54000. 00| 39, 000. 00 78000. 00
120. 00 8040. 00| 125. 00 8375. 00
800. 00 112000. 00| 840. 00 117600. 00
70. 00 24500. 00| 55. 00 19250. 00
1.50 12405. 00| 1.20 9924. 00
3.00 6690. 00| 2. 40 5352. 00
2.50 900. 00| 1.80 648. 00
1.30 234. 00| 1. 00 180. 00
1.30 3523. 00| 1. 00 2710. 00
1.30 1690. 00| 1.00 1300. 00
42.00 4074. 00| 33.00 3201. 00
50. 00 4500. 00| 50. 00 4500. 00
4.00 1280. 00| 3.00 960. 00
6. 00 7080. 00| 5. 00 5900. 00
65, 000. 00* 65000. 00| 134, 000. 00* 134000. 00
45, 000. 00* 45000. 00| 108, 000. 00* 108000. 00
45, 000. 00* 45000. 00| 111, 000. 00* 111000. 00
75, 000. 00* 75000. 00| 163, 000. 00* 163000. 00
30, 000. 00* 30000. 00| 47, 000. 00* 47000. 00
4,000. 00 8000. 00| 2, 600. 00 5200. 00
2, 500. 00* 2500. 00| 4, 000. 00* 4000. 00
25, 000. 00* 25000. 00| 43, 000. 00* 43000. 00
1, 700. 00 13600. 00| 1, 100. 00 8800. 00
480, 000. 00* 480000. 00| 570, 000. 00* 570000. 00



