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    BID OPENING DATE    03/07/01                    IN TULARE COUNTY IN AND NEAR              RR INVOLVEMENT           03/08/01
    CONTRACT NUMBER     06-394304                   PORTERVILLE FROM TULE RIVER BRIDGE                       CONTRACT CODE 'D '
    LOCATION            06-TUL-65-17.8/20.8         TO WESTFIELD AVENUE OVERCROSSING                          28 CONTRACT ITEMS

                                                    PLANTING AND IRRIGATION                   FEDERAL AID  NONE

MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
PROPOSALS ISSUED    10   FUND TOTAL   HA25        167,000                         TOTAL NUMBER OF WORKING DAYS    310
NUMBER OF BIDDERS  5    ENGINEERS EST        139,400.00         AMOUNT OVER    34,825.00         PERCENT OVER EST 24.98
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1           174,225.00    5              WATKIN AND BORTOLUSSI INC             415 453-4691  SB PREF CLAIMED
                                                                                                 00215707
                                                           77 LARKSPUR STREET                FAX 415 453-4129
                                                           SAN RAFAEL  CA  94901-4886
                  2           186,645.00    1              REYCO EROSION CONTROL                 909 737-6778  SB PREF CLAIMED
                                                                                                 00773137
                                                           206 NORTH SMITH AVENUE            FAX 909 737-4904
                                                           CORONA  CA  91720
                  3           188,530.77    4              CONTRA COSTA LANDSCAPING INC          925 229-1060  CC PREF CLAIMED
                                                                                                 00263333
                                                           P O BOX 2069                      FAX 925 229-3152
                                                           MARTINEZ  CA  94553-0303
                  4           190,111.00    3              COAST LANDSCAPE                       805 614-1096  CC PREF CLAIMED
                                                                                                 00571945
                                                           1220 WEST BETTERAVIA ROAD         FAX 805 614-1097
                                                           SANTA MARIA  CA  93455
                  5           197,187.00    2              J S BRAR COMPANY                      559 299-1033  SB PREF CLAIMED
                                                                                                 00743499
                                                           7202 EAST BULLARD AVENUE          FAX 559 299-5204
                                                           CLOVIS  CA  93611-9202
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         03/07/01                                                                                                 03/08/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   05     A C ELECTRIC                                                 ELECTRICAL
          VISALIA CA
          HERITAGE BOMANITE                                            CONCRETE
          CLOVIS CA
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         03/07/01                                                                                                 03/08/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     NONE                                                         NONE
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     CAL INC                                                      LEAD COMPLIANCE PLAN
          2040 PEABODY ROAD
          VACAVILLE CA  95687
          G AND L TRAFFIC SERVICE                                      PORTABLE CHANGEABLE MESSAGE SIGN, CONSTRUCTION AREA SIGNS
          20250 SKYPARK DRIVE STE B
          REDDING CA  96003
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     CORNERSTONE CONSTRUCTION                                     CONCRETE
          TERRA BELLA CA  93270
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, PORTABLE CHANGEABLE MESSAGE SIGN
          1091 NORTH 10TH STREET
          SAN JOSE  CA  95112
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         03/07/01                                                                                                 03/08/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     020514      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            2,000.00*          2,000.00
      2 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            2,000.00*          2,000.00
      3 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM            2,000.00*          2,000.00
      4 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            2,000.00*          2,000.00
      5     200002      ROADSIDE CLEARING                              LS     LUMP SUM            2,000.00*          2,000.00
      6     202011      MULCH                                          M3          430               26.00          11,180.00
      7     202031      COMMERCIAL FERTILIZER (SLOW RELEASE)           KG           72                3.00             216.00
      8     202032      COMMERCIAL FERTILIZER (TABLET)                 EA          410                 .50             205.00
      9     204035      PLANT (GROUP A)                                EA          290               10.00           2,900.00
     10     204036      PLANT (GROUP B)                                EA           40               50.00           2,000.00
     11     204098      MAINTAIN EXISTING PLANTS                       LS     LUMP SUM           28,000.00*         28,000.00
     12     204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            6,000.00*          6,000.00
     13     206560      CONTROL AND NEUTRAL CONDUCTORS                 LS     LUMP SUM            1,000.00*          1,000.00
     14     206612      32 MM ELECTRIC REMOTE CONTROL VALVE            EA            1              500.00             500.00
     15     206613      40 MM ELECTRIC REMOTE CONTROL VALVE            EA            1              500.00             500.00
     16     206753      24 STATION IRRIGATION CONTROLLER               EA            6            2,500.00          15,000.00
                        (WALL MOUNTED)
     17 (F) 208249      20 MM PLASTIC PIPE (PR 200)                    M           270               15.00           4,050.00
                        (SUPPLY LINE)
     18 (F) 208250      25 MM PLASTIC PIPE (PR 200)                    M            80               16.00           1,280.00
                        (SUPPLY LINE)
     19 (F) 208251      32 MM PLASTIC PIPE (PR 200)                    M            20               17.00             340.00
                        (SUPPLY LINE)
     20 (F) 208252      40 MM PLASTIC PIPE (PR 200)                    M             5               18.00              90.00
                        (SUPPLY LINE)
     21 (F) 208253      50 MM PLASTIC PIPE (PR 200)                    M            10               19.00             190.00
                        (SUPPLY LINE)
     22     208471      SPRINKLER (TYPE B-1)                           EA           34               30.00           1,020.00
     23     208472      SPRINKLER (TYPE B-2)                           EA           80               30.00           2,400.00
     24     020479      COLORED CONCRETE                               M3           70              490.00          34,300.00
     25 (S) 860640      IRRIGATION CONTROLLER ENCLOSURE CABINET        EA            4            2,500.00          10,000.00
     26 (S) 020480      IRRIGATION CONTROLLER ENCLOSURE                EA            1            3,000.00           3,000.00
                        CABINET (DOUBLE)
     27 (S) 860797      ELECTRIC SERVICE (IRRIGATION)                  LS     LUMP SUM           22,654.00*         22,654.00
     28     999990      MOBILIZATION                                   LS     LUMP SUM           17,400.00*         17,400.00
                                                                                                 TOTAL             174,225.00
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         03/07/01                                                                                                 03/08/01
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  1 |        10,000.00*     10000.00|         2,828.46*      2828.46|         1,500.00*      1500.00|         6,720.00*      6720.00
  2 |        10,000.00*     10000.00|         3,831.03*      3831.03|         4,212.00*      4212.00|         7,000.00*      7000.00
  3 |         5,000.00*      5000.00|         4,577.78*      4577.78|         5,200.00*      5200.00|         5,600.00*      5600.00
  4 |        10,000.00*     10000.00|         2,652.25*      2652.25|         5,443.00*      5443.00|         3,500.00*      3500.00
  5 |         2,000.00*      2000.00|         2,549.89*      2549.89|        18,798.00*     18798.00|         2,000.00*      2000.00
  6 |            30.00      12900.00|            32.97      14177.10|            26.00      11180.00|            33.60      14448.00
  7 |            10.00        720.00|             1.98        142.56|             1.50        108.00|             4.20        302.40
  8 |             1.50        615.00|              .51        209.10|              .20         82.00|              .10         41.00
  9 |            15.00       4350.00|             7.05       2044.50|             6.00       1740.00|             5.60       1624.00
 10 |            30.00       1200.00|            20.71        828.40|            23.00        920.00|            14.00        560.00
 11 |        10,000.00*     10000.00|         5,759.27*      5759.27|         2,921.00*      2921.00|         2,800.00*      2800.00
 12 |        40,000.00*     40000.00|        18,935.72*     18935.72|        35,000.00*     35000.00|        19,600.00*     19600.00
 13 |        10,000.00*     10000.00|         5,269.21*      5269.21|         5,000.00*      5000.00|        21,000.00*     21000.00
 14 |           350.00        350.00|           171.40        171.40|           300.00        300.00|           700.00        700.00
 15 |           400.00        400.00|           189.07        189.07|           325.00        325.00|           700.00        700.00
 16 |         4,000.00      24000.00|         1,783.21      10699.26|         1,320.00       7920.00|         5,600.00      33600.00
 17 |             3.00        810.00|            13.76       3715.20|             6.00       1620.00|             3.78       1020.60
 18 |             5.00        400.00|            17.25       1380.00|             7.00        560.00|             7.00        560.00
 19 |             8.00        160.00|            18.72        374.40|             8.00        160.00|             7.00        140.00
 20 |            10.00         50.00|            12.44         62.20|            10.00         50.00|             7.00         35.00
 21 |            13.00        130.00|            13.35        133.50|            20.00        200.00|             8.40         84.00
 22 |            40.00       1360.00|            14.78        502.52|            33.00       1122.00|            28.00        952.00
 23 |            40.00       3200.00|            14.78       1182.40|            25.00       2000.00|            14.00       1120.00
 24 |           100.00       7000.00|           692.38      48466.60|           475.00      33250.00|            14.00        980.00
 25 |         3,000.00      12000.00|         4,389.97      17559.88|         2,000.00       8000.00|         1,540.00       6160.00
 26 |         5,000.00       5000.00|         5,874.10       5874.10|         3,000.00       3000.00|         1,540.00       1540.00
 27 |        10,000.00*     10000.00|        12,257.00*     12257.00|         7,000.00*      7000.00|        35,000.00*     35000.00
 28 |         5,000.00*      5000.00|        22,157.97*     22157.97|        32,500.00*     32500.00|        29,400.00*     29400.00
TOT                      186,645.00                     188,530.77                     190,111.00                     197,187.00


