STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 04/12/01 IN SAN BERNARDINO COUNTY IN 04/16/01
CONTRACT NUMBER 08-0A2204 REDLANDS AND MENTONE FROM EUREKA CONTRACT CODE "G *
LOCATION 08-SBD-38-0.0/R5.0 STREET TO AMETHYST STREET 17 CONTRACT ITEMS

RESURFACE ASPHALT CONCRETE FEDERAL AID NONE

MBE GOALS: MINORITY BUSINESS ENTERPRISES - 0.0% WOMEN"S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS 1SSUED 7 FUND TOTAL HM1A 0 TOTAL NUMBER OF WORKING DAYS 20
NUMBER OF BIDDERS 3 ENGINEERS EST 444 ,370.00 AMOUNT UNDER 70,677.00 PERCENT UNDER EST 15.90
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 373,693.00 1 ALL AMERICAN ASPHALT 909 736-7600 CC PREF CLAIMED
00267073
P O BOX 2229 FAX 909 736-7646
CORONA CA 92878-2229
2 390,939.00 2 VANCE CORPORATION 909 355-4333 CC PREF CLAIMED
00414567
2271 N LOCUST AVE FAX 909 355-4339
RIALTO CA 92377
3 398,398.00 3 MATICH CORPORATION 909 825-9100 CC PREF CLAIMED
00149783
P O BOX 50000 FAX 909 825-1780

SAN BERNARDINO CA 92412



BIDDER

08-0A2204
08-SBD-38-0
04/12/01

ID NAME AND ADDRESS

B1D245
SUMMARY OF REMAINING BIDDERS PAGE 2
04/16/01
LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

01

A C DIKE COMPANY
LINCOLN CA

A F A CONSTRUCTION
FRESNO CA

SMITH AND SON
FALLBROOK CA
SUDHAKAR COMPANY INC
RIALTO CA

ASPHALT CONCRETE DIKE
PORTABLE CHANGEABLE SIGNS AND TRAFFIC CONTROL (PORTION)
CONSTRUCTION AREA SIGNS

STRIPING AND MARKING



08-0A2204 B1D245

08-SBD-38-0 SUMMARY OF REMAINING BIDDERS PAGE 3
04/12/01 04/16/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02 C 18 INC STRIPING AND MARKING (PORTION)
BEAUMONT CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLING SYSTEMS ASPHALT CONCRETE REMOVALS
RIVERSIDE CA
SMITH AND SON CONSTRUCTION AREA SIGNS
FALLBROOK CA
SUDHAKAR COMPANY PAVEMENT MARKERS

RIALTO CA



08-0A2204 B1D245

08-SBD-38-0 CONTRACT PROPOSAL OF LOwW BIDDER PAGE 4
04/12/01 04/16/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 9,400.00* 9,400.00
2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 24,000.00* 24,000.00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 2,000.00 4,000.00
4 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 19,000 .75 14,250.00
5 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 720 12.00 8,640.00
6 150722 REMOVE PAVEMENT MARKER EA 2,600 .50 1,300.00
7 150769 REMOVE ASPHALT CONCRETE M2 100 11.00 1,100.00
8 150771 REMOVE ASPHALT CONCRETE DIKE M 23 87.00 2,001.00
9 390102 ASPHALT CONCRETE (TYPE A) TONN 13 99.00 1,287.00
10 390106 ASPHALT CONCRETE (OPEN GRADED) TONN 5,150 49.00 252,350.00
11 394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 23 110.00 2,530.00
12 397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 51 230.00 11,730.00
13 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 720 23.00 16,560.00
14 (S) 840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 21,100 .70 14,770.00
15 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 1,110 2.50 2,775.00
16 (S) 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 200 2.00 400.00
17 (S) 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,400 2.75 6,600.00

TOTAL 373.693.00



08-0A2204
08-SBD-38-0
04/12/01

SEC

OND

390,939.00

REMAINING

SUMMARY OF
|
I THIRD
AMOUNT I BID
|

10000.00] 34,402 .00*

36000.00] 25,000.00*
5000.00] 1,680.00
26600.00] .80
10800.00] 13.50
780.00] .55
1500.00] 28.00
1380.00] 46.00
2340.00] 140.00
249775.00] 46.00
1610.00] 122.00
8925.00] 380.00
14400.00] 25.00
13715.00] .75
1554.00] 2.70
320.00] 2.50
6240.00] 3.00

34402.00
25000.00
3360.00
15200.00
9720.00
1430.00
2800.00
1058.00
1820.00
236900.00
2806.00
19380.00
18000.00
15825.00
2997.00
500.00
7200.00
398,398.00

BIDDERS

B1D245
PAGE 5
04/16/01



