STATE OF CALIFORNIA BID SUMMARY DEPARTMENT OF TRANSPORTATION B1D245

PAGE 1
BID OPENING DATE 05/10/01 IN ORANGE COUNTY IN SAN JUAN 05/14/01
CONTRACT NUMBER 12-0A6404 CAPISTRANO AT JUNIPERO SERRA ROAD CONTRACT CODE *C *
LOCATION 12-0ORA-5-10.9 UNDERCROSSING 23 CONTRACT ITEMS
INSTALL SIGNALS AT INTERSECTION FEDERAL AID ACI-005-2(893)82E

MG-005-2(893)82E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 7.0%

PROPOSALS 1SSUED 14 FUND TOTAL HB1 333,000 TOTAL NUMBER OF WORKING DAYS 30
NUMBER OF BIDDERS 10 ENGINEERS EST 275,500.00 AMOUNT UNDER 109,213.00 PERCENT UNDER EST 39.64
PROGRAM ELEMENTS RAS
BID RANK BID TOTAL BIDDER ID BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 166,287.00 2 STEINY AND COMPANY INC 909 738-1444
00161273
210 N DELILAH ST FAX 919 738-2076
CORONA CA 92879
2 188,287.00 10 BAXTER GRIFFIN CO INC 714 826-5310
00290768
P O BOX 979 FAX 714 826-3742
STANTON CA 90680
3 192,956.00 4 DYNALECTRIC 714 828-7000
00550173
4462 CORPORATE CENTER DR FAX 714 484-2385
LOS ALAMITOS CA 90720
4 196,902.50 9 F J JOHNSON INC 714 635-2139
00489328
P O BOX 6341 FAX 714 635-8569
ANAHEIM CA 92816
5 199,348.00 6 MOORE ELECTRICAL CONTRACTING 909 371-4202
INC 00610382
463 N SMITH AVENUE FAX 909 278-3406

CORONA CA 92880



12-0A6404
12-0ORA-5-10
05/10/01

6

10

219,300.00

248,444 .05

253,703.00

271,715.40

276,865.00

BEADOR CONSTRUCTION COMPANY

INC

P O BOX 1 FAX
NEWPORT BEACH CA 92625

INSPECTION ENGINEERING

CONSTRUCTION

2775 MESA VERDE DR E M103 FAX
COSTA MESA CA 92626

T D S ENGINEERING

2899 AGOURA RD STE 171 FAX
WEST LAKE VILLAGE CA 91361-3200
PETE AND SONS CONSTRUCTION

P O BOX 7339 FAX
RIVERSIDE CA 92513-7339

DBX INC

42066 AVENIDA ALVARADO STE C FAX

TEMECULA CA 92590

949 724-0264
00720483
949 724-0267

714 240-9272
00767793
714 434-7719

805 371-4639
00667073
805 494-0757

909 352-2495
00766488
909 352-2497

909 296-9909
00240547
909 296-9978

B1D245
PAGE 2
05/14/01



BIDDER

12-0A6404
12-0ORA-5-10
05/10/01

ID NAME AND ADDRESS

B1D245
PAGE 3
05/14/01
LIST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

02

AMICALE INC

1821 MARLBOROUGH
RIVERSIDE CA

BAYWOOD ENVIRONMENTAL
7 MT LASSEN DR

SAN RAFAEL CA

CHRISP COMPANY

16398 BOYLE AVE
FONTANA CA

SMITHSON ELECTRIC
1938 E KATELLA

ORANGE CA

STATEWIDE SAFETY AND SIGNS
522 LINDON LN

NIPOMO CA

ROADWORK

WATER POLLUTION CONTROL PLAN

STRIPING

LOOPS

SIGNS



12-0A6404 B1D245
12-0ORA-5-10 PAGE 4
05/10/01 05/14/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
10 L S A ASSOCIATES ARCHAEOLOGICAL MONITORING
IRVINE CA
ORANGE COUNTY SPRIPING SIGNS, STRIPING AND SAND BLASTING
ORANGE CA
SMITHSON ELECTRIC LOOPS
ORANGE CA
STATEWIDE SAFETY AND SIGNS CHANGEABLE MESSAGE SIGNS
NIPOMO CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04 ORANGE COUNTY STRIPING SIGNING AND STRIPING

1834 PIXLEY STREET
ORANGE CA 92868

PETE AND SONS CONSTRUCTION
P O BOX 7339

RIVERSIDE CA 92503-7339
SEA HAWK CONSTRUCTION
10891 MAGNOLIA AVE STE 5
ANAHEIM CA 92804
SMITHSON ELECTRICAL

1930 E 5ATELLA AVE
ORANGE CA 92868

CONCRETE WORK

CONSTRUCION SIGNS

LOOPS



12-0A6404
12-0ORA-5-10
05/10/01

BIDDER 1D NAME AND ADDRESS

B1D245
PAGE 5
05/14/01
ST OF SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

09 AMICALE
P O BOX 5390
RIVERSIDE CA 92517
BIDDER 1D NAME AND ADDRESS

ITEMS 2, 10 THRU 13 AND 16

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

06 ALERT BARRICADE INC
753 W 9TH STREET UNIT C
SAN JACINTO CA 92582

BAYWOOD ENVIRONMENTAL SERVICES

7 MT LASSEN DRIVE STE A257
SAN RAFAEL CA 94903

D G YEAGER CONSTRUCTION
1474 B POMONA ROAD

CORONA CA 92882

ORANGE COUNTY STRIPING SERVICE

183 N PIXLEY STREET
ORANGE CA 92868
STATEWIDE SAFETY AND SIGNS
522 LINDON LANE
NIPOMO CA 93444
BIDDER 1D NAME AND ADDRESS

INC

INC

INC

TRAFFIC CONTROL

WATER POLLUTION CONTROL PLAN

CONCRETE AND ROADWORK

SIGNING AND STRIPING

CONSTRUCTION SIGNS

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

08 HIGH LIGHT ELECTRIC
RIVERSIDE CA
CONTINUED ON NEXT PAGE

ITEMS 21 THRU 23 (PARTIAL)



12-0A6404 B1D245
12-0ORA-5-10 PAGE 6
05/10/01 05/14/01
LIST OF SUBCONTRACTORS
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08 SEAHAWK CONSTRUCTION CONSTRUCTION AREA SIGNS
ANAHEIM CA
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05 STATEWIDE SAFETY AND SIGNS INC SIGNS
522 LINDEN LANE
NIPOMO CA 93444
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01 NONE NONE
BIDDER 1D NAME AND ADDRESS DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07 HIGH LIGHT ELECTRIC ITEMS 21 THRU 23 (PORTION)

9920 ARLINGTON AVENUE
RIVERSIDE CA 92503
ORANGE COUNTY STRIPING
183 N PIXLEY STREET
ORANGE CA 92868

SMITH AND SON

5464 RAINBOW HEIGHTS RD
FALLBROOK CA 92028

ITEMS 4 THRU 9, 14, 15 AND 17 THRU 20 (PORTION)

ITEM 1 (PORTION)



12-0A6404
12-0ORA-5-10
05/10/01

BIDDER 1D NAME AND ADDRESS

L1IST

OF

B1D245
PAGE 7
05/14/01
SUBCONTRACTORS
DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

03 ORANGE COUNTY STRIPING
ORANGE CA
STATEWIDE SAFETY AND SIGNS
PISMO BEACH CA

ITEMS 4 THRU 6 AND 17 THRU 20

ITEMS 1 THRU 3, 7 THRU 9, 14 AND 15 (PORTION)



12-0A6404 B1D245

12-0RA-5-10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/10/01 05/14/01
ITEM ITEM UNIT OF ESTIMATED
NO. CODE ITEM DESCRIPTION MEASURE QUANTITY BID AMOUNT
1 (S) 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 8,367.00* 8,367.00
2 (S) 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 2,845.00* 2,845.00
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 2 4,200.00 8,400.00
4 (S) 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 70 4.20 294.00
5 (S) 150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 1 103.55 103.55
6 (S) 150722 REMOVE PAVEMENT MARKER EA 32 2.10 67.20
7 150742 REMOVE ROADSIDE SIGN EA 4 78.75 315.00
8 152386 RELOCATE ROADSIDE SIGN-ONE POST EA 3 157.50 472 .50
9 152387 RELOCATE ROADSIDE SIGN-TWO POST EA 2 189.00 378.00
10 153210 REMOVE CONCRETE M3 14.5 94.50 1,370.25
11 160101 CLEARING AND GRUBBING LS LUMP SUM 1,050.00* 1,050.00
12 190101 ROADWAY EXCAVATION M3 14 89.25 1,249.50
13 390103 ASPHALT CONCRETE (TYPE B) M3 6 525.00 3,150.00
14 566011 ROADSIDE SIGN - ONE POST EA 10 199.50 1,995.00
15 (S) 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 6 105.00 630.00
METHOD)
16 731502 MINOR CONCRETE (MISCELLANEOUS M3 24 367.50 8,820.00
CONSTRUCTION)
17 (S) 840515 THERMOPLASTIC PAVEMENT MARKING M2 50 68.25 3,412.50
18 (S) 840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 170 7.35 1,249.50
19 (S) 840564 200 MM THERMOPLASTIC TRAFFIC STRIPE M 14 7.35 102.90
(BROKEN 3.66 M - 0.92 M)
20 (S) 850102 PAVEMENT MARKER (REFLECTIVE) EA 46 7.35 338.10
21 860201 SIGNAL AND LIGHTING LS LUMP SUM 92,029.00* 92,029.00
22 861088 MODIFY RAMP METERING SYSTEM LS LUMP SUM 26,947 .00 26,947.00
23 861503 MODIFY LIGHTING LS LUMP SUM 2,701.00* 2,701.00

TOTAL 166,287.00



12-0A6404
12-0ORA-5-10
05/10/01

132,139.
4,300.
2,700.

00*
00*
00*

SUMMARY

>
=
o
Cc
=
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10000.00]
4000.00]|
8000.00]|
1050.00]

50.00]
32.00]
100.00]
255.00]|
340.00]
5510.00]|
2000.00]
1050.00]
1320.00]
1450.00]
330.00]

11520.00]

1400.00]

476.00]
35.00]
230.00]
132139.00]
4300.00]
2700.00]
188,287.00

OF REMAINING BIDDERS
———————————————— e
RD I FOURTH I

AMOUNT I BID AMOUNT I
———————————————— e |

00* 7222.00] 9,810.00* 9810.00]
00* 5050.00] 5,461.00* 5461.00]
00 8080.00] 3,675.00 7350.00]
70 1169.00] 15.00 1050.00]|
00 56.00] 50.00 50.00]
15 36.80] 1.00 32.00]
75 111.00] 25.00 100.00]
00 282.00] 85.00 255.00]
00 378.00] 170.00 340.00]
00 7322.50] 95.00 1377.50]
00* 2020.00] 3,580.00* 3580.00]
00 3234.00] 89.00 1246.00|
00 2004.00] 525.00 3150.00]
00 1610.00] 145_00 1450.00]|
00 372.00] 55.00 330.00]
00 13776.00] 370.00 8880.00]
10 1555.00| 28.00 1400.00|

.10 527.00] 2.80 476.00|

.80 39.20] 2.50 35.00]

.60 257.60] 5.00 230.00]
90*  125159.90] 140,200.00*  140200.00]
00* 7598.00] 6,900.00* 6900.00]
00* 5096.00] 3,200.00* 3200.00]

192,956.00 196,902 .50

B1D245
PAGE 9
05/14/01
FIFTH

BID AMOUNT
9,000.00* 9000.00
10,000.00* 10000.00
3,200.00 6400.00
18.00 1260.00
75.00 75.00
1.25 40.00
40.00 160.00
100.00 300.00
190.00 380.00
200.00 2900.00
2,000.00* 2000.00
200.00 2800.00
250.00 1500.00
160.00 1600.00
88.00 528.00
280.00 6720.00
32.00 1600.00
3.00 510.00
3.00 42.00
6.00 276.00
140,012.00* 140012.00
7,497 .00* 7497 .00
3,748.00* 3748.00

199,348.00



12-0A6404
12-0ORA-5-10
05/10/01

125,000.
15,000.
6,000.

.00*
.00*
.00

00*
00*
00*

SUMMARY OF REMAINING
| - |
I SEVENTH I
AMOUNT I BID AMOUNT I
R |
9000.00] 9,164.35* 9164.35]
32879.00] 2,500.00* 2500.00]
6000.00] 880.00 1760.00|
1190.00] 4.60 322.00]
150.00] 115.00 115.00]
128.00] 2.30 73.60]
400.00] 86.25 345.00]
600.00] 172.50 517.50]
600.00] 207.00 414.00|
2175.00] 299.00 4335.50]
2000.00] 2,875.00* 2875.00]
2240.00] 261.05 3654.70]
3000.00] 500.00 3000.00]
2000.00] 209.00 2090.00]
1050.00] 115.00 690.00]
7200.00] 92.00 2208.00]
1500.00| 74.75 3737.50]
680.00] 8.05 1368.50]|
140.00] 8.05 112.70]
368.00] 8.05 370.30]
125000.00] 192,397.40*  192397.40]
15000.00] 10,790.00* 10790.00]
6000.00] 5,603.00* 5603.00]

219,300.00 248,444.05

BIDDERS

00*
00*
00*

100.00]
10000.00]
200.00]
1050.00]
50.00]
32.00]
400.00]
450.00]
500.00]
2175.00]
2000.00]
1400.00]
1050.00]
2000.00]|
300.00]
4080.00]
1400.00]
476.00]
35.00]
230.00]
205775.00]
10000.00]
10000.00]
253,703.00

B1D245
PAGE 10
05/14/01
NINTH
BID AMOUNT
11,000.00* 11000.00
60,000.00* 60000.00
3,000.00 6000.00
18.00 1260.00
60.00 60.00
1.20 38.40
30.00 120.00
102.00 306.00
204.00 408.00
454 .00 6583.00
2,000.00* 2000.00
400.00 5600.00
700.00 4200.00
174.00 1740.00
66.00 396.00
517.00 12408.00
34.00 1700.00
3.40 578.00
3.00 42.00
6.00 276.00
138,000.00* 138000.00
14,000.00* 14000.00
5,000.00* 5000.00
271,715.40



12-0A6404 B1D245

12-0ORA-5-10 SUMMARY OF REMAINING BIDDERS PAGE 11
05/10/01 05/14/01
o mm e
ITEM| TENTH
| BID AMOUNT
|
1] 7,969.00* 7969.00
2] 17,830.00* 17830.00
3| 2,000.00 4000.00
4 | 15.00 1050.00
5| 50.00 50.00
6 | 1.00 32.00
71 75.00 300.00
8 | 125.00 375.00
9 | 250.00 500.00
10 | 350.00 5075.00
11 | 2,000.00* 2000.00
12 | 350.00 4900.00
13 | 500.00 3000.00
14 | 210.00 2100.00
15 | 100.00 600.00
16 | 800.00 19200.00
17 | 28.00 1400.00
18 | 2.80 476.00
19 | 2.50 35.00
20 | 5.00 230.00
21 | 188,043.00* 188043.00
22 ] 11,200.00* 11200.00
23 | 6,500.00* 6500.00

TOT 276,865.00



