
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    05/17/01                    IN VENTURA COUNTY IN AND NEAR SANTA                                05/18/01
    CONTRACT NUMBER     07-182804                   PAULA FROM 0.5 KM WEST OF SOUTH                          CONTRACT CODE 'A '
    LOCATION            07-VEN-126-12.8/16.7        HALLOCK DRIVE TO SESPE RANCH                              36 CONTRACT ITEMS
                                                    UNDERCROSSING NUMBER ONE

                                                    ASPHALT CONCRETE OVERLAY                  FEDERAL AID  ACNH-P126-(044)E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 12.0%
PROPOSALS ISSUED    36   FUND TOTAL   HA22      2,688,000                         TOTAL NUMBER OF WORKING DAYS    180
NUMBER OF BIDDERS  4    ENGINEERS EST      2,095,360.00        AMOUNT UNDER   341,195.10        PERCENT UNDER EST 16.28
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         1,754,164.90    2              NYE AND NELSON INC                    805 654-1682
                                                                                                 00522661
                                                           1860 EASTMAN AVENUE STE 108       FAX 805 654-8241
                                                           VENTURA CA  93003
                  2         1,835,201.90    1              SECURITY PAVING COMPANY INC           818 767-8418
                                                                                                 00116307
                                                           P O BOX 1489                      FAX 818 767-3169
                                                           SUN VALLEY CA  91353-1489
                  3         1,878,509.50    4              SULLY MILLER CONTRACTING              805 981-4278
                                                           COMPANY                               00747612
                                                           3555 E VINEYARD AVENUE            FAX 805 485-9491
                                                           OXNARD CA  93030

 4         2,052,353.80    3              SILVIA CONSTRUCTION INC               909 481-8118
                                                                                                 00568194
                                                           9007 CENTER AVENUE                FAX 909 481-8122
                                                           RANCHO CUCAMONGA CA  91730-5311



         07-182804                                                                                                BID245
         07-VEN-126                 S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2
         05/17/01                                                                                                 05/18/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     ASPHALT DIKE CONSTRUCTION INC                                ASPHALT CONCRETE DIKE
          GOSHEN CA
          C AND W CONSTRUCTION SPECIALTIES                             GUARD RAILING, CRASH CUSHIONS AND TERMINAL SYSTEMS
          VENTURA CA
          PAVEMENT RECYCLING SYSTEMS INC                               COLD PLANE
          RIVERSIDE CA
          SUPER SEAL AND STRIPE                                        STRIPING AND MARKERS
          FILLMORE CA
          TAFT ELECTRIC DOMPANY                                        LOOP DETECTORS
          VENTURA CA
          UNITED RENTALS AND HIGHWAY TECH                              K RAIL AND CRASH CUSHIONS
          VENTURA CA  93003
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         05/17/01                                                                                                 05/18/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          2788 VENTURE DRIVE
          LINCOLN CA  95648
          ALERT BARRICADE INC                                          TRAFFIC CONTROL
          753 W 9TH STREET STE 6
          SAN JACINTO CA  92582
          C AND W CONSTRUCTION SPECIALTIES                             GUARD RAIL
          2419 PALMA DRIVE
          VENTURA CA
          HAVASIDE AND HEASTINGS INC                                   CRASH CUSHIONS (PARTIAL)
          212 SAN MIGUREL WAY
          SAN MATEO CA  94403
          STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS AND CRASH CUSHIONS
          P O BOX 1440
          PISMO BECH CA93448
          SUPER SEAL AND STRIPE                                        STRIPING
          P O BOX 755
          FILLMORE CA  93016
          TAFT ELECTRIC COMPANY                                        LOOP DETECTORS
          P O BOX 3416
          VENTURA CA  93003
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
          LINCOLN CA
CONTINUED ON NEXT PAGE
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         05/17/01                                                                                                 05/18/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     C AND W CONSTRUCTION SPECIALTIES                             GUARD RAIL, CRASH CUSHIONS AND TERMINAL SYSTEM
          VENTURA CA
          PAVEMENT RECYCLING SYSTEMS                                   COLD MILL
          RIVERSIDE CA
          S R D ENGINEERING                                            CONCRETE BARRIER
          YORBA LINDA CA
          SUPER SEAL AND STRIPE                                        STRIPING
          FILLMORE CA
          UNITED RENTALS                                               CONSTRUCTION AREA SIGNS
          VENTURA CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     APCO                                                         BERM           GOSHEN CA
          C AND W CONSTRUCTION SPEACIALTIES                            GUARD RAIL
          VENTURA CA
          S R D CONSTRUCTION                                           CONCRETE STRUCTURE AND STORM DRAIN
          YORBA LINDA CA
          STATEWIDE SAFETY AND SIGNS CO                                CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
          SUPER SEAL AND STRIPE                                        STRIPING
          FILLMORE CA
CONTINUED ON NEXT PAGE
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         05/17/01                                                                                                 05/18/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     TAFT ELECTRIC                                                ELECTRICAL
          VENTURA CA
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         05/17/01                                                                                                 05/18/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,812.00*          6,812.00
      2 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           12,000.00*         12,000.00
      3 (S) 120152      TEMPORARY PAVEMENT MARKING (TAPE)              M2           20              141.00           2,820.00
      4     120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         1,560                 .35             546.00
      5     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           46               36.00           1,656.00
      6 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            1,900.00           3,800.00
      7 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           210               49.00          10,290.00
      8 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           28              185.00           5,180.00
      9     150667      REMOVE DOUBLE METAL BEAM BARRIER               M            37              106.00           3,922.00
     10     150711      REMOVE PAINTED TRAFFIC STRIPE                  M           990                1.80           1,782.00
     11     150722      REMOVE PAVEMENT MARKER                         EA           51                 .90              45.90
     12 (S) 151572      RECONSTRUCT METAL BEAM GUARD RAILING           M           500               96.50          48,250.00
     13     152430      ADJUST INLET                                   EA            4            1,025.00           4,100.00
     14     152452      ADJUST WATER VALVE COVER                       EA            1              430.00             430.00
     15 (S) 153155      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        7,400                3.15          23,310.00
                        (75 MM MAXIMUM)
     16     156585      REMOVE CRASH CUSHION                           EA            2            1,888.00           3,776.00
     17     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           11,200.00*         11,200.00
     18     190185      SHOULDER BACKING                               M3          450               52.50          23,625.00
     19     390095      REPLACE ASPHALT CONCRETE SURFACING             M3          120               23.00           2,760.00
     20     390160      ASPHALT CONCRETE (TYPE B)                      TONN        160               62.00           9,920.00
     21     390206      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     19,900               65.00       1,293,500.00
     22     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           26               40.00           1,040.00
                        AREA)
     23     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           170                8.50           1,445.00
     24     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         2,280                2.30           5,244.00
     25 (S) 832001      METAL BEAM GUARD RAILING                       M            77               63.00           4,851.00
     26 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA            5            2,751.00          13,755.00
     27 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           15            1,550.00          23,250.00
     28 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA           19              390.00           7,410.00
     29 (S) 839604      CRASH CUSHION (REACT 9CBB)                     EA            4           39,500.00         158,000.00
     30     839725      CONCRETE BARRIER (TYPE 736)                    M            19              532.00          10,108.00
     31 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          120               38.00           4,560.00
     32 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        30,700                 .37          11,359.00
     33 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        8,170                1.50          12,255.00
     34 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,800                2.50           7,000.00
     35 (S) 860810      INDUCTIVE LOOP DETECTOR                        LS     LUMP SUM           19,000.00*         19,000.00
     36     999990      MOBILIZATION                                   LS     LUMP SUM            5,163.00*          5,163.00
                                                                                                 TOTAL           1,754,164.90
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         05/17/01                                                                                                 05/18/01
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
  1 |        11,500.00*     11500.00|         7,000.00*      7000.00|         9,300.00*      9300.00
  2 |        46,000.00*     46000.00|        70,000.00*     70000.00|       155,000.00*    155000.00
  3 |           142.00       2840.00|           140.00       2800.00|           141.00       2820.00
  4 |              .35        546.00|              .35        546.00|              .35        546.00
  5 |            27.00       1242.00|            28.00       1288.00|            26.60       1223.60
  6 |         2,200.00       4400.00|         2,500.00       5000.00|        12,000.00      24000.00
  7 |            43.00       9030.00|            50.00      10500.00|            68.00      14280.00
  8 |           190.00       5320.00|           190.00       5320.00|           186.00       5208.00
  9 |           108.00       3996.00|           110.00       4070.00|             9.00        333.00
 10 |             1.85       1831.50|             1.85       1831.50|             1.80       1782.00
 11 |              .90         45.90|             1.00         51.00|              .90         45.90
 12 |            98.00      49000.00|           100.00      50000.00|            74.00      37000.00
 13 |         2,000.00       8000.00|           700.00       2800.00|         2,000.00       8000.00
 14 |           500.00        500.00|           325.00        325.00|         1,200.00       1200.00
 15 |             2.65      19610.00|             3.39      25086.00|             3.14      23236.00
 16 |         3,000.00       6000.00|         2,000.00       4000.00|           896.00       1792.00
 17 |        10,000.00*     10000.00|        10,000.00*     10000.00|        10,000.00*     10000.00
 18 |            67.00      30150.00|            51.00      22950.00|           136.00      61200.00
 19 |           175.00      21000.00|           145.00      17400.00|           286.00      34320.00
 20 |            46.00       7360.00|           120.00      19200.00|            78.00      12480.00
 21 |            64.50    1283550.00|            63.25    1258675.00|            64.00    1273600.00
 22 |            86.00       2236.00|           165.00       4290.00|           225.00       5850.00
 23 |             4.75        807.50|             7.00       1190.00|             8.50       1445.00
 24 |             4.75      10830.00|             6.70      15276.00|             3.00       6840.00
 25 |            32.00       2464.00|            65.00       5005.00|            62.00       4774.00
 26 |         2,800.00      14000.00|         2,800.00      14000.00|         3,027.00      15135.00
 27 |         1,580.00      23700.00|         1,600.00      24000.00|         2,290.00      34350.00
 28 |           395.00       7505.00|           400.00       7600.00|           569.00      10811.00
 29 |        39,600.00     158400.00|        40,000.00     160000.00|        34,000.00     136000.00
 30 |           555.00      10545.00|         1,675.00      31825.00|         1,510.00      28690.00
 31 |            38.10       4572.00|            38.00       4560.00|            38.00       4560.00
 32 |              .38      11666.00|              .38      11666.00|              .37      11359.00
 33 |             1.50      12255.00|             1.50      12255.00|             1.49      12173.30
 34 |             2.50       7000.00|             2.50       7000.00|             2.50       7000.00
 35 |        20,300.00*     20300.00|         7,000.00*      7000.00|        19,000.00*     19000.00
 36 |        27,000.00*     27000.00|        54,000.00*     54000.00|        77,000.00*     77000.00
TOT                    1,835,201.90                   1,878,509.50                   2,052,353.80


