STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
BI D OPENI NG DATE 09/ 19/ 01 IN SAN LU'S OBl SPO COUNTY AT AND 09/ 20/ 01
CONTRACT NUMBER 05- 475804 NEAR NI POMD FROM SANTA MARI A RI VER CONTRACT CODE ' C
LOCATI ON 05-SLO-101-0.5/7. 9 BRI DGE TO LOS BERRGS ROAD 51 CONTRACT | TEMS
UNDERCROSSI NG
CONSTRUCT MEDI AN BARRI ER FEDERAL AID ACST- P101- (988) E
PHG- P101- (988) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%
>ROPCSALS | SSUED 16 FUND TOTAL  HBL 1, 922, 000 TOTAL NUMBER OF WORKI NG DAYS 60
WUMVBER OF BIDDERS 2  ENG NEERS EST 1, 757, 850. 00 AMOUNT UNDER 169, 262. 00 PERCENT UNDER EST 9. 63
>ROGRAM ELENENTS RAS
BI D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,588,588.00 1 CORAL CORPORATI ON OF OREGON 503 682- 2252
00332441
P O BOX 347 FAX 503 682-0110
W LSONVI LLE OR 97070
2 1,730,517.00 2 M BUMGARNER | NC 925 373-1986

1175 GREENVI LLE RD
LI VERMORE CA 94550

00529261
FAX 925 373-1890



05- 475804 Bl D245
05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 19/ 01 09/ 20/ 01

3l DDER | D NAMVE AND ADDRESS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648
CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539
KARLESKI NT CRUM | NC
P O BOX 5358
SAN LU S OBI SPO CA 93403
R BURKE CORPORATI ON
865 CAPI TOLI O WAY
SAN LU S OBI SPO CA 93401
STATEW DE SAFETY AND SI GNS | NC
P O BOX 1440
PI SMO BEACH CA 93444

| TEM5 29 AND 31 THRU 35 ( PARTIAL)
ITEMS 4, 5, 7, 10 THRU 12, 49 AND 50 (PARTIAL)

| TEMS 23 THRU 27 (PARTIAL)

I TEMS 1, 14, 20 THRU 22, 29, 30 AND 36 THRU 40 (PARTIAL)
16, 17,

I TEMS 2, 3, 6, 19 AND 41 (PARTI AL)



05- 475804 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 19/ 01 09/ 20/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ENVI RONMENTAL CONSTRUCTI ON AND ERCSI ON CONTRCL ERCSI ON CONTROL
SANTA NMARI A CA
R BURKE CORPORATI ON ASPHALT CONCRETE AND M SCELLANEQUS AREA DRAI NAGE
SAN LU S OGBSI PO CA
R BURKE CORPORATI ON CLEAR, CRUB, EXCAVATI ON, | MPORT, AGGREGATE BASE ( PORTI ON)
SAN LU S OBI SPO CA
R BURKE CORPORATI ON TRAFFI C CONTROL, REMOVE ASPHALT CONCRETE DI KE AND HEADWALL
SAN LU S OBI SPO CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL ( PORTI ON)
Pl SMO BEACH CA
STATEW DE SAFETY AND SI GNS | NC PORTABLE CHANGEABLE MESSAGE SI GN, ROADSI DE SI GNS
Pl SMO BEACH CA
STATEW DE SAFETY AND SI GNS | NC SALVAGE CRASH CUSHI ONS, DELI NEATORS AND DRUNMS
Pl SMO BEACH CA
SUPER SEAL AND STRI PE TRAFFI C CONTROL, STRI PI NG AND MARKI NG ( PORTI ON)

FI LLMORE CA



05- 475804 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 071301 TEMPORARY FENCE M 130 20. 00 2, 600. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 200. 00* 3, 200. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 125, 000. 00* 125, 000. 00
4 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2, 760 6. 30 17, 388. 00
5 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 14 107. 00 1, 498. 00
6 (S) 022053 TRAFFI C PLASTI C DRUM EA 110 42.00 4,620.00
7 (S) 120302 TEMPORARY PAVEMENT MARKER ( REFLECTI VE) EA 150 6. 30 945. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 700. 00* 8, 700. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 270 16. 00 4,320.00
10 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2,210 3.00 6, 630. 00
11 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M2 19 27.00 513. 00
12 150722 REMOVE PAVEMENT MARKER EA 140 2.50 350. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 2, 450 11. 50 28, 175. 00
14 150821 REMOVE HEADWAL L EA 2 875. 00 1, 750. 00
15 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 140 22.00 3, 080. 00
16 152320 RESET ROADSI DE SI GN EA 5 130. 00 650. 00
17 152390 RELOCATE ROADSI DE SI GN EA 1 130. 00 130. 00
18 156579 REMOVE BRI DGE RAI LI NG M 46 84. 00 3, 864. 00
19 158101 SALVAGE CRASH CUSHI ON MODULES EA 36 88. 00 3, 168. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 500. 00* 15, 500. 00
21 190101 ROADWAY EXCAVATI ON VB 530 78. 00 41, 340. 00
22 198001 | MPORTED BORROW Vel 400 77.00 30, 800. 00
23 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 2,320 4. 40 10, 208. 00
24 (S) 203014 FI BER ( EROSI ON CONTROL) KG 600 1. 60 960. 00
25 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 12 137. 00 1, 644. 00
26 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 60 4.25 255. 00
27 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 50 5.50 275. 00
28 260201 CLASS 2 AGGREGATE BASE VB 520 67. 50 35, 100. 00
29 390103 ASPHALT CONCRETE ( TYPE B) TONN 670 100. 00 67, 000. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 1, 030 37.00 38, 110. 00
AREA)
31 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 77 5. 00 385. 00
32 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 160 5. 00 800. 00
33 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 840 5.00 4, 200. 00
34 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 060 5. 00 5, 300. 00
35 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 330 5. 00 1, 650. 00
36 690160 300 MM CORRUGATED STEEL Pl PE DOVKNDRAI N M 10 190. 00 1, 900. 00

(2.01 MM THI CK)



05- 475804 Bl D245

05- SLO- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
09/ 19/ 01 09/ 20/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 692088 300 MM ENTRANCE TAPER EA 1 535. 00 535. 00
38 692383 300 MM ANCHOR ASSEMBLY EA 3 440. 00 1, 320. 00
39 (S) 705222 450 MM CONCRETE FLARED END SECTI ON EA 3 1, 365. 00 4,095. 00
40 (S) 705224 600 MM CONCRETE FLARED END SECTI ON EA 6 1, 475. 00 8, 850. 00
41 820107 DELI NEATOR ( CLASS 1) EA 23 32.00 736. 00
42 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 420 63. 00 26, 460. 00
43 839302 SINGLE THRI E BEAM BARRI ER (WOOD POST) M 2,320 66. 00 153, 120. 00
44 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POCST) M 11, 000 80. 00 880, 000. 00
45 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2,200. 00 15, 400. 00
46 839566 TERM NAL SYSTEM ( TYPE CAT) EA 2 5, 500. 00 11, 000. 00
47 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 2 800. 00 1, 600. 00
48 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 4 550. 00 2,200. 00
49 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 20 55. 00 1, 100. 00
50 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2,580 3.50 9, 030. 00
( SPRAYABLE)
51 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 6. 30 1, 134. 00

TOTAL 1, 588, 588. 00



05- 475804 Bl D245

05- SLO- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
09/ 19/ 01 09/ 20/ 01
| _______________________________
TEM SECOND
| BI D AMOUNT
| _______________________________
1] 60. 00 7800. 00
2| 3, 200. 00* 3200. 00
3| 100, 000. 00* 100000. 00
4 | 2.90 8004. 00
5| 127. 00 1778. 00
6 | 71.00 7810. 00
7 4.00 600. 00
8 | 27, 000. 00* 27000. 00
9 | 32.00 8640. 00
10 | 1.70 3757. 00
11 | 34.00 646. 00
12 | 5. 50 770. 00
13 | 12. 10 29645. 00
14 | 920. 00 1840. 00
15 | 29.00 4060. 00
16 | 140. 00 700. 00
17 | 140. 00 140. 00
18 | 72.00 3312. 00
19 | 170. 00 6120. 00
20 | 20, 000. 00* 20000. 00
21 | 81. 40 43142. 00
22 | 81. 40 32560. 00
23 | 4.10 9512. 00
24 | 1.10 660. 00
25 | 172. 00 2064. 00
26 | 5.00 300. 00
27 | 7.10 355. 00
28 | 117. 70 61204. 00
29 | 100. 00 67000. 00
30 | 40. 00 41200. 00
31 | 6. 00 462. 00
32 | 4.40 704. 00
33 | 3.30 2772.00
34 | 3.30 3498. 00
35 | 4.40 1452. 00
36 | 200. 00 2000. 00
37 | 550. 00 550. 00
38 | 457.00 1371. 00
39 | 1, 430. 00 4290. 00



05- 475804 Bl D245

05-SLO- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 19/ 01 09/ 20/ 01
SECOND
BI D AMOUNT

1, 540. 00 9240. 00

33.00 759. 00

86. 00 36120. 00

63. 00 146160. 00

89. 90 988900. 00

2, 200. 00 15400. 00

6, 100. 00 12200. 00

400. 00 800. 00

800. 00 3200. 00

47.00 940. 00

2.00 5160. 00

4.00 720. 00



