STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

vVBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

°ROPCSALS | SSUED
WUMBER OF BI DDERS 4
>ROGRAM ELEMENTS

Bl D RANK

12

09/ 25/ 01
03- 0C4004
03-BUT-99-R33.9/34.0

BI D

SUMMARY

I'N GLEN COUNTY NEAR W LLOWS AT
VARl QUS LOCATI ONS

I NSTALL VEI GH I N MOTI ON SYSTEM

FUND TOTAL HA42 535, 000
ENG NEERS EST 493, 147. 00
RAS
BI D TOTAL Bl DDER | D
471, 320. 00 3
497, 275. 00 2
507, 080. 00 4
729, 670. 00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT  UNDER 21,

827.00

DEPARTMENT OF TRANSPORTATI ON

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

CLAYBORN CONTRACTI NG GROUP | NC

10556 COMBI E RD
AUBURN CA 95602- 8908
J F SHEA CO INC

P O BOX 494519
REDDI NG CA 96049- 4519
R E SERRANO | NC

633 BATTERY ST STE 228
SAN FRANCI SCO CA 94111
A J VASCONI GENERAL
ENG NEERI NG

1820 GALINDO ST STE 275
CONCORD CA 94520

FAX

FAX

FAX

FAX

530 268-9512
00565144
530 268-9524

530 246-4292
00177061
530 246-9940

415 775- 6008
00725244
415 775-7469

925 691-9400
00730659
925 691-9919

Bl D245
PAGE 1

09/ 26/ 01
CONTRACT CODE 'C '
15 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 4. 43

75

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



03-0C4004 Bl D245

03- BUT-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 25/ 01 09/ 26/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ADVANCED CONCRETE CUTTI NG AND CORI NG | TEM 14 ( PARTI AL)

AUBURN CA

ARCADI AN ENTERPRI SES I TEM 2 AND 7 (PARTIAL)

SHASTA LAKE CA

CONE ENG NEERI NG CONTRACTORS | TEM5S 7 AND 8 (PARTIAL)

SAN RAMON CA

FARVWEST SAFETY ITEM 1

LODI CA

S| ERRA STRI PI NG I TEMS 11 THRU 13

LOOM S CA

SUNRI SE EXCAVATI NG I TEMS 3 THRU 6

REDDI NG CA



03-0C4004
03- BUT-99-R
09/ 25/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 3
09/ 26/ 01

SUMMARY OF REMAI NI NG BI DDERS

LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FARVWEST SAFETY
LODI CA
PENHALL COVPANY
SAN LEANDRO CA
TERRY HANSEN ELECTRI C
| GO CA
3l DDER | D NAVE AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND STRI PI NG
GRI ND PAVENENT
| TEM 14 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A F A CONSTRUCTI ON I NC
SANTA RCSA CA
FARWEST SAFETY | NC
LODI CA

Rl CHARD A HEAPS ELECTRI CAL

SACRAMENTO CA
3l DDER | D NAMVE AND ADDRESS

CONCRETE ( PARTI AL)
SI GNS AND STRI PI NG ( PARTI AL)
ELECTRI CAL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SANDAU ENG NEERI NG
3569 RECYCLE RD STE 2

RANCHO CORDOVA CA 95742

H GH SPEED WEI GH | N MOTI ON SYSTEM AND ELECTRI CAL ( PORTI ON)



03-0C4004 Bl D245

03- BUT- 99- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
09/ 25/ 01 09/ 26/ 01
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 14, 000. 00* 14, 000. 00
4 190101 ROADVAY EXCAVATI ON VB 64 125. 00 8, 000. 00
5 260201 CLASS 2 AGGREGATE BASE VB 51 102. 00 5, 202. 00
6 390102 ASPHALT CONCRETE ( TYPE A) TONN 26 340. 00 8, 840. 00
7 401102 CONCRETE PAVEMENT (VAEI GH- | N- MOTI ON) VB 270 555. 00 149, 850. 00
8 (S) 022321 GRI ND EXI STI NG ASPHALT PAVENMENT M2 1,230 10. 00 12, 300. 00
681136 50 MM PLASTI C Pl PE (EDGE DRAI N OUTLET) M 20 25. 00 500. 00
10 801900 CHAI N LI NK GATE EA 1 800. 00 800. 00
11 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 560 5. 00 2, 800. 00
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 80 4.00 320. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 40 8. 00 320. 00
14 861203 HI GH SPEED VEI GH | N- MOTI ON SYSTEM LS LUMP SUM 209, 388. 00* 209, 388. 00
15 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00* 40, 000. 00



TEM

©CoOoO~NOUODWNE

03-0C4004

03- BUT-99-R

09/ 25/ 01

10.
150, 000.
45, 000.

. 00*
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

00~
00*

SUMMARY

400. 00|
150000. 00
45000. 00

497, 275. 00

OF REMA
RD

AMOUNT
00* 4500
00* 32000
00* 2400
00 3840
00 3570
00 5200
00 148500
00 18450
00 3100
00 1200
00 3360
00 480
.00 480.
00* 255000.
00* 25000.

507, 080. 00

I NI NG BI DDERS
FOURTH
| BI D AMOUNT
00| 5, 000. 00* 5000
00| 40, 000. 00* 40000
00| 10, 000. 00* 10000
00| 100. 00 6400
00| 120. 00 6120
00| 225. 00 5850
00| 600. 00 162000
00| 20. 00 24600
00| 50. 00 1000
00| 2,500. 00 2500
00| 4.00 2240
00| 12.00 960.
00| 25. 00 1000.
00| 392, 000. 00* 392000.
00| 70, 000. 00* 70000.
729, 670. 00

Bl D245
PAGE 5
09/ 26/ 01



