STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 31/01 I'N SAN JOAQUI N COUNTY NEAR STOCKTON 11/01/01
CONTRACT NUMBER 10- 0A6504 FROM 0. 4 KM NORTH OF GOLDEN GATE CONTRACT CODE 'A '
LOCATI ON 10-SJ-99-17.8 OVERCROSSI NG TO 0. 3 KM SQUTH OF 55 CONTRACT | TEMS
26 AND 99 SEPARATI ON
W DEN EXI STI NG BRI DGE FEDERAL Al D ACNH P099-(421)E

ACBH- P099- (421) E
NH P099- (421) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

°ROPCSALS | SSUED 21 FUND TOTAL HA21 1, 280, 000 TOTAL NUMBER OF WORKI NG DAYS 185
WUMBER OF BI DDERS 8 ENG NEERS EST 1,131, 170.00 AMOUNT  UNDER 54, 216. 00 PERCENT UNDER EST 4.79
>ROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 1,076, 954. 00 1 ROE CONSTRUCTI ON CO 530 587-9176
00583031
P O BOX 8277 FAX 530 550-9303
TRUCKEE CA 96162
2 1, 098, 601. 00 7 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
3 1, 279, 105. 50 8 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA 96049- 1539
4 1, 285,454.00 2 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
5 1, 295, 892. 50 5 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
90 GREAT OAKS BOULEVARD FAX 408 227-8145

SAN JOSE CA 95119



10- 0A6504

10-SJ-99-17

10/ 31/01
6 1, 334, 490. 00
7 1, 386, 536. 00
8 1, 387, 847. 40

VI KI NG CONSTRUCTI ON' COVPANY
I NC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670
WEST COAST BRI DGE | NC

3701 MALLARD DRI VE
BENICIA CA 94510
AGEE CONSTRUCTI ON CORPORATI ON

P O BOX 629
CLoviS CA 93613

916 852-5530
00745029
FAX 916 852-5533

707 746-8028
00526319
FAX 707 746-0936

559 299-3290
00631980
FAX 559 299-3503

Bl D245
PAGE 2
11/01/01



10- 0A6504 Bl D245

10- SJ- 99- 17 PAGE 3
10/ 31/ 01 11/01/ 01
LI ST OF SUBCONTRACTORS
3 DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG STRI PI NG ( PORTI ON)

RANCHO CORDOVA CA
D D M CRANE AND RI GG NG PI LE DRI VI NG ( PORTI ON)
RIO VISTA CA
EL WLLS REBAR ( PORTI ON)
FRESNO CA
FARVEST SAFETY CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL, K RAIL (PORTION)
LoDl CA
MB I METAL BEAM GUARD RAI L AND BARRI ER ( PORTI ON)
LI VERVORE CA
MOSHER PAVI NG ( PORTI ON)

TRUCKEE CA



10- 0A6504
10-SJ-99-17
10/ 31/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
11/01/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CENTRAL STRI PI NG
SACRAMENTO CA

E L WLLS
STOCKTON CA

M BUMGARNER | NC
LI VERMORE CA
PENHALL COVPANY
SAN LEANDRO CA
W C MALONEY
STOCKTON CA

3 DDER | D NAME AND ADDRESS

STRI PI NG

REBAR

GUARD RAI L AND BARRI ER

POLYESTER CONCRETE AND JO NT SEAL
BRI DGE REMOVAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CENTRAL STRI PI NG
SACRAMENTO CA

E L WLLS

FRESNO CA

GRANI TE CONSTRUCTI ON
STOCKTON CA

P C N CONSTRUCTI ON
BYRON CA

PENHALL COVPANY

SAN LEANDRO CA

JONTI NUED ON NEXT PAGE

STRI PI NG

REBAR

ROADWORK

METAL BEAM GUARD RAI L

POLYESTER CONCRETE



10- 0A6504
10-SJ-99-17
10/ 31/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
11/01/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

STROER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

3l DDER | D NAME AND ADDRESS

PI LE DRI VI NG
BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG
RANCHO CORDOVA CA
D D M CRANE AND RI GE NG
RIO VISTA CA

E L WLLS

FRESNO CA

GRANI TE CONSTRUCTI ON
STOCKTON CA

P C N CONSTRUCTI ON
BYRON CA

PENHALL COVPANY

SAN LEANDRO CA

W C MALONEY
STOCKTON CA

STRI PI NG

PI LI NG

REBAR

ROADWORK

METAL BEAM GUARD RAI L
POLYESTER JO NT SEAL

BRI DGE REMOVAL



10- 0A6504 Bl D245

10-SJ-99-17 PAGE 6
10/ 31/01 11/01/01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 . BRI DGE REMOVAL AND RELATED ( PARTI AL)

FORM AND POUR CONCRETE BARRI ER AND RELATED ( PARTI AL)
POLYESTER CONCRETE OVERLAY AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

ACL CONCRETE RAIL ( PARTI AL)
POVONA  CA

CENTRAL STRI PI NG STRI PI NG AND RELATED ( PARTI AL)
RANCHO CORDOVA CA 95742

E L WLLS REBAR AND RELATED ( PARTI AL)

2914 NORTH ARGYLE
FRESNO CA 93727

MBI GUARD RAIL AND BARRI ER ( PARTI AL)

LI VERMORE CA 94550

PENHALL COVPANY OVERLAY AND JO NT SEAL (PARTIAL)

SAN LEANDRO CA 94577

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)

P O BOX 1140
Pl SMO BEACH CA 93448
JONTI NUED ON NEXT PAGE



10- 0A6504
10-SJ-99-17
10/ 31/01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
11/01/01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

TOM MAYO
STOCKTON  CA

3l DDER | D NAME AND ADDRESS

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL

POVONA  CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
E L WLLS

FRESNO CA

GRANI TE CONSTRUCTI ON  COMPANY
STOCKTON CA

P C AND N

BYRON CA

PENHALL COVPANY
SAN LEANDRO CA
STRCER AND GRAFF
ANTI OCH CA

W C MALONEY
STOCKTON CA

BARRI ER RAIL

STRI PI NG

REBAR

ROADWORK

METAL BEAM GUARD RAI L
OVERLAY

PI LI NG

DEMCLI TI ON



10- 0A6504
10-SJ-99-17
10/ 31/01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
11/01/01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG

RANCHO CORDOVA CA

D D M CRANE AND RI GA NG
RIO VISTA CA

E L WLLS

FRESNO CA

FARVWEST SAFETY

LODI CA

GRANI TE CONSTRUCTI ON  COVPANY
STOCKTON  CA

M BUMGARNER | NC

LI VERVORE CA

3l DDER | D NAME AND ADDRESS

STRI PI NG

PI LI NG

REBAR

CONSTRUCTI ON AREA SI GNS
ASPHALT CONCRETE

METAL BEAM GUARD RAI L

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BOBBI E MACK GRI NDI NG
VISALIA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA
COOPER CRANE

NOVATO CA

E L WLLS

FRESNO CA

JONTI NUED ON NEXT PAGE

COLD PLANI NG ( PARTI AL)
STRI PI NG ( PARTI AL)
FURNI SH AND DRI VE PI LES ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)



10- 0A6504 Bl D245

10-SJ-99-17 PAGE 9
10/ 31/01 11/01/01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FARVWEST SAFETY K RAIL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)
LODI  CA
MBI CONCRETE BARRI ER RAI L ( PARTI AL)
LI VERMORE CA
MBI METAL BEAM GUARD RAIL ( PARTI AL)

LI VERMORE CA



10- 0A6504 Bl D245

10- SJ- 99- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 31/ 01 11/ 01/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4,790 3.90 18, 681. 00
4 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 60 25.00 1, 500. 00
5 (S) 120300 TEMPORARY PAVEMENT MARKER EA 890 4.30 3,827. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 880 38.00 33, 440. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 125. 00 7, 000. 00
9 129150 TEMPORARY TRAFFI C SCREEN M 880 5. 50 4,840. 00
10 150656 REMOVE CABLE BARRI ER M 36 84. 00 3, 024.00
11 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 23 52. 00 1,196. 00
12 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 200 2.65 3, 180. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 410 1.10 451. 00
14 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 516 30. 00 15, 480. 00
15 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 23 300. 00 6, 900. 00
16 021288 RECONSTRUCT TERM NAL SYSTEM ( TYPE SRT) EA 2 600. 00 1, 200. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 260 10. 00 12, 600. 00
18 153221 REMOVE CONCRETE BARRI ER M 36 250. 00 9, 000. 00
19 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 978 11. 00 10, 758. 00
20 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 15, 000. 00* 15, 000. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
22 190101 ROADVWAY EXCAVATI ON VB 590 45.00 26, 550. 00
23 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 68 45.00 3, 060. 00
24 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) Vel 46 75. 00 3, 450. 00
25 198001 | MPORTED BORROW VB 150 70. 00 10, 500. 00
26 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 67 80. 00 5, 360. 00
27 260201 CLASS 2 AGGREGATE BASE VB 230 55. 00 12, 650. 00
28 260210 AGGREGATE BASE ( APPROACH SLAB) VB 4.6 100. 00 460. 00
29 390160 ASPHALT CONCRETE ( TYPE B) TONN 810 115. 00 93, 150. 00
30 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 490 135. 00 66, 150. 00
31 048506 FURNI SH PRECAST PRESTRESSED M 394 235. 00 92, 590. 00
CONCRETE PI LI NG
32 (S) 048507 DRI VE PRECAST PRESTRESSED EA 28 1, 800. 00 50, 400. 00
CONCRETE PI LE
33 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 202 600. 00 121, 200. 00
34 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 22 675. 00 14, 850. 00
(TYPE N)
35 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 46 675. 00 31, 050. 00

(TYPE R)



10- 0A6504 Bl D245

10- SJ- 99- 17 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 31/ 01 11/ 01/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 510810 COLUMN ENCASEMENT M 27 155. 00 4,185.00
37 511106 DRI LL AND BOND DOWEL M 155 60. 00 9, 300. 00
38 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 31 2, 050. 00 63, 550. 00
39 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 978 50. 00 48, 900. 00
40 (S) 519120 JONT SEAL (MR 15 MV M 76 230. 00 17, 480. 00
41 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 23, 200 1.35 31, 320. 00
42 820118 GUARD RAI LI NG DELI NEATCR EA 6 11. 00 66. 00
43 (F) 833128 CONCRETE BARRI ER ( TYPE 25 MODI FI ED) M 76 250. 00 19, 000. 00
44 021289 CABLE BARRI ER ANCHOR ASSEMBLY EA 1 900. 00 900. 00
45 839591 CRASH CUSHI ON, SAND FI LLED EA 1 5, 600. 00 5, 600. 00
46 839701 CONCRETE BARRI ER ( TYPE 60) M 62 345. 00 21, 390. 00
47 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 38 370. 00 14, 060. 00
48 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 2, 850 1.40 3, 990. 00

( SPRAYABLE)
49 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 260 3.15 819. 00
50 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 130 5. 40 702. 00
51 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
52 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 950 3.50 3,325.00
STRI PE

53 511127 FURNI SH DECK OVERLAY ( CONCRETE) VB 19 400. 00 7, 600. 00
54 (F) 511128 PLACE DECK OVERLAY ( CONCRETE) MR 206 45. 00 9, 270. 00
55 999990 NOBI LI ZATI ON LS LUMP SUM 90, 000. 00* 90, 000. 00

TOTAL 1, 076, 954. 00



TEM

©CoOoO~NOUODWNE

10- 0A6504

10-SJ-99-17

10/ 31/01

1, 750.

. 00*
. 00*
.50
.00
.00
. 00*
.00

SUMMARY

OF

REMA

NI NG BIDDERS
_______________________________ |
FOURTH |
| BI D AMOUNT
_______________________________ |
00| 3, 000. 00* 3000
00| 50, 000. 00* 50000
00| 3.50 16765
00| 25. 00 1500
50| 4.00 3560
00| 10, 000. 00* 10000
00| 40. 00 35200
00| 200. 00 11200
00| 5. 00 4400
00| 65. 00 2340
00| 75. 00 1725
00| 2.50 3000
00| 1.20 492
00| 29. 00 14964
00| 100. 00 2300
00| 2,300. 00 4600
00| 12.00 15120
00| 30. 00 1080
00| 7.00 6846
00| 25, 000. 00* 25000
00| 5, 000. 00* 5000
00| 190. 00 112100
00| 60. 00 4080
00| 100. 00 4600
00| 20. 00 3000
00| 100. 00 6700
00| 80. 00 18400
00| 400. 00 1840
00| 90. 00 72900
00| 220. 00 107800
00| 155. 00 61070
00| 1, 800. 00 50400
00| 750. 00 151500
00| 1, 100. 00 24200
00| 900. 00 41400
00| 1, 200. 00 32400
00| 35. 00 5425
00| 2,000. 00 62000
00| 75. 00 73350

Bl D245
PAGE 12
11/01/01
FI FTH
BI D AMOUNT
5, 500. 00* 5500
35, 000. 00* 35000
5.00 23950
23.00 1380
5.50 4895
11, 500. 00* 11500
42.00 36960
200. 00 11200
6.50 5720
85. 00 3060
52.00 1196
3.50 4200
1.50 615
10. 25 5289
300. 00 6900
605. 00 1210
10. 50 13230
18. 00 648
29.00 28362
15, 500. 00* 15500
5, 000. 00* 5000
55. 00 32450
90. 00 6120
210. 00 9660
36. 00 5400
35.00 2345
70. 00 16100
110. 00 506
114.00 92340
290. 00 142100
160. 00 63040
1, 300. 00 36400
828. 00 167256
1, 500. 00 33000
960. 00 44160
520. 00 14040
61. 00 9455
2,025.00 62775
80. 00 78240



10- 0A6504

10-SJ-99-17

10/ 31/01

94, 000.

00~

SUMMARY

2945.
3325
3296
94000.
1, 098, 601. 00

128, 000

OF REMA
RD
AMOUNT

00 10640
20 27840
00 90.
00 13680
00 1000
00 4900
00 9300
00 7220
25 3562
75 715
75 617.
00* 0.
10 2945.
.00 2850.
.00 9270.
00* 128000.

1,279, 105. 50

I NI NG BI DDERS
_______________________________ |
FOURTH
| BI D AMOUNT

_______________________________ |
00| 140. 00 10640
00| 1.25 29000
00| 15. 00 90.
00| 240. 00 18240
00| 1, 000. 00 1000
00| 7, 500. 00 7500
00| 150. 00 9300
00| 240. 00 9120
50| 1.50 4275
00| 3.50 910
50]| 5. 50 715
00| . 00* 0.
00| 3.70 3515.
00| 220. 00 4180.
00| 52. 00 10712.
00| 125, 000. 00* 125000
1, 285, 454. 00

Bl D245
PAGE 13
11/01/01
FI FTH
BI D AMOUNT
160. 00 12160
1.46 33872
85. 00 510
225.00 17100
915. 00 915
4,225.00 4225
275.00 17050
290. 00 11020
1.85 5272
4.10 1066
7.00 910.
. 00* 0.
4.50 4275.
197.00 3743.
112.00 23072.
124, 000. 00* 124000
1, 295, 892. 50



TEM

©CoOoO~NOUODWNE

N
o

10- 0A6504

10-SJ-99-17

10/ 31/01

. 00*
. 00*
.00
.00
.00

SUMMARY OF
SEVENTH
| BI D
00| 3, 000. 00*
00| 100, 000. 00*
00| 4.00
00| 30. 00
00| 4.00
00| 10, 000. 00*
00| 60. 00
00| 300. 00
00| 5. 00
00| 100. 00
00| 100. 00
00| 3.00
00| 3.00
00| 10. 00
00| 300. 00
00| 1, 000. 00
00| 20. 00
00| 100. 00
00| 2.00
00| 40, 000. 00*
00| 5, 000. 00*
00| 190. 00
00| 200. 00
00| 50. 00
00| 20. 00
00| 100. 00
00| 100. 00
00| 100. 00
00| 90. 00
00| 220. 00
00| 50. 00
00| 4, 000. 00
00| 900. 00
00| 1, 000. 00
00| 800. 00
00| 200. 00
00| 40. 00
00| 3, 000. 00
00| 6. 00

REMAI

NI NG BIDDERS
El GHTH
| BI D AMOUNT
00| 5, 000. 00* 5000
00| 66, 000. 00* 66000
00| 3.60 17244
00| 21.00 1260
00| 3.90 3471
00| 25, 000. 00* 25000
00| 60. 00 52800
00| 200. 00 11200
00| 20. 00 17600
00| 80. 00 2880
00| 50. 00 1150
00| 2.40 2880
00| 1.10 451
00| 15. 80 8152
00| 273.00 6279
00| 550. 00 1100
00| 12.70 16002
00| 110. 00 3960
00| 18.70 18288
00| 45, 000. 00* 45000
00| 5, 000. 00* 5000
00| 100. 00 59000
00| 100. 00 6800
00| 115. 00 5290
00| 45. 00 6750
00| 65. 00 4355
00| 100. 00 23000
00| 400. 00 1840
00| 75. 00 60750
00| 210. 00 102900
00| 150. 00 59100
00| 1, 600. 00 44800
00| 1, 050. 00 212100
00| 1, 225. 00 26950
00| 1, 250. 00 57500
00| 650. 00 17550
00| 60. 00 9300
00| 2,000. 00 62000
00| 50. 00 48900

Bl D245
PACGE 14
11/01/01



10- 0A6504 Bl D245

10- SJ- 99- 17 SUMMARY OF REMAINING BIDDERS PAGE 15
10/ 31/ 01 11/ 01/ 01

_______________________________ |_______________________________I_______________________________

SI XTH SEVENTH El GHTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

_______________________________ |_______________________________I_______________________________

120. 00 9120. 00| 100. 00 7600. 00| 150. 00 11400. 00

1.25 29000. 00| 3.00 69600. 00| 1.80 41760. 00

10. 00 60. 00| 100. 00 600. 00| 15. 00 90. 00

200. 00 15200. 00| 200. 00 15200. 00| 220. 00 16720. 00

1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 850. 00 850. 00

4, 500. 00 4500. 00| 5, 000. 00 5000. 00| 5, 500. 00 5500. 00

250. 00 15500. 00| 300. 00 18600. 00| 250. 00 15500. 00

250. 00 9500. 00| 300. 00 11400. 00| 260. 00 9880. 00

2.00 5700. 00| 2.00 5700. 00| 1.30 3705. 00

3.00 780. 00| 3.00 780. 00| 2.90 754. 00

4.00 520. 00| 5. 00 650. 00| 5. 00 650. 00

. 00* 0. 00| . 00* 0. 00| . 00* 0.00

3.00 2850. 00| 4.00 3800. 00| 3.30 3135. 00

150. 00 2850. 00| 500. 00 9500. 00| 150. 00 2850. 00

60. 00 12360. 00| 2.00 412. 00| 75. 00 15450. 00

130, 000. 00* 130000. 00| 100, 000. 00* 100000. 00| 140, 000. 00* 140000. 00

1, 334, 490. 00 1, 386, 536. 00 1, 387, 847. 40



