STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

11/ 28/ 01
05-0161A4

B I

D SUMMARY

I'N MONTEREY COUNTY | N AND NEAR
PRUNEDALE FROM 1.4 KM NORTH OF

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACNH P101-(981)E

Bl D245

PAGE 1

01/ 22/ 02
CONTRACT CODE 'B
91 CONTRACT | TEMS

TOTAL NUMBER OF WORKI NG DAYS 370
PERCENT OVER EST 12.53

FAX

FAX

FAX

805 438-5751
00556738
805 438-5752

925 335-3000
00421689
925 335-3025

805 543-1706
00619361
805 543-1722

831 724-1011
00000089
831 768-4021

650 482-4000

LOCATI ON 05- MON- 101- R91. 0/ 100. 4 RALPH LANE TO 0.5 KM SQUTH OF CRAZY
HORSE CANYON ROAD
W DEN EXI STI NG H GHWAY
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
°ROPCSALS | SSUED 28 FUND TOTAL HB4N 2,641, 000
WUMBER OF BI DDERS 7 ENG NEERS EST 2,418,500.00 AMOUNT OVER 303, 069. 53
°ROGRAM ELEMENTS OoHC
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)
1 2,721, 569. 53 2 WH TAKER CONTRACTORS | NC
P O BOX 910
SANTA MARGARI TA CA 93453
2 2,826, 083. 20 7 R M HARRI S COVPANY | NC
1000 HOWE ROAD STE 200
MARTI NEZ CA 94553
3 2,868, 661. 33 4 SPECI ALTY CONSTRUCTI ON | NC
645 CLARI ON COURT
SAN LU S OBI SPO CA 93401
4 3, 038, 038. 00 6 GRANI TE CONSTRUCTI ON  COMPANY
P O BOX 50085
WATSONVI LLE CA  95077-5085
5 3,272,551.00 5 PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

FAX

00000022
650 482-4136



05-0161A4
05- MON- 101
11/ 28/ 01

6

3, 315, 643. 00 3 THE DON CHAPI N CO I NC

440 CRAZY HORSE RD
SALI NAS CA 93907
2,370, 364. 68 1 S P PAZARGAD ENG NEERI NG
NO GOOD FAI TH EFFRTCONSTRUCTI ON | NC
5921 W SH AVE
ENCI NO CA 91316

831 663-4273
00406512
FAX 831 663-0705

818 226-9222
00799177
FAX 818 226-9223

Bl D245
PAGE 2
01/ 22/ 02



05-0161A4
05- MON- 101
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
01/ 22/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS I NC

4160 SUI SUN VALLEY ROAD STE E
SU SUN CA 94584

CHRI SP COVPANY

43650 OSGOOD ROAD
FREMONT CA 94539

FRANKLI N STEEL

1384 N JACKSON

FRESNO CA 93703

GOLDEN STATE TRAFFI C SERVI CES
P O BOX 531

RANCHO CORDOVA CA 95670
KARLESKI NT CRUM

SAN LU S OBI SPO CA 93403
MBI

1175 GREENVI LLE ROAD

LI VERMORE CA 94550

M KE BROM ELECTRI C
COTATI CA

OLI VEI RA FENCE | NC

400 REED STREET

SANTA CLARI TA CA 95050
SO L ENTERPRI SES
BRENTWOCOD CA

2ONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

STRI PI NG AND ROADSI DE SI GNS

REBAR AND STEEL

CONSTRUCTI ON AREA SI GNS

LANDSCAPE AND EROSI ON CONTROL

CONCRETE BARRI ER AND GUARD RAI L

ELECTRI CAL

FENCI NG

CLEARI NG AND CRUBI NG



05-0161A4
05- MON- 101
11/ 28/ 01

CTORS
3l DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4

01/ 22/ 02
SUBCONTR-=

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SPIRIT ROAD A LS
SAN JOSE CA 95126

TACK O L



05-0161A4
05- MON- 101
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
01/ 22/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

BAYVI EW ELECTRI C
WATSONVI LLE CA

BLACK BEAR CONSTRUCTI ON
CORNI NG CA

E L WLLS

FRESNO CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA
KARLESKI NT CRUM

SAN LU S OBl SPO CA

MB 1 INC

LI VERMORE CA

OLI VEI RA FENCE

SANTA CLARA CA

SO L ENTERPRI SES
BRENTWOCOD CA

STEVENS CREEK QUARRY
CUPERTI NO CA

SUPER SEAL AND STRI PE
FI LLMORE CA

ELECTRI CAL

BARRI ER RAIL

REBAR

CONSTRUCTI ON AREA SI GNS
LANDSCAPI NG AND ERGSI ON CONTROL
GUARD RAI L

FENCI NG

CLEARI NG AND GRUBI NG

GRADI NG AND PAVI NG

TRAFFI C STRI PI NG



05-0161A4
05- MON- 101
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
01/ 22/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APCO

GOSHEN CA

BOBBI E MACK GRI NDI NG
VISALI A CA

DON CHAPI N

SALI NAS CA

DRI LL TECH

ANTI OCH CA

FRANKLI N REI NFORCI NG STEEL
FRESNO CA

KARLESKI NT CRUM

SAN LU S OBl SPO CA

M BUMGARNER | NC

LI VERMORE CA

M KE BROMW ELECTRI C
COTATI CA

QLI VEI RA FENCE | NC
SANTA CLARA CA
PENHALL COVPANY

SAN LEANDRO CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

JONTI NUED ON NEXT PAGE

| TEMS 46 THRU 50

| TEMS 18, 26 AND 31 (PARTIAL)

| TEMS 44 AND 45

| TEM 32 ( PARTI Al

L)

| TEMS 52, 56, 57, 72 AND 83

| TEMS 34 THRU 4

2

| TEM5 78 THRU 83

| TEMS 89 AND 90

ITEMS 1, 15, 75 AND 76

| TEM 28

| TEMS 4, 6, 8,

10, 12,

13, 17, 22 THRU 24, 29, 58, 77, 80



05-0161A4
05- MON- 101
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
01/ 22/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SUPER SEAL AND STRI PE
FI LLMORE CA

3l DDER | D NAME AND ADDRESS

ITEMS 5, 7, 9, 16 AND 84 THRU 88

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BENCO BRI DGES

ELK GROVE CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA
KARLESKI NT CRUM

SAN LU S OBl SPO CA
LACKI ELECTRIC

CAPI TOLA CA

MB 1 INC

LI VERMORE CA

OLI VEI RA FENCE

SANTA CLARA CA

SO L ENTERPRI SES
BRENTWOOD CA

SUPER SEAL AND STRI PE
FI LLMORE CA

STRUCTURAL CONCRETE
CONSTRUCTI ON AREA SI GNS
LANDSCAPI NG

ELECTRI CAL

METAL BEAM GUARD RAI L
FENCI NG

CLEARI NG AND GRUBI NG

STRI PI NG



05-0161A4
05- MON- 101
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
01/ 22/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL

SAN CARLCS CA

A C DI KE COVPANY
LI NCOLN CA

DRI LL TECH

ANTI OCH CA

K Cl

SAN LU S OBI SPO CA
MB I

LI VERMORE CA

MGT

SALI NAS CA

M KE BROM ELECTRI C
PETALUVA CA

OLI VEI RA FENCE

SAN JOSE CA
SHASTA CONSTRUCTORS
REDDI NG CA

SO L ENTERPRI SES
BRENTWOOD CA
SPIRIT ROAD O LS
SAN JCSE CA

JONTI NUED ON NEXT PAGE

M LLI NG AND PULVERI ZI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

SHORI NG ( PARTI AL)

EROSI ON CONTROL, LANDSCAPI NG AND | RRI GATI ON
METAL BEAM GUARD RAI L

TRUCKI NG ( PARTI AL)

ELECTRI CAL

FENCI NG

STRUCTURAL CONCRETE ( PARTI AL)

CLEARI NG ( PARTI AL)

ASPHALT EMULSI ON ( PARTI AL)



05-0161A4
05- MON- 101
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 9
01/ 22/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPER SEAL AND STRI PE

FI LLMORE CA

3l DDER | D NAME AND ADDRESS

SI GNS AND CONSTRUCTI ON AREA Sl GNS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C CURB COVPANY

SU SUN CA

BAYVI EW ELECTRI C

SALI NAS CA

CENTRAL FENCE

SAN JCSE CA

GOLDEN STATE TRAFFI C
RANCHO CORDOVA CA
JCE HEIM I NC

ALAMO CA

KARLESKI NT CRUM

SAN LU S OBl SPO CA
MB 1 INC

LI VERMORE CA

MORNI NG STAR CONSULTI NG
PI NOLE CA

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

ELECTRI CAL

FENCI NG

CONSTRUCTI ON AREA S| GNS

CLEARI NG AND GRUBI NG

ERCSI ON CONTROL, LANDSCAPI NG AND | RRI GATI ON
METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

STORM WATER POLLUTI ON PREVENTI ON PLAN



05-0161A4 Bl D245

05- MON- 101 PAGE 10
11/ 28/ 01 01/ 22/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SHASTA CONSTRUCTORS STRUCTURE CONCRETE
REDDI NG CA
STATEW DE SAFETY AND S| GNS ROADSI DE SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG AND PAVEMENT MARKERS
FI LLMORE CA
3l DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAYVI EW ELECTRI C COMPANY | TEMS 89 AND 90
WATSONVI LLE CA 95076
CENTRAL FENCE COWPANY | TEMS 77 THRU 80

148 OTTO Cl RCLE

SACRAMENTO CA 95822

ENVI RONVENTAL CONSTRUCTI ON AND ERCSI ON CONTROL | TEM5S 34 THRU 42

1220 W BETTERAVI A RD

SANTA MARI A CA 93455

FONTANA STEEL | TEM5S 52, 56, 57 AND 83
2375 WEST MARCH LANE

STOCKTON CA 95207

MORNI NG STAR CONSULTI NG | TEM 10

1564 A FI TZGERALD DR

PI NOLE CA 94564

SUPER SEAL AND STRI PE ITEMS 5, 7, 9, 16 AND 84 THRU 88 (PARTIAL)
P O BOX 755

FILLMORE CA 93016



05-0161A4 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 11
11/ 28/ 01 01/ 22/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 022723 TEMPORARY FENCE ( TYPE ESA) M 220 61. 00 13, 420. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 950. 00* 2, 950. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 31, 800. 00* 31, 800. 00
4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 13, 000. 00* 13, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
6 (S) 120120 TYPE 111 BARRI CADE EA 3 64. 00 192. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 100 5. 60 17, 360. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 6 29. 25 175. 50
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 120 2.45 294. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 35, 100. 00* 35, 100. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 350 48. 50 65, 475. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 238. 40 10, 012. 80
13 (S) 022724 TEMPORARY CRASH CUSHI ON ( ADI EM EA 4 11, 754. 00 47, 016. 00
14 150206 ABANDON CULVERT EA 1 4,153. 00 4,153. 00
15 150605 REMOVE FENCE M 140 13. 50 1, 890. 00
16 (S) 150710 REMOVE TRAFFI C STRI PE M 560 7.84 4, 390. 40
17 150742 REMOVE ROADSI DE S| GN EA 2 312. 00 624. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M =
330 9.17 3,026. 10
19 150806 REMOVE Pl PE M 45 101. 00 4,545. 00
20 150820 REMOVE | NLET EA 2 237. 00 474. 00
21 150823 REMOVE DOWNDRAI N EA 9 483. 00 4,347.00
22 152316 RESET ROADSI DE SI GN ( ONE PCST) EA 25 230. 00 5, 750. 00
23 152317 RESET ROADSI DE SI GN ( TWD PCST) EA 7 526. 00 3, 682. 00
24 152386 RELOCATE ROADSI DE S| G\ ONE POST EA 2 624. 00 1, 248. 00
25 152430 ADJUST | NLET EA 2 1, 152. 00 2,304. 00
26 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 040 6. 60 6, 864. 00
(30 MM MAXI MUM)
27 153210 REMOVE CONCRETE VB 10 383. 00 3, 830. 00
28 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 130 15. 60 2,028. 00
29 156585 REMOVE CRASH CUSHI ON EA 1 734. 00 734.00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 24, 475. 00* 24, 475. 00
31 190101 ROADWAY EXCAVATI ON VB 5,130 10. 10 51, 813. 00
32 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 4,240 20. 30 86, 072. 00
33 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 3, 290 36. 50 120, 085. 00
34 (S) 200001 HI GHWAY PLANTI NG LS LUMP SUM 51, 638. 00 51, 638. 00
35 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 850 5. 80 4, 930. 00
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 000 2. 44 2, 440. 00



05-0161A4 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
11/ 28/ 01 01/ 22/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (S) 203026 MOVE | N MOVE OUT ( ERCSI ON CONTROL) EA 1 1,014. 00 1,014. 00
38 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 20 167. 00 3, 340. 00
39 (S) 203056 COMMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 100 11. 00 1, 100. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 100 13. 22 1,322.00
41 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 23, 868. 00* 23, 868. 00
42 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 12, 121. 00* 12, 121. 00
43 260201 CLASS 2 AGGREGATE BASE VB 5, 480 34.50 189, 060. 00
a4 390103 ASPHALT CONCRETE ( TYPE B) TONN 4,590 63. 30 290, 547. 00
45 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 810 77.50 62, 775. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 49 64. 00 3, 136. 00
AREA)
47 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 590 10. 30 6, 077. 00
48 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 11. 30 1, 356. 00
49 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 670 9.70 6, 499. 00
50 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 30 26. 00 780. 00
51 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 924 541. 77 500, 595. 48
52 (F) 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) Vel 22 1, 580. 00 34, 760. 00
53 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 9 2, 790. 00 25, 110. 00
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) Vel 9 3, 775. 00 33, 975. 00
55 511035 ARCH TECTURAL TREATNMENT M2 850 153. 00 130, 050. 00
56 ( SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 48,511 1.80 87, 319. 80
57 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 1,087 2.65 2, 880. 55
58 566011 ROADSI DE SI GN - ONE POST EA 11 381. 00 4,191. 00
59 650069 450 MM REI NFORCED CONCRETE PI PE M 3 1,519. 00 4,557.00
60 650079 900 MM REI NFORCED CONCRETE PI PE M 3 1, 052. 00 3, 156. 00
61 664015 450 MM CORRUGATED STEEL PI PE M 87 126. 00 10, 962. 00
(2.01 MM THI CK)
62 664021 600 MV CORRUGATED STEEL Pl PE M 100 130. 00 13, 000. 00
(2.77 MM THI CK)
63 690158 300 MM CORRUGATED STEEL Pl PE DOAKDRAI N M 59 135. 00 7, 965. 00
64 692088 300 MM ENTRANCE TAPER EA 6 330. 00 1, 980. 00
65 692245 300 MV DOWNDRAI N SLI P JOI NT EA 6 295. 00 1,770.00
66 692383 300 MM ANCHOR ASSENBLY EA 6 200. 00 1, 200. 00
67 700659 900 MV CORRUGATED STEEL PI PE | NLET M 1.6 1, 620. 00 2,592. 00
(2.77 MM THI CK)
68 705045 600 MV STEEL FLARED END SECTI ON EA 1 300. 00 300. 00
69 721007 ROCK SLOPE PROTECTI ON VB 470 64. 00 30, 080. 00

(1/4 TON, METHOD B)



05-0161A4 Bl D245

05- MON- 101 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
11/ 28/ 01 01/ 22/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 721011 ROCK SLOPE PROTECTI ON VB 200 136. 00 27, 200. 00
(BACKING NO. 2, METHOD B)

71 729010 ROCK SLOPE PROTECTI ON FABRI C M2 630 3.30 2,079. 00

72 731502 M NOR CONCRETE (M SCELLANEOUS VB 3 982. 00 2,946. 00
CONSTRUCTI ON)

73 731517 M NOR CONCRETE ( GUTTER) M 169 53. 00 8, 957. 00

74 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 873 4.50 3,928. 50

75 (S) 800386 CHAI N LI NK FENCE (TYPE CL-1.2, M 170 56. 00 9, 520. 00
VI NYL- CLAD)

76 (S) 800392 CHAI'N LI NK FENCE (TYPE CL-1.8, M 160 59. 00 9, 440. 00
VI NYL- CLAD)

77 820107 DELI NEATOR ( CLASS 1) EA 22 36. 00 792. 00

78 (S) 832003 METAL BEAM GUARD RAI LI NG (\WOOD POST) M 76 135. 00 10, 260. 00

79 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 8, 000. 00 16, 000. 00

80 (S) 839603 CRASH CUSHI ON ( ADI EM EA 1 2,360. 00 2, 360. 00

81 839701 CONCRETE BARRI ER ( TYPE 60) M 60 341. 00 20, 460. 00

82 839704 CONCRETE BARRI ER ( TYPE 60D) M 170 141. 00 23, 970. 00

83 839726 CONCRETE BARRI ER ( TYPE 736A) M 290 114. 00 33, 060. 00

84 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 230 57. 00 13, 110. 00

85 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 6, 390 1.21 7,731.90
( SPRAYABLE)

86 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 2, 360 .54 1, 274. 40

87 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 630 4.71 2,967.30

88 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 740 6.32 4, 676. 80

89 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 30, 160. 00* 30, 160. 00

90 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 24, 200. 00* 24, 200. 00

91 999990 MOBI LI ZATI ON LS LUMP SUM 218, 900. 00* 218, 900. 00

TOTAL 2,721, 569. 53



TEM

©CoOoO~NOUODWNE

05-0161A4
05- MON- 101
11/ 28/ 01

.00

1000
2700.
2500.
1750
500.
800.
31200.
1200
10400.
1500
9000
102600
212000
312550
30000.
4250.
1000
800.
1200
200.

SUMMARY

OF

REMA

2200.
4500.
4600.
2940.
368.
5334.
13520.
1870.
7410.
1575
9000.
251370.
220480.
164500.
45780.
5100.
950.
683.
1260.
210.

N

3000.
5850.
4375.
2100.
320.
4000.
6864.
3100.
4550.
750.
9000.
256500.
195040.
184240.
45000.
3638.
760.
300.
2080.
200.

Bl D245
PACGE 14
01/ 22/ 02
FI FTH
BI D AMOUNT
25.00 5500
10, 000. 00* 10000
65, 000. 00* 65000
20, 000. 00* 20000
150, 000. 00* 150000
55. 00 165
5.00 15500
25.00 150
3.00 360
20, 000. 00* 20000
70. 00 94500
500. 00 21000
10, 000. 00 40000
1, 000. 00 1000
25.00 3500
6. 00 3360
200. 00 400
25.00 8250
500. 00 22500
1, 000. 00 2000
1, 500. 00 13500
250. 00 6250
400. 00 2800
175.00 350
3, 500. 00 7000
25.00 26000
350. 00 3500
150. 00 19500
1, 000. 00 1000
9, 000. 00* 9000
50. 00 256500
75. 00 318000
65. 00 213850
43, 600. 00* 43600
5.00 4250
1.00 1000
650. 00 650
120. 00 2400
2.00 200



05-0161A4
05- MON- 101
11/ 28/ 01

SUMMARY OF
THI RD
| BI D
00| 4.20
00| 21, 420. 00*
00| 10, 320. 00*
00| 35. 45
00| 77.00
00| 90. 00
00| 22.00
00| 4.00
00| 4.00
00| 4.00
00| 4.00
00| 487. 00
00| 1, 066. 00
00| 1, 516. 00
00| 1, 210. 00
00| 31. 00
20| 1.53
00| 2.00
00| 289. 00
00| 1, 145. 00
00| 615. 00
00| 82. 00
00| 125. 00
00| 152. 00
00| 603. 00
00| 252. 00
00| 167. 00
00| 1, 170. 00
00| 1,675. 00
00| 78.00
00| 86. 00
00| 3.00
00| 808. 00
00| 83. 00
00| 6. 00
00| 52. 00
00| 52. 00
00| 32.00
00| 185. 00

REMA

NI NG BIDDERS

_______________________________ |

FOURTH

| BI D AMOUNT

_______________________________ |
00| 4.00 400
00| 28, 000. 00* 28000
00| 12, 000. 00* 12000
00| 20. 00 109600
00| 70. 00 321300
00| 75. 00 60750
00| 183. 00 8967
00| 5. 50 3245
00| 4.50 540
00| 5. 00 3350
00| 5. 00 150
00| 435. 00 401940
00| 1, 150. 00 25300
00| 1, 210. 00 10890
00| 1, 900. 00 17100
00| 130. 00 110500
83| 1.50 72766
00| 1.75 1902
00| 190. 00 2090
00| 750. 00 2250
00| 47.00 141
00| 172.00 14964
00| 190. 00 19000
00| 200. 00 11800
00| 190. 00 1140
00| 75. 00 450
00| 390. 00 2340
00| 1, 800. 00 2880
00| 1, 066. 61 1066
00| 90. 00 42300
00| 150. 00 30000
00| 3. 00 1890
00| 1, 250. 00 3750
00| 71.00 11999
00| 3.00 2619
00| 50. 00 8500
00| 50. 00 8000
00| 45. 00 990
00| 176. 00 13376

Bl D245
PAGE 15
01/ 22/ 02
FI FTH
BI D AMOUNT
4.00 400
20, 400. 00* 20400
9, 825. 00* 9825
15.00 82200
85. 00 390150
79. 00 63990
60. 00 2940
4.00 2360
4.00 480
4.00 2680
4.00 120
414. 00 382536
600. 00 13200
620. 00 5580
1, 000. 00 9000
120. 00 102000
2.00 97022
2.00 2174
275.00 3025
460. 00 1380
260. 00 780
220. 00 19140
350. 00 35000
290. 00 17110
200. 00 1200
80. 00 480
120. 00 720
1, 300. 00 2080
140. 00 140
110. 00 51700
128. 00 25600
12.00 7560
1, 500. 00 4500
62. 00 10478
4.00 3492
50. 00 8500
50. 00 8000
30. 00 660
176. 00 13376



05-0161A4

I NI NG BI DDERS
_______________________________ |
FOURTH
| Bl D AMOUNT

_______________________________ |
00| 2, 000. 00 4000
00| 14, 000. 00 14000
00| 300. 00 18000
00| 200. 00 34000
00| 210. 00 60900
00| 32.00 7360
00| 1.10 7029
00| .75 1770
50| 2.00 1260
00| 4.00 2960
00| 10, 000. 00* 10000
00| 15, 000. 00* 15000.
00| 305, 100. 00* 305100.
3, 038, 038. 00

05- MON- 101 SUMMARY OF REMA
11/ 28/ 01
------------------------------- R e EEE PR ERERE R
SECOND | THI RD |
BI D AMOUNT | BI D AMDUNT
------------------------------- R P ORLEEEEP L PCE]
2, 000. 00 4000. 00| 2, 100. 00 4200
14, 400. 00 14400. 00| 2,100. 00 2100
300. 00 18000. 00| 302. 00 18120
120. 00 20400. 00| 124. 00 21080
170. 00 49300. 00| 231. 00 66990
44.00 10120. 00| 46. 00 10580
1. 00 6390. 00| 1. 00 6390
.25 590. 00| .25 590
3.00 1890. 00| 3.25 2047
5.00 3700. 00| 5.00 3700
25, 000. 00* 25000. 00| 16, 000. 00* 16000
20, 000. 00* 20000. 00| 20, 475. 00* 20475
245, 000. 00* 245000. 00| 224, 312. 00* 224312
2, 826, 083. 20 2, 868, 661. 33

Bl D245
PACGE 16
01/ 22/ 02
FI FTH
BI D AMOUNT
2, 000. 00 4000
14, 400. 00 14400
200. 00 12000
100. 00 17000
140. 00 40600
45. 00 10350
1.00 6390
.30 708
3.00 1890.
5.00 3700.
25, 000. 00* 25000.
22, 000. 00* 22000.
300, 000. 00* 300000
3,272,551.00



TEM
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05-0161A4
05- MON- 101
11/ 28/ 01

.00

2400.
3150.
4500.
2940.
360.
6000.
9360.
5000.
11700.
1000.
9000.
333450.
296800.
210560.
45000.
5100.
1000.
700.
1200.
200.

REMAI

SUMMARY OF
SEVENTH
| BI D
00| 17. 10
00| 7, 600. 00*
00| 9, 500. 00*
00| 14, 250. 00*
00| 38, 000. 00*
00| 712. 50
00| 5.23
00| 28. 50
50| 3.80
00| 28, 500. 00*
00| 74.10
00| 190. 00
00| 3, 800. 00
00| 950. 00
00| 7.60
00| 3.61
00| 237. 50
00| 5. 70
00| 11. 40
00| 237. 50
00| 1, 140. 00
00| 237. 50
00| 570. 00
00| 237. 50
00| 427. 50
00| 10. 07
00| 361. 00
00| 61.75
00| 1, 045. 00
00| 19, 000. 00*
00| 9.03
00| 17.58
00| 28. 50
00| 33, 250. 00*
00| 6. 37
00| 1.19
00| 950. 00
00| 90. 25
00| 4.75

8027.
1045.
19000.
46323.
74539.
93765.
33250.
5414.
1190.
950.
1805.
475.

N |

N G

B I

DDERS

Bl D245
PAGE 17
01/ 22/ 02



05-0161A4
05- MON- 101
11/ 28/ 01

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 18
01/ 22/ 02



05-0161A4

05- MON- 101
11/ 28/ 01

_______________________________ |

SI XTH |

BI D AMOUNT |

_______________________________ |

2,100. 00 4200. 00

15, 000. 00 15000. 00

300. 00 18000. 00

120. 00 20400. 00

100. 00 29000. 00

45.00 10350. 00

1.00 6390. 00

25 590. 00|

3.00 1890. 00

5. 00 3700. 00

20, 000. 00* 20000. 00

15, 000. 00* 15000. 00

330, 000. 00* 330000. 00

3, 315, 643. 00

SUMMARY

OF REMA

SEVENTH

BI D AMOUNT
2,470.00 4940
18, 525. 00 18525
118.75 7125
128. 25 21802
152. 00 44080
45. 60 10488
2.38 15208
1.90 4484
5.23 3294
6.18 4573
30, 400. 00* 30400
18, 525. 00* 18525
120, 808. 00* 120808

2,370, 364. 68

N

N G

B

DDERS

Bl D245
PACGE 19
01/ 22/ 02



