STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 26
WUMBER OF BI DDERS 5
>ROGRAM ELEMENTS
Bl D RANK

11/ 28/ 01
09- 282204

09- MNO- 6- R17. 5/ 26. 4

RAS

BI D

SUMMARY

DEPARTMENT

I'N MONO COUNTY I N AND NEAR BENTON
FROM 2.9 KM SQUTH OF MATHI EU RANCH

ROAD TO 1.1 KM NORTH OF RQUTE 120

ASPHALT CONCRETE OVERLAY

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL HA22 8,578, 000
ENG NEERS EST 7,763, 000. 00
BI D TOTAL Bl DDER | D
6, 399, 631. 00 3
6, 982, 986. 00 2
7,490, 150. 00 5
7,554, 221. 00 4

8,112, 110. 00

17. 0%

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 17.56

AMOUNT UNDER 1, 363, 369. 00

OF TRANSPORTATI ON

Bl D245

PAGE 1

11/ 30/ 01
CONTRACT CODE 'A '
89 CONTRACT | TEMS

FEDERAL Al D ACNH P006-(007) E

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

KIEWT PACI FI C CO

P O BOX 1769
VANCOUVER WA 98668
GRANI TE CONSTRUCTI ON COMPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085
LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750
STEVE MANNI NG CONSTRUCTI ON | NC

P O BOX 491660
REDDI NG CA 96049
STI MPEL W EBELHAUS ASSOCI ATES

P O BOX 492335
REDDI NG CA  96049- 2335

FAX

FAX

FAX

FAX

FAX

360 693-1478
00433176
360 693-5582

831 724-1011
00000089
831 768-4021

530 241-6102
00743116
530 241-5492

530 244-3441
00754230
530 244-4949

530 223-6605
00789082
530 223-3879

200



09- 282204 Bl D245

09- MNO- 6- R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 28/ 01 11/ 30/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON ASPHALT GRI NDI NG

SAN CARLCS CA

CENTRAL STRI PI NG STRI PI NG

RANCHO CORDOVA CA

K R C SAFETY COWPANY | NC SI GNS

VI SALI A CA

KELLEY EROSI ON CONTROL ERCSI ON CONTROL

RENO NV

SHASTA CONSTRUCTORS | NC BRI DGE, APPROACH SLAP, CONCRETE BARRI ERS AND JO NT SEALS
REDDI NG CA

VALLEY FENCE FENCE AND GUARD RAI L

RI DGECREST CA



09- 282204 Bl D245

09- MNO- 6- R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 28/ 01 11/ 30/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 . BRI DGE

A C DI KE COVPANY ASPHALT CONCRETE DI KE

LI NCOLN CA

AMERI CAN PI LE DRI VI NG | NC PI LI NG

PLEASANTON CA

AUSTI N ENTERPRI SE T J S TRAFFI C SAFETY CONSTRUCTI ON AREA SIGNS, SI GNS AND JO NT SEALS
BAKERSFI ELD CA

C T M CONSTRUCTI ON I NC CONCRETE BARRI ER

RANCHO CORDOVA CA

CAL Kl RK LANDSCAPI NG | NC EROSI ON CONTROL

EUREKA CA

E L WLLS INC REBAR

FRESNO CA

OUR VALLEY FENCE CO METAL BEAM GUARD RAI L AND FENCE

RI DGECREST CA

PAVEMENT RECYCLI NG SYSTEMS COLD PLANE

RI VERSI DE CA

RUBBERI ZED CRACK SEALANT | NC CRACK SEAL

FULLERTON CA

SUDHAKAR COMPANY STRI PI NG

RIALTO CA



09- 282204 Bl D245
09- MNO- 6- R1 SUMMARY OF REMAI NI NG BIDDERS PAGE 4
11/ 28/ 01 11/ 30/ 01
LI'ST OF SUBCONTRACTORS
3 DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C CURBS INC ASPHALT CONCRETE DI KE

SUI SUN CA

CAL KI RK LANDSCAPE ERCSI ON' CONTROL

EUREKA CA

D D M CRANE AND RI GGl NG Pl LI NG

RO VI STA CA

EL WLLS INC REBAR

FRESNO CA

GRANI TE CONSTRUCTI ON ASPHALT CONCRETE PAVI NG

BAKERSFI ELD CA

SOUTH COUNTY CONSTRUCTI ON TRUCKI NG ( PARTI AL)

OLANCHA CA

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA S| GNS AND TRAFFI C CONTROL ( PARTI AL)
REDDI NG CA

VALLEY FENCE COMPANY FENCE AND GUARD RAI L

RI DGECREST CA

3 DDER | D NAVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C CURBS ASPHALT CONCRETE DI KE

SUI SUN CA

CAL KI RK EROSI ON CONTROL EROSI ON CONTROL

EUREKA CA

2ONTI NUED

ON NEXT PAGE



09- 282204 Bl D245
09- MNO- 6- R1 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 28/ 01 11/ 30/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL FENCE GUARD RAI L
SACRAMENTO CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
DON GARCI A EXCAVATI NG AND PAVI NG ASPHALT CONCRETE PAVI NG ( PARTI AL)
LAKE TAHOE CA
RCSI CRACK SEALI NG
SANTA ANA CA
SHASTA CONSTRUCTI ON BRI DGE
REDDI NG CA
WESTERN STABI LI ZATI ON GRI NDI NG
DI XON CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AMERI CAN PI LE DRI VI NG PI LI NG
PLEASANTON CA
E L WLLS REBAR
FRESNO CA
GRANI TE CONSTRUCTI ON PAVI NG
BAKERSFI ELD CA
KELLEY EROSI ON CONTROL EROSI ON CONTROL
RENO NV
JONTI NUED ON NEXT PAGE



09- 282204
09- MNO- 6- R1
11/ 28/ 01

3l DDER | D NAMVE AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 6
11/ 30/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
RI ALTO CA
TRAFFI C SOLUTI ONS
REDDI NG CA

STRI PI NG

SI GNS



09- 282204 Bl D245

09- MNO- 6- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 28/ 01 11/ 30/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 200 1, 500. 00 300, 000. 00

3 071302 TEMPORARY FENCE ( TYPE BW M 330 25.00 8, 250. 00

4 073000 TEMPORARY CULVERT M 150 250. 00 37, 500. 00

5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00* 5, 000. 00

7 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 500. 00* 6, 500. 00

8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 190, 000. 00* 190, 000. 00

9 120120 TYPE 111 BARRI CADE EA 12 200. 00 2, 400. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 400 .50 2, 700. 00
11 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 100 50. 00 5, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 75, 000. 00* 75, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 130 100. 00 13, 000. 00
14 150605 REMOVE FENCE M 1, 100 5. 00 5, 500. 00
15 150742 REMOVE ROADSI DE SI GN EA 58 55. 00 3,190. 00
16 150769 REMOVE ASPHALT CONCRETE M2 600 10. 00 6, 000. 00
17 150821 REMOVE HEADWALL EA 2 1, 500. 00 3, 000. 00
18 152320 RESET ROADSI DE SI GN EA 2 200. 00 400. 00
19 152370 RELOCATE MAI LBOX EA 1 275. 00 275. 00
20 022725 RECONSTRUCT MAI LBOX EA 12 375. 00 4,500. 00
21 152430 ADJUST | NLET EA 1 1, 400. 00 1, 400. 00
22 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 600 4.00 6, 400. 00

(45 MM MAXI MUM)

23 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 7, 500. 00* 7, 500. 00
24 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00* 10, 000. 00
25 190101 ROADWAY EXCAVATI ON VB 27, 100 7.50 203, 250. 00
26 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 500 50. 00 25, 000. 00
27 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 330 50. 00 16, 500. 00
28 194001 DI TCH EXCAVATI ON VB 38 18. 00 684. 00
29 198001 | MPORTED BORROW VB 48, 100 10. 00 481, 000. 00
30 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) Vel 2,700 40. 00 108, 000. 00
31 (S) 202007 DUFF HA 15 2, 800. 00 42, 000. 00
32 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 1, 300 5. 00 6, 500. 00
33 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 45 500. 00 22, 500. 00
34 (S) 203026 MOVE | N MOVE OUT ( EROSI ON CONTROL) EA 2 2, 000. 00 4, 000. 00
35 (S) 203045 PURE LI VE SEED (ERCSI ON CONTROL) KG 150 130. 00 19, 500. 00
36 260201 CLASS 2 AGGREGATE BASE VB 5, 300 35.00 185, 500. 00



09- 282204 Bl D245

09- MNO- 6- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 28/ 01 11/ 30/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 374206 SEAL RANDOM CRACKS LNKM 30 767. 00 23, 010. 00

38 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 1, 900 200. 00 380, 000. 00

39 390152 ASPHALT CONCRETE TONN 43, 300 60. 00 2,598, 000. 00

40 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS V3 5, 400 8. 00 43, 200. 00
AREA)

a1 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 100 3.25 325. 00

42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 700 3.25 5, 525. 00

43 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 160 3.25 520. 00

44 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 40 250. 00 10, 000. 00

45 490511 FURNI SH STEEL PILING (HP 250 X 85) M 1, 410 50. 00 70, 500. 00

46 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 108 1, 000. 00 108, 000. 00

47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 35 426.00 14, 910. 00

48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 510 426.00 217, 260. 00

49 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 72 426.00 30, 672. 00
(TYPE N)

50 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 60 125. 00 7,500. 00

51 (S) 519117 JONT SEAL (MR 30 MV) M 60 120. 00 7, 200. 00

52 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 35, 000 1.50 52, 500. 00

53 ( SF) 520106 BAR REI NFORCI NG STEEL (EPOXY COATED) KG 54, 700 1.85 101, 195. 00

54 566011 ROADSI DE SI GN - ONE POST EA 68 175. 00 11, 900. 00

55 022726 ROADSI DE SI GN ( TURNABLE METAL PCST) EA 4 1, 500. 00 6, 000. 00

56 566012 ROADSI DE SI GN - TWO PCST EA 9 750. 00 6, 750. 00

57 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 5 150. 00 750. 00
EXI STING POST

58 620913 600 MV ALTERNATI VE Pl PE CULVERT M 50 130. 00 6, 500. 00

59 620919 750 MM ALTERNATI VE Pl PE CULVERT M 60 200. 00 12, 000. 00

60 664014 450 MM CORRUGATED STEEL PI PE M 20 230. 00 4, 600. 00
(1.63 MM THI CK)

61 664019 600 MV CORRUGATED STEEL Pl PE M 60 160. 00 9, 600. 00
(1.63 MM THI CK)

62 667065 1225 MM X 825 MV CORRUGATED STEEL PI PE M 20 360. 00 7, 200. 00
ARCH (3.51 MM THI CK)

63 690160 300 MM CORRUGATED STEEL Pl PE DOAKNDRAI N M 90 65. 00 5, 850. 00
(2.01 MM THI CK)

64 692088 300 MM ENTRANCE TAPER EA 7 125. 00 875. 00

65 705044 450 MM STEEL FLARED END SECTI ON EA 14 400. 00 5, 600. 00

66 705045 600 MV STEEL FLARED END SECTI ON EA 18 450. 00 8, 100. 00

67 705047 750 MM STEEL FLARED END SECTI ON EA 4 500. 00 2, 000. 00



09- 282204 Bl D245

09- MNO- 6- R1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
11/ 28/ 01 11/ 30/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

68 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 4 450. 00 1, 800. 00

69 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 2 500. 00 1, 000. 00

70 705479 1225 MM X 825 MM STEEL FLARED END EA 2 800. 00 1, 600. 00
Pl PE ARCH SECTI ON

71 721006 ROCK SLOPE PROTECTI ON VB 3,010 45. 00 135, 450. 00
(1/2 TON, METHOD B)

72 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHCD B) VB 800 50. 00 40, 000. 00

73 721009 ROCK SLOPE PROTECTI ON Vel 330 55. 00 18, 150. 00
(FACI NG, METHOD B)

74 721010 ROCK SLOPE PROTECTI ON VB 1, 200 50. 00 60, 000. 00
(BACKING NO. 1, METHOD B)

75 721011 ROCK SLOPE PROTECTI ON VB 20 50. 00 1, 000. 00
(BACKING NO. 2, METHOD B)

76 729010 ROCK SLOPE PROTECTI ON FABRI C M2 5, 600 1.50 8, 400. 00

77 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POST) M 1, 100 31.00 34, 100. 00

78 (S) 801276 6.1 M WRE MESH GATE EA 5 1, 500. 00 7,500. 00

79 820108 DELI NEATOR ( CLASS 2) EA 190 37.00 7, 030. 00

80 820110 M LEPOST MARKER EA 28 55. 00 1, 540. 00

81 820152 OBJECT MARKER (TYPE L-2) EA 50 38.00 1, 900. 00

82 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 160 92. 00 14, 720. 00

83 (F) 833128 CONCRETE BARRI ER (TYPE 25 MODI FI ED) M 110 225. 00 24, 750. 00

84 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00

85 (S) 839553 END SECTI ON EA 2 100. 00 200. 00

86 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,300. 00 9, 200. 00

87 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 44, 000 .40 17, 600. 00
( SPRAYABLE)

88 (S) 840772 PAVEMENT MARKI NGS ( TAPE) MR 50 110. 00 5, 500. 00

89 999990 MOBI LI ZATI ON LS LUMP SUM 427, 000. 00* 427, 000. 00

TOTAL 6, 399, 631. 00



TEM

©CoOoO~NOUODWNE

09- 282204

09- MNO- 6- R1

11/ 28/ 01

2165000

SUMMARY

OF

REMA

2381500.

N

1130350.
105300.
30000.
8580.
33750.
4000.
14850.
209350.
39000.
357200.
2727900.

Bl D245
PAGE 10
11/ 30/ 01
FI FTH
BI D AMOUNT
10, 000. 00* 10000
1, 400. 00 280000
17.50 5775
420. 00 63000
5, 000. 00* 5000
75, 000. 00* 75000
7, 700. 00* 7700
225, 000. 00* 225000
350. 00 4200
. 80 4320
50. 00 5000
35, 000. 00* 35000
85. 00 11050
5.75 6325
60. 00 3480
22.00 13200
600. 00 1200
200. 00 400
300. 00 300
400. 00 4800
2, 600. 00 2600
8.00 12800
30, 000. 00* 30000
10, 000. 00* 10000
16. 00 433600
19. 00 9500
50. 00 16500
115.00 4370.
27.00 1298700
41. 00 110700
10, 000. 00 150000.
6.50 8450.
550. 00 24750.
2,500. 00 5000.
140. 00 21000.
61. 00 323300
1, 000. 00 30000.
165. 00 313500
55. 00 2381500



09- 282204

09- MNO- 6- R1

11/ 28/ 01

9600
6000
22800.
10000.
8100
5600
3500
5400
1400
1200
700.
1500
270900
64000.
23100.
84000.
1400
11200.
11000.
9250

SUMMARY OF
THI RD
| BI D
00| 10. 00
00| 3.75
00| 3.75
00| 3.75
00| 10. 00
00| 50. 00
00| 905. 00
00| 525. 00
00| 725. 00
00| 1, 000. 00
00| 200. 00
00| 130. 00
00| 1.25
00| 1.85
00| 175. 00
00| 1, 500. 00
00| 750. 00
00| 150. 00
00| 200. 00
00| 300. 00
00| 250. 00
00| 200. 00
00| 425. 00
00| 175. 00
00| 1, 200. 00
00| 600. 00
00| 700. 00
00| 900. 00
00| 700. 00
00| 900. 00
00| 1, 500. 00
00| 45. 00
00| 45. 00
00| 85. 00
00| 55. 00
00| 250. 00
00| 2.50
00| 9.75
00| 1, 500. 00

REMA

NI NG BI DDERS

Bl D245
PAGE 11
11/ 30/ 01
FI FTH
BI D AMOUNT
10. 00 54000
9. 00 900
9.00 15300
9.00 1440
10. 00 400
9.00 12690
2, 000. 00 216000
490. 00 17150
500. 00 255000
550. 00 39600
175.00 10500
325. 00 19500
1.35 47250
2.00 109400
175.00 11900
1, 500. 00 6000
800. 00 7200
150. 00 750
185. 00 9250
210. 00 12600
170. 00 3400
180. 00 10800
600. 00 12000
200. 00 18000
340. 00 2380
400. 00 5600
450. 00 8100
625. 00 2500
450. 00 1800
625. 00 1250
2, 000. 00 4000
58. 00 174580
72.00 57600
95. 00 31350
64. 00 76800
110. 00 2200
1.50 8400
10. 00 11000
1, 000. 00 5000



09- 282204

SUMMARY

09- MNO- 6- R1
11/ 28/ 01
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
40. 00 7600. 00
45.00 1260. 00
40. 00 2000. 00
89. 00 14240. 00
250. 00 27500. 00
225. 00 450. 00
225. 00 450. 00
2, 700. 00 10800. 00
.40 17600. 00
110. 00 5500. 00
572, 000. 00* 572000. 00
6, 982, 986. 00

OF REMA

RD
AMOUNT

00 7600
00 1680
00 2000
00 14240
00 24750
00 450
00 450
00 10800
.40 17600.
.00 5500.
00* 750000

7,490, 150. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

60. 00 11400
60. 00 1680
60. 00 3000
100. 00 16000
182. 00 20020
200. 00 400
200. 00 400
2,500. 00 10000
. 60 26400

60. 00 3000.
200, 000. 00* 200000.

7,554, 221. 00

Bl D245
PAGE 12
11/ 30/ 01
FI FTH
BI D AMOUNT
40. 00 7600
55. 00 1540
40. 00 2000
92. 00 14720
240. 00 26400
100. 00 200
100. 00 200
2, 300. 00 9200
. 56 24640
100. 00 5000.
790, 000. 00* 790000

8,112, 110. 00



