STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
°ROPCSALS | SSUED 78
WUMBER OF BI DDERS 8
>ROGRAM ELEMENTS
Bl D RANK

12/ 04/ 01

04-
04- CC- 680- 24. 6/ 25. 1

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

006044

ENG NEERS EST

FCRT

BI D TOTAL

20, 333, 986. 23

21,511, 528. 00

21, 885, 783. 00

22, 335, 000. 00

22,533, 054. 00

HE2

BI D

SUMMARY

I N CONTRA COSTA COUNTY | N MARTI NEZ
FROM MOCOCO OVERHEAD TO BEN CI A

MARTI NEZ BRI DGE AND OVERHEAD

TOLL PLAZA CONSTRUCTI ON

27, 555, 000. 00

Bl DDER | D

0

11. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT OVER 7, 221, 013. 77

DEPARTNMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 06/ 01
CONTRACT CODE 'A '
52 CONTRACT | TEMS

FEDERAL Al D ACI M 680-1(054) 56N

760

PERCENT OVER EST 26. 21

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

ARNTZ BUI LDERS

19 PAVARON WAY
NOVATO CA 94949
WEST BAY BU LDERS | NC

P O BOX 3474

SAN RAFAEL CA 94912-3474
ROEBBELEN LATHROP JO NT
VENTURE

P O BOX 2005

BENI CI A CA 94510- 0819
WEST COAST CONTRACTORS | NC

2320 COURAGE DRI VE SUITE 111
FAI RFI ELD CA 94533

S J AMOROSO CONSTRUCTI ON CO
INC

390 BRI DGE PARKWAY

REDWOCD CI TY CA 94065

FAX

FAX

FAX

FAX

FAX

415 382-1188
00727072
415 883-3756

415 456-8972
00626859
415 459- 0665

707 746-8000
00765259
707 746-8080

707 435-1000
00442604
707 435-1010

650 654-1900
00331024
650 654-9002



04- 006044

04- CC-680- 2

12/ 04/ 01

6

24,081, 560. 00 3 DI ABLO CONTRACTCORS | NC

760 SAN RAMON VALLEY BLVD
DANVI LLE CA 94526
24, 232, 405. 20 1 SHI MM CK CONSTRUCTI ON  COVPANY

I NC
24200 CLAW TER ROAD
HAYWARD CA 94545

1, 654, 236. 00 5 THOVPSON PACI FI C

RQUESTED BI D RELI EFCONSTRUCTI ON | NC

625 DUBO S STREET STE C
SAN RAFAEL CA 94901

925 552-8250
00732283
FAX 925 552-8254

510 293-1100
00594575
FAX 510 293-1110

415 451- 2535
00759283
FAX 415 451- 2545

Bl D245
PAGE 2
12/ 06/ 01



04- 006044 Bl D245

04- CC-680- 2 PAGE 3
12/ 04/ 01 12/ 06/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 . DRI LLED PI ERS AND ROCK ANCHORS

FI RE SPRI NKLERS

GUARD RAI LI NG AND CABLE RAIL
PLASTER

SI TE CONCRETE

WATERPROOFI NG

ANNI NG JOHNSON METAL DECK

HAYWARD CA

ARNTZ BUI LDERS TOLL BOOTHS

NOVATO CA

BAY CI TY MECHANI CAL HEATI NG VENTI LATI ON AND Al R CONDI Tl ONI NG

RI CHMOND CA

CON FRANKI E ELECTRI CAL

STOCKTON CA

GLASS AND SASH ALUM NUM W NDOWS, GLASS AND ALUM NUM COWPCOSI TE PANELS

SAN RAFAEL CA
JONTI NUED ON NEXT PAGE



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 4
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

J R STEVENS

MCKI NLEYVI LLE CA
JERRY THOVPSON AND SON
SAN RAFAEL CA
LOFAB

VALLEJO CA

PACI FI C COAST STEEL
SAN DI EGO CA
PETERSON

SONOVA CA

R C KNAPP

EL SOBRANTE CA
RMT

SAN LEANDRO CA
SHEPHARD

SAN LEANDRO CA
THYSSEN KRUPP
HAYWARD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA
WESTECH

BERKERLY CA

CABI NETS

PAI NTI NG

STRUCTURAL STEEL AND ALUM NUM HAND RAI L
REBAR

PLUMBI NG

GRADI NG

LANDSCAPI NG

METAL FRAM NG AND GYPSUM BOARD
ELEVATORS

LANDSCAPI NG

ROCFI NG



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANNI NG JOHNSON
HAYWARD CA

BAY CI TY MECHANI CAL
RI CHMOND CA
CARONE AND COMPANY
CONCORD  CA

GEORGE FAM LY
NOVATO CA

GLASS AND SASH

SAN RAFAEL CA

H G H ELECTRI CAL
OAKLAND CA

HI LLSI DE DRI LLI NG
RI CHMOND CA

| NTERTEX

VALENCI A CA

JERRY THOVPSON AND SONS
SAN RAFAEL CA

PACI FI C COAST STEEL
SAN DI EGO CA
PETERSON

SONOVA  CA

JONTI NUED ON NEXT PAGE

METAL DECK

HEATI NG VENTI LATI ON, Al R CONDI TI ONI NG AND FLASHI NG
EARTHWORK, ASPHALT CONCRETE PAVI NG AND UTI LI TI ES
ACCUSTI CAL AND METAL CEI LI NGS

ALUM NUM PANELS, W NDOWS AND GLAZI NG

ELECTRI CAL

DRI LLED PI LES

TOLL BOOTHS

PAI NTI NG

REBAR

PLUMBI NG



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SHEPPARD AND SONS

SAN LEANDRO CA
STOCKTON TRI | NDUSTRI ES
STOCKTON CA

VERTRANS

CORDELI A CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

WESTECH

BERKELEY CA

3 DDER | D NAME AND ADDRESS

DRYWALL AND METAL STUDS

STEEL AND M SCELLANEQUS METALS
ELEVATORS

LANDSCAPI NG

ROCFI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AL CAL

HAYWARD CA

ANNI NG JOHNSON
HAYWARD CA

BRUCE CARONE
CONCORD CA

C AND S ERECTORS | NC
SAN RAMON CA

CASE PACIFIC

HAYWARD CA

JONTI NUED ON NEXT PAGE

ASPHALT ROOFI NG

METAL DECKI NG

EARTHWORK AND PAVI NG
ALUM NUM COWPCS| TE PANELS

CAST IN DRI LLED HOLE CONCRETE PI LES



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 7
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FOUR STAR
SACRAMENTO CA
GUARANTEE GLASS

RI CHVOND CA

JERRY THOVPSON

SAN RAFAEL CA

L T M CONSTRUCTI ON COVPANY
SAN LEANDRO CA
MARQUEE

SACRAMENTO CA

PACI FI C COAST STEEL
SAN DI EGO CA
PETERSON MECHANI CAL
SONOVA CA

R J LANTH ER
ESCONDI DO CA

R M T LANDSCAPE
SAN LEANDRO CA
ROLLI E FRENCH

SAN FRANCI SCO CA
SHEPHARD AND SON
SAN LEANDRO CA

JONTI NUED ON NEXT PAGE

ELECTRI CAL

GLAZI NG, SLI DI NG DOORS, ALUM NUM CURTAI N WALL
PAI NTI NG AND WALL COVERI NG

CONCRETE FORM WORK

FI RE SPRI NKLERS

REI NFORCI NG

PLUMBI NG

HEATI NG VENTI LATI ON AND Al R CONDI TI ONI NG
LANDSCAPI NG

METAL FRAME AND PLASTER

GYPSUM BOARD



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 8
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STOCKTON TRI
STOCKTON CA
THYSSEN KRUPP
HAYWARD CA

3l DDER | D NAME AND ADDRESS

STRUCTURAL STEEL AND M SCELLANEQUS METALS
ELEVATORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ANNI NG JOHNSON
HAYWARD CA

CARONE AND COWPANY
CONCORD CA

FREMONT CA
GLASS AND SACH
SAN RAFAEL CA
HGH

OAKLAND CA
JERRY THOVPSON
SAN RAFAEL CA
MARQUEE
SACRAMENTO CA
PAC| FI C COAST
FAl RFI ELD CA

JONTI NUED ON NEXT PAGE

DECK AND COVPCSI TE

EARTHWORK, ASPHALT CONCRETE AND UTI LI TI ES
ROCFI NG AND WATERPROFFI NG

ALUM NUM PANELS, GLAZI NG AND STRUCTURAL FRONT
ELECTRI CAL

PAI NTI NG AND WALL COVERI NG

FI RE SPRI NKLERS

REBAR



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PETERSON MECHANI CAL
SONOVA CA

R J LANTH ER
ESCONDI DO CA
RMT

SAN LEANDRO CA
SHEPARD AND SONS
SAN LEANDRO CA
STOCKTON TRI
STOCKTON CA
THYSSEN KRUPP
HAYWARD CA

3l DDER | D NAME AND ADDRESS

PLUMBI NG

HEATI NG, VENTI LATI ON, Al R CONDI TI ONI NG AND SHEET METAL
LANDSCAPE AND | RRI GATI ON

MATERI AL STUDS AND GYPSUM

STRUCTURAL STEEL AND M SCELLANEQUS MATERI AL

ELEVATORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANNI NG JOHNSON
HAYWARD CA

B K M LLWORK
NEWARK CA

BAY CI TY MECHANI CAL
RI CHVOND CA

CON FRANKE
STOCKTON CA

JONTI NUED ON NEXT PAGE

METAL DECK

M LLVWORK

HEATI NG VENTI LATI ON AND Al R CONDI TI ONI NG

ELECTRI CAL



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 10
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DOVDEL AND SONS
NAPA CA

DURAN AND VENABLER
M LPI TAS CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA
GLASS AND SASH

SAN RAFAEL CA
JERRY THOVPSON
SAN RAFAEL CA

PACI FI C COAST

SAN DI EGO CA

ROLLI E FRENCH

SAN JCSE CA

ROSCCE STEEL

Bl LLI NGS MI

SCLANO ROCOFI NG
NAPA CA

THYSSEN KRUPP
HAYWARD CA

PLUMBI NG

DEMOLI TI ON AND EARTHWORK
LANDSCAPI NG

GLAZI NG AND ALUM NUM PANELS
PAI NTI NG

REI NFORCI NG STEEL

DRYWALL AND PLASTER

M SCELLANEQUS STRUCTURAL STEEL
ROOFI NG AND WATERPROOFI NG

ELEVATORS



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 11
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALAM LO STEEL
BENI CI A CA

ALDAL

HAYWARD CA

ANNI NG JOHNSON
HAYWARD CA

C S ERECTCRS
BENI CI A CA

CASE PACIFIC
HAYWARD CA
FRANKI E ELECTRI C
STOCKTON CA
JERRY THOVPSON
SAN RAFAEL CA
MONTEREY MECHANI CAL
ANTI OCH CA

Pl NQUELO CONSTRUCTI ON
SU SUN CA

S W MERTZ

DI XON CA

SHEPARD AND SONS
SAN LEANDRO CA

JONTI NUED ON NEXT PAGE

REBAR
ROCFI NG

DECKI NG

ALUM NUM PANELI NG

CAST I N DRI LLED HOLE (PARTI AL)
ELECTRI CAL

PAI NTI NG

MECHANI CAL ( PARTI AL)

GLASS AND CURTAI N WALL
MASONRY

GYPSUM WALL



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

ST

OF

Bl D245
PAGE 12
12/ 06/ 01
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STOCKTON TRI | NDUSTRI ES
STOCKTON CA

VEKPRANS

ALAMO CA

3l DDER | D NAME AND ADDRESS

STRUCTURAL STEEL
ELEVATOR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANNI NG JOHNSON

HAYWARD CA
FRANKI E
STOCKTON  CA

MARLI CH MECHANI CAL

SAN LEANDRO CA

PACI FI C COAST STEEL

SAN DI EGO CA

STOCKTON TRI | NDUSTRI ES

STOCKTON CA
TABER
BENI CI A CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

METAL DECKI NG

ELECTRI CAL

HEATI NG VENTI LATI ON, Al R CONDI TI ONI NG AND PLUMBI NG
REBAR

STRUCTURAL STEEL

ARCHI TECTURE BUI LDI NG WORK

LANDSCAPI NG



04- 006044
04- CC-680- 2
12/ 04/ 01

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 13
12/ 06/ 01
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ANNI NG JOHNSON
HAYWARD CA

BAY CI TY MECHANI CAL
Rl CHMOND CA
CARONE AND COVPANY
CONCORD CA
FLORATECH
HAYWARD CA

GLASS AND SASH
SAN RAFAEL CA

J R STEPHENS
MCKI NLEYVI LLE CA
JTS

SAN RAFAEL CA
MB E

COTATI

MARQUEE
SACRAMENTO CA
PACI FI C COAST
SAN DI EGO CA
PETERSON

SONOVA CA

JONTI NUED ON NEXT PAGE

DECKI NG

HEATI NG, VENTI LATI ON AND Al R CONDI TI ONI NG
SI TEWORK

LANDSCAPI NG

GLASS AND ALUM NUM PANELS

CASEWWORK

PAI NTI NG

ELECTRI CAL

FI RE PROTECTI ON

REBAR

PLUMBI NG



04- 006044 Bl D245

04- CC-680- 2 PACGE 14
12/ 04/ 01 12/ 06/ 01
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ROLLI E FRENCH FI REPROCFI NG AND DRYWALL

SAN JOSE CA
STOCKTON TRI STEEL
STOCKTON CA
THYSSEN KRUPP ELEVATORS
HAYWARD CA
WESTECH ROCFI NG AND WATERPROOFI NG

BERKERLY CA



04- 006044 Bl D245

04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
12/ 04/ 01 12/ 06/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUVP SUM 29, 400. 00* 29, 400. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 510 5, 880. 00 2,998, 800. 00
3 022019 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUVP SUM 25, 200. 00* 25, 200. 00
SYSTEM DATA DELI VERY
4 022020 TEMPORARY ENTRANCE/ EXI TS EA 3 2, 625. 00 7,875. 00
5 022021 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 2, 625. 00 7, 875. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 120 5.25 630. 00
7 150805 REMOVE CULVERT M 14 89. 25 1, 249. 50
8 153101 PLANE ASPHALT CONCRETE PAVEMENT MR 200 21.00 4, 200. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 78, 750. 00* 78, 750. 00
10 190101 ROADWAY EXCAVATI ON VB 830 31. 50 26, 145. 00
11 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) B 82 52.50 4, 305. 00
12 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 200 52. 50 10, 500. 00
13 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 25 63. 00 1, 575. 00
VALL)
14 200001 H GHVWAY PLANTI NG LS LUVP SUM 241, 500. 00* 241, 500. 00
15 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 60, 900. 00* 60, 900. 00
16 208000 | RRI GATI ON SYSTEM LS LUVP SUM 187, 950. 00* 187, 950. 00
17 022022 75 MM ALTERNATI VE CONDUI T M 70 42.00 2, 940. 00
18 022023 150 MM ALTERNATI VE CONDUI T M 4 52. 50 210. 00
19 208731 200 MM CORRUGATED HI GH DENSI TY M 19 210. 00 3, 990. 00
POLYETHYLENE PI PE CONDUI T
20 250401 CLASS 4 AGGREGATE SUBBASE B 650 42.00 27, 300. 00
21 260301 CLASS 3 AGGREGATE BASE B 660 44. 10 29, 106. 00
22 390102 ASPHALT CONCRETE (TYPE A) TONN 660 68. 25 45, 045. 00
23 394001 PLACE ASPHALT CONCRETE DI KE M 47 105. 00 4,935. 00
24 395001 LI QUI D ASPHALT, SC-70 (PRI ME COAT) TONN 5 945. 00 4,725.00
25 401000 CONCRETE PAVENENT B 25 787. 50 19, 687. 50
26 404092 SEAL PAVEMENT JOI NT M 40 5.25 210. 00
27 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 70 1, 050. 00 73, 500. 00
28 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 1, 680. 00 18, 480. 00
29 (F) 520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 1, 960 2. 80 5, 488. 00
30 566011 ROADSI DE SI GN - ONE POST EA 2 525. 00 1, 050. 00
31 022024 WEATHER STATI ON LS LUVP SUM 31, 500. 00* 31, 500. 00
32 620910 450 MV ALTERNATI VE PI PE CULVERT (TYPE A) M 27 315. 00 8, 505. 00
33 620911 450 MV ALTERNATI VE PI PE CULVERT (TYPE B) M 15 420. 00 6, 300. 00
34 620915 600 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 3 2,100. 00 6, 300. 00
35 022025 100 MM PLASTI C Pl PE M 2 78.75 157. 50



04- 006044 Bl D245

04- CC- 680- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 16

12/ 04/ 01 12/ 06/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 731502 M NOR CONCRETE (M SCELLANEOUS VB 66 75. 60 4, 989. 60

CONSTRUCTI ON)
37 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 592 6.83 4,043. 36
38 800391 CHAI N LI NK FENCE (TYPE CL- 1. 8) M 30 72. 83 2,184. 90
39 802592 2.4 M CHAIN LI NK GATE (TYPE CL- 1. 8) EA 2 443. 10 886. 20
40 820151 OBJECT MARKER ( TYPE L-1) EA 2 78.75 157. 50
41 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 180 57.75 10, 395. 00
42 839521 CABLE RAI LI NG M 55 70. 35 3, 869. 25
43 022026 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 2 735. 00 1, 470. 00
44 839551 TERM NAL SECTI ON ( TYPE B) EA 1 105. 00 105. 00
45 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,100. 00 2,100. 00
46 839701 CONCRETE BARRI ER ( TYPE 60) M 40 277. 46 11, 098. 40
47 839704 CONCRETE BARRI ER ( TYPE 60D) M 55 192. 15 10, 568. 25
48 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1,510 . 89 1, 343. 90
49 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 33 . 89 29. 37
50 842000 PARKI NG BUMPER ( PRECAST CONCRETE) EA 41 52.50 2,152.50
51 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 78 26. 25 2,047.50
52 994650 BUI LDI NG WORK LS LUMP SUM 16, 300, 262. 00* 16, 300, 262. 00
TOTAL 20, 333, 986. 23



TEM

©CoOoO~NOUODWNE

04- 006044

04- CC-680- 2

12/ 04/ 01

1, 035.

SUMMARY

465.

OF

REMA

N

1, 000.

Bl D245
PAGE 17
12/ 06/ 01
FI FTH
BI D AMOUNT
21, 400. 00* 21400
4,847.00 2471970
28, 623. 00* 28623
535. 00 1605
2,675.00 8025
41. 00 4920
125.00 1750
26.00 5200
26, 750. 00* 26750
31. 00 25730
23.00 1886
77.00 15400
112.00 2800
173, 489. 00* 173489
67, 025. 00* 67025
169, 500. 00* 169500
140. 00 9800
158. 00 632
321.00 6099
131.00 85150
133. 00 87780
198. 00 130680
221.00 10387
807. 00 4035
280. 00 7000
11. 00 440
492. 00 34440
421. 00 4631
2.00 3920
856. 00 1712
5, 350. 00* 5350
294. 00 7938
321. 00 4815
567. 00 1701
134.00 268
1, 002. 00 66132
12. 00 7104
53. 00 1590
1, 107. 00 2214



04- 006044

SUMMARY

04- CC- 680- 2
12/ 04/ 01

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

50. 00 100. 00|

55. 00 9900. 00

29.00 1595. 00

700. 00 1400. 00

100. 00 100. 00

2, 000. 00 2000. 00

256. 00 10240. 00

162. 00 8910. 00

2.00 3020. 00

3.00 99. 00|

25.00 1025. 00

5. 00 390. 00|

20, 312, 677. 00 20312677. 00|

21,511, 528. 00

19, 397, 685

OF REMA
RD
AMOUNT

00 110
00 10980
00 2475
00 1540
00 200
00 2500
00 11400
00 11275
00 10570
00 1188
00 615
00 3900.
00* 19397685

21, 885, 783. 00

I NI

22, 335, 000. 00

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

50. 00 100
55. 00 9900
70. 00 3850
700. 00 1400
100. 00 100
2, 000. 00 2000
260. 00 10400
165. 00 9075
11.00 16610
175.00 5775
40. 00 1640
60. 00 4680.
20, 552, 210. 00* 20552210.

Bl D245
PACGE 18
12/ 06/ 01
FI FTH
BI D AMOUNT
54. 00 108
59. 00 10620
72.00 3960
749. 00 1498
107. 00 107
2,140. 00 2140
274.00 10960
173.00 9515
4.00 6040
18. 00 594
43. 00 1763
11.00 858.
18, 975, 000. 00* 18975000.

22,533, 054. 00



TEM

©CoOoO~NOUODWNE

04- 006044

04- CC-680- 2

12/ 04/ 01

100.
1, 000.

15000.
1530000
4000.
9000
9000
600.
560.
2000.
5000

SUMMARY

500.

OF

REMA

N

NG BI DDERS
El GHTH

BI D AMOUNT
5, 000. 00* 5000
1, 500. 00 765000
5, 000. 00* 5000
3, 000. 00 9000
2,500. 00 7500
20. 00 2400
120. 00 1680
24.00 4800
5, 000. 00* 5000
42. 00 34860
70. 00 5740
65. 00 13000
120. 00 3000
194, 000. 00* 194000
6, 000. 00* 6000
225, 000. 00* 225000
70. 00 4900
75.00 300
75.00 1425
35.00 22750
47.00 31020
66. 00 43560
45. 00 2115
880. 00 4400
460. 00 11500
12. 00 480
310. 00 21700
1, 600. 00 17600
2.50 4900
200. 00 400
75, 000. 00* 75000
180. 00 4860
190. 00 2850
280. 00 840
50. 00 100
735. 00 48510
6.50 3848
50. 00 1500
1, 035. 00 2070

Bl D245
PACGE 19
12/ 06/ 01



04- 006044

04- CC-680- 2 SUMMARY OF
12/ 04/ 01
_______________________________ |
Sl XTH [ SEVENTH
BI D AMOUNT | BI D
_______________________________ |
50. 00 100. 00| 50. 00
60. 00 10800. 00| 60. 00
70. 00 3850. 00| 80. 00
700. 00 1400. 00| 700. 00
100. 00 100. 00| 100. 00
2, 000. 00 2000. 00| 2, 000. 00
300. 00 12000. 00| 170. 00
200. 00 11000. 00| 160. 00
2.00 3020. 00| . 60
10. 00 330. 00| 15.00
20.00 820. 00| 40. 00
10. 00 780. 00| 5.00
22,000, 000. 00* 22000000. 00| 22, 000, 000. 00O*

24,081, 560. 00

REMAI N

22000000. 00

24, 232, 405. 20

N G

BI DDERS
El GHTH
BI D AMOUNT
50. 00 100
55. 00 9900
70. 00 3850
700. 00 1400
100. 00 100
2, 000. 00 2000
260. 00 10400
160. 00 8800
1.20 1812
45. 00 1485
35.00 1435
7.00 546.
18, 800. 00* 18800.
1, 654, 236. 00

Bl D245
PAGE 20
12/ 06/ 01



