
                 STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                       PAGE  1
    BID OPENING DATE    12/04/01                    IN SAN MATEO COUNTY IN AND NEAR                                    12/06/01
    CONTRACT NUMBER     04-135994                   WOODSIDE FROM ALPINE ROAD                                CONTRACT CODE 'C '
    LOCATION            04-SM-280-R0.0/R5.6         UNDERCROSSING TO 1.6 KM NORTH OF                          41 CONTRACT ITEMS
                                                    FARM HILL BOULEVARD

                                                    ROADWAY REHABILITATION                    FEDERAL AID  ACIM-280-1(100)22E

             DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 15.0%
PROPOSALS ISSUED    19   FUND TOTAL   HA22              0                         TOTAL NUMBER OF WORKING DAYS    240
NUMBER OF BIDDERS  4    ENGINEERS EST      6,471,935.00        AMOUNT UNDER 1,949,387.50        PERCENT UNDER EST 30.12
PROGRAM ELEMENTS      RAS
              BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
              --------      -----------  ---------         -------------------------------------------------
                  1         4,522,547.50    1              WEST COAST BRIDGE INC                 707 746-8028
                                                                                                 00526319
                                                           3701 MALLARD DRIVE                FAX 707 746-0936
                                                           BENICIA CA  94510
                  2         4,819,884.00    4              R G W CONSTRUCTION INC                925 606-2400
                                                                                                 00591940
                                                           P O BOX 2910                      FAX 925 961-1925
                                                           LIVERMORE CA  94551
                  3         5,212,505.00    2              OGRADY PAVING INC                     650 966-1926
                                                                                                 00201696
                                                           2513 WYANDOTTE STREET             FAX 650 966-1946
                                                           MOUNTAIN VIEW CA  94043
                  4         5,287,175.00    3              CONE ENGINEERING CONTRACTORS          925 838-5685
                                                                                                 00595036
                                                           2092 OMEGA RD STE F               FAX 925 838-5996
                                                           SAN RAMON CA  94583
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         12/04/01                                                                                                 12/06/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   01     HARRIS SALINAS REBAR                                         REINFORCING
          LIVERMORE CA
          LINEAR OPTIONS INC                                           STRIPING
          MENLO PARK CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA
          PAVEX CONSTRUCTION                                           ASPHALT CONCRETE PAVING
          SAN JOSE CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
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         12/04/01                                                                                                 12/06/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   04     LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA
          PENHALL COMPANY                                              DECK TREATMENT, JOINT SEAL AND CONCRETE GRINDING
          SAN LEANDRO CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          PISMO BEACH CA
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   02     LINEAR OPTIONS                                               STRIPING
          MENLO PARK CA
          MORISOLI CONSTRUCTION                                        ELECTRICAL
          LIVERMORE CA
          PENHALL COMPANY                                              GRINDING
          RIVERSIDE CA
          R E SERRANO                                                  CONCRETE
          SAN FRANCISCO CA
          STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
          SAN JOSE CA
          UNITED RENTALS                                               TRAFFIC CONTROL
          SAN JOSE CA
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         12/04/01                                                                                                 12/06/01
                                           L I S T   O F   S U B C O N T R A C T O R S
BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
_________ ____________________________________________________________ ____________________________________________________________
   03     CONTRACTORS CHEMICAL                                         ITEMS 11, 27 AND 28
          HAYWARD CA
          PAVEX CONSTRUCTION                                           PAVING AND ROADWAY WORK
          REDWOOD CITY CA
          RILEYS STRIPING                                              STRIPING
          BENICIA CA
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         12/04/01                                                                                                 12/06/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
      1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM           10,000.00*         10,000.00
      2     000001      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
      3     022678      TEMPORARY CONCRETE WASHOUT FACILITY            LS     LUMP SUM            1,000.00*          1,000.00
      4     120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           15,000.00*         15,000.00
      5 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          200,000.00*        200,000.00
      6     128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2            5,000.00          10,000.00
      7     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           210               14.00           2,940.00
      8     150722      REMOVE PAVEMENT MARKER                         EA       19,600                1.00          19,600.00
      9     153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2        1,340               40.00          53,600.00
     10     022679      REPLACE EDGE DRAIN (80 MM)                     M           370               35.00          12,950.00
     11     153235      CLEAN BRIDGE DECK                              M2        8,410                1.00           8,410.00
     12     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           78              200.00          15,600.00
     13     374206      SEAL RANDOM CRACKS                             LNKM          3            2,000.00           6,000.00
     14     390095      REPLACE ASPHALT CONCRETE SURFACING             M3          290              330.00          95,700.00
     15     000002      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     16     000003      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     17     000004      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
     18     420201      GRIND EXISTING CONCRETE                        M2      206,000                3.40         700,400.00
                        PAVEMENT
     19     022682      TEXTURE GRIND CONCRETE PAVEMENT                M2       48,500                4.00         194,000.00
     20 (F) 510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          776              900.00         698,400.00
                        (TYPE R)
     21     510800      PAVING NOTCH EXTENSION                         M3           17            3,000.00          51,000.00
     22 (F) 511118      CLEAN EXPANSION JOINT                          M            54              100.00           5,400.00
     23 (S) 048802      JEENE SEAL (65W)                               M            37              200.00           7,400.00
     24 (S) 519117      JOINT SEAL (MR 30 MM)                          M            96              100.00           9,600.00
     25 (S) 519120      JOINT SEAL (MR 15 MM)                          M           100              100.00          10,000.00
     26 (S) 519142      JOINT SEAL (MR 40 MM)                          M            92              100.00           9,200.00
     27 (F) 540102      TREAT BRIDGE DECK                              M2        8,410                3.00          25,230.00
     28     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         3,365               40.00         134,600.00
                        (LOW ODOR)
     29 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M           420               10.00           4,200.00
                        (SPRAYABLE)
     30 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        35,900                 .80          28,720.00
     31 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       14,700                1.60          23,520.00
     32 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        4,910                3.25          15,957.50
     33 (S) 860930      TRAFFIC MONITORING STATION                     LS     LUMP SUM           35,000.00*         35,000.00
     34     000005      ITEM DELETED PER ADDENDUM                      LS     LUMP SUM                 .00*              0.00
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         12/04/01                                                                                                 12/06/01
------------------------------------------------------------------------------------------------------------------------------------
    ITEM      ITEM                                                   UNIT OF     ESTIMATED
     NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
------------------------------------------------------------------------------------------------------------------------------------
     35     070020      WARRANTY                                       LS     LUMP SUM           10,000.00*         10,000.00
     36     190185      SHOULDER BACKING                               STA         200              110.00          22,000.00
     37     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      1,340               18.00          24,120.00
     38     390106      ASPHALT CONCRETE (OPEN GRADED)                 TONN      3,600               80.00         288,000.00
     39     022937      RUBBERIZED ASPHALT CONCRETE (TYPE O-HB)        TONN     10,300               90.00         927,000.00
     40     022938      REPLACE CONCRETE PAVEMENT                      M3          540            1,200.00         648,000.00
                        (RAPID STRENGTH CONCRETE)
     41     999990      MOBILIZATION                                   LS     LUMP SUM          200,000.00*        200,000.00
                                                                                                 TOTAL           4,522,547.50
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         12/04/01                                                                                                 12/06/01
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
  1 |        22,500.00*     22500.00|         5,000.00*      5000.00|        20,000.00*     20000.00
  2 |              .00*         0.00|              .00*         0.00|              .00*         0.00
  3 |        10,000.00*     10000.00|        15,000.00*     15000.00|         5,000.00*      5000.00
  4 |        25,000.00*     25000.00|        13,000.00*     13000.00|        30,000.00*     30000.00
  5 |       282,000.00*    282000.00|       325,000.00*    325000.00|       200,000.00*    200000.00
  6 |         6,000.00      12000.00|        26,000.00      52000.00|        20,000.00      40000.00
  7 |             5.00       1050.00|             2.20        462.00|            10.00       2100.00
  8 |              .50       9800.00|             1.00      19600.00|             1.00      19600.00
  9 |            20.00      26800.00|            12.00      16080.00|            10.00      13400.00
 10 |            72.00      26640.00|            11.00       4070.00|            30.00      11100.00
 11 |             3.40      28594.00|             3.50      29435.00|             3.00      25230.00
 12 |           250.00      19500.00|           190.00      14820.00|           250.00      19500.00
 13 |         5,800.00      17400.00|         4,200.00      12600.00|         2,000.00       6000.00
 14 |           240.00      69600.00|           300.00      87000.00|           200.00      58000.00
 15 |              .00*         0.00|              .00*         0.00|              .00*         0.00
 16 |              .00*         0.00|              .00*         0.00|              .00*         0.00
 17 |              .00*         0.00|              .00*         0.00|              .00*         0.00
 18 |             4.50     927000.00|             4.75     978500.00|             6.50    1339000.00
 19 |             6.40     310400.00|             6.75     327375.00|             8.80     426800.00
 20 |           875.00     679000.00|         1,200.00     931200.00|           900.00     698400.00
 21 |         6,000.00     102000.00|         7,500.00     127500.00|         5,000.00      85000.00
 22 |           125.00       6750.00|           130.00       7020.00|            50.00       2700.00
 23 |           325.00      12025.00|           340.00      12580.00|           300.00      11100.00
 24 |           145.00      13920.00|           150.00      14400.00|           100.00       9600.00
 25 |           105.00      10500.00|           110.00      11000.00|            50.00       5000.00
 26 |           210.00      19320.00|           220.00      20240.00|           125.00      11500.00
 27 |             3.00      25230.00|             3.10      26071.00|             3.50      29435.00
 28 |            15.00      50475.00|            16.00      53840.00|            15.00      50475.00
 29 |            10.00       4200.00|             1.10        462.00|             5.00       2100.00
 30 |              .35      12565.00|              .33      11847.00|              .75      26925.00
 31 |             1.90      27930.00|             2.00      29400.00|             2.00      29400.00
 32 |             3.50      17185.00|             3.30      16203.00|             3.00      14730.00
 33 |        40,000.00*     40000.00|        33,000.00*     33000.00|        15,000.00*     15000.00
 34 |              .00*         0.00|              .00*         0.00|              .00*         0.00
 35 |        15,000.00*     15000.00|       100,000.00*    100000.00|        10,000.00*     10000.00
 36 |           100.00      20000.00|           200.00      40000.00|           150.00      30000.00
 37 |            15.00      20100.00|            25.00      33500.00|             7.00       9380.00
 38 |            73.00     262800.00|            85.00     306000.00|            77.00     277200.00
 39 |            82.00     844600.00|            85.00     875500.00|            85.00     875500.00
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         12/04/01                                                                                                 12/06/01
    |-------------------------------|-------------------------------|-------------------------------
ITEM|            SECOND             |            THIRD              |            FOURTH
    |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
    |-------------------------------|-------------------------------|-------------------------------
 40 |           700.00     378000.00|           820.00     442800.00|           700.00     378000.00
 41 |       470,000.00*    470000.00|       220,000.00*    220000.00|       500,000.00*    500000.00
TOT                    4,819,884.00                   5,212,505.00                   5,287,175.00


