STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:

PROPCSALS | SSUED 65
NUMBER OF BI DDERS 9

PROGRAM ELEMENTS Rl P
Bl D RANK

12/12/01
04-120614
04- NAP-29-11. 6/ 13.5

Bl D TOTAL

35, 907, 917. 50

36, 970, 835. 88

38, 462, 471. 00

38, 795, 960. 50

40, 301, 000. 00

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

HE14
35, 750, 750. 00

BI DDER | D

D SUMMARY
I N NAPA COUNTY I N NAPA ON ROUTE 29

FROM FI RST STREET OVERCRGOSSI NG TO
S| ERRA AVENUE

CONSTRUCT | NTERCHANGE

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 14/ 01
CONTRACT CCDE 'A '
265 CONTRACT | TEMS

FEDERAL Al D ACST- P029- (089) E
P- P029- (089) E

14. 0%

TOTAL NUMBER OF WORKI NG DAYS 910
PERCENT OVER EST 0. 44

AMOUNT OVER 157, 167. 50

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

R AND L BROSAMER | NC

P O BOX 238
ALAMO CA 94507-0238

O C JONES AND SONS INC AND R M

HARRI S COVPANY | NC A JO NT
VENTURE

1520 FOURTH ST

BERKELEY CA 94710

BALFOUR BEATTY CONSTRUCTI ON
I NC

600 WALNUT AVE

VALLEJO CA 94592

F C 1 CONSTRUCTORS | NC

90 GREAT OAKS BLVD SUI TE 105
SAN JOSE CA 95119
KIEWT PACI FI C CO

5000 MARSH DR
CONCORD CA 94520

FAX

FAX

FAX

FAX

FAX

925 837-5600
00700218
925 837-8387

510 526-3424
00759729

510 526-0990

707 562-6800
00664318
707 562-6801

408 227-2735
00772589
408 227-8145

925 686-3030
00433176
925 687-5143



04-120614
04- NAP- 29-1
12/12/01

6

40, 957, 509. 00

42,298, 522. 50

44,097, 359. 50

48, 388, 561. 00

M LLER THOVWPSON CONSTRUCTORS
I NC

101 PARR BLVD

RI CHMOND CA 94801

GRANI TE BENCO A JO NT VENTURE

P O BOX 50085
WATSONVI LLE CA 95077- 5085
M C M CONSTRUCTI ON | NC

P O BOX 620

NORTH HI GHLANDS CA 95660
CONDON JOHNSON AND ASSOCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

FAX

FAX

FAX

FAX

510 215-5200
00787128
510 215-0515

831 724-1011
00000089
831 768-4021

916 334-1221
00286430
916 334-0562

510 534-3400
00300068
510 534-3421

Bl D245
PAGE 2
12/ 14/ 01



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AGRA FOUNDATI ON
RI CHMOND CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY CI TI ES
CONCORD CA

CALCO

EUREKA CA

CONE ENG NEERI NG
SAN RAMON CA
FOUNDATI ON CONSTRUCTORS
OAKLEY CA

H AND H

LODI CA

HARRI S SALI NAS REBAR
LI VERMORE CA

MB I

LI VERVORE CA

OLI VEI RA FENCE
SANTA CLARA CA

RI LEYS STRI PI NG
BENI CI A CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE

PRESTRESSI NG

UNDERGROUND ( PARTI AL)

ERCSI ON CONTROL

SOUND WALL

PI LE DRI VI NG AND | NSTALL SHEETS ( PARTI AL)
RAI LROAD WORK

REBAR

GUARD RAIL AND SI GNS

FENCI NG

STRI PI NG



Bl D245

04-120614
04- NAP- 29-1 PAGE 4
12/12/01 12/ 14/ 01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 STEI NY AND COVPANY ELECTRI CAL
VALLEJO CA
VI KI NG I NSTALL DEWATERI NG ( PARTI AL)
WEST SACRAMENTO CA
VI NTAGE PAVI NG
NAPA CA

ASPHALT CONTRETE PAVI NG



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY

LI NCOLN CA

ACL

POMONA CA

AGRA FOUNDATI ONS

RI CHMOND CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY CI TI ES

CONCORD CA

COLEMAN STEEL

W NDSOR CA

CONE ENG NEERI NG
SAN RAMON CA
CONTRACTORS CHEM CAL
HAYWARD CA

ENVI RONMENTAL CONSTRUCTI ON
SANTA MARI A CA
FOUNDATI ON CONSTRUCTORS
OQAKLEY CA

| NDUSTRI AL RAI LWAY
PI NOLE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KES

BARRI ER RAI L

CAST IN DRI LLED HOLE PILE
PRESTRESSI NG

UNDERGROUND

BAR REI NFORCI NG

MASONRY

JO NT SEAL

HYDROSEEDI NG AND LANDSCAPI NG
PI LE DRI VI NG

RAI LROAD



04-120614 Bl D245
04- NAP- 29-1 PAGE 6
12/12/01 12/ 14/ 01

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MB I

LI VERVORE CA

OLI VEI RA FENCE
SANTA CLARA CA

R E MAHER

AMERI CAN CANYON CA
RI LEYS STRI PI NG
BENI CI A CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STEI NY AND COVPANY
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L

FENCI NG

M NOR CONCRETE

STRI PI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AGRA FOUNDATI ON

RI CHMOND CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA RElI NFORCI NG
NAPA CA

C E GREEN

FOLSOM CA

CONTI NUED ON NEXT PAGE

CAST I N DRI LLED HOLE
PRESTRESS AND Tl EDOANS
REI NFORCI NG STEEL

CONCRETE FLATWORK



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CONE ENG NEERI NG MASONRY
SAN RAMON CA
ENVI RONMVENTAL CONSTRUCTI ON LANDSCAPE
SANTA MARI A CA
| NDUSTRI AL RAI LWAYS RAI LROAD

PI NOLE CA

MBI

LI VERVORE CA

QLI VEI RA FENCE
SANTA CLARA CA

R AND F TRUCKI NG
FULTON CA

RI LEYS STRI PI NG
BENI Cl A CA

STEI NY AND COVPANY
VALLEJO CA

VI NTAGE PAVI NG
W NTERS CA

METAL BEAM GUARD RAI L
FENCI NG

TRUCKI NG

STRI PI NG

ELECTRI CAL

ASPHALT PAVI NG



04-120614 Bl D245

04- NAP- 29-1 PAGE 8
12/12/01 12/ 14/ 01
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . CLEARI NG GRUBI NG AND RELATED ( PARTI AL)

CONCRETE BARRI ER, EXTRUDED AND RELATED ( PARTI AL)
CONCRETE BARRI ER, FORM AND POUR ( PARTI AL)
EARTHWORK GRADI NG AND RELATED ( PARTI AL)
PRESTRESSI NG AND RELATED ( PARTI AL)
PUMPI NG PLANT ELECTRI CAL AND RELATED ( PARTI AL)
SI GN STRUCTURES, TRUSS AND RELATED ( PARTI AL)
TI EDOANS ANCHORS AND RELATED ( PARTI AL)
UNDERGROUND UTI LI TI ES AND RELATED ( PARTI AL)
WATERPROOFI NG AND RELATED ( PARTI AL)

AGRA FPUNDATI ON CAST I N DRI LLED HOLE PI LI NG AND RELATED ( PARTI AL)

RI CHMOND CA
CONTI NUED ON NEXT PAGE



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 9
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONE ENG NEERI NG
SAN RAMON CA

HARRI S SALI NAS

LI VERVORE CA

| NDUSTRI AL RAI LWAY
PI NOLE CA

MBI

LI VERVORE CA

M F MAHER

VALLEJO CA
METAMORPHCOSI S

NAPA CA

QLI VEI RA FENCE
SANTA CLARA CA

RI LEYS STRI PI NG
BENI Cl A CA

STEI NY AND COVPANY
VALLEJO CA

VI NTAGE PAVI NG

W NTERS CA

SOUND WALL MASONRY AND RELATED ( PARTI AL)
REBAR AND RELATED ( PARTI AL)

RAI LROAD VWORK AND RELATED ( PARTI AL)

METAL BEAM GUARD RAI LI NG AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)

EROSI ON CONTROL AND RELATED ( PARTI AL)

FENCI NG AND RELATED ( PARTI AL)

STRI PI NG, MARKERS AND RELATED ( PARTI AL)
ELECTRI CAL AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 10
12/ 14/ 01

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY AREA RElI NFORCI NG
NAPA CA

| NDUSTRI AL RAI LWAY

PI NOLE CA
METAMORPHOSI S ERCSI ON' CONTROL
NAPA CA

MUNI CON  CONSULTANTS
SAN FRANCI SCO CA
OG SO ENVI RONVENTAL
OAKLAND CA

STEI NY AND COVPANY
VALLEJO CA

VI NTAGE PAVI NG

W NTERS CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

REBAR
RAI LROAD WORK

EROSI ON CONTROL ( PARTI AL)

PRE CONSTRUCTI ON SURVEYI NG AND VI BRATI ON MONI TORI NG
HAZARDOUS MATERI AL REMOVAL

ELECTRI CAL ( PARTI AL)

ASPHALT CONCRETE PAVI NG

EROSI ON CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AGRA FOUNDATI ON
155 PARR BOULEVARD
RI CHMOND CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE PILE



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 11
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

AVAR CONSTRUCTI ON

504 E VANDELL WAY
CAVPBELL CA

BAY AREA RElI NFORCI NG
1060 KAl SER ROAD
NAPA CA

C | H SERVI CES

1303 JEFFERSON STREET
NAPA CA

CASE PACIFI C

24208 CLAW TER ROAD
HAYWARD CA

CENTRAL FENCE

3055 ALVARADO STREET
SAN LEANDRO CA

CONE ENG NEERI NG

292 OVEGA ROAD

SAN RAMON CA

COOPER CRANE AND RI GG NG
P O BOX 2540

NOVATO CA

CORAL CORPORATI ON

P O BOX 347

WLSONVI LLE OR 90707
DI LLI ARO TRUCKI NG
3291 BYER ROAD

BYRON CA

CONTI NUED ON NEXT PAGE

TI E DOANS

REBAR

COVPLI ANCE AND MONI TORI NG

TI E BACKS

FENCI NG

MASONRY

PI LE DRI VI NG

OVERHEAD SI GNS

TRUCKI NG



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 12
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

FARWEST SAFETY

226 MAIN STREET

LODI  CA

H AND H ENG NEERI NG
212 | NDUSTRI AL DRI VE
STOCKTON CA

LI NEAR OPTI ONS

ONE KELLY COURT
MENLO PARK CA

M F MAHER

490 RYDER

VALLEJO CA
METAMORPHCOSI S

994 B KAl SER ROAD
NAPA CA 94558

R AND S TRUCKI NG

P O BOX 414

FULTON CA

SHASTA CONSTRUCTORS
P O BOX 491539

REDDI NG CA 96049
STATEW DE SAFETY AND SI GNS
1091 N 10TH STREET
SAN JOSE CA

STEI NY AND COVPANY
P O BOX 3008
VALLEJO CA

CONTI NUED ON NEXT PAGE

SI GNS

RAI'L WORK

STRI PI NG

CONCRETE

ERGCSI ON CONTROL

TRUCKI NG

BRI DGE AND CONCRETE

CRASH CUSHI ON MODULES

ELECTRI CAL



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 13
12/ 14/ 01

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

VI NTAGE PAVI NG
P O BOX 461
W NTERS CA

Bl DDER | D NAME AND ADDRESS

PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CASE PACIFI C

FOUNDATI ON CONTRUCTI ON
OAKLEY CA

FOX LOOM S
SACRAMENTO CA

HARRI S SALI NAS

LI VERMORE CA

| NDUSTRI AL RAI LWAYS
PI NOLE CA

KI' RBY PUMWP

RANCHO CORDOVA CA
LI NEAR OPTI ONS
MENLO PARK CA

CONTI NUED ON NEXT PAGE

CAST IN DRI LLED HOLE

PRESTRESSI NG

SHORI NG AND PI LE DRI VI NG

DEWATERI NG ( PARTI AL)

BAR REI NFORCI NG STEEL

RAI LROAD TRACKS ( PARTI AL)

MECHANI CAL

STRI PI NG



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 14
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MB I

LI VERVORE CA

METAMORPHOSI S

NAPA CA

MUNI CON

SAN FRANCI SCO CA

OG SO ENVI RONVENTAL | NC
OAKLAND CA

QLI VEI RA FENCE

SANTA CLARA CA

S WMERTZ

DI XON CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STEI NY AND COVPANY
VALLEJO CA

VI CKERS

SACRAMENTO CA

NETAL BEAM GUARD RAIL AND OVERHEAD SI GNS
ERCSI ON CONTROL ( PARTI AL)

VI BRATI ON MONI TOR ( PARTI AL)

EXCAVATI ON HAZARDOUS NMATERI AL ( PARTI AL)
FENCI NG

MASONRY

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

ROAD SI GNS, CRASH CUSHI ONS ( PARTI AL)
ELECTRI CAL

SAWCUT ( PARTI AL)



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 15
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA RElI NFORCI NG
NAPA CA

CONE ENG NEERI NG

SAN RAMON CA

ENVI RONMVENTAL CONSTRUCTI ON
SANTA MARI A CA
GERCO

AUBURN CA

GH LOTTI CONSTRUCTI ON
SANTA ROSA CA

I NDUSTRI AL RAI LWAY

PI NCLE CA

MAHER

VALLEJO CA

PUWP REPAI R SERVI CE
SAN FRANCI SCO CA

RI LEYS STRI PI NG

BENI CI A CA

STEI NY AND COVPANY
VALLEJO CA

PRESTRESSI NG

REBAR

MASONRY

ERCSI ON CONTROL

SI GN STRUCTURE
ROADWORK AND Pl PEVORK
RAI LROAD

M SCELLANEQUS CONCRETE
PUWP EQUI PMENT

STRI PI NG

ELECTRI CAL



04-120614
04- NAP- 29-1
12/12/01

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 16
12/ 14/ 01
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AMERI CAN PI LE DRI VI NG | NC
PLEASANTON CA

CONE ENG NEERI NG

SAN RAMON CA

HARRI' S SALI NAS REI NFORCI NG
LI VERMORE CA

I NDUSTRI AL RAI LWAY

PI NOLE CA

MB I

LI VERVORE CA

M J MAHCR

VALLEJO CA

METAMORPHCOSI S

NAPA CA

NORTH BAY CONSTRUCTI ON
PETALUVA CA

STEI NY AND COVPANY
VALLEJO CA

PERVANENT PI LE AND TEMPORARY SHORI NG ( PARTI AL)

MASONRY BLOCK WALLS

REI NFORCI NG STEEL

TRACK WORK

PERVMANENT BARRI ER RAI L

M NOR CONCRETE

ERGCSI ON CONTROL

ROADWAY BASE, ASPHALT CONCRETE UNDERGROUND AND UTI LI TI ES

ELECTRI CAL



04-120614 Bl D245

04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
12/ 12/ 01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 022065 CONSTRUCT RAI LROAD TRACKS LS LUMP SUM 850, 000. 00* 850, 000. 00
2 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
3 022067 SURVEY OF EXI STI NG NON- HI GHWAY LS LUMP SUM 75, 000. 00* 75, 000. 00
FACI LI TI ES
4 022068 VI BRATI ON MONI TORI NG EA 650 100. 00 65, 000. 00
5 022069 TEMPORARY MONI TORI NG VELLS M 190 250. 00 47,500. 00
6 022070 TEMPORARY DECKI NG LS LUMP SUM 3, 000. 00* 3, 000. 00
7 070010 PROGRESS SCHEDULE (CRI TI CAL PATH) LS LUMP SUM 50, 000. 00* 50, 000. 00
8 070018 TI ME- RELATED OVERHEAD VDAY 910 500. 00 455, 000. 00
9 071322 TEMPORARY FENCE (TYPE CL- 1. 8) M 1, 300 15. 00 19, 500. 00
10 022071 4.3 M TEMPORARY GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00
11 073026 300 MM TEMPORARY CULVERT M 154 100. 00 15, 400. 00
12 022072 300 MM TEMPORARY AFES EA 3 300. 00 900. 00
13 022073 JACKED 300 MM TEMPORARY CULVERT M 13 1, 200. 00 15, 600. 00
14 073028 450 MM TEMPORARY CULVERT M 3 300. 00 900. 00
15 073031 900 MM TEMPORARY CULVERT M 35 500. 00 17, 500. 00
16 073034 1350 MV TEMPORARY CULVERT M 120 600. 00 72, 000. 00
17 022074 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
18 022075 NON- STORM WATER DI SCHARGE LS LUMP SUM 1, 000, 000. 00* 1, 000, 000. 00
19 022076 HEALTH AND SAFETY PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
( HAZARDOUS MATERI AL)
20 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 150. 00* 3, 150. 00
PREVENTI ON PLAN
21 (S) 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 125, 000. 00* 125, 000. 00
22 (S) 022077 TEMPORARY COVER LS LUMP SUM 10, 000. 00* 10, 000. 00
23 (S) 022078 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 40 400. 00 16, 000. 00
24 022079 TEMPORARY CONCRETE WASHOUT FACI LI TY LS LUMP SUM 10, 000. 00* 10, 000. 00
25 (S) 022080 TEMPORARY FENCE ( TYPE ESA) M 270 15. 00 4, 050. 00
26 022081 TEMPORARY ENTRANCE/ EXI T LS LUMP SUM 25, 000. 00* 25, 000. 00
27 (S) 074023 TEMPORARY ERCSI ON CONTROL MR 100, 000 .60 60, 000. 00
28 (S) 074029 TEMPORARY SI LT FENCE M 300 20. 00 6, 000. 00
29 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00* 25, 000. 00
30 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
31 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 10, 000. 00 30, 000. 00
32 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 10, 750 30. 00 322, 500. 00
33 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 250 300. 00 75, 000. 00
34 150205 ABANDON REI NFORCED CONCRETE BOX EA 1 3, 000. 00 3, 000. 00
35 150206 ABANDON CULVERT EA 3 2, 000. 00 6, 000. 00



04-120614 Bl D245

04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
12/ 12/ 01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 150221 ABANDON | NLET EA 3 1, 000. 00 3, 000. 00
37 150305 OBLI TERATE SURFACI NG MR 11, 300 2. 00 22, 600. 00
38 150608 REMOVE CHAIN LI NK FENCE M 1, 320 20. 00 26, 400. 00
39 022082 RECONSTRUCT STEEL GATE LS LUMP SUM 1, 500. 00* 1, 500. 00
40 150662 REMOVE METAL BEAM GUARD RAI LI NG M 200 40. 00 8, 000. 00
41 150668 REMOVE FLARED END SECTI ON EA 1 400. 00 400. 00
42 150711 REMOVE PAI NTED TRAFFI C STRI PE M 4, 250 3.00 12, 750. 00
43 150713 REMOVE PAVEMENT MARKI NG MR 120 50. 00 6, 000. 00
44 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 230 3.00 690. 00
45 022083 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 050 10. 00 10, 500. 00
STRI PE
46 150722 REMOVE PAVEMENT MARKER EA 490 3.00 1, 470. 00
47 150771 REMOVE ASPHALT CONCRETE DI KE M 130 6. 00 780. 00
48 150805 REMOVE CULVERT M 530 100. 00 53, 000. 00
49 150820 REMOVE | NLET EA 9 1, 000. 00 9, 000. 00
50 150821 REMOVE HEADWALL EA 5 1, 000. 00 5, 000. 00
51 150826 REMOVE MANHOLE EA 5 1, 000. 00 5, 000. 00
52 150860 REMOVE BASE AND SURFACI NG VB 160 30. 00 4, 800. 00
53 151265 SALVAGE SI NGLE THRI E BEAM BARRI ER M 700 15. 00 10, 500. 00
54 151266 SALVAGE DOUBLE THRI E BEAM BARRI ER M 610 20. 00 12, 200. 00
55 151281 SALVAGE ROADSI DE SI GN EA 50 100. 00 5, 000. 00
56 151540 RECONSTRUCT CHAI N LI NK FENCE M 278 40. 00 11, 120. 00
57 152390 RELOCATE ROADSI DE SI GN EA 3 150. 00 450. 00
58 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 6, 650 5. 00 33, 250. 00
(45 MV MAXI MUM)
59 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 540 12. 00 6, 480. 00
(60 MV MAXI MUM)
60 022084 REMOVE CONCRETE PAVEMENT VB 90 125. 00 11, 250. 00
61 153211 REMOVE CONCRETE S| DEWALK AND DRI VEWAY VB 76 125. 00 9, 500. 00
62 153215 REMOVE CONCRETE (CURB AND GUTTER) Vel 11 150. 00 1, 650. 00
63 153222 REMOVE CONCRETE | SLAND ( PORTI ONS) VB 110 150. 00 16, 500. 00
64 153239 REMOVE CONCRETE (CURB, GUTTER, AND Vel 180 150. 00 27, 000. 00
SI DEVALK)
65 153250 REMOVE SOUND WALL LS LUMP SUM 8, 000. 00* 8, 000. 00
66 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 49, 500. 00* 49, 500. 00
67 170101 DEVELOP WATER SUPPLY LS LUMP SUM 27, 000. 00* 27, 000. 00
68 190101 ROADWAY EXCAVATI ON VB 411, 000 10. 00 4,110, 000. 00
69 190103 ROADWAY EXCAVATI ON ( TYPE Y) VB 9, 000 25. 00 225, 000. 00

(AERI ALLY DEPCSI TED LEAD)



04-120614 Bl D245

04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 19
12/ 12/ 01 12/ 14/ 01

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 022085 ROADWAY EXCAVATI ON ( TYPE R) V] 1, 350 75. 00 101, 250. 00

71 (F) 048659 STRUCTURE EXCAVATI ON, | NVERTED S| PHON VB 2,220 100. 00 222, 000. 00

72 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 3,170 400. 00 1, 268, 000. 00

73 (F) 192026 STRUCTURE EXCAVATI ON ( PUMPI NG PLANT) VB 4, 550 130. 00 591, 500. 00

74 (F) 048660 STRUCTURE EXCAVATI ON, RETAI NI NG WALL VB 5, 825 75. 00 436, 875. 00
(TYPE D)

75 (F) 023063 STRUCTURE BACKFI LL VB 1, 800 40. 00 72, 000. 00
(PUMPI NG PLANT) (TYPE A)

76 (F) 048661 STRUCTURE BACKFI LL, | NVERTED SI PHON VB 950 40. 00 38, 000. 00

77 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 2,090 100. 00 209, 000. 00

78 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 7,000 50. 00 350, 000. 00

79 193114 SAND BACKFI LL Vel 27 200. 00 5, 400. 00

80 194001 DI TCH EXCAVATI ON VB 500 15. 00 7,500. 00

81 198200 SUBGRADE ENHANCEMENT FABRI C MR 7,240 3.00 21, 720. 00

82 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 5,010 5. 00 25, 050. 00

83 (S) 203026 MOVE | N MOVE OUT ( EROSI ON CONTROL) EA 6 1, 000. 00 6, 000. 00

84 (F) 022131 MOVE | N MOVE OUT EA 6 1, 000. 00 6, 000. 00
( TEMPORARY EROSI ON CONTROL)

85 (S) 203003 STRAW ( ERCSI ON CONTROL) TONN 45 400. 00 18, 000. 00

86 (S) 203014 FI BER ( EROSI ON CONTROL) KG 7,170 1. 00 7,170. 00

87 (S) 203021 FI BER ROLLS M 5,170 15. 00 77, 550. 00

88 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 20, 700 .75 15, 525. 00

89 (S) 022086 PURE LI VE SEED - TYPE 1 KG 330 50. 00 16, 500. 00
( EROSI ON CONTROL)

90 (S) 022087 PURE LI VE SEED - TYPE 2 KG 87 75. 00 6, 525. 00
( EROSI ON CONTROL)

91 (S) 022088 PURE LI VE SEED - TYPE 3 KG 14 75. 00 1, 050. 00
( EROSI ON CONTROL)

92 (S) 022089 PURE LI VE SEED - TYPE 4 KG 170 75. 00 12, 750. 00
( EROSI ON CONTROL)

93 (S) 022090 PURE LI VE SEED - TYPE 5 KG 91 75. 00 6, 825. 00
( EROSI ON CONTROL)

94 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 1, 580 4.00 6, 320. 00

95 (S) 022091 INITIAL SI TE WORK LS LUMP SUM 6, 000. 00* 6, 000. 00

96 (S) 022092 MAI NTAI N EXI STI NG PLANTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00

97 (S) 022093 WATER METER EA 2 5, 000. 00 10, 000. 00

98 022094 150 MM PLASTI C Pl PE SCH 40 SUPPLY LI NE M 79 40. 00 3, 160. 00

99 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 150 80. 00 12, 000. 00

POLYETHYLENE PI PE CONDUI T
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04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 20
12/ 12/ 01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
100 250401 CLASS 4 AGGREGATE SUBBASE VB 10, 800 40. 00 432, 000. 00
101 260201 CLASS 2 AGGREGATE BASE VB 455 65. 00 29, 575. 00
102 260301 CLASS 3 AGGREGATE BASE VB 16, 900 50. 00 845, 000. 00
103 290201 ASPHALT TREATED PERVEABLE BASE VB 4,080 90. 00 367, 200. 00
104 373900 ASPHALTI C EMULSI ON TONN 5.4 400. 00 2, 160. 00
105 390152 ASPHALT CONCRETE TONN 37, 500 56. 00 2,100, 000. 00
106 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3,030 55. 00 166, 650. 00
107 394002 PLACE ASPHALT CONCRETE (M SCELLANEQOUS V2 1, 480 10. 00 14, 800. 00
AREA)
108 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 3,190 4.00 12, 760. 00
109 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 940 4.00 3, 760. 00
110 490706 FURNI SH PI LI NG ( CLASS 9000C) M 3,042 50. 00 152, 100. 00
111 (S) 490707 DRI VE Pl LE ( CLASS 900C) EA 220 1, 000. 00 220, 000. 00
112 490757 FURNI SH PI LI NG ( CLASS 6250C) M 1,995 40. 00 79, 800. 00
113 (S) 490758 DRI VE Pl LE (CLASS 625C) EA 153 1, 000. 00 153, 000. 00
114 490759 FURNI SH PI LI NG ( CLASS 4000C) M 9, 285 40. 00 371, 400. 00
115 (S) 490760 DRI VE Pl LE ( CLASS 400C) EA 963 800. 00 770, 400. 00
116 (S) 498030 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1,871 200. 00 374, 200. 00
PI LING (SOUND WALL)
117 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 200, 000. 00* 200, 000. 00
118 (S) 500060 TI EDOWN ANCHOR EA 50 3, 000. 00 150, 000. 00
119 510000 SEAL COURSE CONCRETE VB 640 300. 00 192, 000. 00
120 022095 STRUCTURAL CONCRETE, BOX CULVERT VB 180 1, 000. 00 180, 000. 00
121 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 567 400. 00 226, 800. 00
122 (F) 048662 STRUCTURAL CONCRETE, | NVERTED SI PHON VB 620 400. 00 248, 000. 00
123 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2, 930 500. 00 1, 465, 000. 00
124 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 2, 663 380. 00 1,011, 940. 00
125 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) VB 900 450. 00 405, 000. 00
126 (F) 048663 STRUCTURAL CONCRETE, APPROACH SLAB VB 17 400. 00 6, 800. 00
(TYPE RAI LROAD)
127 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 155 400. 00 62, 000. 00
(TYPE N)
128 510217 CLASS 3 CONCRETE VB 140 300. 00 42, 000. 00
129 022096 M NOR CONCRETE ( BROOM FI NI SH) Ve 2,330 45. 00 104, 850. 00
130 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1,010 500. 00 505, 000. 00
131 510526 M NOR CONCRETE ( BACKFI LL) VB 2, 550 105. 00 267, 750. 00
132 (F) 048664 ARCHI TECTUAL TREATNENT Ve 280 90. 00 25, 200. 00

( CHI SELED LI MESTONE)
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12/12/01

(F) 048665

(F) 511064
( SF) 517961
( SF) 518002
(S) 518205
(S) 519124
(S) 519142
(F) 520101
( SF) 048666

( SF) 520102
( SF) 520103

520107
(SF) 520113
( SF) 540104
(F) 560218
( SF) 560219

561008

561009

566011
566012
568001

620910
620913
620924
620930
620940
650067
650068
650069
650075
650077
664008
022097

CONTRACT

ARCH TECTUAL TREATMENT
( FRACTURED R B/ GRAPEVI NE PATTERN)
FRACTURED RI B TEXTURE
SOUND WALL (BARRI ER) (MASONRY BLOCK)
SOUND WALL ( MASONRY BLOCK)

MASONRY BLOCK VENEER

JO NT SEAL ASSEMBLY (MR 60 M)

JONT SEAL (MR 40 MV)

BAR REI NFORCI NG STEEL

BAR REI NFORCI NG STEEL,

| NVERTED SI PHON

BAR REI NFORCI NG STEEL ( BRI DGE)

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
BAR REI NFORCI NG STEEL (BOX CULVERT)
BAR REI NFORCI NG STEEL ( PUMPI NG PLANT)
WATERPROOFI NG AND COVER

FURNI SH S| GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

760 MV CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)

920 MM CAST- | N- DRI LLED- HOLE

CONCRETE PI LE (S| GN FOUNDATI ON)
ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

450 MM ALTERNATI VE Pl PE CULVERT (TYPE A)
600 MV ALTERNATI VE Pl PE CULVERT

900 MM ALTERNATI VE Pl PE CULVERT

1050 MM ALTERNATI VE PI PE CULVERT

1500 MM ALTERNATI VE PI PE CULVERT

300 MM REI NFORCED CONCRETE Pl PE

375 MM REI NFORCED CONCRETE Pl PE

450 MM REI NFORCED CONCRETE Pl PE

600 MV REI NFORCED CONCRETE Pl PE

750 MM REI NFORCED CONCRETE Pl PE

300 MM CORRUGATED STEEL PI PE

450 MM CORRUGATED STEEL Pl PE

PROPOSAL

OF

=TI LLL g]g]g <

QUANTI TY

18, 200
56, 200

566, 700
234,700
180

95, 300
1, 342
11, 410
11, 410
12

5

600.
225.

150.

Bl D245
PAGE 21
12/ 14/ 01

84. 300.

850, 050.
352, 050.
360.
142, 950.
46, 970.
57, 050.
8, 557.
14, 400.

8, 000.

11, 025.
6, 500.
900.

423, 000.
63, 000.
1, 125.
1, 881, 000.
28, 800.
900.

45, 000.
15, 750.
26, 400.
25, 300.
300.

10, 850.
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04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 22
12/ 12/ 01 12/ 14/ 01
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
166 022098 450 MM CORRUGATED STEEL Pl PE W TH MEC M 12 200. 00 2, 400. 00
167 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
168 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
169 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
170 681134 80 MM PLASTI C PI PE (EDGE DRAI N) M 4, 900 15. 00 73, 500. 00
171 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
172 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
173 681990 FI LTER FABRI C MR 109, 000 . 80 87, 200. 00
174 682045 CLASS 3 PERMVEABLE MATERI AL VB 16, 300 50. 00 815, 000. 00
175 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 5, 346 60. 00 320, 760. 00
176 703450 WELDED STEEL Pl PE CASI NG ( BRI DGE) M 47 175. 00 8, 225. 00
177 703543 300 MM WELDED STEEL Pl PE (3.40 MM THI CK) M 6 400. 00 2, 400. 00
178 703568 450 MM WELDED STEEL Pl PE (3.40 MM THI CK) M 180 100. 00 18, 000. 00
179 022104 450 MM STEEL SPIRAL RI B Pl PE M 11 300. 00 3, 300. 00
(2 MM THI CK)
180 022105 1350 MM TEMPORARY WGP M 17 1, 000. 00 17, 000. 00
181 703699 1500 MM WELDED STEEL PI PE M 30 1, 000. 00 30, 000. 00
(9.53 MM THI CK)
182 703716 1800 MM WELDED STEEL PI PE M 230 2, 000. 00 460, 000. 00
(6.35 MM THI CK)
183 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 250. 00 500. 00
184 705575 1800 MM AUTOVATI C DRAI NAGE GATE EA 2 10, 000. 00 20, 000. 00
185 705659 1800 MM SLI DE HEADGATE EA 2 10, 000. 00 20, 000. 00
186 022106 600 MM KNI FE GATE VALVE EA 4 5, 000. 00 20, 000. 00
187 707479 900 MM REI NFORCED CONCRETE Pl PE RI SER M 62 500. 00 31, 000. 00
188 022107 Ol TY MANHOLE EA 6 2, 500. 00 15, 000. 00
189 022108 DRAI NAGE PULL BOX EA 5 500. 00 2, 500. 00
190 721810 SLOPE PAVI NG ( CONCRETE) VB 70 350. 00 24, 500. 00
191 731502 M NOR CONCRETE (M SCELLANEQUS VB 70 750. 00 52, 500. 00
CONSTRUCTI ON)
192 (F) 731517 M NOR CONCRETE ( GUTTER) M 395 80. 00 31, 600. 00
193 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 95 50. 00 4, 750. 00
194 (S) 740500 DRAI NAGE PUMPI NG EQUI PNENT LS LUMP SUM 250, 000. 00* 250, 000. 00
195 (S) 741001 PUVPI NG PLANT ELECTRI CAL EQUI PVENT LS LUMP SUM 50, 000. 00* 50, 000. 00
196 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 32, 000 2.50 80, 000. 00
197 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 5, 050 6. 00 30, 300. 00
198 ( SF) 750520 PUVPI NG PLANT METAL \WORK KG 5, 600 10. 00 56, 000. 00

199 (SF) 048667 I N\VERTED SI PHON METAL WORK KG 15, 000 10. 00 150: 000. 00
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| TEM | TEM
NO. CODE
200 800391
201 022109
202 802592
203 802671
204 820107
205 820141

206 (S) 832003
207 ( SF) 833032
208 ( SF) 833034
209 ( SF) 833088
210 (SF) 833128
211 (SF)833142
212 (F) 833161
213 (F) 833184
214 (S) 839302
215 (S) 839311
216 (SF) 839521
217 (S) 839545
218 (S) 839552

219 839559
220 839565
221 (S) 839569
222 839631
223 839704

224 (F) 048668
225 (S) 840515
226 (S) 840561
227 (S) 840562
228 (S) 022110

229 (S) 840563
230 (S) 840564

231 (S) 840567
232 (S) 840571

233 (S) 840656

CONTRACT PROPOSAL

CHAI N LI NK FENCE (TYPE CL-1.8)

| NSTALL TEMPORARY GATE

2.4 M CHAIN LI NK GATE (TYPE CL-1.8)
4.3 M CHAIN LI NK GATE (TYPE CL-1.8)
DELI NEATOR ( CLASS 1)

OBJECT MARKER ( TYPE K- 1)

METAL BEAM GUARD RAI LI NG (WOOD POST)
CHAI N LI NK RAI LI NG (TYPE 7)

CHAI N LI NK RAILING (TYPE 7L)
TUBULAR HANDRAI LI NG

CONCRETE BARRI ER ( TYPE 25 MODI FI ED)
CONCRETE BARRI ER ( TYPE 26 MODI FI ED)
CONCRETE BARRI ER ( TYPE 27A)
CONCRETE BARRI ER ( TYPE 27SV MODI FI ED)
SINGLE THRI E BEAM BARRI ER (WOOD POST)
DOUBLE THRI E BEAM BARRI ER (WOOD POST)
CABLE RAI LI NG

RETURN SECTI ON ( THRI E BEAM BARRI ER)
TERM NAL SECTI ON ( TYPE ©)

TERM NAL SYSTEM ( TYPE ET)

TERM NAL SYSTEM ( TYPE SRT)

TERM NAL ANCHOR ASSEMBLY (TYPE CA)
CRASH CUSHI ON MODULE, SAND FI LLED
CONCRETE BARRI ER ( TYPE 60D)
CONCRETE BARRI ER ( TYPE 60D MODI FI ED)
THERMOPLASTI C PAVEMENT MARKI NG

100 MM THERVOPLASTI C TRAFFI C STRI PE
150 MM THERVOPLASTI C TRAFFI C STRI PE
150 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 2. 44 M- 1.22 M

200 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 3.66 M- 0.92 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 1.83 M- 0.30 M

100 MM THERVOPLASTI C TRAFFI C STRI PE
(BROKEN 5.18 M- 2.14 M

PAI NT TRAFFI C STRI PE ( 2- COAT)

OF

< £ £ ££ ZZZ%ZZE‘;EEEEEZZZZZZZZZZZE‘;E‘;E‘;E&Z

Bl D245
LOW BI DDER PAGE 23

12/ 14/ 01

ESTI MATED
QUANTI TY BI D AMOUNT
400 30. 00 12, 000.
LUW SUM 1, 000. 00* 1, 000.
2 400. 00 800.
2 600. 00 1, 200.
50 30. 00 1, 500.
1 35. 00 35.
370 75.00 27, 750.
682 100. 00 68, 200.
272 100. 00 27, 200.
19 150. 00 2, 850.
296 125. 00 37, 000.
147 175. 00 25, 725.
300 130. 00 39, 000.
318 150. 00 47, 700.
720 50. 00 36, 000.
1,320 60. 00 79, 200.
422 45. 00 18, 990.
2 120. 00 240
7 120. 00 840
1 300. 00 300.
7 2,000. 00 14, 000.
3 300. 00 900.
42 325. 00 13, 650.
670 110. 00 73, 700.
202 150. 00 30, 300.
610 35. 00 21, 350.
11, 600 1.00 11, 600.
180 2.00 360.
390 2.00 780.
1,630 2.50 4, 075.
460 2.50 1, 150.
270 1.00 270.
1, 430 1.00 1, 430.
13, 200 .50 6, 600.
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04- NAP- 29- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 24
12/ 12/ 01 12/ 14/ 01

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

234 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 320 20. 00 6, 400. 00

235 (S) 022111 PAVEMENT MARKER EA 1, 200 1.50 1, 800. 00
( NON- REFLECTI VE TYPE A)

236 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 20 8. 00 160. 00
TYPE O)

237 (S) 022112 PAVEMENT MARKER EA 340 8. 00 2,720. 00
( RETRORELECTI VE SPECI AL TYPE D)

238 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 1,120 8. 00 8, 960. 00
TYPE Q)

239 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 710 8. 00 5, 680. 00
TYPE H)

240 (S) 022113 SI GNAL AND LI GHTI NG ( STAGE CONSTRUCTI ON) LS LUMP SUM 200, 000. 00* 200, 000. 00

241 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 75, 000. 00* 75, 000. 00

242 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 75, 000. 00* 75, 000. 00

243 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 75, 000. 00* 75, 000. 00

244 (S) 860254 SI GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 75, 000. 00* 75, 000. 00

245 (S) 860402 LI GHTI NG (CI TY STREET) LS LUMP SUM 75, 000. 00* 75, 000. 00

246 (S) 022114 LI GHTI NG ( POQ) LS LUMP SUM 50, 000. 00* 50, 000. 00

247 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00

248 (S) 022115 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

249 022116 305 MM DI P WATER MAI N | NSI DE BRI DGE M 59 200. 00 11, 800. 00

250 022117 305 MM DI P WATER MAI N - BURI ED M 66 300. 00 19, 800. 00

251 022118 305 MM BUTTERFLY VALVE EA 2 1, 500. 00 3, 000. 00

252 022119 305 MM FLEXI BLE EXPANSI ON JOI NT EA 2 2, 000. 00 4, 000. 00

253 022120 TIE-I'N TO EXI STI NG 305 MV WATER MAI N EA 2 2, 500. 00 5, 000. 00

254 022121 203 MM DI P WATER MAI N ( BURI ED) M 420 200. 00 84, 000. 00

255 022122 FI RE HYDRANT EA 3 1, 500. 00 4, 500. 00

256 022123 WATER SERVI CES EA 2 3, 000. 00 6, 000. 00

257 022124 TIE-1N TO EXI STI NG 203 MV WATER MAI N EA 4 1, 500. 00 6, 000. 00

258 022125 TRASH RACK EA 2 500. 00 1, 000. 00

259 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

260 022677 ELECTRONI C MOBI LE DAI LY DI ARY COVPUTER LS LUMP SUM 15, 000. 00* 15, 000. 00
SYSTEM DATA DELI VERY

261 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

262 022893 80 MM PLASTI C Pl PE (EDGE DRAI N QUTLET) M 435 60. 00 26, 100. 00

263 022894 1050 MM REI NFORCED CONCRETE Pl PE M 26 5, 000. 00 130, 000. 00
( JACKED)

264 022895 TEMPORARY FENCE (TYPE CL- 2. 4) M 140 15. 00 2, 100. 00

W TH CONCRETE FOOTI NG FOR POSTS



04-120614

04- NAP- 29-1 CONTRACT PROPOSAL

12/12/01
| TEM | TEM
NO. CODE | TEM DESCRI PTI ON
265 999990 MOBI LI ZATI ON

Bl D245
OF LOW BI DDER PAGE 25
12/ 14/ 01
UNIT OF ESTI MATED
MEASURE QUANTI TY Bl D AMOUNT
LS LUWP SUM 3, 450, 000. 00* 3, 450, 000. 00

TOTAL 35, 907, 917. 50
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1585000.
0

100000.
162500.

SUMMARY

2,200.

1,100.

7.
2, 500.

OF

REMA/I

1816000.
0

36000.
185250.
15200.
50000.
10000.
2548000.
52000.
1500.
22330.
1200.
23400.
2340.
7700.
36000.
10000.
200000.
10000.
3150.
140000.
6500.
88000.
19000.
1350.
8500.
47000.
999.
8300.
160000.
15000.
274125.
55000.
2200.
6000.
3300.
51980.
9504.
2500.

N |

NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

1, 705, 000. 00* 1705000.
. 00* 0.
55, 000. 00* 55000
560. 00 364000.
197. 00 37430
25, 000. 00* 25000
5, 000. 00* 5000
2,600. 00 2366000
20. 00 26000
600. 00 1200
165. 00 25410
150. 00 450
410. 00 5330
570. 00 1710
385. 00 13475
500. 00 60000
10, 000. 00* 10000
750, 000. 00* 750000
10, 000. 00* 10000
3, 150. 00* 3150
200, 000. 00* 200000
7,500. 00* 7500
450. 00 18000
12, 300. 00* 12300
16. 00 4320
35, 000. 00* 35000
.45 45000
16. 50 4950
11, 000. 00* 11000
150, 000. 00* 150000
25, 000. 00 75000
20. 00 215000
200. 00 50000
5, 000. 00 5000
2,000. 00 6000
2,100. 00 6300
2.80 31640
17. 00 22440
2, 700. 00* 2700

Bl D245
PAGE 26
12/ 14/ 01
FI FTH
BI D AMOUNT
1, 800, 000. 00* 1800000.
00* 0.
21, 000. 00* 21000.
600. 00 390000.
163. 00 30970.
12, 500. 00* 12500.
10, 000. 00* 10000.
2,000. 00 1820000.
13.00 16900.
500. 00 1000.
120. 00 18480.
300. 00 900.
170. 00 2210.
150. 00 450.
325. 00 11375.
350. 00 42000.
10, 000. 00* 10000.
800, 000. 00* 800000.
10, 000. 00* 10000.
3, 150. 00* 3150.
105, 000. 00* 105000.
7,500. 00* 7500.
105. 00 4200.
6, 000. 00* 6000.
10. 00 2700.
10, 000. 00* 10000.
.44 44000.
10. 00 3000.
15, 000. 00* 15000.
350, 000. 00* 350000.
15, 000. 00 45000.
30. 00 322500.
275. 00 68750.
1, 000. 00 1000.
1, 200. 00 3600.
100. 00 300.
1.00 11300.
13. 00 17160.
5, 000. 00* 5000.



04-120614

04- NAP- 29- 1 SUMMARY OF REMAI NI NG BIDDERS
12/ 12/ 01

——————————————————————————————— R R e L TP R
SECOND | THI RD | FOURTH |
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R R R
20. 00 4000. 00| 33. 00 6600. 00| 25. 00 5000. 00|
750. 00 750. 00| 456. 00 456. 00| 250. 00 250. 00|
2.50 10625. 00| 1.70 7225. 00| 1. 60 6800. 00|
30. 00 3600. 00| 5. 00 600. 00| 25. 00 3000. 00|
2.50 575. 00| 2.00 460. 00| 2.50 575. 00|
15. 00 15750. 00| 2.00 2100. 00| 1.80 1890. 00|
2.00 980. 00| 1.50 735. 00| 2.00 980. 00|
5. 00 650. 00| 10. 00 1300. 00| 12.00 1560. 00|
184. 00 97520. 00| 79. 00 41870. 00| 65. 00 34450. 00|
1, 250. 00 11250. 00| 790. 00 7110. 00| 1, 300. 00 11700. 00|
4,500. 00 22500. 00| 830. 00 4150. 00| 1, 200. 00 6000. 00|
2, 150. 00 10750. 00| 830. 00 4150. 00| 1, 500. 00 7500. 00|
18. 00 2880. 00| 42.00 6720. 00| 25.00 4000. 00|
35.00 24500. 00| 10. 00 7000. 00| 25. 00 17500. 00|
40. 00 24400. 00| 18. 00 10980. 00| 25.00 15250. 00|
100. 00 5000. 00| 28.00 1400. 00| 85. 00 4250. 00|
36. 00 10008. 00| 35.00 9730. 00| 38.00 10564. 00|
250. 00 750. 00| 64. 00 192. 00| 185. 00 555. 00|
5. 00 33250. 00| 5. 00 33250. 00| 15. 00 99750. 00|
8. 00 4320. 00| 7.00 3780. 00| 20. 00 10800. 00|
125. 00 11250. 00| 135. 00 12150. 00| 98. 00 8820. 00|
120. 00 9120. 00| 135. 00 10260. 00| 88. 00 6688. 00|
115. 00 1265. 00| 202. 00 2222. 00| 140. 00 1540. 00|
110. 00 12100. 00| 136. 00 14960. 00| 73.00 8030. 00|
100. 00 18000. 00| 138. 00 24840. 00| 62. 00 11160. 00|
4, 000. 00* 4000. 00| 3, 375. 00* 3375. 00| 4, 000. 00* 4000. 00|
49, 500. 00* 49500. 00| 49, 500. 00* 49500. 00| 49, 500. 00* 49500. 00|
27, 000. 00* 27000. 00| 27, 000. 00* 27000. 00| 27, 000. 00* 27000. 00|
10.00  4110000. 00| 13.50  5548500. 00| 12.50  5137500. 00|
15. 00 135000. 00| 22.00 198000. 00| 13.00 117000. 00|
25.00 33750. 00| 157. 00 211950. 00| 65. 00 87750. 00|
125. 00 277500. 00| 60. 00 133200. 00| 100. 00 222000. 00|
220. 00 697400. 00| 66. 00 209220. 00| 60. 00 190200. 00|
220.00  1001000. 00| 43.00 195650. 00| 38.00 172900. 00|
25. 00 145625. 00| 20. 00 116500. 00| 90. 00 524250. 00|
90. 00 162000. 00| 37.00 66600. 00| 70. 00 126000. 00|
90. 00 85500. 00| 48. 00 45600. 00| 50. 00 47500. 00|
90. 00 188100. 00| 65. 00 135850. 00| 55. 00 114950. 00|
70. 00 490000. 00| 60. 00 420000. 00| 55. 00 385000. 00|

Bl D245
PAGE 27
12/ 14/ 01
FI FTH
BI D AMOUNT
70. 00 14000. 00
100. 00 100. 00
2.00 8500. 00
30. 00 3600. 00
2.00 460. 00
5.00 5250. 00
1.00 490. 00
5.00 650. 00
20. 00 10600. 00
100. 00 900. 00
300. 00 1500. 00
300. 00 1500. 00
75.00 12000. 00
42.00 29400. 00
48. 00 29280. 00
160. 00 8000. 00
36. 00 10008. 00
165. 00 495. 00
2.20 14630. 00
3.00 1620. 00
170. 00 15300. 00
160. 00 12160. 00
200. 00 2200. 00
160. 00 17600. 00
150. 00 27000. 00
7,500. 00* 7500. 00
49, 500. 00* 49500. 00
27, 000. 00* 27000. 00
15.10 6206100. 00
9.00 81000. 00
75.00 101250. 00
130. 00 288600. 00
210. 00 665700. 00
100. 00 455000. 00
50. 00 291250. 00
110. 00 198000. 00
370. 00 351500. 00
100. 00 209000. 00
60. 00 420000. 00



04-120614
04- NAP- 29-1
12/12/01

1873875.
173134.
22200.
10686.
3149.
139932.
154000.
79800.
122400.
371400.
577800.
355490.
150000.

SUMMARY

OF

REMA/I

2175000.
178770.
11840.
12760.
2820.
100386.
151800.
55860.
108936.
259980.
396756.
271295.
180000.

. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00

NI NG BI DDERS

2175000.
193920.
29600.
15950.
4700.
152100.
176000.
99750.
137700.
464250.
577800.
439685.
130000.

Bl D245
PAGE 28
12/ 14/ 01
FI FTH
BI D AMOUNT
215. 00 5805
50. 00 25000
2.00 14480
5.50 27555
1, 500. 00 9000
2,000. 00 12000
450. 00 20250
.90 6453
12.00 62040
.75 15525
60. 00 19800
70. 00 6090
210. 00 2940
100. 00 17000
80. 00 7280
3.00 4740
6, 000. 00* 6000
210, 000. 00* 210000
1, 500. 00 3000
30. 00 2370
200. 00 30000
41. 00 442800
40. 00 18200
44. 00 743600
125.00 510000
1, 000. 00 5400
52.50 1968750
60. 00 181800
22.00 32560
3.00 9570.
3.00 2820.
50. 00 152100
900. 00 198000
40. 00 79800
900. 00 137700
45. 00 417825
750. 00 722250.
230. 00 430330
125, 000. 00* 125000



04-120614
04- NAP- 29-1
12/12/01

100000
51200
270000
226800
248000
1347800
1278240
472500
13600
124000
21000.
81550
737300
510000
42000
122250
114000
138050
215600
40300
12000
8580
45500
84300
793380
328580
360.
152480
107360
63896.
12551.
13776.
7250
18375.
9425
900
501960
87480.
4230

SUMMARY

OF

REMA/I

789600.
187200.
900.

NI NG B

| DDERS
FOURTH
AMOUNT
600. 00 80000
160. 00 102400
900. 00 162000
250. 00 141750
450. 00 279000
500. 00 1465000
400. 00 1065200
575. 00 517500
050. 00 17850
650. 00 100750
225.00 31500
52.00 121160
745. 00 752450
130. 00 331500
230. 00 64400
325.00 264875
190. 00 144400
135. 00 169425
135. 00 264600
100. 00 31000
630. 00 6300
130. 00 8580
2.00 36400
1.70 95540
1.22 691374
1.25 293375
4.20 756
1.40 133420
30. 00 40260
8.50 96985
1.50 17115
200. 00 14400
200. 00 6000
250. 00 12250
450. 00 5850
120. 00 720
130. 00 366600
250. 00 90000
400. 00 2000

Bl D245
PAGE 29
12/ 14/ 01
FI FTH
AMOUNT
200. 00 60000
200. 00 128000
150. 00 207000
260. 00 147420
660. 00 409200
575. 00 1684750
350. 00 932050
430. 00 387000
620. 00 10540
325. 00 50375
110. 00 15400
59. 00 137470
425. 00 429250
175. 00 446250
104. 00 29120
138. 00 112470
30. 00 22800
130. 00 163150
130. 00 254800
90. 00 27900
400. 00 4000
130. 00 8580
1.80 32760
1.55 87110
1.20 680040
1.25 293375
1.40 252
1.26 120078
30. 00 40260
8.00 91280
1.40 15974
200. 00 14400
200. 00 6000
187.00 9163
429. 00 5577
117.00 702
125. 00 352500
160. 00 57600
700. 00 3500



04-120614

SUMMARY OF
| TH RD
| BI D
00| 1, 350. 00
00| 420. 00
00| 65. 00
00| 95. 00
00| 77.00
00| 165. 00
00| 189. 00
00| 460. 00
00| 550. 00
00| 125. 00
00| 00*
00| 00*
00| . 00*
00| 28.00
00| 00*
00| . 00*
00| 1.50
00| 36. 00
00| 105. 00
00| 108. 00
00| 145. 00
00| 100. 00
00| 108. 00
00| 1, 630. 00
00| 480. 00
00| 3, 500. 00
00| 250. 00
00| 30, 000. 00
00| 30, 000. 00
00| 11, 300. 00
00| 1, 020. 00
00| 2, 200. 00
00| 1, 100. 00
00| 1, 500. 00
00| 400. 00
00| 60. 00
00| 130. 00
00| 150, 000. 00*
00| 125, 000. 00*

04- NAP- 29-1
12/12/01
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |

672.00 1404480.
688. 00 66048.
380. 00 2280.
300. 00 90000.
350. 00 31500.
400. 00 44000.
500. 00 46000.
750. 00 750.
500. 00 31000.
600. 00 7200.
. 00* 0.
. 00* 0.
. 00* 0.
17. 00 83300.
. 00* 0.
. 00* 0.
1.00 109000.
32.00 521600.
45. 00 240570.
300. 00 14100.
400. 00 2400.
170. 00 30600.
800. 00 8800.
250. 00 4250.
4, 000. 00 120000.
2,200. 00 506000.
750. 00 1500.
15, 000. 00 30000.
22,000. 00 44000.
9, 800. 00 39200
300. 00 18600
3, 000. 00 18000
1, 000. 00 5000
750. 00 52500
310. 00 21700
26. 00 10270
93. 00 8835.
120, 000. 00* 120000.
50, 000. 00* 50000.

REMA/I

2821500.
40320.
390.

137200.
0.

0.
163500.
586800.
561330.
5076.
870.
18000.
1188.
27710.
14400.
805000.
500.
60000.
60000.
45200.
63240.
13200.
5500.
105000.
28000.
23700.
12350.
150000.
125000.

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
00| 550.00  1149500.
00| 500. 00 48000
00| 520. 00 3120
00| 150. 00 45000
00| 185. 00 16650
00| 180. 00 19800
00| 260. 00 23920
00| 1, 200. 00 1200
00| 350. 00 21700
00| 430. 00 5160
00| 00* 0
00| 00* 0
00| . 00* 0
00| 25.00 122500
00| . 00* 0
00| . 00* 0
00| .70 76300
00| 48. 00 782400.
00| 85. 00 454410.
00| 415. 00 19505
00| 625. 00 3750
00| 100. 00 18000
00| 225. 00 2475
00| 280. 00 4760
00| 4,520. 00 135600
00| 1, 345. 00 309350.
00| 655. 00 1310
00| 10, 400. 00 20800
00| 19, 000. 00 38000
00| 2, 200. 00 8800
00| 600. 00 37200
00| 1, 260. 00 7560
00| 485. 00 2425
00| 560. 00 39200
00| 245. 00 17150
00| 68. 00 26860
00| 162. 00 15390
00| 170, 000. 00* 170000
00| 145, 000. 00* 145000

Bl D245
PAGE 30
12/ 14/ 01
FI FTH
BI D AMOUNT
636. 00 1329240.
366. 00 35136.
173. 00 1038.
177.00 53100.
246. 00 22140.
213. 00 23430.
277.00 25484.
350. 00 350.
128. 00 7936.
135. 00 1620.
00~* 0.
00~* 0.
. 00* 0.
18. 00 88200.
00~ 0.
00* 0.
.75 81750
38. 00 619400
36. 00 192456
295. 00 13865
400. 00 2400
380. 00 68400
1, 050. 00 11550
1, 200. 00 20400
1, 490. 00 44700
2,650. 00 609500
350. 00 700
15, 000. 00 30000
20, 000. 00 40000
10, 000. 00 40000
320. 00 19840.
3,500. 00 21000.
750. 00 3750.
1, 800. 00 126000.
250. 00 17500.
70. 00 27650.
165. 00 15675.
152, 000. 00* 152000.
130, 000. 00* 130000.



Bl D245
04-120614

DERS PAGE 31
04- NAP- 29- 1 SUMMARY OF REMAINING BI D L
12/12/01 e o | o
el Il FOURTH | FIFTH
THI RD |
| TEM SECOND | BI D ANOUNT | BI D ANMOUNT
| BI D AMOUNT : BID AMOUNT : _______________________________ I e T 666- 66
-------------------------------------------------------- 4.50 144000.
196 : 1. 00 32000. 00| 3.00 96000. 00| S-ég 2;3?8-88: 4 20 29725 00
60600. 00| 7.30 36865. 00| : : 20000, 00
197 | 12.00 15. 00 84000. 00| 12.50
78400. 00| 12.00 67200. 00| ‘ 195000. 00
198 | 14.00 13. 00 195000. 00| 13.00
199 | 18.00  270000. 0] S AR 3500 14000, 00| 33.00  13200.00
200 | 32.00 12800. 00| 30. 00 12000. 00| s 1000. 00| 1, 500. 00* 1500. 00
° R 500. 00| 1, 200. 00* 1200. 00| 1, 000. 00 ’ 1084, 00
201 | 500. 00 ’800 00 1600. 00| 700. 00 1400. 00| 542. 00
202 | 700. 00 1400. 001 00 2500, 00| 1, 200. 00 2400. 00| 500. 00 1000. 00
203 | 1, 500. 00 3000. 00| 1,250 45 00 2250. 00| 35. 00 1750. 00
204 | 30.00 1500. 00| 3999 1508 88' 50. 00 50. 00| 55. 00 55.00
205 | 30. 00 30. 00 200. 00 200. 00l 26, 00 28120 00| 62. 00 22940. 00
28120. 00| 80. 00 29600. 00| 66836. 00
206 | 76.00 100. 00 68200. 00| 98. 00
207 | 98. 50 67177. 00| 10999 39900, 001 0. 00 43520. 00| 177. 00 48144. 00
208 | 1r7. 00 e oo 200, 00 *3800 88' 150. 00 2850. 00| 166. 00 3154. 00
209 | 144.00 2130. 00| 180, 00 53580 ool 210. 00 62160. 00| 228. 00 67488. 00
210 | 220. 00 65120. 00| 180.0 210.00 46425 00| 320. 00 47040. 00
211 | 400. 00 58800. 00| 300. 00 24100. 001 155. 00 46500. 00| 300. 00 90000. 00
212 | 200. 00 60000. 00| 190,00 20980, 00 430.00  136740. 00| 461.00  146598. 00
213 | 618. 00 196524. 00| 160. 00 5 | 30. 00 32400, 00| 62 00 44640, 00
214 | 72.00 51840. 00| 50, 00 oa800. 00 8. 00 89760. 00| 87.00  114840.00
215 | 87. 00 114840. 00| 80. 00 105892 ggl 28 2 26036, 00| 29, 00 20678, 00
216 | 38. 00 16036. 00| 26. 00 10 | 165 00 330. 00| 129. 00 258. 00
300. 00| 200. 00 400. 00| 833. 00
217 | 150. 00 160. 00 1120. 00| 119.00
700. 00| 150. 00 1050. 00| 3000. 00
218 | 100. 00 3.900. 00 3900. 00| 3, 000. 00
219 | 2, 600. 00 2600. 00| 4,000. 00 4000 88I 3. 900.00 16100, 00| > 500, 00 17500, 00
220 | 2,000. 00 14000. 00| 2, 000. 00 14000 ol 2,300. 00 5000, 001 200, 00 2100. 00
221 | 1, 000. 00 3000. 00| 800. 0 ,2400- 00 - 900.00 14280, 00| 250, 00 10500. 00
222 | 265. 00 11130. 00| 260. 00 105. 00 70350. 00| 240. 00 160800. 00
223 | 100. 00 67000. 00| 20099 67288 88' 120. 00 24240. 00| 263.00 53126. 00
224 | 100. 00 20200. 00| 200.99 32400 OOI 52. 00 31720. 00| 40. 00 24400. 00
225 | 50. 00 30500. 00| 40.00 1.00 11600. 00| 1. 00 11600. 00
226 | 1.00 i, ool 1 00 2250, 00, 2. 00 360. 00| 2.00 360. 00
2 1.75 315. 00| : ' 2.00 780. 00
520 | 1,75 682. 50| 1.00 390. 001 2o 4075, 00) 3.00 4890. 00
229 | 2.35 3830. 50) 2.00 3200. 091 5 50 1150, 00| 3.00 1380. 00
230 | 2.35 1081. 00| 1.50 690. 00| 2. 50 120. 00! 3.00 570, 00
231 | 1.00 270. 00| 100 220 o .50 2145. 00| 1.00 1430. 00
232 | 1.00 1430. 00| 1 88 1%338 88: %, 15 54780. 00| .70 9240.00
233 | 4.00 52800. 00| : 52,00 16640, 00| 35. 00 11200. 00
234 | 50. 00 16000. 00| 80. 00 25600. 00



04-120614 Bl D245

04- NAP- 29-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 32
12/12/01 12/ 14/ 01
------------------------------- TR D T e e TR EPE TR PP T TR LR NP PLRERRERE
SECOND THI RD | FOURTH FI FTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - o e L
3.00 3600. 00| 2.00 2400. 00| 3.00 3600. 00| 2.00 2400. 00
5.00 100. 00| 3.00 60. 00| 5.00 100. 00| 5. 00 100. 00
5. 00 1700. 00| 2.00 680. 00| 5.30 1802. 00| 5.00 1700. 00
5.00 5600. 00| 3.00 3360. 00| 5.25 5880. 00| 5.00 5600. 00
5.00 3550. 00| 4.00 2840. 00| 5.25 3727. 50| 5.00 3550. 00
195, 000. 00* 195000. 00| 122, 500. 00* 122500. 00| 165, 000. 00* 165000. 00| 150, 000. 00* 150000. 00
102, 000. 00* 102000. 00| 90, 000. 00* 90000. 00| 120, 755. 00* 120755. 00| 110, 000. 00* 110000. 00
112, 000. 00* 112000. 00| 90, 000. 00* 90000. 00| 120, 755. 00* 120755. 00| 110, 000. 00* 110000. 00
90, 000. 00* 90000. 00| 90, 000. 00* 90000. 00| 120, 755. 00* 120755. 00| 110, 000. 00* 110000. 00
124, 000. 00* 124000. 00| 100, 000. 00* 100000. 00| 142, 700. 00* 142700. 00| 130, 000. 00* 130000. 00
37, 000. 00* 37000. 00| 80, 000. 00* 80000. 00| 93, 000. 00* 93000. 00| 85, 000. 00* 85000. 00
19, 000. 00* 19000. 00| 50, 000. 00* 50000. 00| 55, 000. 00* 55000. 00| 50, 000. 00* 50000. 00
177, 000. 00* 177000. 00| 80, 000. 00* 80000. 00| 120, 755. 00* 120755. 00| 110, 000. 00* 110000. 00
88, 000. 00* 88000. 00| 120, 000. 00* 120000. 00| 153, 700. 00* 153700. 00| 80, 000. 00* 80000. 00
650. 00 38350. 00| 250. 00 14750. 00| 420. 00 24780. 00| 320. 00 18880. 00
535. 00 35310. 00| 240. 00 15840. 00| 350. 00 23100. 00| 200. 00 13200. 00
785. 00 1570. 00| 2,400. 00 4800. 00| 3, 500. 00 7000. 00| 3, 500. 00 7000. 00
6, 000. 00 12000. 00| 1, 300. 00 2600. 00| 2,000. 00 4000. 00| 5, 000. 00 10000. 00
4,275.00 8550. 00| 2, 200. 00 4400. 00| 5, 000. 00 10000. 00| 4, 000. 00 8000. 00
320. 00 134400. 00| 260. 00 109200. 00| 240. 00 100800. 00| 155. 00 65100. 00
3,100. 00 9300. 00| 2,000. 00 6000. 00| 3, 200. 00 9600. 00| 4, 300. 00 12900. 00
1, 850. 00 3700. 00| 2, 200. 00 4400. 00| 1, 200. 00 2400. 00| 2,000. 00 4000. 00
4, 800. 00 19200. 00| 2,200. 00 8800. 00| 1, 500. 00 6000. 00| 5, 500. 00 22000. 00
1, 000. 00 2000. 00| 2,600. 00 5200. 00| 1, 465. 00 2930. 00| 3, 000. 00 6000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
1, 000. 00* 1000. 00| 5, 000. 00* 5000. 00| 1, 600. 00* 1600. 00| 5, 000. 00* 5000. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
75.00 32625. 00| 55. 00 23925. 00| 45. 00 19575. 00| 65. 00 28275. 00
1, 000. 00 26000. 00| 900. 00 23400. 00| 2,900. 00 75400. 00| 2,500. 00 65000. 00
75. 00 10500. 00| 20. 00 2800. 00| 28. 00 3920. 00| 60. 00 8400. 00
3, 100, 000. 00* 3100000. 00| 3, 553, 445. 00* 3553445, 00| 3, 600, 000. 00* 3600000. 00| 4, 000, 829. 00* 4000829. 00

36,970,835.88 38, 462,471. 00 38, 795, 960. 50 40, 301, 000. 00
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04-120614
04- NAP- 29-1
12/12/01

1, 750, 000.

125, 000.
75.

165.

11, 000.
4, 000.
1, 000.

1, 300.

1, 500.

1750000.
0

125000.
48750.

SUMMARY

OF

REMA/I

1900000.
0

40000
390000
38000
25000
10000
1092000
23400
1200
19250
150
7800
1350
16800
74400
10000
465000
10000
3150
100000
7000
22000.
25000
4428
20000
44000
4200
12500
440000
75000
387000
81250
700
2400
2400
11300
21648
3000

N

NG BI DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |

1, 500, 000. 00* 1500000.
. 00* 0.
6, 000. 00* 6000
500. 00 325000
200. 00 38000
7,500. 00* 7500
5, 000. 00* 5000
2,000. 00 1820000
18. 00 23400
600. 00 1200
100. 00 15400
100. 00 300
1, 500. 00 19500
200. 00 600
200. 00 7000
250. 00 30000
5, 000. 00* 5000
250, 000. 00* 250000
5, 000. 00* 5000
2,500. 00* 2500
50, 000. 00* 50000
5, 000. 00* 5000
500. 00 20000
7,500. 00* 7500
20. 00 5400
7,500. 00* 7500
.75 75000
20. 00 6000
8, 500. 00* 8500
50, 000. 00* 50000
7,500. 00 22500
25.00 268750
350. 00 87500
2, 500. 00 2500
2,000. 00 6000
500. 00 1500
.30 3390
16. 00 21120
1, 000. 00* 1000

Bl D245
PAGE 33
12/ 14/ 01
NI NTH
BI D AMOUNT
1, 750, 000. 00* 1750000.
00* 0.
10, 000. 00* 10000
160. 00 104000
325. 00 61750
20, 000. 00* 20000
15, 200. 00* 15200
1, 650. 00 1501500
15. 00 19500
1, 500. 00 3000
171.00 26334.
300. 00 900
400. 00 5200
125.00 375
150. 00 5250
800. 00 96000
10, 000. 00* 10000
450, 000. 00* 450000.
10, 000. 00* 10000
3, 150. 00* 3150
250, 000. 00* 250000
5, 000. 00* 5000
250. 00 10000
20, 000. 00* 20000
10. 00 2700
15, 000. 00* 15000
.44 44000.
10. 00 3000
15, 000. 00* 15000
450, 000. 00~ 450000
20, 000. 00 60000
40. 00 430000
250. 00 62500
5, 000. 00 5000
2, 000. 00 6000
450. 00 1350
1.20 13560
13. 00 17160
1, 500. 00* 1500



04-120614
04- NAP- 29-1
12/12/01

SUMMARY

OF

REMA/I

N

N G

Bl DDERS
_______________________________ |
El GHTH
BI D AMOUNT
_______________________________ |
25.00 5000
100. 00 100
2.50 10625
30. 00 3600
2.50 575
15. 00 15750
2.00 980
5.00 650
80. 00 42400
700. 00 6300
1, 500. 00 7500
1, 500. 00 7500
30. 00 4800
22.00 15400
25.00 15250
150. 00 7500
35.00 9730
350. 00 1050
2.10 13965
4.00 2160
23.00 2070
30. 00 2280
50. 00 550
35. 00 3850
32.00 5760
10, 000. 00* 10000
49, 500. 00* 49500
27, 000. 00* 27000
12. 00 4932000
20. 00 180000
65. 00 87750
150. 00 333000
250. 00 792500
150. 00 682500
200. 00 1165000
30. 00 54000
25.00 23750
35.00 73150
25.00 175000

49,
27,

Bl D245
PAGE 34
12/ 14/ 01
NI NTH
AMOUNT
20. 00 4000
500. 00 500
2.00 8500
30. 00 3600
2.00 460
5.00 5250
1.00 490
5.00 650
100. 00 53000
550. 00 4950
100. 00 5500
500. 00 7500
25.00 4000
20. 00 14000
22.00 13420
150. 00 7500
37.00 10286
200. 00 600
4.00 26600
8.00 4320
120. 00 10800
80. 00 6080
150. 00 1650
100. 00 11000
150. 00 27000
000. 00* 5000
500. 00* 49500
000. 00* 27000
22.00 9042000
15. 00 135000
60. 00 81000
120. 00 266400
22.00 69740
125.00 568750
300. 00 1747500
34.00 61200
22.00 20900
30. 00 62700
32.00 224000



04-120614
04- NAP- 29-1
12/12/01

2062500.
181800.
28120.
12760.
3055.
203814.
19580.
97755.
65790.
501390.
288900.
420975.
130000.

SUMMARY

OF

REMA/I

1987500.
139380.
37000.
9570.
2820.
188604.
132000.
91770.
91800.
417825.
577800.
449040.
130000.

N |

N G

1950000.
175740.
35520.
41470.
12220.
130806.
143000.
59850.
99450.
278550.
625950.
130970.
120000.

Bl D245
PAGE 35
12/ 14/ 01
NI NTH
BI D AMOUNT
81. 00 2187
22.00 11000
.90 6516
5.50 27555
1, 500. 00 9000
2,000. 00 12000
450. 00 20250
.90 6453
12.00 62040
.75 15525
60. 00 19800
70. 00 6090
210. 00 2940
100. 00 17000
80. 00 7280
3.00 4740
6, 000. 00* 6000
50, 000. 00* 50000
3,500. 00 7000
68. 00 5372
50. 00 7500
48. 00 518400
34.00 15470
57. 00 963300
98. 00 399840
1, 500. 00 8100
60. 00 2250000
61. 00 184830.
20. 00 29600
5.00 15950.
5.00 4700.
50. 00 152100
450. 00 99000
43.00 85785
450. 00 68850
43. 00 399255.
375. 00 361125.
75. 00 140325
140, 000. 00* 140000
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SUMMARY
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100000
128000
360000
198450
310000
1552900
1131775
405000
20400
77500.
30800
139800
505000
459000
44800
130400
76000.
188250
294000
76260
7250
8250
22750.
84300
708375
293375
720.
119125
134200
63896.
10839.
36000
12500
18375.
9425
900
479400
72000.
1350

NI NG BI DDERS

Bl D245
PAGE 36
12/ 14/ 01
NI NTH
AMOUNT
500. 00 75000
130. 00 83200
200. 00 216000
370. 00 209790
450. 00 279000
800. 00 2344000
735. 00 1957305
000. 00 900000
550. 00 9350
625. 00 96875
195. 00 27300
90. 00 209700
600. 00 606000
190. 00 484500
640. 00 179200
530. 00 431950
185. 00 140600
128. 00 160640
128. 00 250880
90. 00 27900
500. 00 5000
200. 00 13200
1.77 32214
1.54 86548
1.21 685707
1.24 291028
4.00 720
1.26 120078
65. 00 87230
6.00 68460
2.00 22820
260. 00 3120
340. 00 1700
250. 00 12250
450. 00 5850
120. 00 720
168. 00 473760
200. 00 72000
335. 00 1675



04-120614 Bl D245
04- NAP- 29-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 37
12/12/01 12/ 14/ 01
------------------------------- e D T e Ee) EP TR PP T TR EER PPN PLRERERE
SI XTH SEVENTH | El GHTH NI NTH
BI D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- e D EE T T e e ees
1, 000. 00 2090000. 00| 950. 00 1985500. 00| 1, 000. 00 2090000. 00| 1, 440. 00 3009600. 00
950. 00 91200. 00| 430. 00 41280. 00| 800. 00 76800. 00| 520. 00 49920. 00
250. 00 1500. 00| 180. 00 1080. 00| 300. 00 1800. 00| 174. 00 1044. 00
200. 00 60000. 00| 150. 00 45000. 00| 200. 00 60000. 00| 165. 00 49500. 00
250. 00 22500. 00| 125. 00 11250. 00| 260. 00 23400. 00| 165. 00 14850. 00
325. 00 35750. 00| 200. 00 22000. 00| 300. 00 33000. 00| 230. 00 25300. 00
375. 00 34500. 00| 260. 00 23920. 00| 350. 00 32200. 00| 270. 00 24840. 00
300. 00 300. 00| 240. 00 240. 00| 300. 00 300. 00| 135. 00 135.00
300. 00 18600. 00| 200. 00 12400. 00| 300. 00 18600. 00| 139. 00 8618. 00
470. 00 5640. 00| 215. 00 2580. 00| 600. 00 7200. 00| 133. 00 1596. 00
00~ 0. 00| . 00* 0. 00| . 00* 0. 00| 00~* 0.00
00* 0. 00| . 00* 0. 00| . 00* 0. 00| 00* 0. 00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0. 00
16. 00 78400. 00| 32.00 156800. 00| 22.00 107800. 00| 22.00 107800. 00
00* 0. 00| . 00* 0. 00| . 00* 0. 00| 00~ 0.00
. 00* 0. 00| . 00* 0. 00| . 00* 0. 00| . 00* 0.00
1.00 109000. 00| .85 92650. 00| .70 76300. 00| . 68 74120. 00
29.00 472700. 00| 35.00 570500. 00| 40. 00 652000. 00| 48. 00 782400. 00
42.00 224532. 00| 85. 00 454410. 00| 45. 00 240570. 00| 100. 00 534600. 00
80. 00 3760. 00| 210. 00 9870. 00| 120. 00 5640. 00| 300. 00 14100. 00
310. 00 1860. 00| 200. 00 1200. 00| 500. 00 3000. 00| 400. 00 2400. 00
150. 00 27000. 00| 215. 00 38700. 00| 600. 00 108000. 00| 300. 00 54000. 00
440. 00 4840. 00| 550. 00 6050. 00| 1, 000. 00 11000. 00| 290. 00 3190. 00
840. 00 14280. 00| 1, 000. 00 17000. 00| 2,700.00 45900. 00| 700. 00 11900. 00
4, 000. 00 120000. 00| 750. 00 22500. 00| 3, 000. 00 90000. 00| 3, 100. 00 93000. 00
2,500. 00 575000. 00| 1, 000. 00 230000. 00| 400. 00 92000. 00| 2, 300. 00 529000. 00
700. 00 1400. 00| 500. 00 1000. 00| 200. 00 400. 00| 300. 00 600. 00
28, 000. 00 56000. 00| 28, 000. 00 56000. 00| 15, 000. 00 30000. 00| 20, 000. 00 40000. 00
24, 000. 00 48000. 00| 23, 000. 00 46000. 00| 11, 000. 00 22000. 00| 30, 000. 00 60000. 00
11, 500. 00 46000. 00| 10, 500. 00 42000. 00| 5, 000. 00 20000. 00| 10, 000. 00 40000. 00
760. 00 47120. 00| 175. 00 10850. 00| 200. 00 12400. 00| 360. 00 22320. 00
6, 000. 00 36000. 00| 1, 300. 00 7800. 00| 2,500. 00 15000. 00| 5, 200. 00 31200. 00
720. 00 3600. 00| 250. 00 1250. 00| 1, 000. 00 5000. 00| 700. 00 3500. 00
30. 00 2100. 00| 900. 00 63000. 00| 300. 00 21000. 00| 1, 600. 00 112000. 00
425. 00 29750. 00| 1, 000. 00 70000. 00| 750. 00 52500. 00| 900. 00 63000. 00
51. 00 20145. 00| 60. 00 23700. 00| 68. 00 26860. 00| 37.00 14615. 00
130. 00 12350. 00| 100. 00 9500. 00| 160. 00 15200. 00| 110. 00 10450. 00
200, 000. 00* 200000. 00| 200, 000. 00* 200000. 00| 100, 000. 00* 100000. 00| 180, 000. 00* 180000. 00
130, 000. 00* 130000. 00| 121, 000. 00* 121000. 00| 80, 000. 00* 80000. 00| 130, 000. 00* 130000. 00
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DERS PAGE 38
04- NAP- 29- 1 SUMMARY OF REMAINING BI D o
12/ 12/ 01 e o | - el
il El GHTH | NINTH
SEVENTH |
| TEM SI XTH | BI D AMOUNT | BI D AMOUNT
| BI D ANDUNT : BID O : ------------------------- | mrr 0000. 00
A St R 1.15 36800. 00 3.75 12
196 | 3.50 112000. 00| 1o 2o000- ool 6. 00 30300. 00| 7.00 35350. 00
197 | 4. 50 22725. 00| 11.00 55550. 00| 00 39200, 00| 6. 00 33600. 00
22400. 00| 10. 00 56000. 00| 7 ' 48750. 00
198 | 4.00 7.00 105000. 00| 3.25
70500. 00| 4.00 60000. 00| ' 12000. 00
199 | 4.70 : 32. 00 12800. 00| 30.00
200 | 42.00 16800. 00| 33.00 13200. 00| . 200. 00| 1, 500. 00* 1500. 00
° R 500. 00| 2, 000. 00* 2000. 00| 200. 00 , 4000, 00
201 | 500. 00 ' 700. 00 1400. 00| 2,000. 00
3000. 00| 700. 00 1400. 00| 5000. 00
202 | 1, 500. 00 500. 00 3000. 00| 1, 500. 00 3000. 00| 2, 500. 00
203 | 2, 500. 00 5000. 00| L 30. 00 1500, 00| 50. 00 2500. 00
2500. 00| 40. 00 2000. 00| 60. 00
204 | 50. 00 30. 00 30. 00| 60. 00
60. 00| 40. 00 40. 00| 28120. 00
205 | 60. 00 60. 00 22200. 00| 76.00
206 | 80. 00 29600. 00| 206. 00 foaae. o0l 8. 00 66836. 00| 124. 00 84568. 00
> 136400. 00| 98. 00 66836. 00| 9 56576. 00
207 | 200. 00 175. 00 47600. 00| 208. 00
68000. 00| 180. 00 48960. 00| 3325. 00
208 | 250. 00 160. 00 3040. 00| 175. 00
209 | 250. 00 4750. 00| 165. 00 3056, 00! 0. 00 29600. 00| 165. 00 48840. 00
210 | 180. 00 53280. 00| 230. 00 68080. 00| 190 00 27930. 00| 265. 00 38955. 00
211 | 170. 00 24990. 00| 350. 00 51 | 90. 00 27000. 00| 175. 00 52500. 00
212 | 171.00 51300. 00| 150. 00 45000. 00| 00 30210, 00| 500. 00 159000. 00
213 | 170. 00 54060. 00| e aaege- oo 8. 00 43200. 00| 72. 00 51840. 00
5 36000. 00| 72.00 51840. 00| 60 114840. 00
214 | 50. 00 80. 00 105600. 00| 87. 00
87120. 00| 87.00 114840. 00| 6026, 00
215 | 66. 00 45. 00 18990. 00| 38.00 1
21100. 00| 50. 00 21100. 00| 500, 00
216 | 50. 00 200. 00 400. 00| 250. 00
300. 00| 150. 00 300. 00| 1400. 00
217 | 150. 00 100. 00 700. 00| 150. 00 1050. 00| 200. 00
218 | 150. 00 1050. 00| 3 500. 00 3500. 00| 3, 000. 00 3000. 00
2700. 00| 2, 600. 00 2600. 00| ' 14000. 00
219 | 2,700. 00 2, 000. 00 14000. 00| 2,000. 00
14000. 00| 2, 000. 00 14000. 00| ' 1500. 00
220 | 2, 000. 00 ’OOO 00 3000. 00| 650. 00 1950. 00| 500. 00
221 | 5, 800. 00 1790 ol b 225.00 9450. 00| 340. 00 14280. 00
11130. 00] 300. 00 12600. 00| 70350. 00
222 | 265. 00 90. 00 60300. 00| 105. 00
83750. 00| 100. 00 67000. 00| 24240. 00
223 | 125. 00 95. 00 19190. 00| 120. 00
224 | 150. 00 30300. 00| 130. 00 26588 88' 50. 00 30500. 00 40. 00 24400. 00
225 | 40. 00 24400. 00| 40. 00 24 I 1 00 11600, 00| 1. 00 11600. 00
226 | 1. 00 11600. 00 1.00 11600. 00 e 315. 00| 2. 00 360. 00
227 | 2.00 360. 00| 2.00 360. 00| 17 682. 50| 2.00 780. 00
228 | 2. 00 290 ool 2 00 4890. 00) 2.35 3830. 50| 3.00 4890. 00
229 | 3.00 4890. 00| 3.00 | S e 1081, 00| 3.00 1380. 00
1380. 00 3.00 1380. 00| : 57000
230 | 3.00 | 1. 00 270. 00| 1.00
231 | 1. 00 270. 00| 1. 00 270. 00| .00 2300 1. 00 AT
232 | 1.00 1430. 00| ! (7)8 3328 88: i' 00 52800. 00| 70 9240. 00
233 | 70 9240. 00| 50. 00 16000. 00| 35. 00 11200. 00
234 | 35.00 11200. 00| 35.00 11200. 00
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.00
.00
.00
. 00*

39585
78000.
28000.

4000000

40, 957, 509. 0

42,298, 522. 50

44,097, 359. 50

SUMMARY OF REMAI NI NG BIDDERS
R R e O EPEPEPEPE EREEE TP e P e T L O PEPEPEPEPE |
SEVENTH El GHTH
| BI D ANOUNT | BI D ANOUNT
|- Ot ttEEE e e rrePn |
2.00 2400. 00| 3.00 3600
5. 00 100. 00| 5. 00 100
5. 00 1700. 00| 5. 00 1700
5. 00 5600. 00| 5. 00 5600
5. 00 3550. 00| 5. 00 3550
195, 000. 00  195000. 00| 80, 000. 00* 80000
102, 000. 00  102000. 00| 60, 000. 00* 60000
112,000. 00  112000. 00| 60, 000. 00* 60000
90, 000. 00* 90000. 00| 60, 000. 00* 60000
00| 124,000. 00  124000. 00| 70, 000. 00* 70000
37, 000. 00* 37000. 00| 40, 000. 00* 40000
19, 000. 00* 19000. 00| 25, 000. 00* 25000
00| 177,000. 00 177000. 00| 60, 000. 00* 60000
88, 000. 00* 88000. 00| 70, 000. 00* 70000
340. 00 20060. 00| 200. 00 11800
720. 00 47520. 00| 300. 00 19800
2, 200. 00 4400. 00| 1,500. 00 3000
2, 600. 00 5200. 00| 7,000. 00 14000
2, 800. 00 5600. 00| 1, 500. 00 3000
220. 00 92400. 00| 200. 00 84000
3, 200. 00 9600. 00| 3,500. 00 10500
4, 200. 00 8400. 00| 6, 000. 00 12000
2,500. 00 10000. 00| 1, 500. 00 6000
110. 00 220. 00] 5, 000. 00 10000
00* 0. 00| . 00* 0
00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000
. 00* 0. 00| . 00* 0
100. 00 43500. 00| 30. 00 13050
4, 200. 00 109200. 00| 3,000. 00 78000
50. 00 7000. 00| 50. 00 7000
00| 4,200, 000. 00*  4200000. 00| 4,400, 000. 00* 4400000

Bl D245
PAGE 39
12/ 14/ 01
NI NTH
BI D AMOUNT
2.00 2400
5. 00 100
5.00 1700
5.00 5600
5.00 3550
150, 000. 00* 150000
110, 000. 00* 110000
110, 000. 00* 110000
110, 000. 00* 110000
130, 000. 00* 130000
85, 000. 00* 85000
50, 000. 00* 50000
110, 000. 00* 110000
140, 000. 00* 140000
380. 00 22420
1, 000. 00 66000
2, 500. 00 5000
2,700. 00 5400
2,500. 00 5000
400. 00 168000
5, 900. 00 17700
1, 500. 00 3000
2,500. 00 10000
500. 00 1000
. 00* 0.
20, 000. 00* 20000
. 00* 0.
14. 00 6090.
3, 900. 00 101400
100. 00 14000
4,811, 000. 00* 4811000

48, 388, 561. 00



