STATE OF CALI FORNI A

Bl D OPENI NG DATE 01/ 23/ 02

CONTRACT NUMBER 10- 1A5404

LOCATI ON 10-SJ-5-27.9/28. 2
DB GOALS:

°ROPCSALS | SSUED 22

WUMBER OF BI DDERS 5

>ROGRAM ELEMENTS SND
Bl D RANK

BI D TOTAL

1, 750, 648. 00

1,766, 762. 00

1,792, 025. 00

1, 900, 000. 00

2,541,371. 39

HB311

BI D

SUMMARY

I'N SAN JOAQUI N COUNTY | N STOCKTON
FROM MONTE DI ABLO AVENUE
UNDERCROSSI NG TO SM TH CANAL BRI DGE

RETROFI T SCUNDWALL

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST 2,926, 000. 00 AMOUNT UNDER

3, 600, 000
BI DDER | D
3
5
2
4

12. 0%

TOTAL NUMBER OF WORKI NG DAYS

1,175, 352. 00

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PAGE 1
01/ 25/ 02
CONTRACT CODE 'E '
53 CONTRACT | TEMS

FEDERAL AID ACI M 005- 6( 308) 470
ACI M 005- 6( 308) E

370

PERCENT UNDER EST 40. 17

Bl DDER | NFORVATI ON ( NAME/ ADDRESS/ LOCATI ON)

VI KI NG CONSTRUCTI ON' COVPANY
INC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670
SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049- 1539
BENCO REMCON A JO NT VENTURE

9888 KENT STREET
ELK GROVE CA 95624
R G W CONSTRUCTI ON | NC

P O BOX 2910
LI VERMORE CA 94551
DI EDE CONSTRUCTI ON | NC

P O BOX 1007
WOODBRI DGE CA  95258- 1007

FAX

FAX

FAX

FAX

FAX

916 852-5530
00745029
916 852-5533

530 365-3930
00494255
530 365- 5465

916 686-5030
00764123
916 685-1459

925 606- 2400
00591940
925 961-1925

209 369-8255
00632667
209 368-0600



10- 1A5404
10-SJ3-5-27
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 2
01/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C L CONSTRUCTI ON
POVONA CA

A M STEPHENS CONSTRUCTI ON
LODI CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA
MURELCO CONSTRUCTI ON

PO NT RI CHMOND CA

PACI FI C COAST STEEL

FAI RFI ELD CA

S W MERTZ MASONRY

DI XON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

BARRI ER RAIL
ROADWORK
STRI PI NG
ELECTRI CAL
REBAR
MASONRY

LANDSCAPI NG



10- 1A5404 Bl D245

10-SJ3-5-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
01/ 23/ 02 01/ 25/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY SI GNS AND MARKERS
LODI CA
GRANI TE CONSTRUCTI ON ROADWORK AND PAVI NG
STOCKTON CA
MORI SOLI  CONSTRUCTI ON LI GHTI NG
LI VERMORE CA
P CN METAL BEAM GUARD RAI L
BYRON CA
PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
S W MERTS SOUNDWALL BLCCK
DI XON CA
WATKI N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA
3l DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
MBI METAL BEAM GUARD RAI L AND CONCRETE BARRI ER

LI VERMORE CA
JONTI NUED ON NEXT PAGE



10- 1A5404
10-SJ3-5-27
01/ 23/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
01/ 25/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MURELCO CONSTRUCTI ON
PO NT RI CHMOND CA
PACI FI C COAST STEEL
FAI RFI ELD CA

S W MERTZ

DI XON CA

SO L ENTERPRI SES
BRENTWOCOD CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

3 DDER | D NAME AND ADDRESS

ELECTRI CAL

REBAR

MASONRY

CLEARI NG AND GRUBI NG
LANDSCAPE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AERCO

RANCHO CORDOVA CA
CENTRAL STRI PI NG
RANCHO CORDOVA CA
MURELCO CONSTRUCTI ON
PO NT RI CHMOND CA

P CN

BYRON CA

PACI FI C BORI NG
CARUTHERS CA

JONTI NUED ON NEXT PAGE

LANDSCAPE

STRI PI NG

ELECTRI CAL

METAL BEAM GUARD RAI L

BORI NG



10- 1A5404

10-SJ3-5-27 SUMMARY

01/ 23/ 02
LI

3l DDER | D NAMVE AND ADDRESS

Bl D245

REMAI NI NG BI DDERS PAGE 5

01/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
S W MERTZ MASONRY
DI XON CA
SO L ENTERPRI SES CLEARI NG
BRENTWOOD CA
3l DDER | D NAVE AND ADDRESS DESCR=
>TION OF PORTI ON OF WORK SUBCONTRACTED
01 A M STEPHENS CONSTRUCTI ON SI TEWORK
LODI CA
EMERT CONSTRUCTI ON LANDSCAPI NG
STOCKTON CA
M BUMGARNER | NC CONCRETE BARRI ER
LI VERMORE CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA

S W MERTZ

DI XON CA

ELECTRI CAL
REBAR

MASONRY



10- 1A5404 Bl D245

10- SJ- 5- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 23/ 02 01/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 580 1.00 1, 580. 00
4 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 17 40. 00 680. 00
5 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1, 120 4.00 4, 480. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 500. 00* 2, 500. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 610 60. 00 36, 600. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 25 350. 00 8, 750. 00
9 150229 ABANDON WATER WELL EA 1 5, 000. 00 5, 000. 00
10 150662 REMOVE METAL BEAM GUARD RAI LI NG M 490 15. 00 7,350. 00
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 2, 750 2.00 5, 500. 00
12 (S) 022684 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 250 3.00 750. 00
STRI PE
13 150722 REMOVE PAVEMENT MARKER EA 1,120 1.00 1,120. 00
14 150742 REMOVE ROADSI DE SI GN EA 1 200. 00 200. 00
15 150805 REMOVE CULVERT EA 2 250. 00 500. 00
16 150820 REMOVE | NLET EA 2 250. 00 500. 00
17 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 69 65. 00 4, 485. 00
18 022685 RELOCATE M LE POST MARKER EA 1 50. 00 50. 00
19 152390 RELOCATE ROADSI DE SI GN EA 1 200. 00 200. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4,000. 00
21 160120 REMOVE TREE EA 25 200. 00 5, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 760 30. 00 22, 800. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
24 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 3,152 45.00 141, 840. 00
25 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z- 2) VB 637 150. 00 95, 550. 00
(AERI ALLY DEPCSI TED LEAD)
26 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 5, 080 20. 00 101, 600. 00
27 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
28 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 5, 000. 00* 5, 000. 00
29 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
30 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 5, 000. 00* 5, 000. 00
31 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
32 (SF) 208799 250 MM WELDED STEEL PI PE CONDUI T M 80 175. 00 14, 000. 00
(6.35 MM THI CK)
33 260201 CLASS 2 AGGREGATE BASE VB 360 70. 00 25, 200. 00
34 390103 ASPHALT CONCRETE ( TYPE B) TONN 270 80. 00 21, 600. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 15 50. 00 750. 00

AREA)



10- 1A5404 Bl D245

10- SJ- 5- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
01/ 23/ 02 01/ 25/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 610 5. 00 3, 050. 00

37 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1, 300 415. 00 539, 500. 00

38 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) Vel 2.2 2, 000. 00 4, 400. 00

39 (SF)517961 SOUND WALL (BARRI ER) ( MASONRY BLOCK) M2 1,581 155. 00 245, 055. 00

40 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 101, 000 1. 00 101, 000. 00

a1 650273 450 MM REI NFORCED CONCRETE PI PE M 49 200. 00 9, 800. 00
(CLASS 11)

42 690159 300 MV CORRUGATED STEEL Pl PE DOMKDRAI N M 16 250. 00 4,000. 00
(1.63 MM THI CK)

43 692088 300 MM ENTRANCE TAPER EA 1 250. 00 250. 00

a4 721010 ROCK SLOPE PROTECTI ON VB 7 250. 00 1, 750. 00
(BACKING NO. 1, METHOD B)

45 729010 ROCK SLOPE PROTECTI ON FABRI C MR 20 10. 00 200. 00

46 (S) 750001 M SCELLANEQUS | RON AND STEEL KG 357 4.00 1, 428.00

47 833159 CONCRETE BARRI ER ( TYPE 27A MODI FI ED) M 530 145. 00 76, 850. 00

48 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00

49 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 4, 500. 00 4,500. 00

50 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4,620 1.00 4, 620. 00
( SPRAYABLE)

51 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 870 3.00 2, 610. 00

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 5.00 1, 350. 00

53 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 25, 000. 00* 25, 000. 00

TOTAL 1, 750, 648. 00



TEM

©CoOoO~NOUODWNE

10- 1A5404
10-SJ3-5-27
01/ 23/ 02

. 00*
. 00*
.00
.00

00
00~

.00

2826.
2000.
4278.
50.
180.
10000.
6250.
11400.
15000.
78800.
98735.
233680.
32000.
4500.
10000.
4500.
102000.
12000.
21600.
29700.
1500.
1830.
566800.
4400.
207111.

SUMMARY

OF

REMAI

245055,

NI NG BIDDERS

_______________________________ |

FOURTH

| Bl D AMOUNT

_______________________________ |
00| 5, 000. 00* 5000
00| 26, 907. 00* 26907
00| 1.15 1817
00| 20. 00 340
00| 3.75 4200
00| 7, 000. 00* 7000
00| 57.00 34770
00| 350. 00 8750
00| 7, 000. 00 7000
00| 13. 00 6370
00| 2.30 6325
00| 3.00 750
00| 1.25 1400
00| 100. 00 100.
00| 1, 100. 00 2200.
00| 500. 00 1000.
00| 62. 00 4278.
00| 175. 00 175.
00| 225. 00 225.
00| 4, 000. 00* 4000.
00| 250. 00 6250.
00| .10 76.
00| 8, 850. 00* 8850.
00| 63. 00 198576.
00| 265. 00 168805.
00| 40. 00 203200.
00| 50, 000. 00* 50000.
00| 10, 500. 00* 10500.
00| 11, 500. 00* 11500.
00| 5, 000. 00* 5000.
00| 97, 500. 00* 97500.
00| 300. 00 24000.
00| 65. 00 23400.
00| 70. 00 18900.
00| 100. 00 1500.
00| 5. 00 3050.
00| 375. 00 487500.
00| 950. 00 2090.
00| 162. 00 256122.

Bl D245
PAGE 8
01/ 25/ 02
FI FTH
BI D AMOUNT
2, 783. 00* 2783
135, 036. 00* 135036
2.12 3349
48. 40 822
4.84 5420
22, 264. 00* 22264
39.93 24357
242.00 6050
4,235.00 4235
17. 30 8477
2.20 6050
3.99 997
1.21 1355
242.00 242
302. 50 605.
302. 50 605.
81. 09 5595.
60. 50 60.
217. 80 217.
36, 300. 00* 36300.
363. 00 9075.
36. 30 27588.
6, 534. 00* 6534.
40. 02 126143.
178. 56 113742.
32. 67 165963.
54, 560. 11* 54560.
14, 360. 28* 14360.
17, 341. 72* 17341.
9,617.08* 9617.
96, 216. 78* 96216.
181.50 14520.
84.70 30492.
36. 30 9801.
60. 50 907.
22.49 13718.
680. 64 884832.
2,396. 90 5273.
225.77 356942.



10- 1A5404

SUMMARY

10- SJ- 5- 27
01/ 23/ 02
_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
1.00 101000. 00|
350. 00 17150. 00|
300. 00 4800. 00|
500. 00 500. 00|
200. 00 1400. 00|
20. 00 400. 00|
3.00 1071. 00|
120. 00 63600. 00|
100. 00 200. 00|
4,100. 00 4100. 00|
1.05 4851. 00|
2.50 2175. 00|
3.50 945. 00|
19, 500. 00* 19500. 00|
1, 766, 762. 00

OF REMA

RD
AMOUNT

85 85850
00 8820
00 4000
00 750
00 1575
00 240
00 714
00 82150
00 1100
00 6000
00 9240
00 3480
50 1485.
00* 20000.

1,792, 025. 00

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

73 73730
225.00 11025
210. 00 3360
190. 00 190
150. 00 1050

5.00 100

4.00 1428

145. 00 76850
100. 00 200

4, 500. 00 4500
1.05 4851.

2.50 2175.

4.50 1215.

19, 900. 00* 19900.
1, 900, 000. 00

Bl D245
PAGE 9
01/ 25/ 02
FI FTH
BI D AMOUNT
1.09 110090
912. 93 44733.
1,011.11 16177.
672.76 672.
121.00 847.
30. 25 605.
3.49 1245.
178. 49 94599.
4, 840. 00 9680.
4,961. 00 4961.
1.57 7253.
2.72 2366.
6. 05 1633.
24, 052. 38* 24052.

2,541,371.39



