STATE OF CALI FORNI A
Bl D OPENI NG DATE 02/ 06/ 02
CONTRACT NUMBER 01-378014

B I

D SUMMARY

I'N MENDOCI NO COUNTY | N FORT BRAGG
FROM 0.4 KM SQUTH TO 0. 7 KM NORTH

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

02/ 15/ 02
CONTRACT CODE 'A'!

LOCATI ON 01- MEN- 1- 60. 0/ 60. 7 OF NOYO RI VER BRI DGE 127 CONTRACT | TEMS
SI ESM C RETROFI T FEDERAL Al D STP- POO1- (476)E
ACBR- PO01- (476) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
JROPCSALS I SSUED 36 FUND TOTAL  HA4S2 , HA21 0 TOTAL NUMBER OF WORKI NG DAYS 910
WMBER OF BIDDERS 4  ENG NEERS EST 34,347,000.00 AMOUNT UNDER 3, 235, 886. 60 PERCENT UNDER EST 9. 42
>ROGRAM ELENMENTS RAS  RAS
Bl D RANK BID TOTAL  BIDDER ID Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 31,111, 113.40 3 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334- 0562
NORTH HI GHLANDS CA 95660
2 32,991, 419.00 4 BALFOUR BEATTY CONSTRUCTI ON 707 562- 6800
INC 00664318
600 WALNUT AVE FAX 707 562- 6801
VALLEJO CA 94592
3 38,955,488.00 1 SHI MM CK CONSTRUCTI ON' COVPANY 510 293-1100
I NC 00594575
24200 CLAW TER ROAD FAX 510 293-1110
HAYWARD CA 94545
4 25,495,721.00 2 F C | CONSTRUCTORS | NC 408 227-2735

RQUESTED BI D RELI EF

90 GREAT OAKS BLVD SUI TE 105
SAN JOSE CA 95119

FAX

00772589
408 227-8145



01-378014
01- MEN-1- 60
02/ 06/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 2
02/ 15/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DYW DAG SYSTEMS | NC
LONG BEACH CA

ERC

ROSEVI LLE CA

MERCER FRASER
EUREKA CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PACI FI C COAST STEEL
FAI RFI ELD CA
PENHALL COVPANY
SAN LEANDRO CA

PRESTRESSI NG

PLANTI NG | RRI GATI ON AND ERCSI ON CONTRCL
ASPHALT CONCRETE PAVI NG

ELECTRI CAL

REBAR

BRI DGE REMOVAL



01-378014 Bl D245

01- MEN-1- 60 PAGE 3
02/ 06/ 02 02/ 15/ 02
LI'ST OF SUBCONTRACTORS
3l DDER | D NAMVE AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 . DRI VEN STEEL PILE

FENCI NG AND TUBE RAI LI NG
LANDSCAPI NG AND PLANTI NG

STRI PI NG AND TRAFFI C CONTROL

BAY AREA RElI NFORCI NG REI NFORCI NG STEEL
NAPA CA

CONDON  JOHNSON CAST I N DRI LLED HCOLE PI LI NG
OAKLAND CA

DI LLARDS ENVI RONMENTAL TRUCKI NG

BYRON CA

DYW DAG SYSTEMS | NC PRESTRESSI NG
LONG BEACH CA

MERCER FRASER PAVI NG

EUREKA CA

MORI SOLI  CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA

W C MALONEY DEMCLI TI ON

STOCKTON CA



01-378014
01- MEN-1- 60
02/ 06/ 02

3l DDER | D NAMVE AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
02/ 15/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

ONTARI O CA

AVAR CONSTRUCTI ON
CAVPBELL CA

BAY AREA RElI NFORCI NG
NAPA CA

CONDON  JOHNSON
OAKLAND CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PARNUM PAVI NG

UKI AH CA

PENHALL COVPANY

SAN LEANDRO CA

3l DDER | D NAMVE AND ADDRESS

BRI DGE RAIL

PRESTRESSI NG

REBAR

CAST I N DRI LLED HOLE ( PARTI AL)
ELECTRI CAL

PAVI NG

DEMCLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

JONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE
CLEARI NG, GRUBI NG AND TREE REMOVAL

CONSTRUCTI ON AREA SI GNS



01-378014
01- MEN-1- 60
02/ 06/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 5
02/ 15/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
PAMONA CA
BAY AREA RElI NFORCI NG
NAPA CA
CONDON JOHNSON
OCAKLAND CA

JONTI NUED ON NEXT PAGE

ERCSI ON CONTROL

LANDSCAPE, PLANTI NG | RRI GATI ON AND PLANT ESTABLI SHVENT
MECHANI CAL AND UTI LI TY PI PE SYSTEMS

METAL BEAM GUARD RAI L AND METAL

M NOR CONCRETE

M SCELLANEQUS METALS

TRAFFI C CONTROL

TRAFFI C STRI PI NG AND NMARKI NGS

BARRI ER RAIL

REBAR

PI LI NG AND CAST I N DRI LLED HOLE ( PARTI AL)



01-378014
01- MEN-1- 60
02/ 06/ 02

3l DDER | D NAMVE AND ADDRESS

Bl D245
PAGE 6
02/ 15/ 02
LI'ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DYW DAG SYSTEMS | NC
LONG BEACH CA

FRANK MEDI NA

OROVI LLE CA

MERCER FRASER

EUREKA CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PROIECT MANAGEMENT SYSTEMS
Cl TRUS HEI GHTS CA

W C MALONEY

STOCKTON CA

POST TENSI ON

ROADSI DE SI GNS, FENCI NG AND METAL BEAM GUARD RAI L
ASPHALT CONCRETE PAVI NG

ELECTRI CAL

SCHEDULI NG CRI TI CAL PATH METHOD

BRI DGE DEMOLI TI ON AND RELATED ( PARTI AL)



01-378014 Bl D245

01- MEN- 1- 60 CONTRACT PROPOSAL OF LOW BI DDER PAGE 7
02/ 06/ 02 02/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 500. 00* 2,500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 670 2, 500. 00 1, 675, 000. 00
3 (S) 071322 TEMPORARY FENCE ( TYPE CL-1.8) M 420 30. 00 12, 600. 00
4 (S) 022799 4.0 M TEMPORARY CHAI N LI NK GATE EA 1 1, 200. 00 1, 200. 00
(TYPE CL-1.8)
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2,500. 00* 2,500. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
7 074029 TEMPORARY SI LT FENCE M 60 100. 00 6, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7, 500. 00* 7, 500. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
10 (S) 120120 TYPE 111 BARRI CADE EA 16 100. 00 1, 600. 00
11 (S) 120150 TEMPORARY PAVEMENT MARKI NG M2 12 22.00 264. 00
12 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2, 480 7.00 17, 360. 00
13 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,510 1.15 5, 186. 50
14 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 300 25.00 7,500. 00
15 (S) 022800 TEMPORARY PAVEMENT MARKER ( TYPE D) EA 370 3.00 1,110. 00
16 (S) 022801 TEMPORARY PAVEMENT MARKER ( TYPE H) EA 94 3.00 282. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 4 15, 000. 00 60, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,320 55. 00 127, 600. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 400. 00 8, 800. 00
20 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1,590 6. 00 9, 540. 00
21 (S) 150605 REMOVE FENCE M 110 20. 00 2,200. 00
22 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 69 20. 00 1, 380. 00
23 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1,530 5. 00 7, 650. 00
STRI PE
24 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 2, 480 2.30 5, 704. 00
25 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 750 2.60 1, 950. 00
26 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 180 11. 00 1, 980. 00
27 150805 REMOVE CULVERT M 20 80. 00 1, 600. 00
28 150860 REMOVE BASE AND SURFACI NG VB 330 20. 00 6, 600. 00
29 151281 SALVAGE ROADSI DE S| GN EA 2 250. 00 500. 00
30 151901 RELAY CULVERT M 15 150. 00 2, 250. 00
31 152033 RELAY Pl PE DOWNDRAI N M 14 100. 00 1, 400. 00
32 152316 RESET ROADS| DE SI GN ( ONE PCST) EA 7 300. 00 2,100. 00
33 152317 RESET ROADSI DE SI GN ( TWD PCST) EA 2 400. 00 800. 00
34 152386 RELOCATE ROADS| DE S| G\- ONE POST EA 2 500. 00 1, 000. 00
35 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 290 10. 00 2,900. 00

(25 MV MAXI MUM)



01-378014 Bl D245

01- MEN- 1- 60 CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
02/ 06/ 02 02/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 153214 REMOVE CONCRETE CURB M 31 20. 00 620. 00
37 153218 REMOVE CONCRETE S| DEWALK M 33 150. 00 4, 950. 00
38 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 37 70. 00 2,590. 00
39 153246 REMOVE CONCRETE (M SCELLANEQUS) VB 1.9 500. 00 950. 00
40 157550 BRI DGE REMOVAL LS LUMP SUM 500, 000. 00* 500, 000. 00
a1 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 30, 000. 00* 30, 000. 00
42 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
43 160120 REMOVE TREE EA 14 500. 00 7, 000. 00
44 190101 ROADVAY EXCAVATI ON VB 2,080 40. 00 83, 200. 00
45 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 30 80. 00 2, 400. 00
46 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 2,180 600. 00 1, 308, 000. 00
47 (F) 048818 STRUCTURE EXCAVATI ON ( TYPE A) VB 2, 650 750. 00 1, 987, 500. 00
( PETROLEUM HYDROCARBONS)
48 (F) 192023 STRUCTURE EXCAVATI ON ( TYPE H) VB 290 300. 00 87, 000. 00
49 (F) 048819 STRUCTURE EXCAVATI ON VB 420 300. 00 126, 000. 00
(RETAI NING WALL) (TYPE H)
50 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1, 480 25. 00 37, 000. 00
51 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 580 25.00 14, 500. 00
52 198001 | MPORTED BORROW VB 940 .01 9.40
53 (S) 022819 TRELLI S LS LUMP SUM 10, 000. 00* 10, 000. 00
54 (S) 200001 HI GHVAY PLANTI NG LS LUVMP SUM 9, 000. 00* 9, 000. 00
55 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 9 375. 00 3, 375. 00
56 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 200 1.30 2, 860. 00
57 (S) 203024 COVPOST ( ERCS| ON CONTROL) KG 6, 600 . 60 3, 960. 00
58 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 200 88. 00 17, 600. 00
59 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 450 6. 00 2, 700. 00
60 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
61 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
62 (S) 048820 NPS 12 WATER SUPPLY LI NE ( BRI DGE) M 290 200. 00 58, 000. 00
63 (S) 048821 SEWER LI NE ( BRI DGE) M 290 400. 00 116, 000. 00
64 (S) 208304 WATER METER EA 2 5, 000. 00 10, 000. 00
65 260201 CLASS 2 AGGREGATE BASE VB 730 40. 00 29, 200. 00
66 390103 ASPHALT CONCRETE ( TYPE B) TONN 2,540 80. 00 203, 200. 00
67 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 030 100. 00 103, 000. 00
68 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 20 20. 00 400. 00
AREA)
69 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 110 20. 00 2,200. 00

70 490511 FURNI SH STEEL PI LI NG (HP 250 X 85) M 372 45. 00 16, 740. 00



01- 378014 Bl D245
01- MEN- 1- 60 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 06/ 02 02/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
71 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 54 600. 00 32, 400. 00
72 (S) 048822 1.0 M CAST- | N- DRI LLED- HOLE CONCRETE M 384 1, 200. 00 460, 800. 00
Pl LI NG (ROCK SOCKET)
73 (S) 490661 1.2 M CAST-| N- DRI LLED- HOLE CONCRETE M 371 500. 00 185, 500. 00
PI LI NG
74 (S) 048823 1.3 M CAST-1 N- DRI LLED- HOLE CONCRETE M 384 1, 600. 00 614, 400. 00
Pl LI NG (ROCK SOCKET)
75 (S) 490663 1.5 M CAST-1 N- DRI LLED- HOLE CONCRETE M 869 750. 00 651, 750. 00
PI LI NG
76 (S) 490665 1.8 M CAST-1 N- DRI LLED- HOLE CONCRETE M 194 2, 000. 00 388, 000. 00
Pl LI NG
77 (S) 048824 INSTALL 1.2 M PERVMANENT STEEL CASI NG M 371 400. 00 148, 400. 00
78 (S) 048825 FABRI CATE 1.5 M PERVANENT STEEL CASI NG M 869 405. 00 351, 945. 00
79 (S) 048826 INSTALL 1.5 M PERVMANENT STEEL CASI NG M 869 500. 00 434, 500. 00
80 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 350, 000. 00* 350, 000. 00
81 (S) 500010 PRESTRESSI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
82 510000 SEAL COURSE CONCRETE VB 1,010 250. 00 252, 500. 00
83 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1, 700 500. 00 850, 000. 00
84 (F) 510053 STRUCTURAL CONCRETE, BRI DGE Vel 8, 250 1, 406. 00 11, 599, 500. 00
85 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 220 450. 00 99, 000. 00
86 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 140 300. 00 42, 000. 00
(TYPE N)
87 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 9 800. 00 7, 200. 00
88 511106 DRI LL AND BOND DOWEL M 80 70. 00 5, 600. 00
89 (S) 518050 PTFE BEARI NG EA 18 2, 200. 00 39, 600. 00
90 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 M) M 46 160. 00 7,360. 00
91 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1,769,000 1.35 2, 388, 150. 00
92 (SF)520103 BAR REI NFORCI NG STEEL (RETAI NI NG WALL) KG 13, 000 2.50 32, 500. 00
93 (SF) 520110 BAR REI NFORCI NG STEEL (EPOXY COATED) KG 592, 000 2.45 1, 450, 400. 00
( BRI DGE)
94 (S) 048827 HEADED BAR REI NFORCEMENT EA 7,603 16. 50 125, 449. 50
95 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
96 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
97 620913 600 MV ALTERNATI VE Pl PE CULVERT M 120 200. 00 24, 000. 00
98 703233 GRATED LI NE DRAI N M 22 150. 00 3, 300. 00
99 048828 500 MM WELDED STEEL PI PE CASI NG ( BRI DGE) M 26 200. 00 5, 200. 00
100 703536 200 MM WELDED STEEL Pl PE (3.40 MV THI CK) M 150 200. 00 30, 000. 00
101 731501 M NOR CONCRETE ( CURB) M 42 100. 00 4, 200. 00



01- 378014 Bl D245
01- MEN- 1- 60 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
02/ 06/ 02 02/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
102 731505 M NOR CONCRETE ( CURB AND S| DEVALK) VB 33 350. 00 11, 550. 00
103 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,188 2.50 2, 970. 00
104 ( SF) 750496 M SCELLANEQUS METAL KG 1, 600 4.00 6, 400. 00
(RESTRAI NER - PI PE TYPE)
105 ( SF) 750498 M SCELLANEQUS NMETAL KG 500 7.00 3, 500. 00
( RESTRAI NER - CABLE TYPE)
106 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 8, 100 5. 00 40, 500. 00
107 (S) 802676 7.3 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2,000. 00 2, 000. 00
108 820134 OBJECT MARKER ( TYPE P) EA 2 50. 00 100. 00
109 ( SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 620 250. 00 155, 000. 00
110 (F) 048829 CONCRETE BARRI ER ( TYPE 80 SW M 620 300. 00 186, 000. 00
111 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 150 43.00 6, 450. 00
112 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,930 2.00 9, 860. 00
113 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 550 3.25 1, 787.50
114 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,220 1. 60 5, 152. 00
(BROKEN 10.98 M- 3.66 M
115 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 550 3.75 2,062.50
116 (S) 022802 DECORATI VE PEDESTRI AN LI GHTI NG LS LUMP SUM 70, 000. 00* 70, 000. 00
117 (S) 048830 NAVI GATI ON LI GHTI NG SYSTEM LS LUMP SUM 30, 000. 00* 30, 000. 00
118 (S) 860764 SI ZE 53 CONDUI T M 660 28. 00 18, 480. 00
119 (S) 860765 SI ZE 78 CONDUI T M 660 30. 00 19, 800. 00
120 (S) 048831 I NSTALL UTI LI TY- FURNI SHED COMMUNI CATI ON M 4,340 5. 00 21, 700. 00
CONDUI T ( BRI DGE)
121 022892 FLOOD LI GHTI NG LS LUVMP SUM 15, 000. 00* 15, 000. 00
122 (S) 862065 REPLACE PULL BOX EA 2 1, 500. 00 3, 000. 00
123 (S) 048832 SEI SM C MONI TORI NG ELECTRI CAL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
124 (S) 048833 ELECTRI C SERVI CE(| RRI GATI ON) LS LUMP SUM 3, 500. 00* 3, 500. 00
125 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0.00
126 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 180 100. 00 18, 000. 00
127 999990 MOBI LI ZATI ON LS LUMP SUM 2, 890, 636. 00* 2,890, 636. 00
TOTAL 31,111, 113. 40



TEM

©CoOoO~NOUODWNE

01-378014

01- MEN- 1- 60 SUMMARY OF REMAINING BIDDE
02/ 06/ 02
_______________________________ |_______________________________I_______________________________
SECOND THI RD FOURTH
BI D AMOUNT | BI D AMOUNT | BI D
_______________________________ |_______________________________I_______________________________

2, 500. 00* 2500. 00| 2, 500. 00* 2500. 00| 2, 500. 00*
7,000.00  4690000. 00| 9, 000. 00 6030000. 00| 4,300. 00
38. 00 15960. 00| 30. 00 12600. 00| 30. 00

1, 500. 00 1500. 00| 550. 00 550. 00| 1, 000. 00
9, 000. 00* 9000. 00| 5, 000. 00* 5000. 00| 50, 000. 00*
120, 000. 00* 120000. 00| 300, 000. 00* 300000. 00| 300, 000. 00*
5.00 300. 00| 15. 00 900. 00| 50. 00

8, 000. 00* 8000. 00| 10, 000. 00* 10000. 00| 50, 000. 00*
75, 000. 00* 75000. 00| 100, 000. 00* 100000. 00| 200, 000. 00*
75. 00 1200. 00| 100. 00 1600. 00| 60. 00
22.00 264. 00| 25. 00 300. 00| 220. 00

7.00 17360. 00| 8. 00 19840. 00| 8. 20

1.00 4510. 00| 5. 00 22550. 00| 1.50

25. 00 7500. 00| 50. 00 15000. 00| 40. 00

3.00 1110. 00| 5. 00 1850. 00| 6. 00

3.00 282. 00| 5. 00 470. 00| 4.00

5, 000. 00 20000. 00| 17, 000. 00 68000. 00| 15, 000. 00
32.00 74240. 00| 100. 00 232000. 00| 50. 00

400. 00 8800. 00| 350. 00 7700. 00| 400. 00

12. 00 19080. 00| 15. 00 23850. 00| 20. 00

12. 00 1320. 00| 10. 00 1100. 00| 20. 00
22.00 1518. 00| 30. 00 2070. 00| 50. 00

5.00 7650. 00| 7.00 10710. 00| 6. 00

2.30 5704. 00| 4.00 9920. 00| 3.00

2.60 1950. 00| 10. 00 7500. 00| 3.00

11.00 1980. 00| 25. 00 4500. 00| 13.00

240. 00 4800. 00| 100. 00 2000. 00| 110. 00

20. 00 6600. 00| 70. 00 23100. 00| 35. 00

200. 00 400. 00| 110. 00 220. 00| 150. 00
200. 00 3000. 00| 20. 00 300. 00| 110. 00
200. 00 2800. 00| 40. 00 560. 00| 100. 00

55. 00 385. 00| 600. 00 4200. 00| 300. 00

60. 00 120. 00| 1, 200. 00 2400. 00| 300. 00

60. 00 120. 00| 600. 00 1200. 00| 300. 00

7.00 2030. 00| 11.00 3190. 00| 27.00

30. 00 930. 00| 17.00 527. 00| 15. 00

30. 00 990. 00| 10. 00 330. 00| 150. 00
22.00 814. 00| 55. 00 2035. 00| 50. 00

1, 600. 00 3040. 00| 250. 00 475. 00| 600. 00

Bl D245
PAGE 11
02/ 15/ 02



01-378014

01- MEN-1- 60

02/ 06/ 02

. 00*
. 00*
. 00*
.00

600000
22000.
5000
3500
49920
6000
1090000
1192500
145000
126000
57720.
23200.
47000
40000
14000.
3420
2860.
5280
16000.
1350
16500.
21000.
87000.
39150.
3000
24820.
127000
72100.
800.
1210
23436.
42660
480000
191065
691200
782100
368600
519400
434500

SUMMARY OF
THI RD
| BI D
00| 1, 400, 000. 00*
00| 20, 000. 00*
00| 5, 000. 00*
00| 440. 00
00| 62. 00
00| 50. 00
00| 2, 000. 00
00| 1, 200. 00
00| 75.00
00| 70. 00
00| 70. 00
00| 35. 00
00| 115. 00
00| 10, 000. 00*
00| 50, 000. 00*
00| 450. 00
00| 5. 00
00| 10. 00
00| 10. 00
00| 3.00
00| 8, 000. 00*
00| 18, 000. 00*
00| 600. 00
00| 700. 00
00| 3, 500. 00
00| 75. 00
00| 85. 00
00| 115. 00
00| 60. 00
00| 10. 00
00| 65. 00
00| 300. 00
00| 2, 000. 00
00| 2, 000. 00
00| 1, 700. 00
00| 1, 700. 00
00| 1, 200. 00
00| 1, 500. 00
00| 1, 000. 00

REMA

1400000.
20000.
5000.
6160.
128960.
1500.
4360000.
3180000.
21750.
29400.
103600.
20300.
108100.
10000.
50000.
4050.
11000.
66000.
2000.
1350.
8000.
18000.
174000.
203000.
7000.
54750.
215900.
118450.
1200.
1100.
24180.
16200.
768000.
742000.
652800.
1477300.
232800.
556500.
869000.

NI NG BI DDERS

700000.
35000.
5000.
7000.
72800.
3000.
327000.
265000.
43500.
37800.
37000.
40600.
42300.
30000.
10000.
3510.
2970.
4026.
19000.
2767.
11500.
20000.
136300.
101500.
10000.
35332.
177800.
115360.
2100.
2750.
20460.
32400.
499200.
185500.
691200.
521400.
388000.
185500.
347600.

Bl D245
PAGE 12
02/ 15/ 02



01- 378014 Bl D245
01- MEN- 1- 60 SUMMARY OF REMAINING BIDDERS PAGE 13
02/ 06/ 02 02/ 15/ 02
_______________________________ |_______________________________I_______________________________
SECOND [ THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________I_______________________________
400. 00 347600. 00| 900. 00 782100. 00| 300. 00 260700. 00
350, 000. 00* 350000. 00| 350, 000. 00* 350000. 00| 500, 000. 00* 500000. 00
35, 000. 00* 35000. 00| 50, 000. 00* 50000. 00| 50, 000. 00* 50000. 00
110. 00 111100. 00| 400. 00 404000. 00| 500. 00 505000. 00
780. 00 1326000. 00| 450. 00 765000. 00| 450. 00 765000. 00
1, 200. 00 9900000. 00| 735. 00 6063750. 00| 760. 00 6270000. 00
260. 00 57200. 00| 600. 00 132000. 00| 550. 00 121000. 00
590. 00 82600. 00| 500. 00 70000. 00| 400. 00 56000. 00
1, 000. 00 9000. 00| 1, 000. 00 9000. 00| 1, 200. 00 10800. 00
75. 00 6000. 00| 100. 00 8000. 00| 100. 00 8000. 00
2,500. 00 45000. 00| 2, 500. 00 45000. 00| 4,000. 00 72000. 00
850. 00 39100. 00| 450. 00 20700. 00| 500. 00 23000. 00
1.30 2299700. 00| 1. 00 1769000. 00| 1.38 2441220. 00
1.30 16900. 00| 1.00 13000. 00| 1.75 22750. 00
2.30 1361600. 00| 1.20 710400. 00| 2.50 1480000. 00
25. 00 190075. 00| 35. 00 266105. 00| 12.00 91236. 00
200. 00 400. 00| 250. 00 500. 00| 250. 00 500. 00
60, 000. 00* 60000. 00| 100, 000. 00* 100000. 00| 30, 000. 00* 30000. 00
300. 00 36000. 00| 450. 00 54000. 00| 145. 00 17400. 00
300. 00 6600. 00| 300. 00 6600. 00| 175. 00 3850. 00
300. 00 7800. 00| 220. 00 5720. 00| 180. 00 4680. 00
200. 00 30000. 00| 250. 00 37500. 00| 210. 00 31500. 00
140. 00 5880. 00| 100. 00 4200. 00| 500. 00 21000. 00
500. 00 16500. 00| 900. 00 29700. 00| 400. 00 13200. 00
3.00 3564. 00| 2.00 2376. 00| 6. 00 7128. 00
4.00 6400. 00| 5. 00 8000. 00| 5. 00 8000. 00
18. 00 9000. 00| 6. 00 3000. 00| 20. 00 10000. 00
14. 00 113400. 00| 4.00 32400. 00| 6. 00 48600. 00
4,500. 00 4500. 00| 2, 500. 00 2500. 00| 5, 000. 00 5000. 00
100. 00 200. 00| 50. 00 100. 00| 50. 00 100. 00
328. 00 203360. 00| 500. 00 310000. 00| 200. 00 124000. 00
400. 00 248000. 00| 600. 00 372000. 00| 900. 00 558000. 00
43.00 6450. 00| 50. 00 7500. 00| 50. 00 7500. 00
2.00 9860. 00| 2.00 9860. 00| 2.30 11339. 00
3.00 1650. 00| 4.00 2200. 00| 3.75 2062. 50
1. 60 5152. 00| 2.00 6440. 00| 1.85 5957. 00
4.00 2200. 00| 4.00 2200. 00| 5. 00 2750. 00
115, 000. 00* 115000. 00| 100, 000. 00* 100000. 00| 125, 000. 00* 125000. 00
50, 000. 00* 50000. 00| 120, 000. 00* 120000. 00| 50, 000. 00* 50000. 00



TEM

18
L19
L20
21
122
123
L24
25
26
L27
ror

01- 378014

01- MEN- 1- 60

02/ 06/ 02

_______________________________ |
SECOND |
BI D AMOUNT |
_______________________________ |
8. 00 5280. 00|
15. 00 9900. 00|
10. 00 43400. 00|
35, 000. 00* 35000. 00|
2, 000. 00 4000. 00|
73, 000. 00* 73000. 00|
8, 000. 00* 8000. 00|
. 00* 0. 00|
200. 00 36000. 00|
3,159, 000. 00*  3159000. 00|

32,991, 419. 00

SUMMARY OF

THI RD
BI D AMOUNT |
_______________________________ I
10. 00 6600. 00|

10. 00 6600. 00|

6. 00 26040. 00|

40, 000. 00* 40000. 00|

1, 000. 00 2000. 00|

65, 000. 00* 65000. 00|

25, 000. 00* 25000. 00|

. 00* 0. 00|

50. 00 9000. 00|

3,500, 000. 00*  3500000. 00|

38, 955, 488. 00

REMAI NI NG B

DDERS
FOURTH
BI D AMOUNT
35.00 23100. 00
40. 00 26400. 00
15. 00 65100. 00
20, 000. 00* 20000. 00
1, 000. 00 2000. 00
100, 000. 00* 100000. 00
20, 000. 00* 20000. 00
. 00* 0.00
360. 00 64800. 00
2,412, 381. 00* 2412381. 00

25, 495, 721. 00

Bl D245
PACGE 14
02/ 15/ 02



