STATE OF CALI FORNI A

B I

Bl D OPENI NG DATE 02/ 13/ 02

CONTRACT NUMBER 03- 367004

LOCATI ON 03- BUT-70- 16. 6/ 19. 8
DB GOALS:

PROPCSALS | SSUED
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

29

RAS

Bl D TOTAL

4,087, 426. 00

4,392, 434.50

4,598, 280. 00

4,661, 394. 00

5, 061, 985. 00

HA22

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL
ENG NEERS EST

BI DDER | D

5, 986, 000
5,027, 000. 00 AMOUNT UNDER

D SUMMARY
I N BUTTE COUNTY NEAR CROVI LLE FROM
0.4 KM SOUTH OF GARDEN DRI VE
OVERCROSSI NG TO 1.1 KM SOUTH OF
ROUTE 149 AND 70 | NTERSECTI ON

REHAB ROADWAY, W DEN SHOULDERS

11. 0%

939, 574. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 19/ 02
CONTRACT CODE 'B '
91 CONTRACT | TEMS

FEDERAL Al D ACNH-P0O70-(075) E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 18. 69

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085
JAECER CONSTRUCTI ON | NC

P O BOX 1300
YUBA CITY CA 95992
TEI CHERT CONSTRUCTI ON

P O BOX 1890

DAVID CA 95617-1890

VI KI NG CONSTRUCTI ON COVPANY
I NC

11050 D FOLSOM BOULEVARD
RANCHO CORDOVA CA 95670

FAX

FAX

FAX

FAX

530 891-6555
00091712
530 894-6220

831 724-1011
00000089
831 768-4021

530 673-3885
00315798
530 673-8062

530 406-4200
00000008
530 406-4299

916 852-5530
00745029
916 852-5533

120



03-367004

03-BUT-70-1

02/ 13/ 02

6

5, 690, 937. 50

4

J F SHEA CO I NC

P O BOX 494519
REDDI NG CA 96049-4519

Bl D245
PAGE 2
02/ 19/ 02
530 246-4292
00177061
FAX 530 246-9940



03-367004
03-BUT-70-1
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
02/ 19/ 02

LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

CAREFREE GREENS | NC
NEWCASTLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

SHASTA CONSTRUCTORS

REDDI NG CA

SHASTA CONSTRUCTORS

REDDI NG CA

STATEW DE SAFETY AND SI GNS
PI SMO BEACH CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS
| TEMS

| TEMS

53 THRU 56 AND 90

3, 15 THRU 17, 21, 22, 33, 64, 73 AND 75 THRU 79
42 THRU 48

83 THRU 86

13, 14, 23, 57, 65 THRU 67 AND 91 ( PARTI AL)

87 AND 88

29 THRU 31, 34, 35, 39, 40, 58 THRU 61 (PARTIAL)
68, 74 AND 91 (PARTIAL)

6, 8, 9, 12, 62, 63 AND 69 THRU 72

80 THRU 82



03-367004
03-BUT-70-1
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
02/ 19/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

C E GREEN CORPORATI ON
FOLSOM CA

CAREFREE GREENS
NEWCASTLE CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

RI CHARD HEAPS ELECTRI C
SACRAMENTO CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI L AND FENCI NG

CONCRETE BARRI ER

ERCSI ON CONTROL

STRI PI NG

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS, BARRELS, AND CRASH CUSHI ONS
BRI DGE REMOVAL, RAI SE BRI DGE AND STRUCTURAL CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE



03-367004
03-BUT-70-1
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
02/ 19/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY

19896 ALEXANDER AVE
ANDERSON CA 96007

C E GREEN CORPORATI ON

P O BOX 598

FOLSOM CA 95763
CAREFREE GREENS | NC

P O BOX 1008

NEWCASTLE CA 95658
CENTRAL STRI PI NG SERVI CE
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742
Rl CHARD A HEAPS ELECTRI C
8909 FLORIN RD
SACRAMENTO CA 95829
TRAFFI C MANAGEMENT | NC

P O BOX 15193

LONG BEACH CA 90815

VI KI NG CONSTRUCTI ON  COVPANY
11050 D FOLSOM BLVD
RANCHO CORDOVA CA 95670
VI NTAGE PAVI NG

119 MAIN STREET STE 1

W NTERS CA 95694
WESTERN STABI LI ZATI ON
395 | NDUSTRI AL WAY

DI XON CA 95620

FENCI NG

CONCRETE MEDI ANS

ERCSI ON CONTROL

PAVEMENT MARKERS AND STRI PI NG

LI GHTI NG

TRAFFI C CONTRCL

RAI SE STRUCTURES

ASPHALT CONCRETE PAVI NG

COLD PLANE ASPHALT CONCRETE



03-367004 Bl D245

03-BUT-70-1 PAGE 6
02/ 13/ 02 02/ 19/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE COVPANY GUARD RAIL AND FENCI NG
ANDERSON CA
C E GREEN CORPORATI ON BARRI ER RAI L
FOLSOM CA
CAREFREE GREENS ERCSI ON CONTROL
NEWCASTLE CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FRANK MEDI NA GENERAL ENG NEERI NG M SCELLANEQUS CULVERT, | NLETS AND REMOVE BARRI ER RAI L
OROVI LLE CA
RI CHARD A HEAPS ELECTRI C ELECTRI CAL AND LI GHTI NG
SACRAMENTO CA
RON HALE CONSTRUCTI ON COLD PLANI NG, REPLACI NG AND ASPHALT CONCRETE SURFACI NG
REDDI NG CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, BARRI CADES, DRUMS, ROADSI DE SI GNS
NI POMO CA
STATEW DE SAFETY AND SI GNS MARKERS
NI POMO CA
VI KI NG CONSTRUCTI ON BRI DGE WORK

RANCHO CORDOVA CA



03-367004
03-BUT-70-1
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
02/ 19/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE

ANDERSON CA

BAUMAN LANDSCAPE

RI CHMOND CA

CAMBLI N STEEL
SACRAMENTO CA

CAREFREE GREENS
NEWCASTLE CA
CONSTRUCTI ON AREA S| GNS
NEWCASTLE CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

Rl CHARD HEAPS ELECTRI C
RANCHO CORDOVA CA

RON HALE CONSTRUCTI ON
REDDI NG CA

VANGUARD CONSTRUCTI ON
OAKLAND CA

FENCE AND GUARD RAI L

PAVI NG AND GRADI NG ( PARTI AL)

REBAR

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

DEMOLI TI ON

ELECTRI CAL

COLD PLANE AND ASPHALT CONCRETE ( PARTI AL)

BARRI ERS



03-367004
03-BUT-70-1
02/ 13/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
02/ 19/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY

LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LINE INC

REDDI NG CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CAREFREE GREENS
NEWCASTLE CA

MB I

LI VERVORE CA

Rl CHARD HEAPS ELECTRI C
SACRAMENTO CA

RON HALE CONSTRUCTI ON | NC
SHASTA LAKE CA

VALENTI NE

SAN RAFAEL CA

ASPHALT CONCRETE DI KE
GUARD RAI L

STRI PI NG

REI NFORCI NG ( PARTI AL)
HYDROSEEDI NG

BARRI ER RAI LS

ELECTRI CAL

COLD PLANI NG

BRI DGE



03-367004 Bl D245

03- BUT- 70- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 13/ 02 02/ 19/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00* 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 800. 00 96, 000. 00
3 071302 TEMPORARY FENCE ( TYPE BW M 110 13. 50 1, 485. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 15, 000. 00* 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 31 55. 00 1, 705. 00
9 (S) 022820 TRAFFI C PLASTI C DRUM EA 440 45. 00 19, 800. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 30, 000. 00* 30, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 530 75. 00 39, 750. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 84 175. 00 14, 700. 00
13 150206 ABANDON CULVERT EA 3 800. 00 2, 400. 00
14 150221 ABANDON | NLET EA 9 1, 200. 00 10, 800. 00
15 150659 REMOVE TERM NAL SECTI ON EA 2 50. 00 100. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 20. 00 1, 600. 00
17 150742 REMOVE ROADSI DE S| GN EA 10 100. 00 1, 000. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 5, 310 3.00 15, 930. 00
19 150846 REMOVE CONCRETE PAVEMENT Vi 16 60. 00 960. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 420 5. 00 2, 100. 00
21 (S) 151536 RECONSTRUCT FENCE ( TYPE BW M 760 14. 00 10, 640. 00
22 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 140 136. 00 19, 040. 00
(WOOD POST)
23 152436 ADJUST DOWKDRAI N EA 8 900. 00 7, 200. 00
24 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 41, 300 2.00 82, 600. 00
(45 MM MAXI MUM)
25 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 80 25. 00 2, 000. 00
(60 MM MAXI MUM)
26 (S) 022821 COLD PLANE ASPHALT PAVENENT MR 3, 860 5. 00 19, 300. 00
(90 MM MAXI MUM
27 (S) 022822 COLD PLANE ASPHALT CONCRETE MR 430 5. 00 2, 150. 00
(105 MM MAXI MUM)
28 153215 REMOVE CONCRETE (CURB AND GUTTER) M 260 5. 00 1, 300. 00
29 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 61 150. 00 9, 150. 00
30 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 60, 000. 00* 60, 000. 00
31 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 50, 000. 00* 50, 000. 00
32 158100 SALVAGE CRASH CUSHI ON EA 1 1, 000. 00 1, 000. 00



03-367004 Bl D245

03- BUT- 70- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 13/ 02 02/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

33 022823 SALVAGE TERM NAL SYSTEM ( TYPE SRT) EA 8 300. 00 2, 400. 00
34 159102 RAI SE BRI DGE, LOCATION A LS LUMP SUM 180, 000. 00* 180, 000. 00
35 159103 RAI SE BRI DGE, LOCATION B LS LUMP SUM 180, 000. 00* 180, 000. 00
36 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
37 190101 ROADWAY EXCAVATI ON VB 2,320 30. 00 69, 600. 00
38 190185 SHOULDER BACKI NG STA 130 160. 00 20, 800. 00
39 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 100 370. 00 37, 000. 00
40 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 121 50. 00 6, 050. 00
41 198001 | MPORTED BORROW VB 7,010 24.00 168, 240. 00
42 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 4 400. 00 1, 600. 00
43 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,100 1.00 1, 100. 00
44 (S) 203021 FI BER ROLLS M 800 10. 00 8, 000. 00
45 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 3, 300 .50 1, 650. 00
46 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 27 100. 00 2, 700. 00
47 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 170 4.00 680. 00
48 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 330 3.00 990. 00
49 260201 CLASS 2 AGGREGATE BASE VB 6, 840 32.00 218, 880. 00
50 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 740 165. 00 122, 100. 00
51 390152 ASPHALT CONCRETE TONN 31, 900 43.00 1, 371, 700. 00
52 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 3, 270 50. 00 163, 500. 00
53 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 180 25. 00 4, 500. 00

AREA)
54 394042 PLACE ASPHALT CONCRETE DI KE ( TYPE B) M 2, 750 2.38 6, 545. 00
55 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 340 2.38 809. 20
56 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2,770 2.38 6, 592. 60
57 410105 GROUT ( SUBSEALI NG) TONN 3 1, 100. 00 3, 300. 00
58 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 90 1, 250. 00 112, 500. 00
59 515020 REFI NI SH BRI DGE DECK MR 30 200. 00 6, 000. 00
60 (S) 048843 DRI LL AND PRESSURE GROUT DOVELS M 52 250. 00 13, 000. 00
61 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 6, 700 10. 00 67, 000. 00
62 566011 ROADSI DE SI GN - ONE POST EA 8 245. 00 1, 960. 00
63 566012 ROADSI DE SI GN - TWO POST EA 1 675. 00 675. 00
64 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 3 175. 00 525. 00
METHOD)

65 650069 450 MM REI NFORCED CONCRETE Pl PE M 2 300. 00 600. 00
66 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 21 168. 00 3, 528. 00
67 729010 ROCK SLOPE PROTECTI ON FABRI C MR 18 19. 50 351. 00
68 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 163 8. 00 1, 304. 00



03-367004 Bl D245

03- BUT- 70- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 13/ 02 02/ 19/ 02

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

69 820107 DELI NEATOR ( CLASS 1) EA 4 35.00 140. 00
70 022824 HI GHVWAY POST MARKER EA 14 35. 00 490. 00
71 820134 OBJECT MARKER ( TYPE P) EA 8 45. 00 360. 00
72 820151 OBJECT MARKER ( TYPE L-1) EA 18 35. 00 630. 00
73 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 350 69. 50 24, 325. 00
74 (F) 833138 CONCRETE BARRI ER ( TYPE 25R) M 121 260. 00 31, 460. 00
75 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 200. 00 200. 00
76 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 19 1, 850. 00 35, 150. 00
77 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 3 500. 00 1, 500. 00
78 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 1 5, 000. 00 5, 000. 00
79 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 1 500. 00 500. 00
80 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 630 79. 50 209, 085. 00
81 839703 CONCRETE BARRI ER ( TYPE 600C) M 220 101. 50 22, 330. 00
82 839705 CONCRETE BARRI ER ( TYPE 60E) M 76 345. 00 26, 220. 00
83 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG V2 13 43. 00 559. 00
84 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 21, 300 .45 9, 585. 00

( SPRAYABLE)
85 (S) 840570 100 MM THERVOPLASTI C TRAFFI C STRI PE M 9, 250 .70 6, 475. 00
(BROKEN 10.98 M- 3.66 M

86 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 480 3.15 4,662.00
87 (S) 860401 LI GHTI NG LS LUMP SUM 102, 786. 00* 102, 786. 00
88 (S) 860620 TYPE 111 SERVI CE EQUI PMENT ENCLOSURE LS LUMP SUM 3, 151. 00* 3, 151. 00
89 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
90 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 390 2.38 928. 20
91 999990 MOBI LI ZATI ON LS LUMP SUM 119, 000. 00* 119, 000. 00

TOTAL 4,087, 426. 00



| TEM

©CoO~NOUIA WNPE

03-367004

03-BUT-70-1

02/ 13/ 02

SUMMARY

695.

79, 508.
59, 366.
1. 060.

191, 878.
200, 000.
49, 529.

139.
244.

OF

REMA/I

NI NG BIDDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
00| 5, 000. 00* 5000
00| 500. 00 60000
00| 14. 00 1540
00| 10, 000. 00* 10000
00| 18, 000. 00* 18000
00| 15, 000. 00* 15000
00| 160, 000. 00* 160000
00| 60. 00 1860
00| 50. 00 22000
00| 70, 000. 00* 70000
00| 80. 00 42400
00| 230. 00 19320
00| 550. 00 1650
00| 1, 320. 00 11880
00| 52. 00 104
00| 21. 00 1680
00| 105. 00 1050
00| 4.00 21240
00| 114. 00 1824
00| 50. 00 21000
00| 15. 00 11400
00| 140. 00 19600
00| 935. 00 7480
00| 1. 00 41300
00| 12.50 1000
00| 12.50 48250
00| 12.50 5375
00| 22.00 5720
00| 105. 00 6405
00| 73, 000. 00* 73000
00| 40, 500. 00* 40500
00| 1, 000. 00 1000
00| 310. 00 2480
00| 127, 000. 00* 127000
00| 127, 000. 00* 127000
00| 9, 000. 00* 9000
00| 90. 00 208800
00| 160. 00 20800
00| 405. 00 40500

Bl D245
PAGE 12
02/ 19/ 02
FI FTH
BI D AMOUNT
2, 500. 00* 2500
1, 000. 00 120000
15. 00 1650
1, 500. 00* 1500
5, 000. 00* 5000
20, 000. 00* 20000
50, 000. 00* 50000
125. 00 3875
45. 00 19800
10, 000. 00* 10000
80. 00 42400
325.00 27300
750. 00 2250
1, 000. 00 9000
50. 00 100
25.00 2000
100. 00 1000
4.00 21240
100. 00 1600
10. 00 4200
15. 00 11400
140. 00 19600
1, 000. 00 8000
1.00 41300
12.00 960
12.00 46320
12.00 5160
20. 00 5200
150. 00 9150
75, 000. 00* 75000
40, 000. 00* 40000
1, 500. 00 1500
300. 00 2400
125, 000. 00* 125000
125, 000. 00* 125000
9, 000. 00* 9000
30. 00 69600
300. 00 39000
400. 00 40000



03-367004

03- BUT- 70- 1 SUMMARY OF REMAINING BIDDERS
02/ 13/ 02

——————————————————————————————— R R e L TP R

SECOND | THI RD FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT |
------------------------------- R e B Lt
200. 00 24200. 00| 212.00 25652. 00| 205. 00 24805. 00|
8. 00 56080. 00| 24.00 168240. 00| 20. 00 140200. 00|
400. 00 1600. 00| 424.00 1696. 00| 412.00 1648. 00|
1.00 1100. 00| 1.00 1100. 00| 1.05 1155. 00|
10. 00 8000. 00| 11.00 8800. 00| 10. 30 8240. 00|
50 1650. 00| 64 2112. 00| 52 1716. 00|
100. 00 2700. 00| 106. 00 2862. 00| 105. 00 2835. 00|
4.00 680. 00| 4.00 680. 00| 4.20 714. 00|
3.00 990. 00| 3.00 990. 00| 3.10 1023. 00|
34.00 232560. 00| 34.00 232560. 00| 31.00 212040. 00|
215. 00 159100. 00| 124. 00 91760. 00| 170. 00 125800. 00|
47.50  1515250. 00| 53.20  1697080. 00| 46.00  1467400. 00
45.00 147150. 00| 62. 00 202740. 00| 50. 00 163500. 00|
70. 00 12600. 00| 18. 00 3240. 00| 28.00 5040. 00|
2.50 6875. 00| 14.00 38500. 00| 3.00 8250. 00|
2.50 850. 00| 14.00 4760. 00| 3.00 1020. 00|
2.50 6925. 00| 14.00 38780. 00| 3.00 8310. 00|
800. 00 2400. 00| 3, 498. 00 10494. 00| 300. 00 900. 00|
1, 500. 00 135000. 00| 1,378.00 124020. 00| 1, 550. 00 139500. 00|
150. 00 4500. 00| 355. 00 10650. 00| 155. 00 4650. 00|
300. 00 15600. 00| 186. 00 9672. 00| 305. 00 15860. 00|
8. 00 53600. 00| 7.00 46900. 00| 9. 00 60300. 00|
245. 00 1960. 00| 292. 00 2336. 00| 282. 00 2256. 00|
675. 00 675. 00| 583. 00 583. 00| 565. 00 565. 00|
100. 00 300. 00| 186. 00 558. 00| 180. 00 540. 00|
282. 00 564. 00| 654. 00 1308. 00| 495. 00 990. 00|
170. 00 3570. 00| 171. 00 3591. 00| 165. 00 3465. 00|
10. 00 180. 00| 51.00 918. 00| 17.00 306. 00|
50. 00 8150. 00| 12.00 1956. 00| 51.00 8313. 00|
35.00 140. 00| 40. 00 160. 00| 40. 00 160. 00|
35.00 490. 00| 45.00 630. 00| 43.00 602. 00|
45.00 360. 00| 74.00 592. 00| 72.00 576. 00|
35.00 630. 00| 40. 00 720. 00| 40. 00 720. 00|
70. 00 24500. 00| 74.00 25900. 00| 71.00 24850. 00|
315. 00 38115. 00| 355. 00 42955. 00| 320. 00 38720. 00|
200. 00 200. 00| 212. 00 212. 00| 205. 00 205. 00|
1, 850. 00 35150. 00| 1,961.00 37259. 00| 1, 900. 00 36100. 00|
500. 00 1500. 00| 530. 00 1590. 00| 510. 00 1530. 00|
5, 000. 00 5000. 00| 5, 301. 00 5301. 00| 5, 100. 00 5100. 00|

Bl D245
PAGE 13
02/ 19/ 02
FI FTH
BI D AMOUNT
200. 00 24200. 00
23.00 161230. 00
500. 00 2000. 00
1.00 1100. 00
15. 00 12000. 00
1.00 3300. 00
80. 00 2160. 00
1.00 170. 00
5.00 1650. 00
53. 00 362520. 00
165. 00 122100. 00
59. 00 1882100. 00
62. 00 202740. 00
12. 00 2160. 00
5.00 13750. 00
5.00 1700. 00
5.00 13850. 00
900. 00 2700. 00
1, 500. 00 135000. 00
150. 00 4500. 00
300. 00 15600. 00
6. 00 40200. 00
250. 00 2000. 00
600. 00 600. 00
100. 00 300. 00
500. 00 1000. 00
150. 00 3150. 00
25.00 450. 00
45. 00 7335. 00
50. 00 200. 00
50. 00 700. 00
75.00 600. 00
50. 00 900. 00
70. 00 24500. 00
315. 00 38115. 00
200. 00 200. 00
1, 900. 00 36100. 00
500. 00 1500. 00
5, 000. 00 5000. 00



SUMMARY

03-367004
03-BUT-70-1
02/ 13/ 02
_______________________________ |
SECOND
BI D AMOUNT
_______________________________ |
500. 00 500
79. 50 209085
101. 50 22330
345. 00 26220
43. 00 559
.45 9585
.70 6475
3.80 5624
103, 000. 00* 103000
3, 200. 00* 3200
. 00* 0.
2.50 975.
254, 800. 00* 254800
4,392,434.5

0

OF REMA

I NI NG BI DDERS
_______________________________ |
FOURTH
BI D AMOUNT
_______________________________ |

510. 00 510
82.00 215660

105. 00 23100
352. 00 26752

44. 00 572

46 9798

.72 6660

3.25 4810.

121, 000. 00* 121000
3, 300. 00* 3300

. 00* 0.

3.00 1170.

446, 000. 00* 446000.

TH RD
BI D AMOUNT
_______________________________ |

530. 00 530
84. 00 220920
108. 00 23760
366. 00 27816
46. 00 598
59 12567
. 86 7955
3.00 4440
60, 000. 00* 60000
3, 710. 00* 3710
. 00* 0.
14. 00 5460
125, 000. 00* 125000

4,598, 280. 00

4, 661, 394. 00

Bl D245
PAGE 14
02/ 19/ 02
FI FTH
BI D AMOUNT
500. 00 500
80. 00 210400
100. 00 22000
350. 00 26600
45. 00 585
50 10650
.70 6475
3.00 4440.
125, 000. 00* 125000
5, 000. 00* 5000
. 00* 0.
5.00 1950.
500, 000. 00* 500000

5, 061, 985. 00



03-367004 Bl D245

03- BUT- 70- 1 SUMMARY OF REMAI NI NG BIDDERS PAGE 15
02/ 13/ 02 02/ 19/ 02
| TEM SI XTH
| BI D AMOUNT

I _______________________________
1] 27, 500. 00* 27500. 00
2 | 1, 500. 00 180000. 00
3 | 25. 00 2750. 00
4 | 11, 000. 00* 11000. 00
5 | 16, 500. 00* 16500. 00
6 | 16, 500. 00* 16500. 00
7| 150, 000. 00* 150000. 00
8 | 82. 00 2542. 00
9 | 110. 00 48400. 00
10 | 55, 000. 00* 55000. 00
11 | 75. 00 39750. 00
12 | 250. 00 21000. 00
13 | 550. 00 1650. 00
14 | 1, 300. 00 11700. 00
15 | 385. 00 770. 00
16 | 16. 00 1280. 00
17 | 83.00 830. 00
18 | 2.50 13275. 00
19 | 225.00 3600. 00
20 | 18. 00 7560. 00
21 | 28. 00 21280. 00
22 | 110. 00 15400. 00
23 | 950. 00 7600. 00
24 | 1.20 49560. 00
25 | 11. 00 880. 00
26 | 4.50 17370. 00
27 | 11. 00 4730. 00
28 | 33.00 8580. 00
29 | 110. 00 6710. 00
30 | 55, 000. 00* 55000. 00
31 | 55, 000. 00* 55000. 00
32 | 1, 100. 00 1100. 00
33 | 825. 00 6600. 00
34 | 100, 000. 00* 100000. 00
35 | 100, 000. 00* 100000. 00
36 | 27, 500. 00* 27500. 00
37 | 22.00 51040. 00
38 | 315. 00 40950. 00
39 | 110. 00 11000. 00
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03-BUT-70-1
02/ 13/ 02
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03-367004
03-BUT-70-1
02/ 13/ 02

540000. 00
5, 690, 937. 50

SUMMARY

OF

REMA/I

N |

N G

B I

DDERS

Bl D245
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02/ 19/ 02



