STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 10
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

02/ 21/ 02
12- 029824
12- ORA-405-11. 3/17.0

DI SADVANTAGED BUSI NESS ENTERPRI SE -
1, 483, 000
1,238, 000. 00 AMOUNT UNDER

B I

FUND TOTAL HA22
ENG NEERS EST
RAS
Bl D TOTAL BI DDER | D
1,137,867.80 1
1, 139, 826. 10 2
1, 222, 242. 30 6
1, 223, 137.50 3
1, 249, 201. 00 5

D SUMMARY

I N ORANGE COUNTY AT VARI QUS
LOCATI ONS

REHABI LI TATE ASPHALT CONCRETE

12. 0%

100, 132. 20

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 25/ 02

CONTRACT CODE ' C '

FEDERAL Al D

28 CONTRACT | TEMS

I M 405- 2(891) 104

| M 405- 2( 891) E

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST

Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)

R J NOBLE COVPANY

P O BOX 620

ORANGE CA 92865
ALL AMERI CAN ASPHALT

P O BOX 2229

CORONA CA 92878-2229
SULLY M LLER CONTRACTI NG

COVPANY

1100 E ORANGETHROPE AVE 200

ANAHEI M CA 92801

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE ST

714 637-1550
00782908
FAX 714 637-6321
909 736-7600
00267073
FAX 909 736- 7646
714 578-9600
00747612
FAX 714 578-9672
626 960-9502
00387331

FAX 626 960-3887

BALDW N PARK CA 91706-1747

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG BEACH CA 90806

562 599-5841
00688659

FAX 562 591-7485

60
8.09



12-029824
12- ORA- 40
02/ 21/ 02

5

6

1, 407, 199. 00

4

M AHVADI CONSTRUCTI ON AND
ENG NEERI NG | NC
133 N PI XLEY ST
ORANGE CA 92868

Bl D245
PAGE 2
02/ 25/ 02
714 538-5156
00743775
FAX 714 538-5157



12-029824 Bl D245

12- ORA- 405 PAGE 3
02/ 21/ 02 02/ 25/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE

2788 VENTURE DRI VE

LI NCOLN CA 94648

J D JI MENEZ CONCRETE CONTRACTOR | NC CONCRETE
9583 8TH STREET

RANCHO CUCAMONGA CA 91730

MANHOLE ADJUSTI NG | NC MANHOLE
9500 BEVERLY ROAD

PI CO RI VERA CA 90660

PAVEMENT RECYCLI NG SYSTEMS | NC M LLI NG
P O BOX 1266

RI VERSI DE CA 92502

STERNDAHL ENTERPRI SES STRI PI NG

1621 FI RST STREET

SAN FERNANDO CA 91340

TRAFFI C LOOPS CRACKFI LLI NG | NC ELECTRI CAL
946 S EMERALD STREET

ANAHEI M CA 92804



12-029824
12- ORA- 405
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
02/ 25/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO

GOSHEN CA

MANHOLE ADJUSTI NG

PI CO Rl VERA CA

NORTH STATE SI GNS
FALLBROCOK CA

O C STRIPING I NC

ORANGE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

I NSTALL BERM

ASPHALT RUBBER BI NDER AND SCREENI NGS

TRAFFI C CONTRCL

STRI PI NG

CONSTRUCTI ON AREA SI GNS, CHANGEABLE MESSAGE S| GN
CRASH CUSHI ONS

LOCP DETECTCORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY

LI NCOLN CA

ALL AVERI CAN ASPHALT
CORONA CA

MANHOLE ADJUSTI NG

PI CO Rl VERA CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE BERM
COLD M LLI NG

ASPHALT RUBBER BI NDER AND SCREENI NGS



12-029824 Bl D245
12- ORA- 405 PAGE 5
02/ 21/ 02 02/ 25/ 02

LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

SM TH AND SON

FALLBROOK CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS
STRI PI NG
LOOPS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALL AVERI CAN ASPHALT

CORONA CA

SM TH AND SON

FALLBROCK CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

WORKS STRI PI NG AND MARKI NG
BALDW N PARK CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE ( PARTI AL)
CONSTRUCTI ON AREA SI GNS

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY

LI NCOLN CA

ALL AVERI CAN ASPHALT
CORONA CA

CONTI NUED ON NEXT PAGE

ASPHALT DI KE

GRI NDI NG AND COLD M LLI NG



12-029824
12- ORA- 405
02/ 21/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
02/ 25/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DAMON CONSTRUCTI ON
CARSON CA

LAVRENCE CONSTRUCTI ON
OAKLAND CA

MANHOLE ADJUSTI NG

PI CO Rl VERA CA

NORTH STATE SI GNS

TRAFFI C LOOPS CRACKFI LLI NG I NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

CONCRETE

TEMPORARY K RAI LI NG

RUBBER BI NDER AND SCREENI NG
TRAFFI C CONTRCL

STRI PI NG

LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MANHOLE ADJUSTI NG

PI CO RI VERA CA

ORANGE COUNTY STRI PI NG

ORANGE CA

PARRI S TRAFFI C CONTROL

MJURRI ETA CA

TRAFFI C LOOPS CRACKFI LLI NG I NC
ANAHEI M CA

I TEMS 16 AND 17 ( PARTI AL)
I TEMS 21 THRU 26 ( PARTI AL)
I TEM 1 ( PARTI AL)

| TEM 27 ( PARTI AL)



12-029824 Bl D245

12- ORA- 405 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
02/ 21/ 02 02/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 13, 000. 00* 13, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 116. 80* 75, 116. 80
3 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
4 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 070 30. 00 32, 100. 00
5 (S) 023191 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM) EA 4 18, 000. 00 72, 000. 00
6 (S) 129150 TEMPORARY TRAFFI C SCREEN M 1, 070 8. 00 8, 560. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 2,220 3.25 7,215. 00
8 150846 REMOVE CONCRETE PAVEMENT (Vi 2, 650 1. 00 2, 650. 00
9 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2, 240 1.20 2, 688. 00
(30 MM MAXI MUM)
10 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 4,740 1.35 6, 399. 00
(45 MM MNAXI MUM)
11 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 37, 900 1.45 54, 955. 00
(60 MM MAXI MUM)
12 (S) 023192 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5, 730 1.50 8, 595. 00
(90 MV MAXI MUM)
13 (S) 023193 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 900 1.70 1, 530. 00
(105 MV MAXI MUM)
14 190101 ROADVWAY EXCAVATI ON VB 820 40. 00 32, 800. 00
15 280000 LEAN CONCRETE BASE VB 490 160. 50 78, 645. 00
16 370120 ASPHAL T- RUBBER Bl NDER TONN 12 1, 650. 00 19, 800. 00
17 375030 SCREENI NGS ( HOT- APPLI ED) TONN 73 220. 00 16, 060. 00
18 390160 ASPHALT CONCRETE ( TYPE B) TONN 1, 370 60. 00 82, 200. 00
19 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 6, 920 67. 00 463, 640. 00
20 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 3,330 8. 65 28, 804. 50
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 310 35. 00 10, 850. 00
22 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 16, 400 .82 13, 448. 00
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,170 2.85 9, 034. 50
24 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,020 .57 1,151. 40
(BROKEN 5.18 M- 2.14 M
25 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16 5.10 81. 60
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 820 4.20 7,644.00
27 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 84 225. 00 18, 900. 00
28 999990 MOBI LI ZATI ON LS LUVMP SUM 50, 000. 00* 50, 000. 00

TOTAL 1,137, 867. 80



\ TEI\/||

©CoO~NOUIA WNPE

12-029824

12- ORA- 405 SUMMARY OF REMAI
02/ 21/ 02
_______________________________ |
SECOND | THI RD
BI D AMOUNT | BI D AMOUNT
_______________________________ I

24, 000. 00* 24000. 00| 10, 000. 00* 10000

35, 200. 00* 35200. 00| 98, 000. 00* 98000

20, 000. 00* 20000. 00| 20, 000. 00* 20000

57. 00 60990. 00| 50. 00 53500

19, 700. 00 78800. 00| 16, 000. 00 64000

13. 80 14766. 00| 16. 25 17387

2.00 4440. 00| 5. 00 11100

6. 20 16430. 00| 5. 30 14045.

.55 1232. 00| .67 1500.

. 80 3792. 00| 1.00 4740.

1.10 41690. 00| 1.30 49270.

1.65 9454. 50| 1.90 10887.

1.90 1710. 00| 2.30 2070.

28. 30 23206. 00| 26. 20 21484,

137. 60 67424. 00| 178. 00 87220.

3,020. 00 36240. 00| 1, 800. 00 21600.

225. 00 16425. 00| 235. 00 17155.

60. 35 82679. 50| 55. 00 75350.

66. 40 459488. 00| 65. 00 449800.

5. 50 18315. 00| 5. 00 16650.

59. 40 18414. 00| 38. 00 11780.

.90 14760. 00| 1.00 16400.

1.85 5864. 50| 3.00 9510.

.79 1595. 80| .75 1515.

5. 30 84. 80| 5. 50 88.

2.75 5005. 00| 4.50 8190.

230. 00 19320. 00| 250. 00 21000.

58, 500. 00* 58500. 00| 108, 000. 00* 108000.

1,139, 826. 10 1,222, 242.30

N |

N G

Bl DDERS
FOURTH
BI D AMOUNT

20, 000. 00* 20000
85, 500. 00* 85500
7,500. 00* 7500
65. 00 69550
13, 000. 00 52000
5.00 5350
5.00 11100
5.00 13250.
1.00 2240.
1.00 4740.
1.25 47375.
1.75 10027.
2.10 1890.
50. 00 41000.
150. 00 73500.
3, 150. 00 37800.
231.00 16863.
64. 00 87680.
71.00 491320.
4.00 13320.
40. 00 12400.
1.00 16400.
2.00 6340.
1.00 2020.
2.00 32.
3.00 5460.
220. 00 18480.
70, 000. 00* 70000.

1, 223, 137. 50

1, 249, 201. 00

Bl D245
PAGE 8
02/ 25/ 02
FI FTH
BI D AMOUNT
23, 000. 00* 23000
59, 000. 00* 59000
35, 000. 00* 35000
55. 00 58850
20, 000. 00 80000
12. 00 12840
14. 00 31080
12. 00 31800.
.75 1680.
1.00 4740.
1.25 47375.
2.00 11460.
3.00 2700.
27.50 22550.
170. 00 83300.
1, 800. 00 21600.
250. 00 18250.
55. 00 75350.
72.00 498240.
6. 00 19980.
30. 00 9300.
1.00 16400.
3.00 9510.
1.00 2020.
6. 00 96.
4.00 7280.
250. 00 21000.
44, 800. 00* 44800.



| TEM

©CoO~NOUIA WNPE

12-029824

12- ORA- 405
02/ 21/ 02
SI XTH

BI D AMOUNT
35, 000. 00* 35000. 00
65, 000. 00* 65000. 00
37, 500. 00* 37500. 00
59. 00 63130. 00
22,500. 00 90000. 00
11.00 11770. 00
8.00 17760. 00
20. 00 53000. 00
2.25 5040. 00
2.30 10902. 00
2.70 102330. 00
3.00 17190. 00
3.50 3150. 00
25.00 20500. 00
195. 00 95550. 00
2, 000. 00 24000. 00
255.00 18615. 00
50. 00 68500. 00
75. 00 519000. 00
9.00 29970. 00
35.00 10850. 00
1.25 20500. 00
2.00 6340. 00
1.00 2020. 00
7.00 112.00
3.50 6370. 00
275. 00 23100. 00
50, 000. 00* 50000. 00

1, 407, 199. 00

SUMMARY

OF

REMA/I

N

N G

B

DDERS

Bl D245
PAGE 9
02/ 25/ 02



