STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

02/ 26/ 02
01- 384704
01-DN-199-12.8

Bl D

SUMMARY

I'N DEL NORTE COUNTY NEAR GASQUET AT
0.3 KM SOUTH OF GASQUET FLAT RCAD

UPGRADE EXI STI NG BOX CULVERT

0. 0% WOMEN S

PROPCSALS | SSUED 31 FUND TOTAL HB4AN 590, 000
NUMBER OF BI DDERS 8 ENG NEERS EST 482, 000. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 414, 305. 30 8

2 467, 764. 00 2

3 476, 879. 00 4

4 494, 937. 00 3

5 514, 538. 00 6

BUSI NESS ENTERPRI SES -

AMOUNT UNDER 67,694.70

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
02/ 28/ 02
CONTRACT CODE "I
38 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER COF WORKI NG DAYS

120

PERCENT UNDER EST 14. 04

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TI DEWATER CONTRACTORS | NC

P O BOX 1956
BROOKI NGS OR 97415
CLEMENS CONSTRUCTI ON CO

P O BOX 494639
REDDI NG CA 96049
OREGON VEEST COAST CONTRACTORS

P O BOX 1650
CO0S BAY OR 97420
J B EXCAVATI NG I NC

P O BOX 494312
REDDI NG CA 96049
LADD AND ASSCCI ATES

P O BOX 992750
REDDI NG CA  96099- 2750

FAX

FAX

FAX

FAX

541 469-5341
00456696
541 469-5543

530 223-6593
00525424
530 223-0128

541 267-7689
00511500
541 267-2182

530 221-0199
00655742
530 221-0241

530 241-6102
00743116
530 241-5492

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS
CC PREF CLAI MED

3. 0%



01-384704

01-DN-199-1

02/ 26/ 02
6 521, 507. 00
7 527,197. 00
8 561, 492. 00

PARNUM PAVI NG | NC

1500 GROVE ST
HEALDSBURG CA 95448
JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502
CACHE CREEK CONSTRUCTI ON | NC

12664 W LLI AMSON RD
REDDI NG CA 96003

707 433-0299
00264839
FAX 707 433-1799

707 443-5661
00333874
FAX 707 733-5659

530 275-8124
00754879
FAX 530 275-1673

Bl D245
PAGE 2
02/ 28/ 02
CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS
SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LI M TS



01-384704 Bl D245

01-DN-199-1 PAGE 3
02/ 26/ 02 02/ 28/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 DI RT AND AGGREGATE | NTERCHANGE | NC GUARD RAIL (PARTI AL)

20905 N E SANDY BLVD

FAI RVI EW OR 97024

DUNTON CONSTRUCTI ON | NC CONCRETE BOX CULVERT, W NGWALLS AND BARRI ERS
17825 KYLER LANE

ANDERSON CA 96007

E R C CONTRACTI NG I NC ERCSI ON CONTROL ( PARTI AL)
301 KING RD

ROSEVI LLE CA 95678

GRIND TECH M LLI NG CO GRI NDI NG ( PARTI AL)

2205 HI LLTOP DRI VE
REDDI NG CA 96002

MORI SOLI CONSTRUCTI ON COVPANY TEMPCORARY S| GNAL SYSTEM ( PARTI AL)
P O BOX 2762

LI VERMORE CA 94551

PRI CE STRI PI NG SERVI CE | NC PAVEMENT MARKI NG

1680 ELK VALLEY RD

CRESCENT CITY CA 95531

STOP AND GO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
1471 EECLA AVE

R O DELL CA 95562



01-384704
01-DN-199-1
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
02/ 28/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA
TI DEWATER CONTRACTORS
BROOKI NGS COR

Bl DDER | D NAME AND ADDRESS

TEMPORARY S| GNAL
PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CALI FORNI A REBAR

VACAVI LLE CA

G AND L TRAFFI C SERVI CE
REDDI NG CA

MORI SOLI  CONSTRUCTI ON
LI VERMORE CA

PARNUM PAW NG

CRESCENT CITY CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

Bl DDER | D NAME AND ADDRESS

REBAR

TRAFFI C CONTROL

TEMPORARY S| GNAL

PAVI NG

TRAFFI C MARKERS AND STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DI RT AND AGCREGATE
20905 N E SANDY BLVD
FAI RVI EW OR 97024

CONTI NUED ON NEXT PACE

I TEMS 16, 33, 35 AND 38 ( PORTI ON)



01-384704 Bl D245
01-DN-199-1 PAGE 5
02/ 26/ 02 02/ 28/ 02

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

LI ST OF
Bl DDER | D NAME AND ADDRESS

03

DUNTON CONSTRUCTI ON

17825 KYLER LN

ANDERSON CA

G AND L TRAFFI C SERVI CES
20250 SKYPARK DRI VE STE B
REDDI NG CA 96003

MORI SOLI CONSTRUCTI ON | NC
P O BOX 2762

LI VERMORE CA 94551

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVE

LOOM S CA 95650

PARNUM PAVI NG | NC

P O BOX 144

CRESCENT CITY CA 95531
PRI CE STRI PI NG

1680 ELK VALLEY RD
CRESCENT CITY CA 95531

Bl DDER | D NAME AND ADDRESS

| TEMS 26 THRU 29 AND 34 (PORTI ON)

| TEM5 10 AND 12

I TEM 9 ( PORTI ON)

I TEM5 21 AND 22

| TEMS 24 AND 25

ITEMS 5 THRU 8, 14, 15, 36 AND 37

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

06

APEX FENCE
ANDERSON CA

CALI FORNI A REBAR
VACAVI LLE CA

CONTI NUED ON NEXT PAGE

GUARD RAIL AND CABLE RAI LI NG

REI NFORCI NG STEEL



01-384704
01-DN-199-1
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
02/ 28/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

G AND L TRAFFI C SERVI CES
REDDI NG CA

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

PRI CE STRI PI NG

CRESCENT CITY CA

PROSEED

PHI LO CA

TI DEWATER CONTRACTORS | NC
BROOKI NGS OR

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA S| GNS
TEMPCORARY SI GNAL SYSTEM
PAVEMENT MARKI NG AND STRI PI NG
ERCSI ON CONTRCL

ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

APEX FENCE

ANDERSON CA

CALI FORNI A REBAR
VACAVI LLE CA

G AND L TRAFFI C

REDDI NG CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

CONTI NUED ON NEXT PACE

METAL BEAM GUARD RAI L AND CABLE RAI LI NG
REBAR

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS
TEMPORARY S| GNAL

STRI PI NG AND NMARKI NG



01-384704
01-DN-199-1
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
02/ 28/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PROSEED
PHI LO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL, COVPOST AND SEEDI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MORI SOLI CONSTRUCTI ON | NC
LI VERMORE CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

STOP AND GO TRAFFI C CONTROL
CRESCENT CITY CA

TI DEWATER CONTRACTORS
BROOKI NGS OR

Bl DDER | D NAME AND ADDRESS

TEMPORARY S| GNAL SYSTEM
STRI PI NG AND CHANNEL| ZERS

FLAG NG ( PARTI AL)

ASPHALT CONCRETE AND OPEN GRADED ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE

P O BOX 545

ANDERSON CA 96007

G AND L TRAFFI C SERVI CE
20250 SKY PARK DR

REDDI NG CA

G AND L TRAFFI C SERVI CE
20250 SKY PARK DR

REDDI NG CA

CONTI NUED ON NEXT PAGE

METAL BEAM GUARD RAI L AND CABLE RAI LI NG

COLD PLANED ASPHALT AND CRASH CUSHI ONS

TRAFFI C CONTROL, SI GNS AND PORTABLE SI GNS



01-384704
01-DN-199-1
02/ 26/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
02/ 28/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

NI TTA CONSTRUCTI ON
3778 DEL MAR AVE

LOOM S CA

PRI CE STRI PI NG SERVI CE
1680 ELK VALLEY ROAD
CRESCENT CITY CA
THOVAS AND PRATT

1564 A FI TZGERALD DRI VE
PI NOLE CA

TI DEWATER CONTRACTORS
BROOKI NGS OR

COWPCST AND PURE LI VE SEED

STRI PI NG AND NMARKI NG

TEMPCORARY S| GNAL

ASPHALT



01-384704 Bl D245

01- DN-199- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 26/ 02 02/ 28/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 470 6. 00 2,820. 00
2 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00
4 (S) 120120 TYPE |11 BARRI CADE EA 4 100. 00 400. 00
5 (S) 120149 TEMPORARY PAVENENT NMARKI NG ( PAI NT) Vi 3 50. 00 150. 00
6 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) MR 12 100. 00 1, 200. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 330 3.00 990. 00
8 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 27 30. 00 810. 00
9 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 000. 00 2,000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 270 100. 00 27, 000. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 44 300. 00 13, 200. 00
13 150662 REMOVE METAL BEAM GUARD RAI LI NG M 8 9.00 72.00
14 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 390 15. 00 5, 850. 00
15 150722 REMOVE PAVEMENT MARKER EA 48 1.00 48. 00
16 (S) 152397 RELOCATE METAL BEAM GUARD RAI LI NG M 130 36. 50 4,745.00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 500 5. 00 7,500. 00
18 153210 REMOVE CONCRETE VB 35 1, 200. 00 42, 000. 00
19 190101 ROADVAY EXCAVATI ON VB 7 150. 00 1, 050. 00
20 198001 | MPORTED BORROW VB 190 20. 00 3, 800. 00
21 203024 COVPOST ( EROSI ON' CONTRQL) KG 230 5. 00 1, 150. 00
22 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 100. 00 900. 00
23 260201 CLASS 2 AGGREGATE BASE VB 82 35. 00 2,870. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 120 80. 00 9, 600. 00
25 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 120 90. 00 10, 800. 00
26 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 37.2 994. 00 36, 976. 80
27 (F) 510138 CLASS 2 CONCRETE (W NGMLLS) VB 73.4 819. 00 60, 114. 60
28 (SF) 023195 BAR REI NFORCI NG STEEL (W NGWALLS) KG 3,100 2.13 6, 603. 00
29 (SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 6, 330 2.13 13, 482. 90
30 023196 ROCK SLOPE PROTECTI ON VB 71 50. 00 3, 550. 00
(1/4 T, METHOD A)
31 729010 ROCK SLOPE PROTECTI ON FABRI C MR 120 2.00 240. 00
32 820112 MARKER ( CULVERT) EA 2 100. 00 200. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 12 62. 00 744.00
34 833125 CONCRETE BARRI ER ( TYPE 25) M 10 306. 00 3, 060. 00
35 (S) 839521 CABLE RAI LI NG M 43 125. 00 5, 375. 00
36 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 690 6. 00 4,140. 00
37 (S) 850122 PAVEMENT MARKER EA 48 18.00 864. 00

( RETROREFLECTI VE- RECESSED)



01-384704

01-DN-199-1 CONTRACT PROPOSAL
02/ 26/ 02
| TEM | TEM
NO. CODE | TEM DESCRI PTI ON
38 999990 MOBI LI ZATI ON

Bl D245
OF LOW BI DDER PAGE 10
02/ 28/ 02
UNIT OF ESTI MATED
MEASURE QUANTI TY BI D AMOUNT
LS LUWP SUM 30, 000. 00* 30, 000. 00
TOTAL 414, 305. 30



[ TEMl

O©CoOoO~NOOUAWNE

01-384704

SUMMARY

01- DN 199- 1
02/ 26/ 02

_______________________________ |

SECOND |

Bl D AMOUNT |

_______________________________ |

7.00 3290. 00|

7, 000. 00* 7000. 00|

35, 000. 00* 35000. 00|

100. 00 400. 00|

200. 00 600. 00|

75.00 900. 00|

6. 00 1980. 00|

30. 00 810. 00|

70, 000. 00* 70000. 00|

6, 000. 00 12000. 00|

45. 00 12150. 00|

225. 00 9900. 00|

100. 00 800. 00|

15. 00 5850. 00|

10. 00 480. 00|

175. 00 22750. 00|

8.00 12000. 00|

350. 00 12250. 00|

400. 00 2800. 00|

90. 00 17100. 00|

3.00 690. 00|

300. 00 2700. 00|

150. 00 12300. 00|

90. 00 10800. 00|

80. 00 9600. 00|

1, 000. 00 37200. 00|

1, 100. 00 80740. 00|

1.00 3100. 00|

1.00 6330. 00|

110. 00 7810. 00|

5. 00 600. 00|

100. 00 200. 00|

400. 00 4800. 00|

650. 00 6500. 00|

175. 00 7525. 00|

5. 00 3450. 00|

15. 00 720. 00|

44, 639. 00* 44639. 00|
467, 764. 00

OF

. 00*

REMA

18990.
3195.
1200

200.

3120

6000
7955.

4830
1008.
53950.
476, 879. 00

I NI

NG BI DDERS
_______________________________ [
FOURTH
BI D AMOUNT
_______________________________ |

17.00 7990
2, 900. 00* 2900
50, 000. 00* 50000
150. 00 600
56. 00 168
112.00 1344
3.00 990
33. 00 891
72, 000. 00* 72000
10, 000. 00 20000
115.00 31050
225.00 9900
33.00 264
17.00 6630
1.00 48
37.00 4810
2.75 4125
270. 00 9450
425. 00 2975
37.00 7030
2.20 506
100. 00 900
100. 00 8200
125.00 15000
165. 00 19800
1, 400. 00 52080
1, 220. 00 89548
2.20 6820
2.20 13926
139. 00 9869
7.00 840
30. 00 60
62. 00 744.
310. 00 3100
125.00 5375.
6. 00 4140.
18. 00 864.
30, 000. 00* 30000
494, 937. 00

Bl D245
PAGE 11
02/ 28/ 02
FI FTH
BI D AMOUNT
20. 00 9400
10, 000. 00* 10000
54, 231. 00* 54231
100. 00 400
50. 00 150
100. 00 1200
3.00 990
30. 00 810
75, 000. 00* 75000
8, 500. 00 17000
75. 00 20250
200. 00 8800
100. 00 800
15.00 5850
1.00 48
90. 00 11700
6. 00 9000
250. 00 8750
3, 500. 00 24500
20. 00 3800
4.00 920
95. 00 855
150. 00 12300
90. 00 10800
100. 00 12000
1, 000. 00 37200
1, 200. 00 88080
1.75 5425
2.00 12660
100. 00 7100
6. 00 720
65. 00 130
120. 00 1440
400. 00 4000
75. 00 3225
6. 00 4140
18. 00 864.
50, 000. 00* 50000
514, 538. 00



| TEM

O©CoOoO~NOOUAWNE

N
[
_—

01-384704

01-DN-199-1

02/ 26/ 02

2, 040.
1, 530.
2.

2.

95.

5.

45.
120.

550
25.00

4250. 00

75.

6.

18.

52, 000.

00
00
00
00*

SUMMARY

52000. 00
521, 507. 00

46, 000.

OF

00*

REMA

3200

3225.

4140

864.
46000.
527,197. 00

I NI

NG BI DDERS
El GHATH

BI D AMOUNT
10. 00 4700
3, 960. 00* 3960
90, 000. 00* 90000
85. 00 340
75. 00 225
120. 00 1440
4.00 1320
38. 00 1026
35, 000. 00* 35000
9, 000. 00 18000
100. 00 27000
220. 00 9680
150. 00 1200
20. 00 7800
1.50 72
110. 00 14300
15. 25 22875
1, 000. 00 35000
300. 00 2100
68. 50 13015
3.00 690
350. 00 3150
68. 50 5617
115.00 13800
123.00 14760
1, 200. 00 44640
1, 200. 00 88080
2.00 6200
2.00 12660
85. 00 6035
3.00 360
350. 00 700
150. 00 1800
90. 00 3870
7.50 5175.
24.00 1152.
59, 500. 00* 59500
561, 492. 00

Bl D245
PAGE 12
02/ 28/ 02



