STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 28/ 02 I'N VENTURA COUNTY | N OXNARD AND 04/ 02/ 02
CONTRACT NUMBER 07-0607U4 VENTURA FROM RQUTE 232 TO MONTALVO CONTRACT CODE ' A
LOCATI ON 07- VEN- 101- 22. 0/ R24. 0 SPUR OVERHEAD 239 CONTRACT | TEMS
W DEN ROADWAY AND BRI DGES FEDERAL Al D ACNH QL01-(005)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 42 FUND TOTAL HE13 90, 936, 000 TOTAL NUMBER COF WORKI NG DAYS 960
NUMBER OF BI DDERS 8 ENG NEERS EST 95, 222, 000. 00 AMOUNT UNDER 21,579, 142. 10 PERCENT UNDER EST 22. 66
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 73,642, 857. 90 3 M C M SECURITY PAVING J V 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660
2 75, 650, 823. 20 8 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DR FAX 760 727-9892
VI STA CA 92083-8831
3 78, 358, 787. 20 5 C C MYERS I NC 916 635-9370
00331359
P O BOX 2948 FAX 916 635- 1527
RANCHO CORDOVA CA 95741-2948
4 79, 251, 626. 50 2 BALFOUR BEATTY CONSTRUCTI ON 909 886-6823
I NC 00664318

1255 EAST HI GHLAND AVE STE 212 FAX 909 886- 0494
SAN BERNARDI NO CA 92404

5 83, 874,575.50 4 SHI MM CK CONSTRUCTI ON  COVPANY 510 293-1100
I NC OBAYASHI CORPORATI ON JV 00644166
24200 CLAW TER RD FAX 510 293-1110

HAYWARD CA 94545



07-0607W4

07- VEN- 101

03/ 28/ 02
6 86, 232, 461. 00
7 88, 119, 733. 75
8 97, 781, 499. 50

TUTOR SALI BA CORPORATI ON

15901 OLDEN STREET
SYLMAR CA 91342
STEVE P RADCS | NC

P O BOX 15128

SANTA ANA CA 92735-0128
MODERN CONTI NENTAL

CONSTRUCTI ON CO OF CALI FORNI A
I NC

18801 VENTURA BLVD STE 301
TARZANA CA 91356- 3362

818 362-8391
00426538
FAX 818 364-8128

714 835-4612
00484452
FAX 714 835-2186

818 708-2001
00805269

FAX 818 708-3121

Bl D245
PAGE 2
04/ 02/ 02



07-0607W4
07- VEN- 101
03/ 28/ 02
LI ST
Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 02/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A M CONCRETE | NC

SUN VALLEY CA
ACACI A LANDCSCAPI NG AND ERCSI ON CONTROL
SANTA BARBARA CA
AVAR CONSTRUCTI ON
CAMPBELL CA
C AND W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA
CTM
RANCHO CORDOVA CA
CONTRACTORS CONSTRUCTI ON PRODUCTS
COTTONWOOD CA
CRANEVEYOR CORPORATI ON
SQUTH EL MONTE CA
J C SUPPLY
POVONA CA
MARTI NEZ STEEL
MONTCLAI R CA
PRECON PRCDUCTS
SIM VALLEY CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

CONTI NUED ON NEXT PACE

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON
ERCSI ON CONTRCL

PRESTRESSI NG

FENCI NG GUARD RAIL AND | RON RAI LI NG

BRI DGE BARRI ERS

ALTERNATI VE PI PE CULVERT

SI GN STRUCTURES

TI E BARS AND W RE

REI NFORCI NG STEEL

SUPPLY REI NFORCED CONCRETE PI PE

SI GNS AND BARRI ERS



Bl D245
PAGE 4
04/ 02/ 02

07-0607W4
07- VEN- 101

03/ 28/ 02
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
TBR BRI DGE REMOVAL
LAGUNA NI GUEL CA
TAFT ELECTRI C ELECTRI CAL

VENTURA CA



07-0607W4
07- VEN- 101
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 02/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ANDERSON DRI LLI NG
LAKESI DE CA

AVAR CONSTRUCTI ON
CAMPBELL CA

C AND W CONSTRUCTI ON
VENTURA CA

MODERN ALLOYS

STANTON CA

SAMRCD

LANCASTER CA
STERNDAHL ENTERPRI SES
SUN VALLEY CA

SULLY M LLER CONTRACTI NG
VENTURA CA

TAFT ELECTRI C

VENTURA CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

CAST I N STEEL SHELL AND RELATED ( PARTI AL)

PRESTRESSI NG AND RELATED ( PARTI AL)

BARRI ER | RON RAI LI NG AND RELATED ( PARTI AL)

OVERHEAD S| GNS, CONCRETE BARRI ERS AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)

STRI PI NG MARKI NG AND RELATED ( PARTI AL)

ASPHALT PAVI NG AND RELATED ( PARTI AL)

ELECTRI CAL AND RELATED ( PARTI AL)

REBAR AND RELATED ( PARTI AL)



07-0607W4 Bl D245

07- VEN- 101 PAGE 6
03/ 28/ 02 04/ 02/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVAR CONSTRUCTI ON POST TENSI ONI NG
CAMPBELL CA
C AND W CONSTRUCTI ON METAL BEAM GUARD RAI L AND METAL BRI DGE RAI LI NG
VENTURA CA
COAST | RON SI GN STRUCTURES
SANTA FE SPRI NGS CA
COFFMAN SPECI ALTI ES CONCRETE PAVI NG
SAN DI EGO CA
CONDON  JOHNSON DRI LL QUT PILING
OAKLAND CA
FOUNDATI ON PI LE PI LE DRI VI NG (PARTI AL)
FONTANA CA
FRANKLI N REBAR | NC REBAR
SANTA FE SPRI NGS CA
J AND M LAND RESTCRATI ON ERCSI ON' CONTRCL
BAKERSFI ELD CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA
ORTI Z ENTERPRI SES EARTH RETAI NI NG STRUCTURE ( PARTI AL)
I RVINE CA
ORTI Z ENTERPRI SES ROADWAY EXCAVATI ON, BASE AND M SCELLANEQUS
I RVINE CA

CONTI NUED ON NEXT PACE



07-0607W4
07- VEN- 101
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
04/ 02/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CULVERT

ORTI Z ENTERPRI SES
I RVINE CA
RADI CH

SIM VALLEY CA

RADI CH

SIM VALLEY CA

SGC

SIM VALLEY CA

SAMRCD CORPORATI ON
LANCASTER CA

S| LVERADO

CAKLAND CA

SULLI VAN CONCRETE TEXTURES
COSTA MESA CA

SULLY M LLER CONTRACTI NG
OXNARD CA

SUPER SEAL AND STRI PE

FI LLMORE CA

STRUCTURE EXCAVATI ON BRI DGE AND RETAI NI NG WALL

BOX =

UNDERGROUND DRAI NAGE AND M NOR CONCRETE STRUCTURE

CONCRETE SLOPE PROTECTI ON

M NOR CONCRETE M SCELLANEQUS
BRI DGE DEMOLI TI ON

M NOR CONCRETE TEXTURED PAVE
ASPHALT CONCRETE PAVI NG

STRI PI NG AND NMARKI NG



07-0607W4
07- VEN- 101
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
04/ 02/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAVPBELL CA

C AND W FENCE
VENTURA CA

D D M CRANE AND RI GG NG
RO VI STA CA
MARTI NEZ STEEL
MONTCLAI R CA

ORTI Z ENTERPRI SES
| RVI NE CA

PENHALL COVPANY
ANAHI EM CA

Q CONCRETE

OREM UT

S G C SHOTCRETE
SIM VALLEY CA
SAVRCD

LANCASTER CA
SULLY M LLER CONTRACTI NG
OXNARD CA

TAFT ELECTRI C
VENTURA CA

POST TENSI ONI NG

I RON RAI LI NG AND FENCI NG
Pl LI NG

REBAR

EARTHWORK

DEMOLI TI ON

BARRI ERS

CONCRETE SLOPE PROTECTI ON
M NOR CONCRETE

ASPHALT PAVI NG

ELECTRI CAL



07-0607W4
07- VEN- 101
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 9
04/ 02/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AVAR CONSTRUCTI ON
CAMPBELL CA

C AND W FENCE
VENTURA CA

CASE PACI FIC
HAYWARD CA

MOORE ELECTRI C
CORONA CA

PENHALL COVPANY
GARDENA CA

RADI CH

SIM VALLEY CA

ROCK STRUCTURES

RI VERSI DE CA

SAMRCD

LANCASTER CA

STAR PAVI NG

SAN DI EGO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

PRESTRESSI NG

| RON RAI LI NG AND FENCI NG

CAST IN DRI LLED HOLE ( PARTI AL)
ELECTRI CAL

BRI DGE REMOVAL

DRAI NAGE

SLOPE PROTECTI ON

M NOR CONCRETE ( PARTI AL)

BLACK PAVI NG

REBAR



07-0607W4
07- VEN- 101
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 10
04/ 02/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

C AND W FENCE
VENTURA CA
COFFMAN SPECI ALTI ES
SAN DI EGO CA
FOUNDATI ON PI LE
FONTANA CA

L CONCRETE

PACO MA CA

MARTI NEZ STEEL
MONTCLAI R CA
MODERN ALLOYS
STANTON CA

RADI CH

SIM VALLEY CA
STAR PAVI NG

SAN DI EGO CA

TAFT ELECTRI C
VENTURA CA

PRESTRESSI NG

FENCI NG

PORTLAND CEMENT CONCRETE AND BASE

FURNI SH AND DRI VE PI LI NG AND CAST | N STEEL SHELL
DEMOLI TI ON

REI NFORCI NG STEEL

STRUCTURAL SI GNS

UNDERGROUND UTI LI TI ES

ASPHALT PAVI NG

ELECTRI CAL



07-0607W4
07- VEN- 101
03/ 28/ 02
LI
Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 11
04/ 02/ 02
ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ACACI A LANDSCAPE AND ERCSI ON CONTROL

SANTA BARBARA CA
AVAR CONSTRUCTI ON
CAMPBELL CA
C AND W CONSTRUCTI ON SPECI ALTI ES
VENTURA CA
FOUNDATI ON PI LE
FONTANA CA
MODERN ALLOYS
STANTON CA
PENHALL COVPANY
ANAHEI M CA
RADI CH
SIM VALLEY CA
SAMRCD
LANCASTER CA
SULLY M LLER CONTRACTI NG
OXNARD CA
SUPERI OR GUNI TE
SUN VALLEY CA
TAFT ELECTRI C
VENTURA CA

CONTI NUED ON NEXT PACE

ERCSI ON CONTROL

POST TENSI ONI NG

FENCI NG

Pl LI NG

OVERHEAD FREEVAY S| GNS AND HI GHWAY CONCRETE BARRI ERS
DEMOLI TI ON

REI NFORCED CONCRETE BOX AND STORM DRAI' N

CURB AND GUTTERS

ASPHALT CONCRETE PAVI NG

SHOTCRETE

ELECTRI CAL



07-0607W4 Bl D245

07- VEN- 101 PAGE 12
03/ 28/ 02 04/ 02/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 UNI TED STEEL REBAR
RANCHO CUCAMONGA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AVAR CONSTRUCTI ON POST TENSI ONI NG ( PARTI AL)
CAMPBELL CA
C A RASMUSSEN | NC EARTH RETAI Nl NG STRUCTURE
SIM VALLEY CA
C A RASMUSSEN | NC REMOVAL, EARTHWORK, BASE ROCK, DRAI NAGE, M NOR CONCRETE
SIM VALLEY CA
C A RASMUSSEN | NC SLOPE PROTECTI ON, REI NFORCI NG CONCRETE BOX
SIM VALLEY CA
C AND W CONSTRUCTI ON SPECI ALTI ES BARRI ER MOUNTED | RON RAI LI NG ( PARTI AL)
VENTURA CA
COFFMAN SPECI ALTI ES CONCRETE PAVENMENT
SAN DI EGO CA
FOUNDATI ON PI LE PI LE DRI VI NG ( PARTI AL)
FONTANA CA
MARTI NEZ STEEL REI NFORCI NG STEEL
MONTCLAI R CA
MOORE ELECTRI C ELECTRI CAL
CORONA CA

CONTI NUED ON NEXT PACE



07-0607W4
07- VEN- 101
03/ 28/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 13
04/ 02/ 02

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 SULLY M LLER CONTRACTI NG ASPHALT CONCRETE PAVI NG ( PARTI AL)
ANAHEI M CA
TBR BRI DGE DEMOLI TI ON ( PARTI AL)

DANA PO NT CA



07-0607W4 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 14
03/ 28/ 02 04/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH NMETHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 960 4,735.00 4,545, 600. 00
3 (S) 023168 BAT HOUSE EA 100 300. 00 30, 000. 00
4 071301 TEMPORARY FENCE M 1,270 20. 00 25, 400. 00
5 023169 TEMPORARY FI SH CULVERTS LS LUMP SUM 400, 000. 00* 400, 000. 00
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 420, 000. 00* 420, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 45, 000. 00* 45, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 205, 000. 00* 205, 000. 00
10 (S) 120120 TYPE |11 BARRI CADE EA 120 75.00 9, 000. 00
11 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) Ve 1, 690 22.00 37, 180. 00
12 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 115, 000 .32 36, 800. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 950 35.00 33, 250. 00
14 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 23 40. 00 920. 00
(LEFT I N PLACE)
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 24,100 34.50 831, 450. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 660 210. 00 138, 600. 00
17 150206 ABANDON CULVERT EA 2 3, 000. 00 6, 000. 00
18 150221 ABANDON | NLET EA 7 1, 000. 00 7, 000. 00
19 150227 ABANDON PI PELI NE EA 9 2, 600. 00 23, 400. 00
20 150305 OBLI TERATE SURFACI NG MR 17, 700 1.85 32, 745. 00
21 150608 REMOVE CHAI'N LI NK FENCE M 2,020 7.00 14, 140. 00
22 150662 REMOVE METAL BEAM GUARD RAI LI NG M 930 16. 50 15, 345. 00
23 150668 REMOVE FLARED END SECTI ON EA 5 200. 00 1, 000. 00
24 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,700 1.40 10, 780. 00
25 150713 REMOVE PAVENENT MARKI NG MR 70 17.00 1,190. 00
26 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 41, 800 1.40 58, 520. 00
27 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 8, 540 1.90 16, 226. 00
STRI PE
28 150722 REMOVE PAVEMENT MARKER EA 10, 800 .53 5, 724. 00
29 150742 REMOVE ROADSI DE S| GN EA 95 115. 00 10, 925. 00
30 150760 REMOVE S| GN' STRUCTURE EA 12 2, 600. 00 31, 200. 00
31 150801 REMOVE OVERS| DE DRAI N EA 5 600. 00 3, 000. 00
32 150805 REMOVE CULVERT EA 9 1, 800. 00 16, 200. 00
33 150806 REMOVE Pl PE M 92 50. 00 4, 600. 00
34 150820 REMOVE | NLET EA 5 750. 00 3, 750. 00
35 150829 REMOVE RETAI NI NG WALL VB 180 60. 00 10, 800. 00



07-0607W4 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
03/ 28/ 02 04/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
36 150846 REMOVE CONCRETE PAVENENT M2 88, 300 3.80 335, 540. 00
37 023170 REMOVE BLOCK WALL M 6.1 300. 00 1, 830. 00
38 151270 SALVAGE METAL BRI DGE RAI LI NG M 915 15. 00 13, 725. 00
39 048869 SALVAGE METAL G RDERS LS LUMP SUM 20, 000. 00* 20, 000. 00
40 (S) 151554 RECONSTRUCT CHAI N LI NK GATE EA 1 2,100. 00 2,100. 00
41 152390 RELOCATE ROADSI DE SI GN EA 18 100. 00 1, 800. 00
42 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT Ve 1, 460 3.00 4,380. 00
(45 MM MAXI MUM)
43 153210 REMOVE CONCRETE VB 460 29. 45 13, 547. 00
44 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 790 7.00 5, 530. 00
45 155003 CAP | NLET EA 6 1, 200. 00 7, 200. 00
46 157551 BRI DGE REMOVAL, LOCATI ON A LS LUMP SUM 900, 000. 00* 900, 000. 00
47 157552 BRI DGE REMOVAL, LOCATI ON B LS LUMP SUM 60, 000. 00* 60, 000. 00
48 157553 BRI DGE REMOVAL, LOCATI ON C LS LUMP SUM 70, 000. 00* 70, 000. 00
49 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 65, 000. 00* 65, 000. 00
50 170101 DEVELOP WATER SUPPLY LS LUMP SUM 40, 000. 00* 40, 000. 00
51 023171 GEOTEXTI LE FABRI C MR 1, 330 2.00 2, 660. 00
52 190101 ROADVWAY EXCAVATI ON VB 73, 600 8.25 607, 200. 00
53 190103 ROADVWAY EXCAVATI ON ( TYPE Y) VB 53, 400 9.65 515, 310. 00
(AERI ALLY DEPCSI TED LEAD)
54 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 7, 500. 00* 7, 500. 00
55 (F) 190140 TRENCH EXCAVATI ON VB 2,700 4.50 12, 150. 00
56 (F) 023172 TRENCH BACKFI LL VB 2,700 14. 00 37, 800. 00
57 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 7,080 23. 00 162, 840. 00
58 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 3,030 150. 00 454, 500. 00
59 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 850 16. 85 14, 322. 50
60 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 640 24.00 15, 360. 00
(AERI ALLY DEPCSI TED LEAD)
61 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 7,820 31.50 246, 330. 00
62 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 255 32.25 40, 473. 75
63 (F) 023173 STRUCTURE BACKFI LL (TYPE Y) VB 390 49. 00 19, 110. 00
(AERI ALLY DEPCSI TED LEAD)
64 193031 PERVI QUS BACKFI LL MATERI AL ( RETAI NI NG VB 200 70. 00 14, 000. 00
WALL)
65 193114 SAND BACKFI LL VB 35 190. 00 6, 650. 00
66 (F) 197020 EARTH RETAI NI NG STRUCTURE MR 1, 440 378. 00 544, 320. 00
67 198050 EMBANKVENT VB 215, 000 7.00 1, 505, 000. 00
68 (S) 202011 MULCH VB 960 26. 50 25, 440. 00



07-0607W4 Bl D245

07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
03/ 28/ 02 04/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
69 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 180 .43 1, 367. 40
70 (S) 203024 COMPOST ( ERCSI ON' CONTRQL) KG 13, 600 .43 5, 848. 00
71 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) LS LUWP SUM 1, 000. 00* 1, 000. 00
72 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 140 138. 00 19, 320. 00
73 (S) 208733 300 MM CORRUGATED HI GH DENSI TY M 520 150. 00 78, 000. 00
POLYETHYLENE PI PE CONDUI T
74 (S) 250401 CLASS 4 AGGREGATE SUBBASE VB 78 100. 00 7, 800. 00
75 023174 CRUSHED AGGREGATE VB 400 62. 00 24, 800. 00
76 260201 CLASS 2 AGGREGATE BASE VB 530 74.00 39, 220. 00
77 260301 CLASS 3 AGGREGATE BASE VB 37, 500 24. 80 930, 000. 00
78 280000 LEAN CONCRETE BASE VB 23, 400 96. 00 2, 246, 400. 00
79 390154 ASPHALT CONCRETE ( TYPE B) TONN 30, 800 48. 35 1, 489, 180. 00
80 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 2, 000 8. 00 16, 000. 00
AREA)
81 023175 ASPHALT CONCRETE ( TEXTURED PAVI NG) MR 650 61.75 40, 137. 50
82 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 1, 060 4.80 5, 088. 00
83 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 140 4.80 672. 00
84 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 480 4.80 11, 904. 00
85 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 190 4.80 912. 00
86 401000 CONCRETE PAVEMENT VB 26, 600 132. 50 3, 524, 500. 00
87 401066 CONCRETE PAVEMENT (RAMP TERM NI ) VB 570 160. 00 91, 200. 00
88 404092 SEAL PAVEMENT JOI NT M 50, 300 6.25 314, 375. 00
89 490566 FURNI SH STEEL PILING (HP 360 X 132) M 725 58. 00 42, 050. 00
90 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 56 750. 00 42, 000. 00
91 490570 FURNI SH STEEL PILING (HP 360 X 174) M 6,192 77.00 476, 784. 00
92 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 320 550. 00 176, 000. 00
93 490753 FURNI SH PI LI NG (CLASS 625) M 2, 040 36. 00 73, 440. 00
94 (S) 490754 DRI VE PI LE (CLASS 625) EA 118 750. 00 88, 500. 00
95 (S) 048870 DRI VE STATE FURNI SHED STEEL Pl PE Pl LE EA 8 15, 000. 00 120, 000. 00
(1219 MV
96 048871 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 575 2, 300. 00 1, 322, 500. 00
PI LI NG (1830 MV)
97 (S) 048872 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 18 55, 000. 00 990, 000. 00
PI LE (1830 M)
98 (S) 048873 DRI VE STATE FURNI SHED EA 17 55, 000. 00 935, 000. 00
CAST- | N- STEEL- SHELL CONCRETE PI LE
99 048874 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 1,186 3, 100. 00 3, 676, 600. 00

PILING (2135 MV)



07-0607U4 Bl D245
07- VEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
03/ 28/ 02 04/ 02/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
100 (S) 048875 DRI VE CAST- | N- STEEL- SHELL CONCRETE PI LE 33 60, 000. 00 1, 980, 000. 00
(2135 MV
101 (S) 048876 DRI VE STATE FURNI SHED EA 30 65, 000. 00 1, 950, 000. 00
CAST- | N- STEEL- SHELL CONCRETE PI LE
102 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 1, 200, 000. 00* 1, 200, 000. 00
103 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 1,435 300. 00 430, 500. 00
104 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 35, 820 341. 00 12, 214, 620. 00
105 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 885 400. 00 354, 000. 00
106 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 605 220. 00 133, 100. 00
(TYPE N)
107 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) VB 1,568 485. 00 760, 480. 00
108 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 530 1, 150. 00 609, 500. 00
109 (F) 510520 M NOR CONCRETE ( CONCRETE DRAI N) VB 15 450. 00 6, 750. 00
110 (F) 510526 M NOR CONCRETE ( BACKFI LL) VB 71 160. 00 11, 360. 00
111 (F) 511035 ARCH TECTURAL TREATMENT MR 400 70. 00 28, 000. 00
112 (F) 511064 FRACTURED RI B TEXTURE MR 45 150. 00 6, 750. 00
113 (S) 518051 PTFE SPHERI CAL BEARI NG EA 54 1, 800. 00 97, 200. 00
114 (S) 519129 JO NT SEAL ASSEMBLY (MR 101 MM - 160 MV) M 69 1, 000. 00 69, 000. 00
115 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 M) M 64 1, 300. 00 83, 200. 00
116 (S) 519131 JO NT SEAL ASSEMBLY (MR 241 MM - 320 MV) M 66 2, 000. 00 132, 000. 00
117 (S) 519144 JONT SEAL (MR 50 MV) M 226 120. 00 27, 120. 00
118 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 7,008, 000 1.10 7, 708, 800. 00
119 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 26, 231 2.50 65, 577. 50
120 ( SF)520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 148, 896 1.55 230, 788. 80
121 (SF)520120 HEADED BAR REI NFORCEMENT EA 4,300 28.00 120, 400. 00
122 (SF) 048877 | SOLATI ON CASI NG KG 70, 000 7.50 525, 000. 00
123 (F) 560213 FURNI SH SI GN STRUCTURE (LI GHTWEI GHT) KG 7,000 5. 00 35, 000. 00
124 (SF) 560214 I NSTALL SI GN STRUCTURE (LI GHTWEI GHT) KG 7,000 .45 3, 150. 00
125 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 77,741 4.00 310, 964. 00
126 ( SF) 560219 INSTALL SI GN STRUCTURE ( TRUSS) KG 77,741 .35 27, 209. 35
127 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 18 700. 00 12, 600. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
128 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 68 825. 00 56, 100. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
129 562004 METAL (RAIL MOUNTED SI GN) KG 1, 400 3.00 4,200. 00
130 566011 ROADSI DE SI GN - ONE PCST EA 180 300. 00 54, 000. 00
131 566012 ROADSI DE SI GN - TWO PCST EA 26 1, 300. 00 33, 800. 00
132 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 19 135. 00 2, 565. 00

METHOD)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
133 568007 I NSTALL SI GN OVERLAY M2 15 250. 00 3, 750. 00
134 568016 I NSTALL SI GN PANEL ON EXI STI NG FRAVE M2 17 125. 00 2,125. 00
135 620909 450 MM ALTERNATI VE Pl PE CULVERT M 39 140. 00 5, 460. 00
136 620913 600 MM ALTERNATI VE Pl PE CULVERT M 1, 750 160. 00 280, 000. 00
137 620919 750 MM ALTERNATI VE Pl PE CULVERT M 240 190. 00 45, 600. 00
138 620924 900 MM ALTERNATI VE Pl PE CULVERT M 160 215. 00 34, 400. 00
139 620930 1050 MV ALTERNATI VE PI PE CULVERT M 58 250. 00 14, 500. 00
140 620933 1200 MM ALTERNATI VE PI PE CULVERT M 160 290. 00 46, 400. 00
141 620938 1350 MM ALTERNATI VE PI PE CULVERT M 330 335. 00 110, 550. 00
142 620944 1800 MV ALTERNATI VE Pl PE CULVERT M 37 440. 00 16, 280. 00
143 650069 450 MM REI NFORCED CONCRETE PI PE M 1, 340 160. 00 214, 400. 00
144 650075 600 MV REI NFORCED CONCRETE Pl PE M 890 170. 00 151, 300. 00
145 650077 750 MM REI NFORCED CONCRETE Pl PE M 9 200. 00 19, 200. 00
146 650092 1800 MM REI NFORCED CONCRETE Pl PE M 53 520. 00 27, 560. 00
147 664015 450 MM CORRUGATED STEEL Pl PE M 93 175. 00 16, 275. 00
(2.01 MV THI CK)
148 681135 100 MM PLASTI C PI PE ( EDGE DRAI N) M 3, 900 26. 65 103, 935. 00
149 681141 100 MM PLASTI C Pl PE M 380 40. 00 15, 200. 00
( EDGE DRAI N QUTLET)
150 703568 450 MM WELDED STEEL PI PE (3.40 MM THI CK) M 170 260. 00 44, 200. 00
151 023176 300 MM DUCTI LE | RON PI PE CLASS 52 M 110 200. 00 22, 000. 00
152 023177 450 MM DUCTI LE | RON PI PE M 48 260. 00 12, 480. 00
153 023178 JACKED 750 MM WELDED STEEL PI PE M 120 1, 000. 00 120, 000. 00
(12.70 MV THI CK)
154 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 600. 00 600. 00
155 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 600. 00 600. 00
156 705342 1350 MV ALTERNATI VE FLARED END SECTI ON EA 1 1, 300. 00 1, 300. 00
157 705954 300 MM GATE VALVE EA 2 1, 250. 00 2,500. 00
158 023179 100 MM | N- LI NE BLOWOFF VALVE ASSEMBLY EA 1 1, 250. 00 1, 250. 00
159 023180 WATER QUALI TY TREATMENT DEVI CE EA 1 169, 600. 00 169, 600. 00
160 707133 900 MV PRECAST CONCRETE PI PE | NLET M 5 750. 00 3, 750. 00
161 707244 900 MM PRECAST CONCRETE Pl PE MANHOLE M 24 575. 00 13, 800. 00
162 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 1,990 85. 00 169, 150. 00
163 721400 CONCRETE ( SLOPE PROTECTI ON) VB 2,500 190. 00 475, 000. 00
164 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 630 130. 00 81, 900. 00
PROTECTI ON)
165 (F) 048878 SLOPE PAVI NG ( LOCATI ON A) VB 194 650. 00 126, 100. 00
166 (F) 048879 SLOPE PAVI NG ( LOCATI ON B) VB 160 800. 00 128, 000. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D ANOUNT
167 729010 ROCK SLOPE PROTECTI ON FABRI C M 2, 560 2.00 5, 120. 00
168 731502 M NOR CONCRETE (M SCELLANECUS VB 1,570 335. 00 525, 950. 00
CONSTRUCTI ON)
169 731507 M NOR CONCRETE ( GUTTER DEPRESSI ON) VB 7 450. 00 3, 150. 00
170 (F) 731517 M NOR CONCRETE ( GUTTER) M 387 45. 00 17, 415. 00
171 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 6, 270 60. 00 376, 200. 00
172 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 38, 483 3.50 134, 690. 50
173 (SF) 750498 M SCELLANEOUS METAL KG 23, 600 3.50 82, 600. 00
(RESTRAI NER - CABLE TYPE)
174 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 60, 000 5. 00 300, 000. 00
175 ( SF) 048880 M SCELLANEOUS METAL KG 51, 500 5. 00 257, 500. 00
(BRI DGE DECK DRAI NAGE)
176 (F) 800391 CHAI'N LI NK FENCE (TYPE CL-1.8) M 2,097 33.00 69, 201. 00
177 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 6 335. 00 2,010. 00
178 (S) 802675 6.1 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 775. 00 775. 00
179 820107 DELI NEATOR ( CLASS 1) EA 110 30. 00 3, 300. 00
180 820141 OBJECT MARKER ( TYPE K- 1) EA 5 30. 00 150. 00
181 820180 I NSTALL MEDI AN M LEAGE PANEL EA 20 75.00 1, 500. 00
182 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 000 77.00 77, 000. 00
183 833032 CHAIN LI NK RAI LI NG (TYPE 7) M 47 275. 00 12, 925. 00
184 ( SF) 833033 CHAI N LI NK RAI LI NG ( TYPE 7 MODI FI ED) M 191 240. 00 45, 840. 00
185 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 212 300. 00 63, 600. 00
186 (S) 839521 CABLE RAI LI NG M 49 80. 00 3, 920. 00
187 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 2, 300. 00 11, 500. 00
188 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 5 1, 800. 00 9, 000. 00
189 (S) 839568 TERM NAL ANCHOR ASSEMBLY (TYPE SFT) EA 1 785. 00 785. 00
190 (S) 839569 TERM NAL ANCHOR ASSEMBLY ( TYPE CA) EA 3 525. 00 1, 575. 00
191 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 2 4,500. 00 9, 000. 00
192 (S) 839604 CRASH CUSHI ON ( REACT 9CBB) EA 3 40, 000. 00 120, 000. 00
193 839701 CONCRETE BARRI ER ( TYPE 60) M 1, 900 63. 00 119, 700. 00
194 (F) 839702 CONCRETE BARRI ER ( TYPE 60A) M 623 63. 00 39, 249. 00
195 839703 CONCRETE BARRI ER ( TYPE 600) M 400 70. 00 28, 000. 00
196 839704 CONCRETE BARRI ER ( TYPE 60D) M 170 150. 00 25, 500. 00
197 (F) 048881 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 290 170. 00 49, 300. 00
198 839705 CONCRETE BARRI ER ( TYPE 60E) M 210 310. 00 65, 100. 00
199 (F) 048882 CONCRETE BARRI ER ( TYPE 732 MODI FI ED 1) M 609 90. 00 54, 810. 00
200 (F) 048883 CONCRETE BARRI ER ( TYPE 732 MODI FI ED 2) M 628 150. 00 94, 200. 00
201 (F) 048884 CONCRETE BARRI ER M 187 160. 00 29, 920. 00

(TYPE 732B MODI FI ED 2)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D ANOUNT
202 (F) 048885 CONCRETE BARRI ER M 628 150. 00 94, 200. 00
(TYPE 732 MODI FI ED 3)
203 023181 CONCRETE BARRI ER ( Bl KE/ PEDESTRI AN RAMP) M 410 155. 00 63, 550. 00
204 839726 CONCRETE BARRI ER ( TYPE 736A) M 450 100. 00 45, 000. 00
205 (SF) 048886 BARRI ER MOUNTED | RON RAI LI NG M 687 400. 00 274, 800. 00
(TYPE 2)
206 (SF) 048887 BARRI ER MOUNTED | RON RAI LI NG M 628 410. 00 257, 480. 00
(TYPE 3)
207 (S) 023182 | RON RAI LI NG ( Bl KE/ PEDESTRI AN RAMP) M 410 490. 00 200, 900. 00
208 (S) 840515 THERVOPLASTI C PAVEMENT NMARKI NG MR 870 32.00 27, 840. 00
209 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 90, 800 .35 31, 780. 00
( SPRAYABLE)
210 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 22, 500 .70 15, 750. 00
211 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,390 2.10 9,219. 00
212 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 160 2.10 6, 636. 00
(BROKEN 3.66 M- 0.92 M
213 (S) 840567 100 MM THERVOPLASTI C TRAFFI C STRI PE M 250 .53 132. 50
(BROKEN 1.83 M- 0.30 M
214 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 20, 600 .53 10, 918. 00
(BROKEN 10.98 M- 3.66 M
215 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 790 .53 418. 70
(BROKEN 5.18 M- 2.14 M
216 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 3, 540 .27 955. 80
217 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 6, 080 .37 2, 249. 60
218 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) MR 62 19. 00 1,178.00
219 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 280 22.00 6, 160. 00
220 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 18, 000 1.40 25, 200. 00
221 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12, 300 3.20 39, 360. 00
222 023183 TWO 103 MV COVMUNI CATI ON CONDUI T M 460 87.00 40, 020. 00
(TRENCH | N PAVENENT)
223 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 91, 850. 00* 91, 850. 00
224 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 80, 245. 00* 80, 245. 00
225 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 29, 600. 00* 29, 600. 00
226 (S) 860402 LI GHTING (CI TY STREET) LS LUMP SUM 268, 500. 00* 268, 500. 00
227 023184 LI GHTI NG AND SI GN | LLUM NATI ON LS LUWP SUM 26, 800. 00* 26, 800. 00
( REMOVAL)
228 023185 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 479, 000. 00* 479, 000. 00

( BRI DGE)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D AMOUNT
229 (S) 023186 | NTERCONNECTI ON' SYSTEM LS LUVP SUM 18, 445. 00* 18, 445. 00
230 023187 4-103 MV COMMUNI CATI ON CONDUI T M 630 225. 00 141, 750. 00
( BRI DGE)
231 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 51, 500. 00* 51, 500. 00
232 (S) 861100 RAMP METERI NG SYSTEM LS LUVP SUM 200, 000. 00* 200, 000. 00
233 861497 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 20, 800. 00* 20, 800. 00
234 (S) 861504 MODI EY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 324, 000. 00* 324, 000. 00
235 023188 ADJUST POWER POLE TO GRADE EA 1 5, 100. 00 5, 100. 00
236 869039 COMMUNI CATI ON PULL BOX EA 8 715. 00 5, 720. 00
237 023189 SEI SM C MONI TORI NG ELECTRI CAL SYSTEM LS LUVP SUM 88, 800. 00* 88, 800. 00
238 023190 I NSTALL SEI SM C MONI TORI NG CASI NG M 49 850. 00 41, 650. 00
239 999990 MOBI LI ZATI ON LS LUMP SUM 6, 599, 004. 00* 6, 599, 004. 00

TOTAL 73,642, 857.90
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30000.
3360000
6700

25400.

07- VEN- 101 SUMMARY OF REMAI NI NG BIl DDE
03/ 28/ 02
------------------------------- e ey e e e P L L P S CEEPREPE e
SECOND THI RD | FOURTH
Bl D AMOUNT | Bl D AMOUNT | Bl D
------------------------------- [ ol |
6, 000. 00* 6000. 00| 35, 000. 00* 35000. 00| 30, 000. 00*
6, 000. 00 5760000. 00| 4, 000. 00 3840000. 00| 3, 500. 00
200. 00 20000. 00| 100. 00 10000. 00| 67.00
22.00 27940. 00| 12.00 15240. 00| 20. 00
280, 000. 00* 280000. 00| 75, 000. 00* 75000. 00| 17, 500. 00*
3, 000. 00* 3000. 00| 8, 000. 00* 8000. 00| 5, 000. 00*
700, 000. 00* 700000. 00| 175, 000. 00* 175000. 00| 112, 000. 00*
50, 000. 00* 50000. 00| 30, 000. 00* 30000. 00| 65, 000. 00*
370, 000. 00* 370000. 00| 275, 000. 00* 275000. 00| 270, 000. 00*
80. 00 9600. 00| 85. 00 10200. 00| 80. 00
21.00 35490. 00| 20. 00 33800. 00| 20. 00
.30 34500. 00| 40 46000. 00| 50
18. 00 17100. 00| 35. 00 33250. 00| 23.00
18. 00 414. 00| 35. 00 805. 00| 23.00
29.00 698900. 00| 40. 00 964000. 00| 20. 00
220. 00 145200. 00| 240. 00 158400. 00| 160. 00
600. 00 1200. 00| 600. 00 1200. 00| 650. 00
300. 00 2100. 00| 800. 00 5600. 00| 320. 00
600. 00 5400. 00| 1, 800. 00 16200. 00| 1, 560. 00
3.30 58410. 00| 2.00 35400. 00| 1.00
10. 50 21210. 00| 9. 00 18180. 00| 2.30
18. 00 16740. 00| 15. 00 13950. 00| 3.50
200. 00 1000. 00| 100. 00 500. 00| 280. 00
1.30 10010. 00| 1.50 11550. 00| 1.60
16. 00 1120. 00| 16. 00 1120. 00| 18. 00
1.30 54340. 00| 1.50 62700. 00| 1.60
1.80 15372. 00| 2.50 21350. 00| 3.00
.50 5400. 00| 1.00 10800. 00| 1.00
130. 00 12350. 00| 80. 00 7600. 00| 100. 00
3, 600. 00 43200. 00| 2,400. 00 28800. 00| 3, 000. 00
525. 00 2625. 00| 600. 00 3000. 00| 320. 00
500. 00 4500. 00| 3, 500. 00 31500. 00| 290. 00
35.00 3220. 00| 40. 00 3680. 00| 21.00
420. 00 2100. 00| 500. 00 2500. 00| 280. 00
70. 00 12600. 00| 70. 00 12600. 00| 70. 00
3. 80 335540. 00| 5. 00 441500. 00| 5. 40
400. 00 2440. 00| 250. 00 1525. 00| 50. 00
40. 00 36600. 00| 25.00 22875. 00| 7.00
10, 000. 00* 10000. 00| 5, 000. 00* 5000. 00| 35, 500. 00*

Bl D245
PAGE 22
04/ 02/ 02
FI FTH
AMOUNT
30, 000. 00* 30000
5, 000. 00 4800000
200. 00 20000
40. 00 50800
100, 000. 00* 100000
15, 000. 00* 15000
100, 000. 00* 100000
100, 000. 00* 100000
800, 000. 00* 800000
270. 00 32400
25.00 42250
1.50 172500
30. 00 28500.
30. 00 690.
60. 00 1446000
600. 00 396000
730. 00 1460
630. 00 4410
730. 00 6570
2.00 35400.
20. 00 40400.
25.00 23250.
1, 500. 00 7500
3.00 23100.
15.00 1050
5.00 209000.
5.00 42700.
3.00 32400.
400. 00 38000
10, 000. 00 120000
400. 00 2000
600. 00 5400
50. 00 4600
2,500. 00 12500
125. 00 22500
5.00 441500
700. 00 4270
80. 00 73200.
15, 000. 00* 15000
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07- VEN- 101 SUMMARY OF REMAI NI NG BI DDE
03/ 28/ 02
——————————————————————————————— R e P e PR PR
SECOND THI RD | FOURTH
BI D AMOUNT | BI D ANOUNT | BI D
------------------------------- T e P R e e e EREE P e ER
1, 000. 00 1000. 00| 400. 00 400. 00| 400. 00
210. 00 3780. 00| 175. 00 3150. 00| 150. 00
5. 00 7300. 00| 2. 60 3796. 00| 1.20
63. 00 28980. 00| 30. 00 13800. 00| 5. 00
35. 00 27650. 00| 10. 00 7900. 00| 13.50
500. 00 3000. 00| 750. 00 4500. 00| 570. 00
1,100, 000. 00  1100000. 00| 2, 600, 000. 00*  2600000. 00| 1, 000, 000. 00*
55, 000. 00* 55000. 00| 105, 000. 00* 105000. 00| 105, 000. 00*
65, 000. 00* 65000. 00| 110, 000. 00* 110000. 00| 110, 000. 00*
142, 400. 00* 142400. 00| 142, 400. 00* 142400. 00| 142, 400. 00*
44, 500. 00* 44500. 00| 44, 500. 00* 44500. 00| 44, 500. 00*
6. 50 8645. 00| 2.00 2660. 00| 2.50
9.00 662400. 00| 5. 30 390080. 00| 5.33
2.50 133500. 00| 5.30 283020. 00| 5.33
9, 000. 00* 9000. 00| 9, 000. 00* 9000. 00| 9, 000. 00*
1.00 2700. 00| 5. 00 13500. 00| 10. 30
1.00 2700. 00| 17.00 45900. 00| 24. 00
15. 00 106200. 00| 48. 00 339840. 00| 23.00
200. 00 606000. 00| 65. 00 196950. 00| 81. 00
25.00 21250. 00| 21.00 17850. 00| 20. 00
30. 00 19200. 00| 21.00 13440. 00| 20. 00
40. 00 312800. 00| 30. 00 234600. 00| 46. 00
30. 00 37650. 00| 36. 00 45180. 00| 42.00
80. 00 31200. 00| 25.00 9750. 00| 25.00
95. 00 19000. 00| 65. 00 13000. 00| 63. 00
70. 00 2450. 00| 80. 00 2800. 00| 68. 00
450. 00 648000. 00| 375. 00 540000. 00| 385. 00
1.30 279500. 00| 9.50  2042500. 00| 9.55
25. 00 24000. 00| 24.00 23040. 00| 25.00
.40 1272. 00| .50 1590. 00| .75
.40 5440. 00| .40 5440. 00| .45
750. 00* 750. 00| 800. 00* 800. 00| 400. 00*
130. 00 18200. 00| 130. 00 18200. 00| 78.00
115. 00 59800. 00| 35.00 18200. 00| 52. 00
64. 00 4992. 00| 35. 00 2730. 00| 28. 00
150. 00 60000. 00| 35. 00 14000. 00| 20. 00
75.00 39750. 00| 25.00 13250. 00| 25.00
31.00  1162500. 00| 22.00 825000. 00| 22.00
87.00  2035800. 00| 105.00  2457000. 00| 109. 00

Bl D245
PAGE 23
04/ 02/ 02
FI FTH
BI D AMOUNT
2, 000. 00 2000
200. 00 3600
5.00 7300
100. 00 46000
25.00 19750
500. 00 3000
1, 200, 000. 00* 1200000
105, 000. 00* 105000
110, 000. 00* 110000
142, 400. 00* 142400
44, 500. 00* 44500.
5.00 6650.
15.00 1104000.
10. 00 534000.
9, 000. 00* 9000.
30. 00 81000.
30. 00 81000.
35. 00 247800.
600. 00 1818000.
35. 00 29750.
40. 00 25600.
25.00 195500.
25.00 31375.
35. 00 13650.
60. 00 12000.
200. 00 7000.
700. 00 1008000.
7.00 1505000.
30. 00 28800.
1.00 3180.
1.00 13600.
1, 000. 00* 1000.
80. 00 11200.
150. 00 78000.
65. 00 5070.
95. 00 38000.
40. 00 21200.
30. 00 1125000.
100. 00 2340000.
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03/ 28/ 02

1, 300, 000.

2340800.
90000.
57850.

3180.
420.
7440.
570.

3990000.

88920.

226350.
43500.
47600.
495360.
320000.
122400.
153400.
160000.
1725000.
900000.
850000.

4388200.

2046000.

1860000.

1300000.

287000.
10853460.
265500.
272250.
1019200.
424000.
6750.
7810.
12000.
5850.
162000.
89700.
115200.
158400.
45200.

SUMMARY OF
| THI RD
| BI D
00| 70. 00
00| 45. 00
00| 90. 00
00| 5. 00
00| 5. 00
00| 5. 00
00| 5. 00
00| 172. 00
00| 200. 00
00| 1. 00
00| 60. 00
00| 1, 200. 00
00| 75.00
00| 1, 200. 00
00| 60. 00
00| 1, 200. 00
00| 20, 500. 00
00| 1, 800. 00
00| 55, 000. 00
00| 55, 000. 00
00| 2, 800. 00
00| 70, 000. 00
00| 70, 000. 00
00| 1, 200, 000. 00*
00| 250. 00
00| 349. 00
00| 250. 00
00| 500. 00
00| 600. 00
00| 800. 00
00| 400. 00
00| 130. 00
00| 170. 00
00| 100. 00
00| 1, 500. 00
00| 1, 100. 00
00| 1, 500. 00
00| 2, 400. 00
00| 190. 00

REMA

2156000.
90000.
58500.

5300.

358750.
12501180.
221250.
302500.
940800.
424000.
6000.
9230.
68000.
4500.
81000.
75900.
96000.
158400.
42940.

I NI NG BI DDERS

1, 200, 000.
172.
586.
323.
335.
348.

2156000.
90000.
60450.

3710.
490.
8680.
665.

3803800.

85500.

100600.
43500.
61600.
526320.
384000.
128520.
134520.
160000.
1035000.
666000.
595000.

3083600.

1155000.

1050000.

1200000.

246820.
20990520.
285855.
202675.
545664.
238500.
8205.
1988.
26000.
2250.
87210.
117300.
115200.
178200.
51980.

Bl D245
PAGE 24
04/ 02/ 02
FI FTH

BI D AMOUNT
45. 00 1386000
30. 00 60000.
40. 00 26000.
10. 00 10600
10. 00 1400
10. 00 24800
10. 00 1900
200. 00 5320000
200. 00 114000
10. 00 503000
100. 00 72500
1, 000. 00 56000
100. 00 619200
1, 000. 00 320000
50. 00 102000
1, 000. 00 118000
35, 000. 00 280000
1, 800. 00 1035000
37, 000. 00 666000
37, 000. 00 629000
2,200. 00 2609200
50, 000. 00 1650000
50, 000. 00 1500000
750, 000. 00* 750000.
400. 00 574000.
450. 00 16119000
450. 00 398250
450. 00 272250.
475. 00 744800.
1, 000. 00 530000
500. 00 7500
200. 00 14200
340. 00 136000
380. 00 17100
1, 700. 00 91800
1, 200. 00 82800
1, 300. 00 83200
1, 800. 00 118800
350. 00 79100



07-0607W4
07- VEN- 101
03/ 28/ 02

=N
gRrkRNEDMDDE

i
o

7008000
68200.

372240
90300.

840000

SUMMARY

OF

REMA

7358400
31477.
223344.

107500

[Eny

NI NG B

DDERS
FOURTH
AMOUNT
1.10 7708800
1.50 39346.
1.50 223344.
9.50 40850.
3.00 210000.
6. 00 42000
1.00 7000
6. 00 466446
1.00 77741
100. 00 19800
900. 00 61200
9. 00 12600
250. 00 45000
800. 00 20800
500. 00 9500
50. 00 750
100. 00 1700
380. 00 14820
222.00 388500
343. 00 82320
488. 00 78080
440. 00 25520
480. 00 76800
540. 00 178200
508. 00 18796
170. 00 227800
189. 00 168210
240. 00 23040
580. 00 30740
116. 00 10788
25.00 97500
50. 00 19000
300. 00 51000
280. 00 30800
320. 00 15360
700. 00 84000
500. 00 500
150. 00 150
800. 00 800

Bl D245
PAGE 25
04/ 02/ 02
FI FTH
BI D AMOUNT
1.00 7008000
2.00 52462.
1.00 148896
25.00 107500.
7.00 490000
5.00 35000
.50 3500
5.00 388705
.50 38870
760. 00 13680
920. 00 62560
10. 00 14000
200. 00 36000
400. 00 10400
800. 00 15200
200. 00 3000
150. 00 2550
500. 00 19500
275. 00 481250
400. 00 96000
400. 00 64000
520. 00 30160
480. 00 76800
520. 00 171600
850. 00 31450
310. 00 415400
300. 00 267000
500. 00 48000
820. 00 43460
200. 00 18600
40. 00 156000
165. 00 62700
300. 00 51000
275.00 30250
310. 00 14880
900. 00 108000
700. 00 700
700. 00 700
1, 500. 00 1500



07-0607W4 Bl D245
07- VEN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 26
03/ 28/ 02 04/ 02/ 02
------------------------------- e L e e e P TR EP TP TP PP R P CE DR ETREPEERE
SECOND THI RD | FOURTH FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
------------------------------- - L Ll
1, 350. 00 2700. 00| 2,500. 00 5000. 00| 1, 000. 00 2000. 00| 2, 000. 00 4000. 00
4, 000. 00 4000. 00| 400. 00 400. 00| 500. 00 500. 00| 3, 000. 00 3000. 00
170, 000. 00 170000. 00| 1, 000. 00 1000. 00| 118, 000. 00 118000. 00| 150, 000. 00 150000. 00
580. 00 2900. 00| 500. 00 2500. 00| 800. 00 4000. 00| 1, 400. 00 7000. 00
460. 00 11040. 00| 550. 00 13200. 00| 400. 00 9600. 00| 1, 500. 00 36000. 00
70. 00 139300. 00| 80. 00 159200. 00| 53. 00 105470. 00| 150. 00 298500. 00
360. 00 900000. 00| 325. 00 812500. 00| 350. 00 875000. 00| 285. 00 712500. 00
100. 00 63000. 00| 100. 00 63000. 00| 100. 00 63000. 00| 215. 00 135450. 00
700. 00 135800. 00| 750. 00 145500. 00| 800. 00 155200. 00| 560. 00 108640. 00
500. 00 80000. 00| 700. 00 112000. 00| 800. 00 128000. 00| 540. 00 86400. 00
1.00 2560. 00| 2.25 5760. 00| 2.00 5120. 00| 5.00 12800. 00
300. 00 471000. 00| 285. 00 447450. 00| 450. 00 706500. 00| 310. 00 486700. 00
500. 00 3500. 00| 500. 00 3500. 00| 420. 00 2940. 00| 450. 00 3150. 00
50. 00 19350. 00| 370. 00 143190. 00| 420. 00 162540. 00| 25.00 9675. 00
85. 00 532950. 00| 60. 00 376200. 00| 50. 00 313500. 00| 75. 00 470250. 00
1.00 38483. 00| 1.50 57724. 50| 2.00 76966. 00| 4.00 153932. 00
5.00 118000. 00| 5.50 129800. 00| 6.70 158120. 00| 5.00 118000. 00
3.00 180000. 00| 4.00 240000. 00| 5. 40 324000. 00| 5. 00 300000. 00
3.00 154500. 00| 4.00 206000. 00| .80 41200. 00| 7.00 360500. 00
27.00 56619. 00| 25.00 52425. 00| 30. 00 62910. 00| 50. 00 104850. 00
675. 00 4050. 00| 800. 00 4800. 00| 500. 00 3000. 00| 1, 000. 00 6000. 00
975. 00 975. 00| 1, 200. 00 1200. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00
50. 00 5500. 00| 35. 00 3850. 00| 38. 00 4180. 00| 6. 00 660. 00
200. 00 1000. 00| 80. 00 400. 00| 150. 00 750. 00| 250. 00 1250. 00
80. 00 1600. 00| 55. 00 1100. 00| 50. 00 1000. 00| 150. 00 3000. 00
60. 00 60000. 00| 55. 00 55000. 00| 63. 00 63000. 00| 70. 00 70000. 00
115.00 5405. 00| 110. 00 5170. 00| 30. 00 1410. 00| 200. 00 9400. 00
175.00 33425. 00| 130. 00 24830. 00| 30. 00 5730. 00| 200. 00 38200. 00
520. 00 110240. 00| 475. 00 100700. 00| 150. 00 31800. 00| 375. 00 79500. 00
45. 00 2205. 00| 30. 00 1470. 00| 28.00 1372. 00| 50. 00 2450. 00
2,525.00 12625. 00| 2,600. 00 13000. 00| 3, 400. 00 17000. 00| 500. 00 2500. 00
1, 990. 00 9950. 00| 2,500. 00 12500. 00| 2,000. 00 10000. 00| 500. 00 2500. 00
648. 00 648. 00| 650. 00 650. 00| 680. 00 680. 00| 500. 00 500. 00
680. 00 2040. 00| 800. 00 2400. 00| 800. 00 2400. 00| 500. 00 1500. 00
1, 500. 00 3000. 00| 4, 000. 00 8000. 00| 4,500. 00 9000. 00| 1, 200. 00 2400. 00
38, 000. 00 114000. 00| 29, 000. 00 87000. 00| 39, 000. 00 117000. 00| 30, 000. 00 90000. 00
90. 00 171000. 00| 85. 00 161500. 00| 87. 00 165300. 00| 75. 00 142500. 00
85. 00 52955. 00| 130. 00 80990. 00| 140. 00 87220. 00| 85. 00 52955. 00
100. 00 40000. 00| 115.00 46000. 00| 118.00 47200. 00| 155. 00 62000. 00



07-0607W4
07- VEN- 101
03/ 28/ 02

18.
21.

90.

95, 000.
90, 000.
25, 000.
130, 000.
16, 000.

260, 000.
5, 000.

31, 000.
160, 000.
15, 000.
230, 000.

SUMMARY OF
| THI RD
| BI D
00| 90. 00
00| 100. 00
00| 400. 00
00| 135. 00
00| 225. 00
00| 250. 00
00| 135. 00
00| 325. 00
00| 145. 00
00| 675. 00
00| 685. 00
00| 850. 00
00| 35.00
00| .50
00| . 80
00| 2.00
00| 2.00
00| .75
00| .75
00| .75
00| .30
00| .40
00| 20. 00
00| 25.00
00| 1. 00
00| 2.75
00| 75.00
00| 75, 000. 00*
00| 65, 000. 00*
00| 25, 000. 00*
00| 220, 000. 00*
00| 20, 000. 00*
00| 410, 000. 00*
00| 15, 000. 00*
00| 200. 00
00| 45, 000. 00*
00| 160, 000. 00*
00| 20, 000. 00*
00| 320, 000. 00*

REMA

22.
26.

82.

85, 000.

25, 000.

27, 000.

130, 000.
25, 000.

250, 000.
17, 000.

45, 000.
18, 500.
20, 000.
150, 000.

NI NG BI DDERS

126000

150000

Bl D245
PAGE 27
04/ 02/ 02
FI FTH

BI D AMOUNT
110. 00 18700
150. 00 43500
120. 00 25200
130. 00 79170
100. 00 62800
275. 00 51425
140. 00 87920
175.00 71750
150. 00 67500
350. 00 240450
350. 00 219800
350. 00 143500
35.00 30450
2.00 181600
2.00 45000
2.00 8780
2.00 6320
2.00 500
2.00 41200
2.00 1580
2.00 7080
2.00 12160
40. 00 2480
40. 00 11200
3.00 54000
6. 00 73800
80. 00 36800
75, 000. 00* 75000
65, 000. 00* 65000
20, 000. 00* 20000
120, 000. 00* 120000
20, 000. 00* 20000
240, 000. 00* 240000
15, 000. 00* 15000
150. 00 94500
35, 000. 00* 35000
150, 000. 00* 150000
15, 000. 00* 15000
250, 000. 00* 250000



07-0607W4 Bl D245

07- VEN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 28
03/ 28/ 02 04/ 02/ 02
------------------------------- e e B e LR P L P T LN ER LR PR TP PP LR LI LR PPEPEE
SECOND THI RD | FOURTH FI FTH
Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
______________________________________________________________ |_______________________________|_______________________________
1, 000. 00 1000. 00| 4,500. 00 4500. 00| 4, 000. 00 4000. 00| 5, 000. 00 5000. 00
750. 00 6000. 00| 675. 00 5400. 00| 650. 00 5200. 00| 700. 00 5600. 00
90, 000. 00* 90000. 00| 65, 000. 00* 65000. 00| 80, 000. 00* 80000. 00| 70, 000. 00* 70000. 00
650. 00 31850. 00| 800. 00 39200. 00| 800. 00 39200. 00| 800. 00 39200. 00
7, 000, 000. 00* 7000000. 00| 7,820, 000. 00* 7820000. 00| 7,550, 000. 00* 7550000. 00| 7,800, 000. 00* 7800000. 00

75, 650, 823. 20 78, 358, 787. 20 79, 251, 626. 50 83, 874,575.50



[ TEMl

O©CoOoO~NOOUAWNE

07-0607W4

07- VEN- 101 SUMMARY OF REMA
03/ 28/ 02
_______________________________ [ =m e
SI XTH | SEVENTH

BI D AMOUNT | BI D AMOUNT
_______________________________ [ mm
30, 000. 00* 30000. 00| 15, 000. 00* 15000
6, 900. 00 6624000. 00| 5, 000. 00 4800000
123.00 12300. 00| 250. 00 25000
10. 00 12700. 00| 34. 00 43180
188, 000. 00* 188000. 00| 50, 000. 00* 50000
10, 000. 00* 10000. 00| 5, 000. 00* 5000
10, 000. 00* 10000. 00| 300, 000. 00* 300000
33, 000. 00* 33000. 00| 75, 000. 00* 75000
260, 000. 00* 260000. 00| 475, 000. 00* 475000
165. 00 19800. 00| 90. 00 10800
22.00 37180. 00| 25.00 42250
.40 46000. 00| 30 34500
25.00 23750. 00| 25.00 23750
25.00 575. 00| 25.00 575
23.00 554300. 00| 35. 00 843500
240. 00 158400. 00| 140. 00 92400
2, 300. 00 4600. 00| 850. 00 1700
700. 00 4900. 00| 400. 00 2800
2,300. 00 20700. 00| 500. 00 4500
2.16 38232. 00| 1.20 21240
12.00 24240. 00| 20. 00 40400
14. 00 13020. 00| 21.00 19530
340. 00 1700. 00| 300. 00 1500
1.50 11550. 00| 1.20 9240
18. 00 1260. 00| 30. 00 2100
1.65 68970. 00| 1.30 54340
3.00 25620. 00| 2.80 23912
1.00 10800. 00| 1.00 10800
72.00 6840. 00| 100. 00 9500
1, 600. 00 19200. 00| 4, 000. 00 48000
393. 00 1965. 00| 100. 00 500
714. 00 6426. 00| 1, 000. 00 9000
68. 00 6256. 00| 150. 00 13800
500. 00 2500. 00| 750. 00 3750
125. 00 22500. 00| 50. 00 9000
2.50 220750. 00| 2.00 176600
400. 00 2440. 00| 140. 00 854
23.00 21045. 00| 75. 00 68625
67, 000. 00* 67000. 00| 25, 000. 00* 25000

N

NG BI DDERS
El GHATH

BI D AMOUNT
30, 000. 00* 30000
8, 000. 00 7680000
170. 00 17000
12.00 15240
200, 000. 00* 200000
15, 000. 00* 15000
338, 000. 00* 338000
80, 000. 00* 80000
950, 000. 00* 950000
140. 00 16800
23.00 38870
2.20 253000
20. 00 19000
20. 00 460.
55. 00 1325500
300. 00 198000.
2,000. 00 4000
500. 00 3500
2, 000. 00 18000
2.00 35400.
3.00 6060.
20. 00 18600.
100. 00 500
2.00 15400.
21. 00 1470.
3.00 125400.
3.00 25620.
1.00 10800.
100. 00 9500
2,200.00 26400
500. 00 2500
3, 800. 00 34200
100. 00 9200
1, 000. 00 5000
120. 00 21600
5.00 441500
100. 00 610
20. 00 18300.
4, 000. 00* 4000

Bl D245
PAGE 29
04/ 02/ 02



07-0607W4

REMAI

6650
1104000
320400
25000.
13500.
18900.
169920
2469450
34000.
10880.
367540
69025.
10530.
13000.
3500
806400
817000
33600.
3180.
10200.
750.
21000.
93600.
1950
16000.
37100.
1087500

07- VEN- 101 SUMMARY OF
03/ 28/ 02
------------------------------- T IRee e L LR
SI XTH SEVENTH
Bl D AMOUNT | Bl D
------------------------------- [ me

1, 500. 00 1500. 00| 2, 000. 00
310. 00 5580. 00| 200. 00

3.30 4818. 00| 9. 00

65. 00 29900. 00| 60. 00

25.00 19750. 00| 3.00

930. 00 5580. 00| 1, 500. 00

1, 213, 000. 00* 1213000. 00| 1, 460, 000. 00*
105, 000. 00* 105000. 00| 55, 000. 00*
110, 000. 00* 110000. 00| 105, 000. 00*
142, 400. 00* 142400. 00| 142, 000. 00*
44, 500. 00* 44500. 00| 44, 500. 00*
4.00 5320. 00| 5.00

17.00 1251200. 00| 15. 00

5.00 267000. 00| 6. 00

9, 000. 00* 9000. 00| 25, 000. 00*
23.00 62100. 00| 5.00

27.00 72900. 00| 7.00

41. 00 290280. 00| 24. 00

69. 00 209070. 00| 815. 00

21.00 17850. 00| 40. 00

70. 00 44800. 00| 17.00

15.50 121210. 00| 47.00

21. 00 26355. 00| 55. 00

31. 00 12090. 00| 27.00

66. 00 13200. 00| 65. 00

370. 00 12950. 00| 100. 00

390. 00 561600. 00| 560. 00

6. 00 1290000. 00| 3. 80

40. 00 38400. 00| 35.00

.75 2385. 00| 1.00

.75 10200. 00| .75

3, 000. 00* 3000. 00| 750. 00*

90. 00 12600. 00| 150. 00

103. 00 53560. 00| 180. 00

80. 00 6240. 00| 25.00

106. 00 42400. 00| 40. 00

39. 00 20670. 00| 70. 00

26. 29 985875. 00| 29. 00

110. 00 2574000. 00| 102. 00

2386800

N

NG BI DDERS
El GHATH

BI D AMOUNT
1, 000. 00 1000
175. 00 3150
5.00 7300
100. 00 46000
5. 00 3950
500. 00 3000
2, 000, 000. 00* 2000000
105, 000. 00* 105000
40, 000. 00* 40000
142, 400. 00* 142400
44, 500. 00* 44500
4.00 5320.
15.00 1104000
11. 00 587400
9, 000. 00* 9000
5.00 13500.
18. 00 48600.
50. 00 354000.
235. 00 712050.
30. 00 25500
30. 00 19200
50. 00 391000
40. 00 50200
40. 00 15600
100. 00 20000
200. 00 7000
600. 00 864000.
9. 00 1935000
38. 00 36480
.70 2226.
1.30 17680.
5, 000. 00* 5000
180. 00 25200
90. 00 46800.
60. 00 4680.
65. 00 26000
90. 00 47700.
35. 00 1312500
110. 00 2574000

Bl D245
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07- VEN- 101
03/ 28/ 02

800.

1, 875.
3, 200.
90, 200.
92, 000.
4, 000.
81, 850.
81, 930.
1, 000, 000.
173.
530.
456.

1570800.
5000.
7800.
4240.

560.
9920.
760.
3990000.
96900.
150900.
59450.
46200.
582048.
264000.
132600.
94400.
15000.

1840000.

1623600.

1564000.

4744000.

2701050.

2457900.

1000000.

248255.
18984600.
403560.
334565.
1050560.
604200.
8700.
9869.
100000.
6075.
122580.
96600.
96000.
105600.
45200.

SUMMARY OF
| SEVENTH
| BI D
00| 70. 00
00| 77.00
00| 100. 00
00| 7.50
00| 7.50
00| 7.50
00| 7.50
00| 135. 00
00| 150. 00
00| 4.00
00| 80. 00
00| 1, 525. 00
00| 81. 00
00| 1, 160. 00
00| 50. 00
00| 1, 525. 00
00| 20, 000. 00
00| 1, 800. 00
00| 94, 000. 00
00| 94, 000. 00
00| 2, 900. 00
00| 140, 000. 00
00| 110, 000. 00
00| 1, 300, 000. 00*
00| 250. 00
00| 451. 50
00| 450. 00
00| 400. 00
00| 590. 00
00| 720. 00
00| 280. 00
00| 80. 00
00| 30. 00
00| 125. 00
00| 2, 300. 00
00| 1, 150. 00
00| 1, 550. 00
00| 2, 300. 00
00| 150. 00

REMA

2156000.
154000.
65000.

358750.
16172730.
398250.
242000.
925120.
381600.
4200.
5680.
12000.
5625.
124200.
79350.
99200.
151800.
33900.

I NI NG B

1, 100,

I DDERS
El GHATH
AMOUNT
74.00 2279200.
30. 00 60000.
38. 00 24700.
4.00 4240.
4.00 560.
4.00 9920.
4.00 760.
168. 00 4468800.
205. 00 116850.
3.50 176050.
70. 00 50750.
200. 00 67200.
88. 00 544896.
500. 00 480000.
52.00 106080.
700. 00 318600.
000. 00 160000.
400. 00 1380000.
500. 00 1269000.
500. 00 1300500.
800. 00 4506800.
000. 00 2904000.
500. 00 3525000.
000. 00* 1100000.
300. 00 430500.
495. 00 17730900.
380. 00 336300.
500. 00 302500.
680. 00 1066240.
900. 00 477000.
750. 00 11250.
150. 00 10650.
150. 00 60000.
125. 00 5625.
000. 00 162000.
600. 00 41400.
710. 00 45440.
900. 00 59400.
135. 00 30510.

Bl D245
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[Eny

o
o
o

5956800.
78693.
297792.
150500.

SUMMARY

OF

REMAI

7358400.
73446.
223344.
159100.

NI NG BI DDERS

7708800.
31477.
163785.
8600.
294000.

Bl D245
PAGE 32
04/ 02/ 02



07-0607W4 Bl D245

07- VEN- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 33
03/ 28/ 02 04/ 02/ 02

_______________________________ |_______________________________|_______________________________
| TEM SI XTH | SEVENTH | El GHTH

| BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

R L Lt R L L R L L
157 | 1, 300. 00 2600. 00| 2,300. 00 4600. 00| 2,000. 00 4000. 00
158 | 3, 000. 00 3000. 00| 2, 600. 00 2600. 00| =

4, 000. 00 4000. 00

159 | 176, 000. 00 176000. 00| 160, 000. 00 160000. 00| 200, 000. 00 200000. 00
160 | 800. 00 4000. 00| 425. 00 2125. 00| 1, 200. 00 6000. 00
161 | 1, 200. 00 28800. 00| 320. 00 7680. 00| 550. 00 13200. 00
162 | 78. 00 155220. 00| 80. 00 159200. 00| 93. 00 185070. 00
163 | 260. 00 650000. 00| 225.00 562500. 00| 280. 00 700000. 00
164 | 133.00 83790. 00| 110. 00 69300. 00| 110. 00 69300. 00
165 | 690. 00 133860. 00| 840. 00 162960. 00| 700. 00 135800. 00
166 | 675. 00 108000. 00| 540. 00 86400. 00| 600. 00 96000. 00
167 | 7.00 17920. 00| 1.30 3328. 00| 2.00 5120. 00
168 | 375. 00 588750. 00| 333. 00 522810. 00| 400. 00 628000. 00
169 | 500. 00 3500. 00| 373. 00 2611. 00| 590. 00 4130. 00
170 | 375. 00 145125. 00| 47.00 18189. 00| 80. 00 30960. 00
171 | 70. 00 438900. 00| 62. 00 388740. 00| 73.00 457710. 00
172 | 2.00 76966. 00| 2.00 76966. 00| 2.00 76966. 00
173 | 3.00 70800. 00| 7.00 165200. 00| 9. 00 212400. 00
174 | 3.25 195000. 00| 5. 50 330000. 00| 4.00 240000. 00
175 | 2.70 139050. 00| 5.25 270375. 00| 5. 00 257500. 00
176 | 30. 00 62910. 00| 30. 00 62910. 00| 60. 00 125820. 00
177 | 1, 000. 00 6000. 00| 750. 00 4500. 00| 1, 000. 00 6000. 00
178 | 1, 000. 00 1000. 00| 2,500. 00 2500. 00| 1, 500. 00 1500. 00
179 | 40. 00 4400. 00| 30. 00 3300. 00| 25. 00 2750. 00
180 | 50. 00 250. 00| 40. 00 200. 00| 35. 00 175. 00
181 | 75. 00 1500. 00| 40. 00 800. 00| 40. 00 800. 00
182 | 75. 00 75000. 00| 85. 00 85000. 00| 65. 00 65000. 00
183 | 100. 00 4700. 00| 130. 00 6110. 00| 130. 00 6110. 00
184 | 150. 00 28650. 00| 150. 00 28650. 00| 130. 00 24830. 00
185 | 350. 00 74200. 00| 375. 00 79500. 00| 300. 00 63600. 00
186 | 100. 00 4900. 00| 30. 00 1470. 00| 25.00 1225. 00
187 | 2, 500. 00 12500. 00| 2, 800. 00 14000. 00| 1, 500. 00 7500. 00
188 | 2, 000. 00 10000. 00| 1, 850. 00 9250. 00| 2, 200. 00 11000. 00
189 | 750. 00 750. 00| 755. 00 755. 00| 800. 00 800. 00
190 | 800. 00 2400. 00| 540. 00 1620. 00| 1, 000. 00 3000. 00
191 | 5, 000. 00 10000. 00| 5, 000. 00 10000. 00| 5, 000. 00 10000. 00
192 | 30, 000. 00 90000. 00| 33, 000. 00 99000. 00| 25, 000. 00 75000. 00
193 | 110. 00 209000. 00| 98. 00 186200. 00| 100. 00 190000. 00
194 | 120. 00 74760. 00| 100. 00 62300. 00| 105. 00 65415. 00
195 | 160. 00 64000. 00| 190. 00 76000. 00| 125. 00 50000. 00



07-0607W4 Bl D245

07- VEN- 101 SUMMARY OF REMAI NI NG BIDDERS PAGE 34
03/ 28/ 02 04/ 02/ 02
_______________________________ |_______________________________|_______________________________
SI XTH | SEVENTH | El GHTH

BI D AVOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________|_______________________________
100. 00 17000. 00| 100. 00 17000. 00| 95. 00 16150. 00
150. 00 43500. 00| 120. 00 34800. 00| 105. 00 30450. 00
375. 00 78750. 00| 360. 00 75600. 00| 480. 00 100800. 00
195. 00 118755. 00| 120. 00 73080. 00| 120. 00 73080. 00
176. 00 110528. 00| 150. 00 94200. 00| 195. 00 122460. 00
259. 00 48433. 00| 100. 00 18700. 00| 210. 00 39270. 00
167. 00 104876. 00| 100. 00 62800. 00| 165. 00 103620. 00
203. 00 83230. 00| 135. 00 55350. 00| 175. 00 71750. 00
252.00 113400. 00| 125. 00 56250. 00| 110. 00 49500. 00
239. 00 164193. 00| 200. 00 137400. 00| 250. 00 171750. 00
200. 00 125600. 00| 200. 00 125600. 00| 250. 00 157000. 00
213. 00 87330. 00| 200. 00 82000. 00| 250. 00 102500. 00
38. 00 33060. 00| 40. 00 34800. 00| 20. 00 17400. 00
60 54480. 00| .33 29964. 00| 2.40 217920. 00
.85 19125. 00| 1.00 22500. 00| 2.40 54000. 00
2.00 8780. 00| 2.50 10975. 00| 3.30 14487. 00
2.00 6320. 00| 2.50 7900. 00| 2.80 8848. 00
80 200. 00| 1. 00 250. 00| 1.80 450. 00
80 16480. 00| 65 13390. 00| 1.80 37080. 00
80 632. 00| 70 553. 00| 1.80 1422.00
.30 1062. 00| 50 1770. 00| 65 2301. 00
. 40 2432. 00| .35 2128. 00| .75 4560. 00
22.00 1364. 00| 31.00 1922. 00| 2.15 133. 30
28. 00 7840. 00| 31.00 8680. 00| 2.35 658. 00
1. 00 18000. 00| 1.50 27000. 00| 1.35 24300. 00
3.00 36900. 00| 4.00 49200. 00| 1.80 22140. 00
82. 00 37720. 00| 60. 00 27600. 00| 89. 15 41009. 00
87, 000. 00* 87000. 00| 85, 000. 00* 85000. 00| 83, 000. 00* 83000. 00
76, 000. 00* 76000. 00| 75, 000. 00* 75000. 00| 73, 000. 00* 73000. 00
28, 000. 00* 28000. 00| 25, 000. 00* 25000. 00| 25, 000. 00* 25000. 00
150, 000. 00* 150000. 00| 115, 000. 00* 115000. 00| 240, 000. 00* 240000. 00
25, 000. 00* 25000. 00| 10, 000. 00* 10000. 00| 23, 000. 00* 23000. 00
200, 000. 00* 200000. 00| 250, 000. 00* 250000. 00| 300, 000. 00* 300000. 00
17, 000. 00* 17000. 00| 15, 000. 00* 15000. 00| 15, 000. 00* 15000. 00
212.00 133560. 00| 200. 00 126000. 00| 200. 00 126000. 00
49, 000. 00* 49000. 00| 45, 000. 00* 45000. 00| 47, 000. 00* 47000. 00
100, 000. 00* 100000. 00| 140, 000. 00* 140000. 00| 185, 000. 00* 185000. 00
20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 18, 000. 00* 18000. 00
200, 000. 00* 200000. 00| 350, 000. 00* 350000. 00| 345, 000. 00* 345000. 00
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_______________________________ e e
SI XTH SEVENTH El GHATH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT
5, 000. 00 5000. 00| 3, 000. 00 3000. 00| 4,700. 00 4700. 00
677.00 5416. 00| 300. 00 2400. 00| 670. 00 5360. 00
84, 000. 00* 84000. 00| 80, 000. 00* 80000. 00| 82, 000. 00* 82000. 00
800. 00 39200. 00| 800. 00 39200. 00| 795. 00 38955. 00
7,326, 000. 00* 7326000. 00| 8, 800, 000. 00* 8800000. 00| 9, 540, 000. 00* 9540000. 00

86, 232, 461. 00 88, 119, 733. 75 97, 781, 499. 50



