STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

04/ 24/ 02
04-277104
04- SCL-101-28.9

BIl D

I' N SANTA CLARA COUNTY I N SAN JOSE

SUMMARY

AT THE | NTERSECTI ON OF ROUTE 101
SOQUTHBOUND OFF RAMP TO BLOSSOM
H LL RCAD

MODI FY OFF RAMP AND TRAFFI C SI GNAL

PROPCSALS | SSUED 17 FUND TOTAL HB4AN 136, 000
NUMBER OF BI DDERS 5 ENG NEERS EST 107, 000. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL BI DDER | D

1 178, 544. 00 3

2 194, 978. 00 4

3 216, 571. 20 5

4 237, 818. 00 1

5 267,919. 00 2

0. 0% WOMEN' S BUSI NESS ENTERPRI SES -

AMOUNT OVER

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

04/ 25/ 02
CONTRACT CCODE "I '
29 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER COF WORKI NG DAYS 45
PERCENT OVER EST 66. 86

71, 544.00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085
OGRADY PAVI NG | NC

2513 WYANDOTTE ST
MOUNTAI N VI EW CA 94043
PACI FI C ELECTRI C

908 FAIR AVE
SAN JOSE CA 95122
PRI SM ENG NEERI NG | NC

10732 CHESTNUT AVE
STANTON CA 90680
CRI CONSTRUCTI ON SERVI CES

1769 FOREST GLEN RD
PARADI SE CA 95962

FAX

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

650 966- 1926
00201696
650 966- 1946

408 293-8102
00337416
408 293-7598

714 252-9488
00769171
714 252-9487

530 343-4419
00744557
530 345-9417

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



04- 277104 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 24/ 02 04/ 25/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 . CONCRETE FLATWORK

A C CURBS ASPHALT CONCRETE DI KES

SUI SUN CA

AMLAND LANDSCAPI NG

SAN JOSE CA

MURELCO ELECTRI C ELECTRI CAL

PO NT Rl CHMOND CA

SAFETY STRI PI NG STRI PI NG

GOSHEN CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS

SAN JCSE CA



04- 277104 Bl D245
04- SCL-101 SUMMARY NI NG BI DDERS PAGE 3
04/ 24/ 02 04/ 25/ 02
SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AMLAND LANDSCAPI NG
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MURELCO ELECTRI C LOOPS
PO NT Rl CHMOND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
SAN JOSE CA
THOVAS AND PRATT LEAD COVPLI ANCE PLAN
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVMLAND LANDSCAPI NG

3168 KNI GHTSBRI DGE ROAD
SAN JOSE CA 95132

EL CAM NO PAVI NG

P O BOX 62319

SUNNYVALE CA 94088-2319
SAFETY STRI PI NG SERVI CES
P O BOX 1020

GOSHEN CA 93227

ASPHALT CONCRETE PAVI NG

STRI PI NG



04- 277104
04- SCL-101
04/ 24/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 4
04/ 25/ 02

SUMMARY OF REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

LI ST OF

01 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A 1 CRANE

ONSI TE MECHANI CAL CONSTRUCTI ON SERVI CE
ASPHALT CONCRETE
CONCRETE DEMOLI TI ON ( REMOVAL) , FI NI SH PRODUCT PLACEMENT



04- 277104 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 24/ 02 04/ 25/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 000. 00* 6, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
3 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 200 7.00 1, 400. 00
4 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 46 35.00 1, 610. 00
STRI PE
5 (S) 150715 REMOVE THERVOPLASTI C PAVENENT MARKI NG MR 20 22.00 440. 00
6 (S) 150722 REMOVE PAVENENT MARKER EA 16 2.00 32.00
7 (S) 153210 REMOVE CONCRETE VB 6 279. 00 1,674.00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00* 2, 000. 00
9 023516 ROADWAY EXCAVATI ON VB 130 123. 00 15, 990. 00
(AERI ALLY DEPCSI TED LEAD)
10 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 100. 00* 2,100. 00
11 023517 HI GHVAY PLANTI NG AND | RRI GATI ON SYSTEMS LS LUMP SUM 12, 000. 00* 12, 000. 00
12 208909 EXTEND 200 MM CONDUI T M 6 460. 00 2, 760. 00
13 390102 ASPHALT CONCRETE ( TYPE A) TONN 280 135. 00 37, 800. 00
14 (S) 394001 PLACE ASPHALT CONCRETE DI KE M 17 386. 00 6, 562. 00
15 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.8 5, 500. 00 4, 400. 00
16 664009 300 MM CORRUGATED STEEL PI PE M 31 410. 00 12, 710. 00
(1.63 MM THI CK)
17 692383 300 MM ANCHOR ASSEMBLY EA 2 550. 00 1, 100. 00
18 721420 CONCRETE (DI TCH LI NI NG) VB 0.4 3, 400. 00 1, 360. 00
19 (S) 731502 M NOR CONCRETE (M SCELLANEQUS VB 6 1, 200. 00 7,200. 00
CONSTRUCTI ON)
20 ('SF) 750001 M SCELLANEQUS | RON AND STEEL KG 108 5. 00 540. 00
21 (S) 820141 OBJECT MARKER ( TYPE K- 1) EA 2 60. 00 120. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 23 40. 00 920. 00
23 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 170 5. 00 850. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 80 5. 00 400. 00
25 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 32 6. 00 192. 00
(BROKEN 5.18 M- 2.14 M
26 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 16 5. 00 80. 00
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 38 8. 00 304. 00
28 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 45, 000. 00* 45, 000. 00
29 023518 TRAFFI C OPERATI ONS SYSTEM ( MODI FY) LS LUMP SUM 1, 000. 00* 1, 000. 00

TOTAL 178, 544. 00



| TEM

O©CoOoO~NOOUAWNE

04- 277104
04- SCL- 101 SUMMARY OF REMAI NI NG BIDDERS
04/ 24/ 02
_______________________________ |_______________________________|_____________________________
SECOND | TH RD | FOURTH
BI D AVOUNT | BI D AMOUNT | BI D AMOUNT
_______________________________ |_______________________________|_____________________________
1, 300. 00* 1300. 00| 1, 600. 00* 1600. 00| 3, 500. 00* 3500
40, 000. 00* 40000. 00| 5, 000. 00* 5000. 00| 15, 000. 00* 15000
6. 00 1200. 00| 7.33 1466. 00| 15. 00 3000
6. 00 276. 00| 39. 46 1815. 16| 45. 00 2070
100. 00 2000. 00| 24.75 495. 00| 45. 00 900
10. 00 160. 00| 2.41 38. 56| 10. 00 160
500. 00 3000. 00| 500. 00 3000. 00| 500. 00 3000
2, 000. 00* 2000. 00| 3, 500. 00* 3500. 00| 10, 000. 00* 10000
225.00 29250. 00| 215. 00 27950. 00| 150. 00 19500
2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00| 5, 000. 00* 5000
5, 700. 00* 5700. 00| 5, 950. 00* 5950. 00| 12, 000. 00* 12000
400. 00 2400. 00| 403. 00 2418. 00| 250. 00 1500
120. 00 33600. 00| 100. 00 28000. 00| 100. 00 28000
100. 00 1700. 00| 204. 00 3468. 00| 100. 00 1700
2, 700. 00 2160. 00| 6, 750. 00 5400. 00| 3,500. 00 2800
200. 00 6200. 00| 268. 00 8308. 00| 150. 00 4650
500. 00 1000. 00| 600. 00 1200. 00| 3, 750. 00 7500
1, 300. 00 520. 00| 8, 500. 00 3400. 00| 2,500. 00 1000
700. 00 4200. 00| 2, 300. 00 13800. 00| 1, 000. 00 6000
4.00 432. 00| 6.72 725. 76 10. 00 1080
200. 00 400. 00| 100. 00 200. 00| 250. 00 500
100. 00 2300. 00| 45. 44 1045. 12| 100. 00 2300
4.00 680. 00| 5. 60 952. 00| 20. 00 3400
8. 00 640. 00| 5.64 451. 20| 20. 00 1600
10. 00 320. 00| 6.88 220. 16 20. 00 640
10. 00 160. 00| 6.19 99. 04| 20. 00 320
10. 00 380. 00| 8. 40 319. 20| 20. 00 760
50, 000. 00* 50000. 00| 90, 510. 00* 90510. 00| 97, 438. 00* 97438
1, 000. 00* 1000. 00| 240. 00* 240. 00| 2, 500. 00* 2500
194, 978. 00 216, 571. 20 237, 818. 00

Bl D245

PAGE 6
04/ 25/ 02
FI FTH
BI D AMOUNT
4, 800. 00* 4800
16, 600. 00* 16600
31. 20 6240
32.00 1472
80. 00 1600
16. 00 256
440. 00 2640
2, 600. 00* 2600
92. 00 11960
6, 800. 00* 6800
4, 150. 00* 4150
286. 00 1716
195. 00 54600
102. 40 1740
990. 00 792
118.00 3658
365. 00 730
1, 600. 00 640
310. 00 1860
6. 40 691.
1, 390. 00 2780
36. 00 828.
7.50 1275.
22.00 1760
17.00 544,
18. 00 288.
56. 00 2128.
130, 270. 00* 130270
2,500. 00* 2500
267,919. 00



