STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 30/ 02 I'N MARI N AND SAN FRANCI SCO COUNTI ES 05/ 01/ 02
CONTRACT NUMBER 04- 163624 I'N AND NEAR SAUSALI TO AT WALDO CONTRACT CCDE 'B '
LOCATI ON 04- MRN- 101-0.9/1.1 TUNNEL AND | N SAN FRANCI SCO AT 12 CONTRACT | TEMS
04- SF-280-R2. 7/ R2. 8 BRANCH EAST UNDERCROSSI NG
REPLACE LI GHTS FEDERAL AID ACI M 280-1(103)50E

ACNH P101- (994) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 5. 0%

PROPCSALS | SSUED 18 FUND TOTAL HA22 4, 000, 000 TOTAL NUMBER COF WORKI NG DAYS 210
NUMBER OF BI DDERS 8 ENG NEERS EST 2,821,000.00 AMOUNT UNDER 1,038, 412.00 PERCENT UNDER EST 36. 81
PROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 782, 588. 00 7 ROYAL ELECTRI C COVPANY 916 428-0286
00357377
P O BOX 231430 FAX 916 428-4136
SACRAMENTO CA 95823- 1430
2 2, 053, 400. 00 8 MORI SOLI CONSTRUCTI ON | NC 925 455-1931
00347745
P O BOX 2762 FAX 925 443-1870
LI VERMORE CA 94551
3 2,617, 700. 00 4 BLEYCO | NCORPORATED 510 538-5228
00540588
11425 CULL CANYON ROAD FAX 510 538-5229
CASTRO VALLEY CA 94552
4 3, 024, 000. 00 6 STEI NY AND COVPANY | NC 707 552-6900
00161273
P O BOX 3008 FAX 707 554-6347
VALLEJO CA 94590
5 3,192, 695. 00 3 M KE BROMWN ELECTRI C CO 707 792-8100
00306767
561 A MERCANTI LE DRI VE FAX 707 792-8110

COTATI CA 94931



04-163624

04- MRN- 101

04/ 30/ 02
6 3, 388, 400. 00
7 3,457,725.76
8 4, 687, 800. 00

KI NGSTON CONSTRUCTORS A 650 635-7410
DI VI SI ON OF POTELCO | NC 00498171

512 SQUTH Al RPORT BLVD FAX 650 634-7411
SOUTH SAN FRANCI SCO CA 94080

PRI SM ENG NEERI NG | NC 714 252-9488
00769171
10732 CHESTNUT AVENUE FAX 714 252-9487

STANTON CA 90680

DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON COURT FAX 925 552- 8254

SAN RAMON CA 94583

Bl D245
PAGE 2
05/ 01/ 02



04-163624
04- MRN- 101
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

05/ 01/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 LANE SAFETY COVPANY
BENICI A CA

TRAFFI C CONTROL ( PARTI AL)



04- 163624 Bl D245

04- MRN- 101 PAGE 4

04/ 30/ 02 05/ 01/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 LANE SAFETY COVPANY I TEMS 1 AND 2 (PARTIAL)
BENICI A CA
THOVAS AND PRATT I TEMS 3 AND 10 ( PARTI AL)
PI NOLE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 LANE SAFETY COVPANY | NC CONSTRUCTI ON AREA S| GNS

340 W CHANNEL ROAD STE F
BENI Cl A CA 94510

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
06 NONE NONE
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LANE SAFETY COVPANY CONSTRUCTI ON AREA SI GNS, PORTABLE MESSAGE SI GN ( PARTI AL)
BENI Cl A CA
LANE SAFETY COVPANY TRAFFI C CONTROL ( PARTI AL)

BENI CI A CA



04-163624
04- MRN- 101
04/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
05/ 01/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 LANE SAFETY COVPANY | NC
BENICI A CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C HANDLI NG AND CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

Bl DDER | D NAME AND ADDRESS

NONE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FARWEST SAFETY
LODI CA

TRAFFI C CONTROL ( PARTI AL)



04-163624 Bl D245

04- MR\- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
04/ 30/ 02 05/ 01/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 64, 686. 00* 64, 686. 00
2 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 91, 000. 00* 91, 000. 00
3 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 13, 750. 00 82, 500. 00
4 022415 TUNNEL LUM NARE LAYOUT (WALDO TUNNELS) LS LUMP SUM 1, 053, 848. 00* 1, 053, 848. 00
5 022416 TUNNEL LUM NARE REMOVAL (WALDO TUNNELS) LS LUMP SUM 51, 569. 00* 51, 569. 00
6 022417 PHOTO METER - SOUTH PORTAL LS LUMP SUM 29, 750. 00* 29, 750. 00
(WALDO TUNNELS)
7 022418 PHOTO METER - NORTH PORTAL LS LUMP SUM 34, 955. 00* 34, 955. 00
(WALDO TUNNELS)
8 022419 LI GHTI NG CONTROL CENTER LS LUMP SUM 202, 370. 00* 202, 370. 00
(WALDO TUNNELS)
9 022420 TEMPORARY ELECTRI CAL EQUI PVENT LS LUVMP SUM 41, 000. 00* 41, 000. 00
(WALDO TUNNELS)
10 022421 MODI FI CATI ON OF EXI STI NG SUBSTATI ON LS LUMP SUM 6, 348. 00* 6, 348. 00
(WALDO TUNNELS)
11 022422 LUM NARE LAYOUT (BRANCH EAST UC) LS LUMP SUM 117, 434. 00* 117, 434. 00
12 022423 EXI STING LI GHTI NG EQUI PVMENT REMOVAL LS LUMP SUM 7,128. 00* 7,128.00

( BRANCH EAST UC)

TOTAL 1, 782, 588. 00



[ TEI\/]l
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2,053, 400. 00

2,617, 700. 00

I NI

04- 163624
04- MRN- 101 SUMMARY OF REMA
04/ 30/ 02
------------------------------- AR L LT EEPERRY
SECOND | TH RD |
BI D AMOUNT | BI D AMOUNT
------------------------------- [ m s
2, 000. 00* 2000. 00| 2, 700. 00* 2700
168, 900. 00  168900. 00 236, 500. 00* 236500
3, 250. 00 19500. 00| 24, 250. 00 145500
1,226, 500. 00  1226500. 00 1, 549, 000. 00* 1549000
55, 000. 00* 55000. 00| 38, 000. 00* 38000
42, 000. 00* 42000. 00 52, 000. 00* 52000
39, 200. 00* 39200. 00| 52, 000. 00* 52000
228,000. 00*  228000. 00| 232,000. 00 232000
51, 700. 00* 51700. 00| 60, 000. 00* 60000
48, 400. 00* 48400. 00 32, 000. 00* 32000
157, 000. 00 157000. 00 190, 500. 00 190500
15, 200. 00* 15200. 00| 27, 500. 00* 27500

3, 024, 000. 00

NG BIDDERS
_______________________________ |
FOURTH |
BI D AVOUNT

_______________________________ |

7, 000. 00* 7000

440, 000. 00* 440000

18, 000. 00 108000

1, 750, 000. 00* 1750000

65, 000. 00* 65000

42, 000. 00* 42000

29, 000. 00* 29000.

180, 000. 00* 180000.

41, 000. 00* 41000.

15, 000. 00* 15000.

307, 000. 00* 307000.

40, 000. 00* 40000.

Bl D245

3,192, 695. 00

PAGE 7
05/ 01/ 02
FI FTH
BI D AMOUNT
4, 000. 00* 4000
400, 000. 00* 400000
19, 200. 00 115200
1, 688, 495. 00* 1688495
280, 000. 00* 280000
125, 000. 00* 125000
25, 000. 00* 25000
150, 000. 00* 150000
100, 000. 00* 100000
20, 000. 00* 20000
250, 000. 00* 250000.
35, 000. 00* 35000
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04-163624
04- MRN- 101
04/ 30/ 02

50, 000.
80, 000.
250, 000.
20, 000.

SUMMARY

340000. 00|
50000. 00|
80000. 00|

250000. 00|
20000. 00|

3, 388, 400. 00

285, 000.
70, 000.
241, 527.
95, 000.

OF

00~*

3,457,725.76

REMAI

332175.
285000.
70000.
241527.
95000.

N

4,687, 800. 00

NG BI DDERS
El GHATH

BI D AMOUNT
8, 500. 00* 8500
100, 000. 00* 100000
5, 000. 00 30000
2,449, 300. 00* 2449300
300, 000. 00* 300000
50, 000. 00* 50000
50, 000. 00* 50000.
500, 000. 00* 500000.
50, 000. 00* 50000.
300, 000. 00* 300000.
700, 000. 00* 700000.
150, 000. 00* 150000.

Bl D245
PAGE 8
05/ 01/ 02



