STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 11/ 02 I N SACRAMENTO COUNTY | N SACRAMENTO 06/ 13/ 02
CONTRACT NUMBER 03-0C0104 FROM 1.6 KM TO 1.9 KM EAST OF THE CONTRACT CODE 'E '
LOCATI ON 03-SAC-51-2.4/2.6 E STREET UNDERCROSSI NG 35 CONTRACT | TEMS
CONSTRUCT SOUNDWALLS FEDERAL Al D ACST-P051-(020)E

P- P051- (020) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB311 600, 000 TOTAL NUMBER OF WORKI NG DAYS 60
NUMBER OF Bl DDERS 3 ENG NEERS EST 431, 000. 00 AMOUNT OVER 124, 355. 00 PERCENT OVER EST 28. 85
PROGRAM ELEMENTS P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 555, 355. 00 1 RI VER CI TY CONSTRUCTORS 707 643-1455
00521275
P O BOX 2256 FAX 707 643-1452
BENI CI A CA 94510
2 572, 494. 00 3 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
3 619, 998. 00 2 VI KI NG CONSTRUCTI ON COVPANY 916 852-5530
I NC 00745029
P O BOX 1508 FAX 916 852-5533

RANCHO CORDOVA CA 95741-1508



03-000104
03- SAC-51-2
06/11/02

Bl DDER | D NAME AND ADDRESS
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Bl D245
REMAI NI NG BI DDERS PAGE 2

06/ 13/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl ONDI  PAVI NG
SACRAMENTO CA

CAL KI RK LANDSCAPE
EUREKA CA

CAMBLI N STEEL
SACRAMENTO CA

CASE PACIFIC
HAYWARD CA

CENTRAL FENCE
SACRAMENTO CA

FARWEST SAFETY
LODI CA

M AND M ELECTRI C
SACRAMENTO CA

MARTI N BROTHERS
RANCHO CORDOVA CA

W LKE MASONRY

| TEM 22 ( PARTI AL)

| TEMS 13 THRU 19 ( PARTI AL)

I TEMS 24 THRU 28 AND 31 (PARTI AL)

| TEMS 24 AND 25 ( PARTI AL)

ITEMS 7, 29, 30, 32 AND 33 ( PARTI AL)

ITEMS 1, 5 AND 34 (PARTI AL)

| TEM 35

I TEMS 20, 21 AND 23

| TEMS 27 AND 28 ( PARTI AL)
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CAL KI RK LANDSCAPE ERCSI ON CONTROL
EUREKA CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
CASE PACIFI C CAST IN DRI LLED HOLE PI LI NG
HAYWARD CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS AND K RAI L
LODI CA
M AND M ELECTRI C ELECTRI CAL
SACRAMENTO CA
MARTI N BROTHERS CONSTRUCT! OON ROADWORK
RANCHO CORDOVA CA
S W MERTZ MASONRY
DI XON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C L CONSTRUCTI ON BARRI ER RAI L

CONTI NUED

ONTARI O CA

Bl ONDI  PAVI NG
SACRAMENTO CA

CAL KI RK LANDSCAPE
EUREKA CA
ON NEXT PAGE

TEXTURED PAVI NG

ERCSI ON CONTRCL



03-000104 Bl D245

03- SAC-51-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/11/02 06/ 13/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAMBLI N STEEL REBAR
SACRAMENTO CA
CASE PACIFIC CAST I N DRILLED HCLE PI LI NG
HAYWARD CA
M AND M ELECTRI C ELECTRI CAL

SACRAMENTO CA

MARTI N BROTHERS PAVI NG
RANCHO CORDOVA CA

S W MERTZ MASONRY
DI XON CA



03-000104 Bl D245

03- SAC-51- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 11/ 02 06/ 13/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 500. 00* 1, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 40. 00 280. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 100. 00 200. 00
5 129000 TEMPORARY RAI LI NG ( TYPE K) M 240 100. 00 24, 000. 00
6 129150 TEMPORARY TRAFFI C SCREEN M 240 20. 00 4, 800. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 180 100. 00 18, 000. 00
8 150740 REMOVE S| GN EA 1 1, 000. 00 1, 000. 00
9 152316 RESET ROADSI DE SI GN (ONE POST) EA 2 100. 00 200. 00
10 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 630 7.00 4, 410. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 300. 00* 3, 300. 00
12 190101 ROADWAY EXCAVATI ON VB 280 30. 00 8, 400. 00
13 (S) 202011 MULCH VB 380 30. 00 11, 400. 00
14 (S) 024016 STRAW TONN 0.6 1, 000. 00 600. 00
15 (S) 024017 FI BER KG 224 1. 00 224.00
16 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 420 1. 00 420. 00
17 (S) 024018 FERTI LI ZER KG 224 1. 00 224.00
18 (S) 024019 STABI LI ZI NG EMULSI ON KG 35 3.00 105. 00
19 (S) 024020 PURE LI VE SEED KG 7 60. 00 420. 00
20 260201 CLASS 2 AGGREGATE BASE VB 130 115. 00 14, 950. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 300 60. 00 18, 000. 00
22 024015 TEXTURED ASPHALT CONCRETE MR 550 53. 00 29, 150. 00
23 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 0.3 300. 00 90. 00
24 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 590 150. 00 88, 500. 00
Pl LI NG ( BARRI ER)
25 498026 350 MM CAST- | N- DRI LLED- HOLE CONCRETE M 24 1. 00 24. 00
Pl LI NG ( SOUND WALL)
26 510700 M NOR CONCRETE (PI LE CAP) VB 8 1.00 8. 00
27 (F) 517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 500 270. 00 135, 000. 00
28 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 73 250. 00 18, 250. 00
29 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2,000. 00 2, 000. 00
30 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 53 50. 00 2, 650. 00
31 833183 CONCRETE BARRI ER ( TYPE 275V) M 230 610. 00 140, 300. 00
32 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 150. 00 150. 00
33 (S) 839553 END SECTI ON EA 1 150. 00 150. 00
34 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) EA 330 5. 00 1, 650. 00
35 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

TOTAL 555, 355. 00



03-000104 Bl D245

03- SAC-51-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/11/02 06/ 13/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00* 1000. 00 2,500. 00* 2500. 00
2 35, 000. 00* 35000. 00 50, 000. 00* 50000. 00
3 33. 00 231.00 75. 00 525. 00
4 4,500. 00 9000. 00 2,500. 00 5000. 00
5 50. 00 12000. 00 80. 00 19200. 00
6 10. 00 2400. 00 30. 00 7200. 00
7 20. 00 3600. 00 20. 00 3600. 00
8 100. 00 100. 00 300. 00 300. 00
9 300. 00 600. 00 350. 00 700. 00
10 16. 00 10080. 00 25.00 15750. 00
11 3, 300. 00* 3300. 00 3, 300. 00* 3300. 00
12 55. 00 15400. 00 50. 00 14000. 00
13 32.00 12160. 00 30. 00 11400. 00
14 1, 000. 00 600. 00 1, 000. 00 600. 00
15 1.00 224.00 1.00 224.00
16 1.00 420. 00 1.00 420. 00
17 .75 168. 00 1.00 224.00
18 3. 00 105. 00 3. 00 105. 00
19 60. 00 420. 00 60. 00 420. 00
20 55. 00 7150. 00 75. 00 9750. 00
21 110. 00 33000. 00 125. 00 37500. 00
22 55. 00 30250. 00 75. 00 41250. 00
23 1, 650. 00 495. 00 500. 00 150. 00
24 145. 00 85550. 00 175. 00 103250. 00
25 215. 00 5160. 00 170. 00 4080. 00
26 2,200. 00 17600. 00 1, 500. 00 12000. 00
27 257.00 128500. 00 283.00 141500. 00
28 257. 00 18761. 00 200. 00 14600. 00
29 1, 200. 00 1200. 00 1, 500. 00 1500. 00
30 50. 00 2650. 00 50. 00 2650. 00
31 550. 00 126500. 00 465. 00 106950. 00
32 110. 00 110. 00 100. 00 100. 00
33 110. 00 110. 00 100. 00 100. 00
34 5.00 1650. 00 5.00 1650. 00
35 7, 000. 00* 7000. 00 7,500. 00* 7500. 00
TOT 572, 494. 00 619, 998. 00



