STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 25

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

07/11/02
08-443824

08- SBD- 210- R16. 9/ R17. 8

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

FCR

Bl D TOTAL

2,089, 719. 00

2,127,918. 40

2,219, 124.00

2,223, 800. 60

2, 263, 556. 00

HE14

Bl D

SUMMARY

DEPARTMENT

I N SAN BERNARDI NO COUNTY I N RI ALTO
FROM 0.2 KM EAST OF LI NDEN AVENUE

TO SPRUCE AVENUE

CONSTRUCT NEW FRONTAGE ROADS

3, 019, 000

2,922,000. 00 AMOUNT UNDER

Bl DDER | D

8. 0%

TOTAL NUMBER OF WORKI NG DAYS

832, 281. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
07/ 15/ 02
CONTRACT CODE 'B '
56 CONTRACT | TEMS

FEDERAL AlID ACNH S210-(002)E

110

PERCENT UNDER EST 28. 48

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

E L YEAGER CONSTRUCTI ON
COVPANY | NC

P O BOX 87

RI VERSI DE CA 92502- 0087

VANCE CORPCORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377

Rl VERSI DE CONSTRUCTI ON  COVPANY
I NC

P O BOX 1146

RI VERSI DE CA 92502

D C HUBBS CONSTRUCTI ON | NC

P O BOX 446
BLOOM NGTON CA 92316

L D ANDERSON | NC

2750 S LI LAC AVENUE
BLOOM NGTON CA 92316

FAX

FAX

FAX

FAX

FAX

909 684-5360
00140069
909 788-2449

909 355-4333
00414567
909 355-4339

909 862-8308
00266222
909 682-8350

909 361-2900
00803659
909 361-2929

909 879-7970
00636360
909 879-7975



08- 443824
08- SBD- 210
07/ 11/ 02

2,329, 489. 20

2,786, 410. 00

5

1

JI MCO CONSTRUCTI ON

2135 N LI NDEN AVENUE
RIALTO CA 92377

SI LVI A CONSTRUCTI ON | NC
9007 CENTER AVENUE

RANCHO CUCAMONGA CA  91730-

909 875-2160
00325366
FAX 909 875-1500

909 481-8118
00568194
FAX 909 481-8122
5311

Bl D245
PACE 2
07/ 15/ 02



08- 443824
08- SBD- 210
07/ 11/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

07/ 15/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ALCORN FENCE
Rl VERSI DE CA

APCO
GOSHEN CA

CHRI SP COVPANY
FONTANA CA

GOLDEN WEST FENCE
WESTM NSTER CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

R M D REBAR
RI ALTO CA

SUDHAKAR
RI ALTO CA

VETAL BEAM GUARD RAI L

M SCELLANEQUS ASPHALT CONCRETE

SI GNS

FENCI NG

ELECTRI CAL

REBAR

STRI PI NG



08- 443824
08- SBD- 210
07/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

07/ 15/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A W DAVI ES
ALTA LOVA CA

CROMN FENCE
SANTA FE SPRI NGS CA

GW NCO CONSTRUCTI ON
ALTA LOVA CA

H GH LI GHT ELECTRI C
Rl VERSI DE CA

SAMRCD
LANCASTER CA

Bl DDER | D NAME AND ADDRESS

STORM DRAI'N PI PE ( PORTI ON)

FENCI NG ( PORTI ON)

STORM DRAI NS AND STRUCTURES ( PORTI ON)

ELECTRI CAL ( PORTI ON)

CONCRETE FLATWORK ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APCO
GOSHEN CA

D C HUBBS
BLOOM NGTON CA

MATI CH CORPORATI ON
SAN BERNARDI NO CA

PACI FI C RESTORATI ON
CORONA CA

R M D REBAR
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

FENCI NG AND GATES ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

ERCSI ON CONTRCL ( PORTI ON)

REI NFORCEMENT ( PORTI ON)



08- 443824 Bl D245

08- SBD- 210 PAGE 5

07/ 11/ 02 07/ 15/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ROCK STRUCTURES ROCK SLOPE PROTECTI ON ( PORTI ON)
SAN DI MAS CA
STEI NY AND COVPANY SI GNAL AND LI GHTI NG ( PORTI ON)
CORONA CA
SUDHAKAR STRI PI NG AND SI GNS ( PORTI ON)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 B AND D ENTERPRI SES | TEM5S 53 THRU 55
621 S WALNUT
LA HABRA CA 90631
CALMEX ENG NEERI NG | NC ASPHALT CONCRETE PAVI NG AND DI KE
Rl VERSI DE CA
CHRI SP COVPANY ITEM5S 3, 5 THRU 8, 10, 27, 28, 44 THRU 46 AND 50 THRU 52

43650 OSGOOD ROAD
FREMONT CA 94539-5631

GW NCO CONSTRUCTI ON AND ENG NEERI NG | NC | TEM5 24 THRU 26
6195 HELLMAN AVENUE
ALTA LOVA CA 91701

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA

CONTI NUED ON NEXT PAGE



08- 443824
08- SBD- 210
07/ 11/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
07/ 15/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALBERT W DAVI ES
RANCHO CUCAMONGA CA

CHRI SP COVPANY
FONTANA CA

D C HUBBS
BLOOM NGTON CA

E J SALGADO
ALTA LOVA CA

J D JI MENEZ
RANCHO CUCAMONGA CA

MATI CH CORPORATI ON
SAN BERNARDI NO CA

MOCRE SI GNALS AND LI GHTI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

STORM DRAI'N PI PE

STRI PI NG AND SI GNS

FENCI NG AND METAL BEAM GUARD RAI L

CONCRETE STRUCTURES AND REBAR

M NOR CONCRETE

ASPHALT CONCRETE PAVI NG ( PARTI AL)

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL AMERI CAN
CORONA CA

CHRI SP COVPANY
FONTANA CA

D C HUBBS
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE

STRI PI NG AND SI GNS

FENCI NG



08- 443824 Bl D245

08- SBD- 210 PAGE 7

07/ 11/ 02 07/ 15/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GW NCO CONCRETE STRUCTURE AND BAR REI NFORCI NG STEEL
ALTA LOVA CA
LARRY JACI NTO CONSTRUCTI ON M NOR CONCRETE
MENTON CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE
Rl VERSI DE CA
ROCK STRUCTURES CONSTRUCTI ON COVPANY SLOPE PROTECTI ON
Rl VERSI DE CA
STANLEY F VELICH I NC UNDERGROUND
S| ERRA MADRE CA
STEI NY AND COVPANY | NC SI GNALI ZATI ON
CORONA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE BERM
GOSHEN CA
B AND D ENTERPRI SES ELECTRI CAL
LA HABRA CA
CHRI SP COVPANY SI GNS AND STRI PI NG
FREMONT CA
D C HUBBS FENCI NG

BLOOM NGTON CA
CONTI NUED ON NEXT PAGE



08- 443824 Bl D245

08- SBD- 210 PAGE 8

07/ 11/ 02 07/ 15/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 QUALI TY HYDROSEEDI NG LANDSCAPI NG
VI STA CA
ROCK STRUCTURES CONSTRUCTI ON ROCK SLOPE
RI VERSI DE CA
S R D CONSTRUCTI ON STORM DRAI' NS

YORBA LI NDA CA



08- 443824 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 11/ 02 07/ 15/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4, 000. 00
PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 20, 000. 00* 20, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00* 15, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00

5 (S) 120120 TYPE |11 BARRI CADE EA 9 55. 00 495. 00

6 (S) 120140 BARRI CADE ( LEFT I N PLACE) EA 11 75. 00 825. 00

7 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 170 20. 00 3, 400. 00

8 (S) 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 45 21.00 945. 00

(LEFT I N PLACE)

9 150608 REMOVE CHAI' N LI NK FENCE M 500 7.50 3, 750. 00
10 150742 REMOVE ROADSI DE Sl GN EA 8 40. 00 320. 00
11 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 9, 600 1. 60 15, 360. 00

(45 MV MAXI MUM)
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
13 170101 DEVELOP WATER SUPPLY LS LUMP SUM 5., 400. 00* 5, 400. 00
14 190101 ROADWAY EXCAVATI ON VB 58, 200 2. 00 116, 400. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 880 .80 704. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 120 25.00 3, 000. 00
17 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 550 1. 00 550. 00
18 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 330 2.00 660. 00
19 220101 FI NI SH NG ROADWAY LS LUMP SUM 15, 000. 00* 15, 000. 00
20 260201 CLASS 2 AGGREGATE BASE VB 4, 860 24.00 116, 640. 00
21 390155 ASPHALT CONCRETE (TYPE A) TONN 12, 800 39. 00 499, 200. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 2,190 12. 00 26, 280. 00
AREA)
23 (S) 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 240 8. 00 1, 920. 00
24 (F) 510410 CLASS 1 CONCRETE ( STRUCTURE) VB 250 520. 00 130, 000. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 1, 800. 00 3, 780. 00
26 (SF) 520101 BAR REI NFORCI NG STEEL KG 39, 800 1.25 49, 750. 00
27 566011 ROADSI DE SI GN - ONE POST EA 35 150. 00 5, 250. 00
28 566012 ROADSI DE SI GN - TWO POST EA 13 220. 00 2., 860. 00
29 620913 600 MM ALTERNATI VE PI PE CULVERT M 29 220. 00 6, 380. 00
30 620919 750 MM ALTERNATI VE PI PE CULVERT M 450 250. 00 112, 500. 00
31 650075 600 MV REI NFORCED CONCRETE Pl PE M 48 240. 00 11, 520. 00
32 650095 2250 MM REI NFORCED CONCRETE Pl PE M 100 1, 450. 00 145, 000. 00
33 705226 750 MM CONCRETE FLARED END SECTI ON EA 2 2, 000. 00 4, 000. 00
34 707133 900 MM PRECAST CONCRETE PI PE | NLET M 1.3 1, 000. 00 1, 300. 00



08- 443824 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 11/ 02 07/ 15/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 708058 900 MM ALTERNATI VE PI PE | NLET M 3.6 1, 250. 00 4,500. 00

36 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 2,220 32. 50 72, 150. 00

37 721010 ROCK SLOPE PROTECTI ON VB 1,180 36. 00 42, 480. 00
(BACKING NO. 1, METHOD B)

38 721011 ROCK SLOPE PROTECTI ON VB 4 130. 00 520. 00
(BACKI NG NO. 2, METHOD B)

39 729010 ROCK SLOPE PROTECTI ON FABRI C M2 2, 140 1. 50 3, 210. 00

40 731502 M NOR CONCRETE (M SCELLANEQUS VB 330 280. 00 92, 400. 00
CONSTRUCTI ON)

41 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 460 4.00 1, 840. 00

42 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 1,020 33. 00 33, 660. 00

43 (S) 801900 CHAIN LI NK GATE EA 6 500. 00 3, 000. 00

44 820107 DEL| NEATOR ( CLASS 1) EA 89 30. 00 2, 670. 00

45 820133 OBJECT MARKER (TYPE N) EA 1 60. 00 60. 00

46 820151 OBJECT MARKER ( TYPE L-1) EA 4 60. 00 240. 00

47 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 28 120. 00 3, 360. 00

48 (S) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 51 160. 00 8, 160. 00

49 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 850. 00 7, 400. 00

50 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 370 15. 00 5, 550. 00

51 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 8, 840 .50 4, 420. 00
( SPRAYABLE)

52 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 970 3. 00 2, 910. 00

53 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 110, 000. 00* 110, 000. 00

54 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 105, 000. 00* 105, 000. 00

55 (S) 861492 MODI FY S| GNAL ( LOCATI ON 2) LS LUMP SUM 25, 000. 00* 25, 000. 00

56 999990 MOBI LI ZATI ON LS LUMP SUM 205, 000. 00* 205, 000. 00

TOTAL 2,089, 719. 00



| TEM
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08- 443824
08- SBD- 210
07/ 11/ 02

121, 000.
130.

145.

19.

22.

12.

31.

9, 000.
5, 400.
1.

26.

1.

2.

20, 000.
30.

40.

7.

9.

413.

2, 000.

150.
220.
260.
160.
300.
1, 700.
727.
2, 200.
1, 450.
40.
44.
44.

00*

00

10000.
121000.
1170.
1595.
3230.
990.
6000.
252.
8160.
9000.
5400.
58200.
704.
3120.
550.
693.
20000.
145800.
518400.
16644.
2280.
103250.
4200.
35820.
5250.
2860.
7540.
72000.
14400.
170000.
1454,
2860.
5220.
88800.
51920.
176.
8560.

SUMMARY

400.
2, 000.
1

250.
450.
200.
210.
200.
1, 800.
1, 000.
1, 500.
1, 500.
35.
35.
150.
.50

OF

. 00*

00
00
00
00
00
00

REMA/

184680.
588800.
21900.
1920.
100000.
4200.
39800.
8750.
5850.
5800.
94500.
9600.
180000.
2000.
1950.
5400.
77700.
41300.
600.
5350.

NI NG BI DDERS

903.
2, 160.

351.
540.
115.
117.
220.
2, 397.
1, 188.
1, 080.
864.
35.
35.
216.

. 87

. 00*

00
00
00
48
48
00

125971.
661504.
9986.
2203.
225855.
4536.
38208.
12285.
7020.
3335.
52731.
10601.
239760.
2376.
1404.
3110.
78765.
41866.
864.
1861.

Bl D245
PAGE 11
07/ 15/ 02
FI FTH
Bl D AMOUNT
6, 800. 00* 6800
8, 400. 00* 8400
4, 400. 00* 4400
22, 400. 00* 22400
130. 00 1170
146. 00 1606
19. 00 3230
22.00 990
8. 00 4000
32.00 256
1.35 12960
9, 000. 00* 9000
5, 400. 00* 5400
2.16 125712
1.45 1276
28. 00 3360
2. 40 1320
4.50 1485
8, 500. 00* 8500.
30. 00 145800.
52. 00 665600.
13. 00 28470.
11.00 2640.
450. 00 112500.
1, 800. 00 3780.
.95 37810.
146. 00 5110.
218. 00 2834.
195. 00 5655.
220. 00 99000.
200. 00 9600.
1, 900. 00 190000.
800. 00 1600.
730. 00 949.
700. 00 2520.
37.00 82140.
38. 00 44840.
225. 00 900.
1.05 2247.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55

56
TOT

08- 443824

08- SBD- 210
07/ 11/ 02
SECOND

Bl D AMOUNT
320. 00 105600. 00
4.00 1840. 00
41. 00 41820. 00
525. 00 3150. 00
27.00 2403. 00
63. 00 63. 00
63. 00 252.00
117. 00 3276. 00
134. 00 6834. 00
1, 900. 00 7600. 00
22.00 8140. 00
.60 5304. 00
2.72 2638. 40
100, 000. 00* 100000. 00
100, 000. 00* 100000. 00
5, 000. 00~ 5000. 00
210, 000. 00* 210000. 00
2,127,918. 40

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
220.00 72600
4.00 1840
32.00 32640
1, 500. 00 9000
40. 00 3560
50. 00 50
50. 00 200
75. 00 2100
95. 00 4845.
3, 000. 00 12000.
15. 00 5550.
.60 5304.
3.00 2910.
100, 000. 00* 100000
100, 000. 00* 100000
25, 000. 00* 25000.
220, 000. o0* 220000
2,219, 124.00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
270. 00 89100
3.51 1614
30. 12 30722
1, 296. 00 7776
43. 20 3844
54. 00 54
54. 00 216
70. 20 1965
97. 20 4957
2,484.00 9936
48. 60 17982
1.08 9547.
3.24 3142.
94, 824. 00* 94824.
93, 744. 00* 93744.
22, 515. 84* 22515.
6, 480. 00* 6480
2,223, 800. 60

Bl D245
PAGE 12
07/ 15/ 02
FI FTH
Bl D AMOUNT
380. 00 125400.
6. 50 2990.
33. 00 33660
1, 600. 00 9600
27.00 2403.
62. 00 62.
63. 00 252.
74.00 2072.
94. 00 4794.
3, 000. 00 12000.
22.00 8140.
.60 5304.
2.70 2619.
102, 000. 00* 102000
101, 000. 00* 101000
24,000. 00* 24000.
161, 000. 00* 161000
2, 263, 556. 00



08- 443824 Bl D245
08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
07/ 11/ 02 07/ 15/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 4, 000. 00* 4000. 00 13, 750. 00* 13750. 00
2 40, 000. 00* 40000. 00 91, 150. 00* 91150. 00
3 4, 200. 00* 4200. 00 4,410. 00* 4410. 00
4 20, 000. 00* 20000. 00 33, 350. 00* 33350. 00
5 125. 00 1125. 00 132. 00 1188. 00
6 140. 00 1540. 00 147. 00 1617. 00
7 18. 00 3060. 00 19. 00 3230. 00
8 21.00 945. 00 22.00 990. 00
9 7.00 3500. 00 7.35 3675. 00
10 30. 00 240. 00 31. 50 252. 00
11 2.00 19200. 00 2.25 21600. 00
12 9, 000. 00* 9000. 00 63, 500. 00* 63500. 00
13 5, 400. 00* 5400. 00 30, 200. 00* 30200. 00
14 1.70 98940. 00 7.10 413220. 00
15 .75 660. 00 1.44 1267. 20
16 25.00 3000. 00 27.70 3324. 00
17 1.00 550. 00 2.40 1320. 00
18 2.00 660. 00 4.35 1435. 50
19 15, 000. 00* 15000. 00 17, 675. 00* 17675. 00
20 37.00 179820. 00 42. 35 205821. 00
21 50. 00 640000. 00 53.70 687360. 00
22 13.50 29565. 00 3. 60 7884. 00
23 12.50 3000. 00 8. 20 1968. 00
24 460. 00 115000. 00 821. 00 205250. 00
25 3, 100. 00 6510. 00 2,520. 00 5292. 00
26 . 86 34228. 00 1.26 50148. 00
27 140. 00 4900. 00 147. 00 5145. 00
28 210. 00 2730. 00 221. 00 2873. 00
29 182. 00 5278. 00 245. 00 7105. 00
30 217.00 97650. 00 298. 00 134100. 00
31 180. 00 8640. 00 215. 00 10320. 00
32 1, 805. 00 180500. 00 2,100. 00 210000. 00
33 770. 00 1540. 00 1, 325.00 2650. 00
34 730. 00 949. 00 315. 00 409. 50
35 700. 00 2520. 00 378. 00 1360. 80
36 33. 00 73260. 00 35. 00 77700. 00
37 33. 00 38940. 00 35. 00 41300. 00
38 33. 00 132. 00 35. 00 140. 00
39 2.50 5350. 00 2.65 5671. 00




08- 443824 Bl D245
08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
07/ 11/ 02 07/ 15/ 02
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 450. 00 148500. 00 290. 00 95700. 00

41 3. 50 1610. 00 4.05 1863. 00

42 31. 80 32436. 00 33. 40 34068. 00

43 1, 526. 00 9156. 00 1, 600. 00 9600. 00

44 26. 00 2314.00 27.50 2447.50

45 60. 00 60. 00 63. 00 63. 00

46 60. 00 240. 00 63. 00 252.00

47 70. 00 1960. 00 75. 00 2100. 00

48 90. 00 4590. 00 95. 00 4845. 00

49 2, 850. 00 11400. 00 2,995. 00 11980. 00

50 21.00 7770. 00 22.10 8177.00

51 .58 5127. 20 .65 5746. 00

52 2.60 2522.00 2.75 2667. 50

53 101, 439. 00* 101439. 00 105, 000. 00* 105000. 00

54 100, 833. 00* 100833. 00 87, 000. 00* 87000. 00

55 8, 000. 00* 8000. 00 15, 250. 00* 15250. 00

56 230, 000. 00* 230000. 00 30, 000. 00* 30000. 00

TOT 2,329, 489. 20 2,786, 410. 00




