STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 25/ 02 IN LOS ANGELES COUNTY | N CERRI TGS, 07/ 29/ 02
CONTRACT NUMBER 07- 166504 SANTA FE SPRINGS, CITY OF CONTRACT CODE 'G '

42 CONTRACT | TEMS

FEDERAL AID ACI M 605-2(897)E

TOTAL NUMBER OF WORKI NG DAYS 190
PERCENT UNDER EST 3. 47

909 944-1037
00676575

FAX 909 944-3112

LOCATI ON 07- LA-605-R2. 8/ R19. 5 I NDUSTRY AND EL MONTE AT VARI QUS
LOCATI ONS
MAI NTENANCE VEHI CLE TURNQUTS
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%
PROPGCSALS | SSUED 25 FUND TOTAL HA28 830, 000
NUMBER OF BI DDERS 2 ENG NEERS EST 678, 000. 00 AMOUNT UNDER 23,522.00
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 654, 478. 00 1 J MC LOUGHLI N ENG NEERI NG
CO INC
10722 ARROW RTE STE 716
RANCHO CUCAMONGA CA 91730
2 789, 271. 00 2 R J BULLARD CONSTRUCTI ON | NC

P O BOX 1577
BONSALL CA 92003- 1577

760 731-7521
00749529

FAX 760 731-7501



07- 166504 Bl D245

07-LA-605-R PAGE 2

07/ 25/ 02 07/ 29/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 . ASPHALT
CREEK MEADOWS ELECTRI C ELECTRI CAL

BELL GARDENS CA

DI VERSI FI ED LANDSCAPE LANDSCAPI NG
W NCHESTER CA

G L M CONSTRUCTI ON REI NFORCI NG STEEL
REDLANDS CA



07- 166504 Bl D245

07-LA-605-R PAGE 3

07/ 25/ 02 07/ 29/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED LANDSCAPE LANDSCAPE
W NCHESTER CA
G L M CONTRACTORS REI NFORCI NG STEEL
REDLANDS CA
STATEW DE SAFETY AND SI GNS SI GNS, CHANNELI ZERS AND CRASH CUSHI ON
Pl SMO BEACH CA
V T ELECTRIC | NC ELECTRI CAL

CHI NO HI LLS CA



07- 166504 Bl D245

07- LA- 605- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
07/ 25/ 02 07/ 29/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00* 8, 500. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 44, 000. 00* 44, 000. 00
3 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 75 20. 00 1, 500. 00
4 129000 TEMPORARY RAI LI NG ( TYPE K) M 850 30. 00 25, 500. 00
5 129100 TEMPORARY CRASH CUSHI ON MODULE EA 92 300. 00 27, 600. 00
6 150771 REMOVE ASPHALT CONCRETE DI KE M 580 8. 00 4, 640. 00
7 152390 RELOCATE ROADSI DE SI GN EA 1 700. 00 700. 00
8 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 26 30. 00 780. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 8, 000. 00* 8, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 43 50. 00 2, 150. 00
11 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 280 50. 00 14, 000. 00
(AERIALLY DEPCSI TED LEAD)
12 190110 LEAD COVPLI ANCE PLAN LS LUVMP SUM 3, 000. 00* 3, 000. 00
13 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 350 30. 00 10, 500. 00
14 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 450 30. 00 13, 500. 00
(AERIALLY DEPCSI TED LEAD)
15 193001 STRUCTURE BACKFI LL VB 350 55. 00 19, 250. 00
16 024130 STRUCTURE BACKFI LL (TYPE Y) VB 230 55. 00 12, 650. 00
(AERI ALLY DEPCSI TED LEAD)
17 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 54 90. 00 4, 860. 00
VALL)
18 198001 | MPORTED BORROW VB 290 60. 00 17, 400. 00
19 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 13, 000. 00* 13, 000. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 500. 00* 6, 500. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 13, 000. 00* 13, 000. 00
22 250201 CLASS 2 AGGREGATE SUBBASE VB 300 60. 00 18, 000. 00
23 260201 CLASS 2 AGGREGATE BASE VB 250 60. 00 15, 000. 00
24 260301 CLASS 3 AGGREGATE BASE VB 4 60. 00 240. 00
25 280000 LEAN CONCRETE BASE VB 4 450. 00 1, 800. 00
26 390103 ASPHALT CONCRETE ( TYPE B) TONN 340 100. 00 34, 000. 00
27 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 74 16. 00 1, 184. 00
28 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 26 16. 00 416. 00
29 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 230 16. 00 3, 680. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 16. 00 128. 00
31 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 286 450. 00 128, 700. 00
32 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 11, 996 2.50 29, 990. 00
33 681137 80 MM PLASTI C Pl PE (EDGE DRAI N QUTLET) M 26 35. 00 910. 00
34 731517 M NOR CONCRETE ( GUTTER) VB 6 550. 00 3, 300. 00



07- 166504 Bl D245

07-LA-605-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 25/ 02 07/ 29/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 8 250. 00 2, 000. 00
36 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 000. 00 3, 000. 00
37 839701 CONCRETE BARRI ER ( TYPE 60) M 43 200. 00 8, 600. 00
38 839726 CONCRETE BARRI ER ( TYPE 736A) M 230 200. 00 46, 000. 00
39 (S) 024131 I NDUCTI VE LOOP DETECTCR ( REPLACE) LS LUMP SUM 3, 500. 00* 3, 500. 00
40 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 1, 000. 00* 1, 000. 00
41 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 42, 000. 00* 42, 000. 00
42 999990 MOBI LI ZATI ON LS LUVP SUM 60, 000. 00* 60, 000. 00

TOTAL 654, 478. 00



07- 166504 Bl D245

07-LA-605-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 25/ 02 07/ 29/ 02
| TEM SECOND
Bl D AMOUNT

1 15, 000. 00* 15000. 00

2 20, 000. 00* 20000. 00

3 35. 00 2625. 00

4 75. 00 63750. 00

5 350. 00 32200. 00

6 12. 00 6960. 00

7 100. 00 100. 00

8 20. 00 520. 00

9 25, 000. 00* 25000. 00
10 125. 00 5375. 00
11 135. 00 37800. 00
12 3, 500. 00* 3500. 00
13 40. 00 14000. 00
14 50. 00 22500. 00
15 85. 00 29750. 00
16 95. 00 21850. 00
17 55. 00 2970. 00
18 80. 00 23200. 00
19 15, 000. 00* 15000. 00
20 7, 000. 00* 7000. 00
21 13, 000. 00* 13000. 00
22 65. 00 19500. 00
23 65. 00 16250. 00
24 65. 00 260. 00
25 225.00 900. 00
26 100. 00 34000. 00
27 35. 00 2590. 00
28 35. 00 910. 00
29 35. 00 8050. 00
30 35. 00 280. 00
31 410. 00 117260. 00
32 2.25 26991. 00
33 80. 00 2080. 00
34 750. 00 4500. 00
35 150. 00 1200. 00
36 3, 000. 00 3000. 00
37 250. 00 10750. 00
38 225. 00 51750. 00
39 5, 700. 00* 5700. 00




07- 166504

07-LA-605-R
07/ 25/ 02
SECOND
BI D AMOUNT
700. 00* 700. 00
50, 500. 00* 50500. 00
70, 000. 00* 70000. 00

789, 271. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PACE 7
07/ 29/ 02



