STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 06/ 02 I N SANTA CLARA COUNTY I'N SAN JOSE 08/ 07/ 02
CONTRACT NUMBER 04-134764 FROM MC LAUGHLI N AVENUE CONTRACT CODE 'B '
LOCATI ON 04- SCL- 280- RO. 4/ RO. 8 UNDERCROSSI NG TO KELLY PARK 61 CONTRACT | TEMS
OVERHEAD
CONSTRUCT SOUNDWAL L FEDERAL AID ACI M 280-1(107)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HB311 0 TOTAL NUMBER OF WORKI NG DAYS 470
NUMBER OF Bl DDERS 4 ENG NEERS EST 2,536, 000. 00 AMOUNT UNDER 353, 835. 00 PERCENT UNDER EST 13. 95
PROGRAM ELEMENTS SND
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,182, 165. 00 4 VI KI NG CONSTRUCTI ON' COVPANY 916 852-5530
I NC 00745029
P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741-1508
2 2,403, 318. 00 2 BENCO BRI DGES 916 686-5030
00439713
9888 KENT STREET FAX 916 685-1459
ELK GROVE CA 95624
3 2,466, 175. 00 1 TABER CONSTRUCTI ON COVPANY 925 313-9868
00762769
P O BOX 1309 FAX 925 313-9866
MARTI NEZ CA 94553
4 2,991, 021. 00 3 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961-1925

LI VERMORE CA 94551
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Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST
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OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
08/ 07/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON
POMONA CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

BEST MASONRY
TRACY CA

HARRI S SALI NAS REI NFORCI NG
LI VERMORE CA

MBI
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

PAVI NG

BARRI ER RAI L

Pl LI NG

MASONRY

REI NFCRCI NG STEEL

GUARD RAI L

ELECTRI CAL

SI GNS

LANDSCAPI NG
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08/ 06/ 02 08/ 07/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BELLI CI TTI AND PELLI CCI OTTI CONSTRUCTI ON ROADWORK
SANTA CLARA CA
CTM BARRI ER RAI L
RANCHO CORCDVA CA
CONE ENG NEERI NG MASONRY
SAN RAMON CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
J WDRILLI NG CAST IN DRI LLED HOLE
SAN JOSE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
SI LVERADO DEMOLI TI ON
OAKLAND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

Pl SMO BEACH CA

WATKI N AND BORTOLUSSI LANDSCAPE
SAN RAFAEL CA
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Bl DDER | D NAME AND ADDRESS
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SUMMARY OF REMAI NI NG BI DDERS PAGE 4
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LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
POVONA CA

BAY AREA DRI LLI NG
Pl TTSBURG CA

BEST MASONRY
TRACY CA

HARRI S SALI NAS
LI VERMORE CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

WATKI' N AND BORTOLUSSI
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS

BARRI ER

CAST IN DRI LLED HOLE PILES

MASONRY

REBAR

ELECTRI CAL

LANDSCAPE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BEST MASONRY
TRACY CA

CTM
RANCHO CORDOVA CA

HARRI S SALI NAS
LI VERMORE CA

LONE STAR LANDSCAPE
SAN MARTI N CA

CONTI NUED ON NEXT PAGE

MASONRY BLOCK

CONCRETE BARRI ER

REBAR

LANDSCAPE
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SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MALCOLM DRI LLI NG
HAYWARD CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

CAST IN DRI LLED HOLE PI LE

ELECTRI CAL



04- 134764 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
3 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 50. 00 800. 00
4 129000 TEMPORARY RAI LI NG ( TYPE K) M 980 65. 00 63, 700. 00
5 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 325. 00 7, 150. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 120 25. 00 3, 000. 00
7 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 1 250. 00 250. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 900 12.00 10, 800. 00
9 150806 REMOVE Pl PE M 2 500. 00 1, 000. 00
10 150807 REMOVE STORM DRAI N M 55 90. 00 4, 950. 00
11 150820 REMOVE | NLET EA 5 1, 500. 00 7,500. 00
12 150823 REMOVE DOWNDRAI N M 13 275. 00 3,575. 00
13 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 1 300. 00 300. 00
14 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 1 500. 00 500. 00
15 153235 CLEAN BRI DGE DECK M2 36 30. 00 1, 080. 00
16 156577 REMOVE BARRI ER RAI LI NG M 15 75. 00 1, 125. 00
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVMP SUM 25, 000. 00* 25, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 110 200. 00 22, 000. 00
19 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 120 200. 00 24, 000. 00
(AERIALLY DEPCSI TED LEAD)
20 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 200. 00* 1, 200. 00
21 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 44 75. 00 3, 300. 00
22 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 20 125. 00 2,500. 00
23 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
25 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
26 208798 200 MM WELDED STEEL Pl PE CONDUI T M 10 300. 00 3, 000. 00
(6.35 MM THI CK)
27 390155 ASPHALT CONCRETE ( TYPE A) TONN 320 80. 00 25, 600. 00
28 394044 PLACE ASPHALT CONCRETE Di KE ( TYPE C) M 52 30. 00 1, 560. 00
29 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 10 30. 00 300. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 19 30. 00 570. 00
31 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 42 200. 00 8, 400. 00
Pl LI NG
32 (S) 024214 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 54 210. 00 11, 340. 00
Pl LI NG ( BARRI ER)
33 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 850 122.00 347, 700. 00

Pl LI NG ( BARRI ER)



04- 134764 Bl D245

04- SCL- 280 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 06/ 02 08/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 32 950. 00 30, 400. 00
35 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11.5 2,500. 00 28, 750. 00
36 511106 DRI LL AND BOND DOWEL M 240 5. 00 1, 200. 00
37 (S) 024215 CORE HOLE EA 106 50. 00 5, 300. 00
38 (F) 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 168 175. 00 29, 400. 00
39 (F) 518002 SOUND WALL ( MASONRY BLOCK) MR 2, 897 170. 00 492, 490. 00
40 518010 ACCESS GATE ( SOUND WALL) EA 3 2, 000. 00 6, 000. 00
41 (SF)520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 5, 900 1. 50 8, 850. 00
42 (SF)024271 BAR REI NFORCI NG STEEL ( BARRI ER PI LE) KG 5, 000 1.25 6, 250. 00
43 (F) 540102 TREAT BRI DGE DECK M2 36 30. 00 1, 080. 00
44 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 15 50. 00 750. 00
( LOW ODOR)
45 566011 ROADSI DE SI GN - ONE POST EA 2 250. 00 500. 00
46 620909 450 MM ALTERNATI VE Pl PE CULVERT M 28 150. 00 4, 200. 00
47 620913 600 MV ALTERNATI VE PI PE CULVERT M 27 200. 00 5, 400. 00
48 664020 600 MM CORRUGATED STEEL PI PE M 13 350. 00 4, 550. 00
(2.01 MM THI CK)
49 731502 M NOR CONCRETE (M SCELLANEOUS VB 5 400. 00 2, 000. 00
CONSTRUCTI ON)
50 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 740 4.00 2, 960. 00
51 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 16 250. 00 4, 000. 00
52 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 100. 00 200. 00
53 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 500. 00 5, 000. 00
54 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 49 315. 00 15, 435. 00
55 024216 CONCRETE BARRI ER ( TYPE 736B) M 7 550. 00 3, 850. 00
56 024217 CONCRETE BARRI ER ( TYPE 736SV) M 840 335. 00 281, 400. 00
57 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 80 25. 00 2, 000. 00
58 (S) 024218 LI GHTI NG, SI GN | LLUM NATI ON AND TRAFFI C LS LUMP SUM 60, 000. 00* 60, 000. 00
OPERATI ONS SYSTEM ( TEMPORARY)
59 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 100, 000. 00* 100, 000. 00
60 (S) 024219 MODI FY TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 218, 000. 00* 218, 000. 00

TOTAL 2,182, 165. 00
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04- 134764 Bl D245

04- SCL- 280 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 06/ 02 08/ 07/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 2,300. 00 6900. 00 1, 440. 00 4320. 00 2,500. 00 7500. 00
41 2.50 14750. 00 1.65 9735. 00 1.50 8850. 00
42 1.50 7500. 00 1.33 6650. 00 1.20 6000. 00
43 80. 00 2880. 00 110. 00 3960. 00 28. 00 1008. 00
44 105. 00 1575. 00 300. 00 4500. 00 39. 00 585. 00
45 525. 00 1050. 00 300. 00 600. 00 450. 00 900. 00
46 425. 00 11900. 00 275. 00 7700. 00 145. 00 4060. 00
47 500. 00 13500. 00 280. 00 7560. 00 210. 00 5670. 00
48 625. 00 8125. 00 300. 00 3900. 00 425. 00 5525. 00
49 1, 000. 00 5000. 00 600. 00 3000. 00 1, 000. 00 5000. 00
50 3.45 2553. 00 2.50 1850. 00 5. 00 3700. 00
51 190. 00 3040. 00 252. 00 4032. 00 240. 00 3840. 00
52 150. 00 300. 00 100. 00 200. 00 100. 00 200. 00
53 2, 800. 00 5600. 00 2,750. 00 5500. 00 2,500. 00 5000. 00
54 350. 00 17150. 00 450. 00 22050. 00 275.00 13475. 00
55 670. 00 4690. 00 450. 00 3150. 00 300. 00 2100. 00
56 373.00 313320. 00 403. 00 338520. 00 412. 00 346080. 00
57 26. 00 2080. 00 25.00 2000. 00 26. 00 2080. 00
58 64, 000. 00* 64000. 00 273, 000. 00* 273000. 00 63, 400. 00* 63400. 00
59 107, 000. 00* 107000. 00 123, 000. 00* 123000. 00 106, 700. 00* 106700. 00
60 122, 000. 00* 122000. 00 140, 000. 00* 140000. 00 121, 500. 00* 121500. 00
61 225, 000. 00* 225000. 00 200, 000. 00* 200000. 00 299, 000. 00* 299000. 00

TOT 2,403, 318. 00 2,466, 175. 00 2,991, 021. 00



