STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 03/ 02 IN I MPERI AL COUNTY | N AND NEAR 10/ 07/ 02
CONTRACT NUMBER 11- 199364 BRAW.EY FROM KEYSTONE ROAD TO CONTRACT CODE "A '
LOCATI ON 11-1MP-111-R17.6/ R22. 1 ROUTE 78 85 CONTRACT | TEMS
CONSTRUCT 4 LANE EXPRESSVAY FEDERAL AID ACNH P111-(065)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGOSALS | SSUED 24 FUND TOTAL HE14 17, 610, 000 TOTAL NUMBER OF WORKI NG DAYS 340
NUMBER OF Bl DDERS 2 ENG NEERS EST 15, 636, 000. 00 AMOUNT UNDER 1, 493, 255. 00 PERCENT UNDER EST 9.55
PROGRAM ELEMENTS P
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 14,142, 745. 00 2 KIEWT PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
2 14,527, 527. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



11-199364 Bl D245

11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 03/ 02 10/ 07/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AGGREGATE PRODUCTS | NC | TEM5 39 AND 40
SALTON SEA CA
D C HUBBS CONSTRUCTI ON | NC FENCE
BLOOM NGTON CA
FI NE GRADE EQUI PMENT | NC ROADWAY EXCAVATI ON
LANCASTER CA
FOUNDATI ON PI LE I NC | TEMS 44 AND 45
FONTANA CA
PENHALL CO JO NT SEAL AND GREEN SAW

SAN DI EGO CA



11-199364
11-1WMP-111
10/ 03/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 07/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

C 18 INC
BEAUMONT CA

D C HUBBS CONSTRUCTI ON
BLOOM NGTON CA

FONTANA STEEL
SAN MARCOS CA

FOSS ENVI ROVENTAL
SAN DI EGO CA

I AFD
CORONA CA

SELECT ELECTRI C I NC
SPRI NGS VALLEY CA

WASHI NGTON GROUP | NTL
H GHLAND CA

PAVEMENT MARKI NG AND SI GNS

FENCE AND GUARD RAI L

REI NFCRCI NG STEEL

HAZAROUS MATERI AL HANDLI NG

Pl LI NG

ELECTRI CAL

PORTLAND CEMENT CONCRETE PAVEMENT



11-199364 Bl D245

11-1MP-111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 9, 900. 00* 9, 900. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 340 8, 500. 00 2,890, 000. 00
3 073026 300 MM TEMPORARY CULVERT M 260 10. 00 2, 600. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
6 024471 TEMPORARY GRAVEL BAG EA 360 4.00 1, 440. 00
7 024472 TEMPORARY CONCRETE WASHOUT EA 9 1, 600. 00 14, 400. 00
8 024473 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 17 1, 000. 00 17, 000. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 000. 00* 13, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 90, 000. 00* 90, 000. 00
11 (S) 120120 TYPE |11 BARRI CADE EA 3 85. 00 255. 00
12 (S) 120140 BARRI CADE (LEFT | N PLACE) EA 4 125. 00 500. 00
13 (S) 120166 CHANNELI ZER ( SURFACE MOUNTED) EA 20 30. 00 600. 00
(LEFT I N PLACE)
14 (S) 024474 TRAFFI C PLASTI C DRUMB EA 36 45. 00 1, 620. 00
15 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 500 20. 00 30, 000. 00
16 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE M 44 175. 00 7, 700. 00
17 150645 REMOVE BARRI CADE EA 16 35. 00 560. 00
18 150717 REMOVE TRAFFI C STRI PE AND PAVENENT M2 270 15. 00 4, 050. 00
MARKI NG
19 150730 REMOVE CHANNEL| ZERS EA 7 5. 00 35. 00
20 150742 REMOVE ROADSI DE SI GN EA 19 135. 00 2, 565. 00
21 024475 REMOVE Pl PE M 95 25. 00 2,375. 00
22 024476 REMOVE SURFACI NG V] 1, 500 20. 00 30, 000. 00
23 153220 REMOVE CONCRETE ( CHANNEL) VB 220 34. 00 7, 480. 00
24 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 170 15. 00 2, 550. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 324, 000. 00* 324, 000. 00
26 170101 DEVELOP WATER SUPPLY LS LUVP SUM 18, 000. 00* 18, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 180, 000 25. 50 4,590, 000. 00
28 024477 GEOTEXTI LE FABRI C MR 29, 600 13. 00 384, 800. 00
29 024478 ROADWAY EXCAVATI ON ( BURN ASH SOI L) VB 250 65. 00 16, 250. 00
30 024479 REMOVE BURN ASH DEBRI S LS LUVP SUM 7, 000. 00* 7, 000. 00
31 024480 ROADWAY EXCAVATI ON VB 110 52. 00 5, 720. 00
(DI ESEL CONTAM NATED SO L)
32 024481 HEALTH AND SAFETY PLAN LS LUMP SUM 7, 500. 00* 7, 500. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 125 30. 00 3, 750. 00
34 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 67 60. 00 4,020. 00



11-199364 Bl D245

11-1MP-111 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 440 175. 00 77, 000. 00
POLYETHYLENE Pl PE CONDUI T
36 220101 FI NI SHI NG ROADVAY LS LUVMP SUM 50, 000. 00* 50, 000. 00
37 250401 CLASS 4 AGGREGATE SUBBASE VB 86, 700 5. 00 433, 500. 00
38 260201 CLASS 2 AGGREGATE BASE VB 50, 100 10. 00 501, 000. 00
39 390155 ASPHALT CONCRETE (TYPE A) TONN 3, 800 7.00 26, 600. 00
40 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 57, 900 7.00 405, 300. 00
41 394001 PLACE ASPHALT CONCRETE DI KE M 220 24. 00 5, 280. 00
42 401000 CONCRETE PAVENMENT VB 39, 200 40. 00 1, 568, 000. 00
43 404092 SEAL PAVEMENT JOI NT M 55, 600 1. 00 55, 600. 00
44 490759 FURNI SH PI LI NG ( CLASS 400C) M 378 50. 00 18, 900. 00
45 (S) 490760 DRI VE PI LE ( CLASS 400C) EA 28 3, 100. 00 86, 800. 00
46 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 280 1, 000. 00 280, 000. 00
47 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 45 1, 200. 00 54, 000. 00
(TYPE EQ
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 82 650. 00 53, 300. 00
49 510526 M NOR CONCRETE ( BACKFI LL) VB 340 150. 00 51, 000. 00
50 (S) 519120 JONT SEAL (MR 15 MV) M 50 240. 00 12, 000. 00
51 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 25, 400 2.50 63, 500. 00
52 566011 ROADSI DE SI GN - ONE POST EA 43 225. 00 9, 675. 00
53 566012 ROADSI DE SI GN - TWD POST EA 4 375. 00 1, 500. 00
54 620904 300 MM ALTERNATI VE Pl PE CULVERT M 150 110. 00 16, 500. 00
55 620913 600 MM ALTERNATI VE Pl PE CULVERT M 390 125. 00 48, 750. 00
56 652357 300 MM REI NFORCED CONCRETE Pl PE M 20 135. 00 2, 700. 00
(CLASS |11, RUBBER GASKET JOI NT)
57 652359 450 MM REI NFORCED CONCRETE Pl PE M 17 165. 00 2, 805. 00
(CLASS |11, RUBBER GASKET JOI NT)
58 652361 600 MM REI NFORCED CONCRETE Pl PE M 71 225. 00 15, 975. 00
(CLASS |11, RUBBER GASKET JOI NT)
59 024482 350 MM POLYVI NYL CHLORI DE Pl PE M 95 110. 00 10, 450. 00
60 024483 450 MM POLYVI NYL CHLORI DE Pl PE M 270 175. 00 47, 250. 00
61 024484 600 MM POLYVI NYL CHLORI DE Pl PE M 16 165. 00 2, 640. 00
62 024485 900 MM POLYVI NYL CHLORI DE Pl PE M 120 290. 00 34, 800. 00
63 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 290. 00 290. 00
64 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 1 300. 00 300. 00
65 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 8 340. 00 2, 720. 00
66 024486 REI NFORCED CONCRETE MANHOLE ( PRE- CAST) EA 10 2,000. 00 20, 000. 00
67 721009 ROCK SLOPE PROTECTI ON VB 61 100. 00 6, 100. 00

(FACING METHOD B)



11-199364 Bl D245

11-1WMP-111 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

68 727902 M NOR CONCRETE ( SLOPE PROTECTI ON) VB 9 500. 00 4, 500. 00
69 729010 ROCK SLOPE PROTECTI ON FABRI C M 117 4.00 468. 00
70 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 705 3. 00 2,115.00
71 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 9, 500 8. 00 76, 000. 00
72 820107 DELI NEATOR ( CLASS 1) EA 46 35. 00 1, 610. 00
73 820114 KI LOVETER POST MARKER EA 12 50. 00 600. 00
74 (S) 820118 GUARD RAI LI NG DELI NEATOR EA 20 20. 00 400. 00
75 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 120 170. 00 20, 400. 00
76 833080 CONCRETE BARRI ER ( TYPE K) M 330 16. 00 5, 280. 00
77 (S) 839521 CABLE RAI LI NG M 26 175. 00 4, 550. 00
78 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 90 465. 00 41, 850. 00
79 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 240 30. 00 7, 200. 00
80 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 580 2.65 1, 537. 00
81 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 56, 700 .30 17, 010. 00
82 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2,500 1.40 3, 500. 00
83 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,200 3.10 6, 820. 00
84 (S) 860401 LI GHTI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
85 999990 MOBI LI ZATI ON LS LUWVP SUM 1, 430, 000. 00* 1, 430, 000. 00

TOTAL 14,142, 745. 00



11-199364 Bl D245

11-1WMP-111 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
10/ 03/ 02 10/ 07/ 02
| TEM SECOND
Bl D AMOUNT

1 1, 000. 00* 1000. 00

2 5, 500. 00 1870000. 00

3 20. 00 5200. 00

4 1, 000. 00~ 1000. 00

5 18, 000. 00* 18000. 00

6 7.00 2520. 00

7 2, 000. 00 18000. 00

8 2,500. 00 42500. 00

9 15, 000. 00* 15000. 00
10 45, 000. 00* 45000. 00
11 1, 000. 00 3000. 00
12 200. 00 800. 00
13 40. 00 800. 00
14 120. 00 4320. 00
15 61. 00 91500. 00
16 325. 00 14300. 00
17 120. 00 1920. 00
18 16. 00 4320. 00
19 6. 00 42.00
20 75. 00 1425. 00
21 30. 00 2850. 00
22 11.00 16500. 00
23 92. 00 20240. 00
24 20. 00 3400. 00
25 324, 000. 00* 324000. 00
26 18, 000. 00* 18000. 00
27 9. 00 1620000. 00
28 10. 00 296000. 00
29 650. 00 162500. 00
30 90, 000. 00* 90000. 00
31 700. 00 77000. 00
32 2, 000. 00* 2000. 00
33 50. 00 6250. 00
34 205. 00 13735. 00
35 150. 00 66000. 00
36 15, 000. 00~ 15000. 00
37 8. 00 693600. 00
38 18. 00 901800. 00
39 44.00 167200. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11-199364
11-1WMP-111
10/ 03/ 02

180.

170.
260.

1737000.
4840.
3332000.
94520.
41580.
56000.
224000.
32625.
172200.
74800.
12500.
50800.
13760.
4000.
29250.
79950.
24000.
22100.
99400.
17100.
55350.
3360.
32400.
350.
400.
4400.
30000.
10980.
4500.
468.
4230.
114000.
1840.
1500.
600.
21600.
24750.
4420.
23400.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 8
10/ 07/ 02



| TEM

79
80
81
82
83
84

85
TOT

11-199364

11-1WMP-111
10/ 03/ 02
SECOND
Bl D AMOUNT
31.00 7440. 00
3. 00 1740. 00
30 17010. 00
1.50 3750. 00
3.50 7700. 00
35, 000. 00* 35000. 00

1, 357, 192. 00* 1357192. 00
14,527, 527. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 9
10/ 07/ 02



