STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 10/ 02 I N SAN DI EGO COUNTY FROM 0.2 KM 10/ 11/ 02
CONTRACT NUMBER 11- 079104 VEST OF RI NCON RANCH RCAD TO 0.3 KM CONTRACT CCODE "A '
LOCATI ON 11-SD-76-34.1/34. 4 EAST OF RI NCON RANCH ROAD 61 CONTRACT | TEMS
REALI GNVENT FEDERAL AID ACST-P076-(022)E

P- PO76- (022) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPGCSALS | SSUED 19 FUND TOTAL HB1 1, 220, 000 TOTAL NUMBER OF WORKI NG DAYS 240
NUMBER OF BI DDERS 7 ENG NEERS EST 1, 095, 000. 00 AMOUNT UNDER 301, 131. 00 PERCENT UNDER EST 27. 50
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 793, 869. 00 2 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192-9000
2 880, 672. 00 3 DALEY CCAC 858 642- 7500
00751561
5370 EASTGATE MALL FAX 858 642-9269
SAN DI EGO CA 92121
3 898, 997. 60 5 GRI FFI TH COVPANY 714 549-2291
00000088
2020 S YALE STREET FAX 714 549-4033
SANTA ANA CA 92704
4 960, 638. 98 7 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
5 1, 019, 217. 00 1 DI AMOND LANE CONTRACTORS 760 291- 0005
00758293
P O BOX 630 FAX 760 291-0092

SOLANA BEACH CA 92075



11- 079104
11-SD- 76- 34
10/ 10/ 02

1, 055, 550. 00

1, 081, 247. 02

4

6

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

J D PAVING I NC

1412 BARHAM DRI VE
SAN MARCOS CA 92078

831 724-1011
00000089
FAX 831 768-4021

760 233-2980
00652554
FAX 760 233-2984

Bl D245
PAGE 2
10/ 11/ 02



11- 079104 Bl D245

11-SD- 76- 34 PAGE 3

10/ 10/ 02 10/ 11/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ATLAS FENCE COVPANY FENCI NG

SAN DI EGO CA
I NTERWEST PACI FIC LTD ROADWAY EXCAVATI ON, CLEARI NG AND CGRUBI NG ( PARTI AL)
SOLANA BEACH CA
NORTH COUNTY GUNI TE COVPANY LTD CONCRETE DI TCH LI NI NG
LAKESI DE CA
ORANGE COUNTY STRI PI NG SERVI CE | NC STRI PI NG
CRANGE CA
PACI FI C RESTORATI ON GROUP | NC H GHWAY PLANTI NG | RRI GATI ON AND ERGCSI ON CONTROL

CORONA CA



11- 079104
11-SD- 76- 34
10/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

10/ 11/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ATLAS ENVI RONMENTAL SERVI CE
SPRI NG VALLEY CA

ATLAS FENCE
SAN DI EGO CA

PACI FI C RESTORATI ON GROUP
CORONA CA

STATEW DE SAFETY AND SI GNS
SAN DI EGO CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

TREE REMOVAL

FENCI NG

LANDSCAPI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

STRI PI NG AND SI GNAGE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

J V LAND CLEARI NG
SAN DI MAS CA

P A WLSON
EL CAJON CA

PRG
CORONA CA

SUDHAKAR
RI ALTO CA

CLEARI NG ( PARTI AL)

GUNI TE ( PARTI AL)

LANDSCAPI NG, | RRI GATI ON AND EROSI ON CONTRCL ( PARTI AL)

STRI PI NG ( PARTI AL)



11- 079104 Bl D245

11-SD- 76- 34 PAGE 5

10/ 10/ 02 10/ 11/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ANDERSON Pl PI NG CONTRACTOR | NC WET UTI LI TI ES
EL CAJON CA
HURRI CANE AND POWAY FENCE COVPANY FENCI NG
RAMONA CA
NORTH COUNTY GUNI TE GUNI TE DI TCH
LAKESI DE CA
ORANGE COUNTY STRI PI NG STRI PI NG AND MARKI NG
CRANGE CA
PACI FI C RESTORATI ON GROUP | NC ERCSI ON CONTRCL, PLANTI NG AND | RRI GATI ON
CORONA CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
POMAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALMEX ENG NEERI NG ASPHALT, ASPHALT BASE AND DI KE
Rl VERSI DE CA
I'N LI NE FENCE FENCI NG
RAMONA CA
NORTH COUNTY GUNI TE M NOR CONCRETE AND DI TCH LI NI NG
LAKESI DE CA
PRG LANDSCAPI NG AND | RRI GATI ON
CORONA CA

CONTI NUED ON NEXT PAGE



11- 079104
11-SD- 76- 34
10/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 6
10/ 11/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAYCO
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS
POMY CA

THOVAS AND PRATT
PI NOLE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND PAVEMENT MARKERS

CONSTRUCTI ON AREA SI GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE
SAN DI EGO CA

J V LAND CLEARI NG
SAN DI MAS CA

NORTH COUNTY GUNI TE
LAKESI DE CA

PACI FI C RESTORATI ON
CORONA CA

STATEW DE SAFETY AND SI GNS
PONAY CA

STATEW DE SAFETY AND SI GNS
POMAY CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

FENCI NG

TREE REMOVAL

CONCRETE DRAI NAGE DI TCH

EROCSI ON CONTRCL AND HI GHVWAY PLANTI NG

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

MESSAGE BOARDS AND CRASH CUSHI ONS



11- 079104
11-SD- 76- 34
10/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

10/ 11/ 02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ARBOR WVEST
P O BOX 900145
SAN DI EGO CA 92190

ATLAS FENCE
P O BOX 13249
SAN DI EGO CA 92170

BAXTER BLASTI NG
P O BOX 245
EL CAJON CA 92022

HYDRO SPROUT
460 A CORPCRATE DRI VE
ESCONDI DO CA 92029

NORTH COUNTY GUNI TE COVPANY
12562 H GHWAY 67
LAKESI DE CA 92040

ORANGE COUNTY STRI PI NG
183 N PI XLEY
ORANGE CA 92868

CONTI NUED ON NEXT PAGE

| TEM 45

| TEM 27

| TEMS 54 THRU 56

| TEM 29

I TEMS 3 AND 32 THRU 37

| TEM 52

ITEMS 9 THRU 12, 20 THRU 22 AND 57 THRU 61 ( PARTI AL)



11- 079104 Bl D245

11-SD- 76- 34 PAGE 8

10/ 10/ 02 10/ 11/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PAVEMENT RECYCLI NG SYSTEMS | TEM 25
P O BOX 1266

RI VERSI DE CA 92502

REAL ESCAPE | NC | TEM5 31, 38 AND 39
1223 PRESI OCA STREET
SPRI NG VALLEY CA 91977

THOVAS AND PRATT ITEM5 1 AND 13
1564 A FI TZGERALD DRI VE
PINOLE CA 94564



11- 079104 Bl D245

11- SD- 76- 34 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 10/ 02 10/ 11/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00

CONTROL PROGRAM

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 000. 00* 16, 000. 00

3 074023 TEMPORARY EROSI ON CONTROL MR 3, 540 .50 1, 770. 00

4 074028 TEMPORARY FI BER ROLL M 1, 270 9. 00 11, 430. 00

5 029768 TEMPORARY GRAVEL BAGS EA 20 5. 00 100. 00

6 029769 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 700. 00* 1, 700. 00

7 029770 TEMPORARY CONSTRUCTI ON ENTRANCE ( PLATES) EA 2 8, 300. 00 16, 600. 00

8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00

9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 22, 000. 00* 22, 000. 00
10 (S) 120152 TEMPORARY PAVENENT MARKI NG ( TAPE) MR 12 95. 00 1, 140. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4, 500 .70 3, 150. 00
12 (S) 120300 TEMPORARY PAVENMENT MARKER EA 420 5. 00 2,100. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 600. 00 11, 200. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1,100 30. 00 33, 000. 00
15 (S) 029771 TRAFFI C PLASTI C DRUVB EA 52 65. 00 3, 380. 00
16 (S) 029772 TEMPORARY CRASH CUSHI ON ( ADI EM 350) EA 3 7,300. 00 21, 900. 00
17 150227 ABANDON PI PELI NE EA 1 4, 500. 00 4, 500. 00
18 150605 REMOVE FENCE M 64 53. 30 3,411. 20
19 150630 REMOVE MARKER EA 1 233. 00 233. 00
20 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 530 6. 00 3, 180. 00
21 150710 REMOVE TRAFFI C STRI PE M 1, 060 2. 80 2, 968. 00
22 150722 REMOVE PAVEMENT MARKER EA 220 2.00 440. 00
23 150742 REMOVE ROADSI DE S| GN EA 13 170. 00 2,210. 00
24 150860 REMOVE BASE AND SURFACI NG VB 230 22. 00 5, 060. 00
25 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 270 31. 00 8, 370. 00

(60 MM MAXI MUM)

26 160101 CLEARI NG AND GRUBBI NG HA 1.2 10, 000. 00 12, 000. 00
27 160120 REMOVE TREE EA 190 10. 00 1, 900. 00
28 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00* 10, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 8, 400 17.00 142, 800. 00
30 193114 SAND BACKFI LL VB 6 154. 00 924. 00
31 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 9, 000. 00* 9, 000. 00
32 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 0.6 610. 00 366. 00
33 (S) 203014 FI BER ( EROSI ON CONTROL) KG 540 1. 60 864. 00
34 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 570 1.70 969. 00
35 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 12 70. 00 840. 00
36 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 9 2.00 18. 00



11- 079104 Bl D245

11- SD- 76- 34 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
10/ 10/ 02 10/ 11/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203061 STABI LI ZI NG EMULSI ON ( EROCSI ON CONTROL) KG 53 2.00 106. 00
38 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 4, 000. 00* 4, 000. 00
39 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 12, 000. 00* 12, 000. 00
40 (S) 208304 WATER METER EA 1 1, 400. 00 1, 400. 00
41 260201 CLASS 2 AGGREGATE BASE VB 1, 800 46. 00 82, 800. 00
42 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 2 313. 00 626. 00
43 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,180 61. 00 71, 980. 00
44 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 1, 320 68. 00 89, 760. 00
45 394001 PLACE ASPHALT CONCRETE DI KE M 500 9. 00 4,500. 00
46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 560 12. 00 6, 720. 00

AREA)

47 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.2 314. 00 690. 80
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.2 2, 400. 00 5, 280. 00
49 566011 ROADSI DE SI GN - ONE POST EA 14 230. 00 3, 220. 00
50 650077 750 MM REI NFORCED CONCRETE PI PE M 75 250. 00 18, 750. 00
51 705226 750 MM CONCRETE FLARED END SECTI ON EA 1 1, 400. 00 1, 400. 00
52 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 36 900. 00 32, 400. 00
53 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 376 7.00 2,632.00
54 (S) 800002 FENCE (TYPE BW WOOD POST) M 230 26. 00 5, 980. 00
55 (S) 800391 CHAIN LI NK FENCE ( TYPE CL-1.8) M 47 79. 00 3, 713. 00
56 820107 DEL| NEATOR ( CLASS 1) EA 11 104. 00 1, 144. 00
57 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 14 92. 00 1, 288. 00
58 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 72 3.00 216. 00
59 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 940 1. 00 1, 940. 00
60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 4.00 800. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 79, 000. 00* 79, 000. 00

TOTAL 793, 869. 00



11- 079104 Bl D245

11-SD- 76- 34 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
10/ 10/ 02 10/ 11/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 4, 000. 00* 4, 000. 00* 4000. 525. 00* 525 3, 675. 00* 3675

2 27,000. 00* 6, 000. 00* 6000. 5, 250. 00* 5250 39, 000. 00* 39000

3 .50 .45 1593. .42 1486 1.00 3540

4 8. 50 17. 00 21590. 8. 35 10604 4.00 5080

5 25. 00 3.50 70. 2.00 40 6. 00 120

6 1, 200. 00~ 1, 200. 00~ 1200. 1, 575. 00* 1575 525. 00* 525

7 4, 000. 00 11, 000. 00 22000. 2,625.00 5250 2,400. 00 4800

8 4,000. 00* 3, 000. 00~ 3000. 2, 750. 00* 2750 3, 600. 00* 3600

9 23, 000. 00* 45, 500. 00* 45500. 75, 000. 00* 75000 37, 000. 00* 37000
10 53. 00 66. 00 792. 86. 10 1033 69. 00 828
11 .80 1.35 6075. . 64 2880 1.50 6750
12 3.20 4.00 1680. 4.10 1722 4.00 1680
13 6, 500. 00 14, 000. 00 28000. 3,701.00 7402 13, 000. 00 26000
14 43. 00 62. 00 68200. 49. 32 54252 80. 00 88000
15 52. 00 30. 00 1560. 78.75 4095 43. 00 2236
16 10, 000. 00 14, 000. 00 42000. 9, 450. 00 28350 6, 500. 00 19500
17 3, 000. 00 3, 000. 00 3000. 2,625.00 2625 4,450. 00 4450
18 35. 00 10. 00 640. 29. 27 1873 20. 00 1280
19 1.00 50. 00 50. 105. 00 105 150. 00 150
20 7.50 4.75 2517. 5.46 2893 5. 00 2650
21 1.60 4.75 5035 2.52 2671 5. 00 5300
22 1.10 1.10 242. 2.10 462 1.50 330
23 80. 00 55. 00 715 105. 00 1365 100. 00 1300
24 66. 00 34. 00 7820 118. 00 27140 21.00 4830
25 25. 00 15. 00 4050 17.77 4797 27.00 7290
26 8, 000. 00 10, 000. 00 12000 12, 000. 00 14400 10, 000. 00 12000
27 80. 00 53. 00 10070 20. 00 3800 240. 00 45600
28 2, 000. 00* 10, 000. 00* 10000. 10, 000. 00~ 10000. 10, 000. 00* 10000.
29 28. 00 18. 00 151200. 22.00 184800. 24.50 205800.
30 320. 00 105. 00 630. 77.70 466. 44. 00 264.
31 8, 100. 00* 8, 000. 00* 8000. 8,011. 00* 8011. 8, 100. 00* 8100.
32 600. 00 1, 850. 00 1110. 551. 00 330. 550. 00 330.
33 1.45 1.00 540. 1.42 766. 1.50 810.
34 1.60 .90 513. 1.58 900. 2.00 1140.
35 65. 00 93. 00 1116. 63. 00 756. 65. 00 780.
36 2.00 29. 00 261. 2.10 18. 2.00 18.
37 2.00 6.70 355. 2.10 111. 2.00 106.
38 3, 500. 00* 3, 300. 00* 3300. 3,412. 00* 3412. 3, 425. 00* 3425.
39 11, 300. 00* 11, 000. 00* 11000. 11, 166. 00* 11166. 11, 500. 00* 11500.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

61
TOT

11- 079104

11-SD- 76- 34
10/ 10/ 02
SECOND
Bl D AMOUNT
820. 00 820. 00
66. 00 118800. 00
545. 00 1090. 00
58. 00 68440. 00
50. 00 66000. 00
6. 00 3000. 00
2.70 1512. 00
500. 00 1100. 00
2, 800. 00 6160. 00
55. 00 770. 00
365. 00 27375. 00
3, 300. 00 3300. 00
700. 00 25200. 00
5.00 1880. 00
24.50 5635. 00
75. 00 3525. 00
40. 00 440. 00
55. 00 770. 00
5.50 396. 00
.55 1067. 00
3.20 640. 00
40, 000. 00* 40000. 00
880, 672. 00

SUMMARY

85, 000.

OF REMA

RD

AMOUNT
00 1000
00 79200
00 1700
00 61360
00 79200
00 3000
00 12880
00 1760
00 5500
00 2380
00 31875
00 3000
00 26460
00 4512
00 5520
00 3525
00 264
00 686
50 252
85 1649.
25 850.
00* 85000.

898, 997. 60

Bl DDERS
FOURTH
Bl D AMOUNT

900. 00 900
76. 10 136980
415. 00 830
53. 68 63342
71. 60 94512
7.14 3570
27.03 15136
431. 00 948
2,625.00 5775
210. 00 2940
630. 00 47250
2,625.00 2625
777.00 27972
8. 40 3158
17.13 3939
51. 50 2420
400. 00 4400
82. 95 1161
3.15 226
.89 1726.
3.68 736.
55, 000. 00* 55000.
960, 638. 98

Bl D245
PAGE 12
10/ 11/ 02
FI FTH
Bl D AMOUNT
2,250. 00 2250
48. 50 87300
2,700. 00 5400
63. 00 74340
63. 00 83160
7.25 3625
20. 00 11200
3, 000. 00 6600
2,550. 00 5610
168. 00 2352
650. 00 48750
2,100. 00 2100
777.00 27972.
5.50 2068.
35. 00 8050.
100. 00 4700
23. 00 253.
47.00 658.
3.50 252.
1.00 1940.
4.25 850.
70, 000. 00* 70000.
1, 019, 217. 00



| TEM
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11- 079104
11-SD- 76- 34
10/ 10/ 02

100.
45.

18.

10, 000.
240.
10, 000.
28.
250.
8, 000.
1, 800.
1.

1.

90.

30.

6.

3, 000.
11, 000.

00*

00*
00
00
00
00
00
00
00*
00*

235200.
1500.
8000.
1080.
540.
570.
1080.
270.
318.
3000.
11000.

SUMMARY

16.
8, 475.
178.
9, 040.
32.
50.
5, 932.
1, 994.
1.
.94

96.
30.

6.

2, 260.
18, 277.

OF

00*

50*
75
05

74
25
94
00*
75*

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 13
10/ 11/ 02



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60

61
TOT

11- 079104

11-SD- 76- 34
10/ 10/ 02
SI XTH
Bl D AMOUNT

1, 500. 00 1500. 00
55. 00 99000. 00
1, 700. 00 3400. 00
65. 00 76700. 00
75. 00 99000. 00
9. 00 4500. 00
38. 00 21280. 00
1, 700. 00 3740. 00
3, 200. 00 7040. 00
160. 00 2240. 00
500. 00 37500. 00
1, 000. 00 1000. 00
800. 00 28800. 00
5.00 1880. 00
22.00 5060. 00
68. 00 3196. 00
25. 00 275. 00
45. 00 630. 00
4.00 288. 00
.80 1552. 00
4.00 800. 00
100, 000. 00* 100000. 00

1, 055, 550. 00

SUMMARY

OF REMA

SEVENTH
Bl D AMOUNT

3, 390. 00 3390
41. 65 74970
1,017.00 2034
53. 55 63189
60. 53 79899
12. 95 6475
14. 40 8064
1, 017.00 2237
6, 780. 00 14916
180. 80 2531
423. 75 31781
2,989. 98 2989
836. 52 30114
2.49 936
25. 02 5754
77.35 3635
24. 86 273
89. 27 1249
3.39 244
.96 1862.
3. 96 792.
98, 406. 05* 98406
1, 081, 247. 02

N

N G

B

DDERS

Bl D245
PAGE 14
10/ 11/ 02



