STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9
NUMBER OF BI DDERS 4
Bl D RANK

10/ 22/ 02
06- 478004

06- KER- 46-51. 2/ 57. 7

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

Bl D

SUMMARY

DEPARTMENT

I'N KERN COUNTY I N AND NEAR WASCO
FROM NORTH JUNCTI ON ROUTE 43 TO

ROUTE 99 AND 46 SEPARATI ON

RESURFACE ASPHALT CONCRETE

HMLA
615, 000. 00
Bl DDER | D

661, 484. 00 4

677,677.00 3

762, 501.

789, 201.

00 2

20 1

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

46, 484. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 23/ 02
CONTRACT CODE 'E '
17 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT OVER EST 7.56

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE  CA  95077-5085

GRI FFI TH COVPANY

P O BOX 70157

BAKERSFI ELD CA 93387

W JAXON BAKER | NC

P O BOX 994248

REDDI NG CA 96099-4248

M J MENEFEE CONST | NC

P O BOX 700

FONLER CA 93625

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

661 831-7331
00000088
661 831-0113

530 241-1086
00471473
530 243-0787

559 834-4800
00745178
559 834-4888

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 478004 Bl D245

06- KER- 46- 5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

10/ 22/ 02 10/ 23/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 G AND L TRAFFI C TRAFFI C CONTROL
REDDI NG CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANI NG
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA



06- 478004
06- KER- 46- 5
10/ 22/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
10/ 23/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

SUPER SEAL AND STRI PE
FI LLMORE CA

WEST COAST M LLI NG
LANCASTER CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

COLD PLANI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

G AND L TRAFFI C SERVI CES
REDDI NG CA

SUPER SEAL AND STRI PE
FI LLMORE CA

Bl DDER | D NAME AND ADDRESS

| TEM 4 ( PORTI ON)

ITEM5S 6, 7 AND 11 THRU 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CcCCS
BAKERSFI ELD CA

SUPER SEAL AND STRI PE
FI LLMORE CA

WEST COAST M LLI NG
LANCASTER CA

CONSTRUCTI ON AREA SI GNS

PORTABLE MESSAGE BOARDS

THERMOPLASTI C STRI PI NG MARKI NG AND PAVEMENT MARKERS

COLD PLANI NG



06- 478004 Bl D245

06- KER- 46- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 22/ 02 10/ 23/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00
CONTROL PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00* 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 500. 00* 2, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 61, 800. 00* 61, 800. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 5, 000. 00* 5, 000. 00
6 029877 REMOVE WH TE THERMOPLASTI C TRAFFI C M 130 7.00 910. 00
STRI PE
7 029878 REMOVE WH TE THERMOPLASTI C PAVEMENT MR 29 40. 00 1, 160. 00
MARKI NG
8 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,570 5. 00 7, 850. 00
9 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 470 75. 00 35, 250. 00
10 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 7,720 68. 00 524, 960. 00
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 29 50. 00 1, 450. 00
12 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 23, 300 . 40 9, 320. 00
( SPRAYABLE)
13 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 540 .70 1,078. 00
14 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 130 1. 00 130. 00
15 (S) 840568 100 MV THERMOPLASTI C TRAFFI C STRI PE M 130 .20 26. 00
(BROKEN 3.66 M- 0.92 M
16 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 11, 300 .30 3, 390. 00
(BROKEN 10.98 M- 3.66 M
17 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 040 4.00 4, 160. 00

TOTAL 661, 484. 00



06- 478004 Bl D245

06- KER- 46- 5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 22/ 02 10/ 23/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 500. 00* 4500. 00 1, 500. 00* 1500. 00 500. 00* 500. 00
2 2, 500. 00* 2500. 00 3, 300. 00* 3300. 00 1, 500. 00~ 1500. 00
3 8, 000. 00* 8000. 00 4, 000. 00* 4000. 00 1, 900. 00* 1900. 00
4 41, 107. 00* 41107. 00 159, 000. 00* 159000. 00 19, 500. 00* 19500. 00
5 5, 000. 00* 5000. 00 20, 000. 00* 20000. 00 6, 200. 00* 6200. 00
6 7.00 910. 00 7.00 910. 00 7.80 1014. 00
7 40. 00 1160. 00 37.00 1073. 00 41. 30 1197.70
8 8. 00 12560. 00 5.00 7850. 00 5.10 8007. 00
9 57. 00 26790. 00 95. 00 44650. 00 48.70 22889. 00
10 72.00 555840. 00 65. 00 501800. 00 91. 50 706380. 00
11 55. 00 1595. 00 51. 00 1479. 00 57. 00 1653. 00
12 .38 8854. 00 .35 8155. 00 .40 9320. 00
13 .75 1155. 00 .70 1078. 00 .75 1155. 00
14 1.00 130. 00 1.00 130. 00 1.15 149. 50
15 .20 26. 00 .20 26. 00 .20 26. 00
16 .30 3390. 00 .30 3390. 00 .30 3390. 00
17 4.00 4160. 00 4.00 4160. 00 4.25 4420. 00
TOT 677,677.00 762, 501. 00 789, 201. 20



