STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 30/ 02 I N CALAVERAS COUNTY AT MJURPHYS AT 10/ 31/ 02
CONTRACT NUMBER 10- 00604 TOM BELL AND Bl G TREES ROAD CONTRACT CODE 'B '
LOCATI ON 10- CAL-4-29.6 19 CONTRACT | TEMS
I NSTALL SI GNALS FEDERAL Al D ACST-P004-(123)E

PHG- P004- (123) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB1 189, 000 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF Bl DDERS 6 ENG NEERS EST 158, 000. 00 AMOUNT OVER 3,224.00 PERCENT OVER EST 2.04
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 161, 224. 00 1 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD SUI TE 171 FAX 805 494-0757
WEST LAKE VI LLAGE CA 91361-3200
2 169, 898. 00 4 TI' M PAXI NS PACI FI C EXCAVATI ON 916 686-2800
I NC 00694400
9701 DI NO DRI VE STE 110 FAX 916 686- 2806
ELK GROVE CA 95624
3 181, 516. 50 3 RI CHARD A HEAPS ELECTRI CAL 916 386-8857
CONTRACTOR | NC 00472728
8909 FLORIN RD FAX 916 386-1354
SACRAMENTO CA 95829
4 181, 821. 00 6 M KE BROWN ELECTRI C CO 707 792-8100
00306767
561 A MERCANTI LE DRI VE FAX 707 792-8110
COTATI CA 94931-3040
5 181, 956. 00 5 CLAYBORN CONTRACTI NG GROUP | NC 530 268-9512
00565144
10556 COwvBI E ROAD FAX 530 268-9524

AUBURN CA 95602-8908



10- 00604 Bl D245

10- CAL-4-29 PAGE 2
10/ 30/ 02 10/ 31/ 02
6 184, 501. 00 2 TENNYSON ELECTRI C I NC 925 606-1038
00717998
7275 NATI ONAL DRI VE STE A FAX 925 606- 7656

LI VERMORE CA 94550



10- 00604
10- CAL- 4- 29
10/ 30/ 02

Bl DDER | D NAME AND ADDRESS
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10/ 31/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



10- 00604
10- CAL- 4- 29
10/ 30/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

10/ 31/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ADVANCED ENVI RONMENTAL SERVI CES I TEM 11
CORTE MADERA CA
CENTERLI NE STRI PI NG I TEMS 5 THRU 17 ( PARTI AL)
ELK GROVE CA
STATEW DE SAFETY AND SI GNS I TEM5 2 AND 4
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BAYWOCD ENVI RONMVENTAL WATER PCOLLUTI ON CONTRCL PLAN

SAN RAFAEL CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

H TECH HORI ZONTAL
MODESTO CA

K R C SAFETY COVPANY
VI SALI A CA

K R C SAFETY COVPANY
VI SALI A CA

STRI PI NG AND LEAD COVPLI ANCE PLAN

BORI NG

CONSTRUCTI ON AREA SI GNS, Sl GNI NG

PORTABLE CHANGEABLE MESSAGE SI GN
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10/ 31/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

Bl DDER | D

ADVANCED CUTTI NG AND PAVI NG
41 SALLMAR CT
SAN JOSE CA

BAYWOOD ENVI RONVENTAL SERVI CES
7 MOUNT LASSEN DR
SAN RAFAEL CA

CENTERLI NE STRI PI NG
9847 DI NO DR
ELK GROVE CA

K R C SAFETY COVPANY
6084 W HURLEY AVE
VI SALI A CA

THOVAS AND PRATT
1564 A FI TZGERALD DR
PI NOLE CA

THOVAS AND PRATT

1564 A FI TZGERALD DR
PI NOLE CA

NAME AND ADDRESS

ROCK WHEEL TRENCHI NG

LEAD COVPLI ANCE PLAN

SI GNI NG AND STRI PI NG

CONSTRUCTI ON AREA SI GNS

PORTABLE CHANGEABLE MESSAGE SI G\,

WATER POLLUTI ON CONTROL PLAN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTERLI NE STRI PI NG
ELK GROVE CA

S J D CONSTRUCTI ON
OAKDALE CA

ITEMS 3, 5 THRU 10 AND 12 THRU 17 ( PARTI AL)

I TEM5 1 AND 2
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10/ 31/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DI AZ CORPORATI ON
SAN JOSE CA

SI GNI NG, STRI PI NG TRAFFI C CONTRCL AND EXCAVATI ON ( PARTI AL)



10- 00604 Bl D245

10- CAL- 4- 29 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 30/ 02 10/ 31/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 110 10. 00 1, 100. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00* 100. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 100. 00* 100. 00
5 029986 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 170 15. 00 2, 550. 00
STRI PE
6 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 230 5. 00 1, 150. 00
7 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 36 9. 00 324. 00
8 150742 REMOVE ROADSI DE SI GN EA 6 100. 00 600. 00
9 150748 REMOVE ROADSI DE S| GN PANEL EA 1 50. 00 50. 00
10 152390 RELOCATE ROADSI DE SI GN EA 1 200. 00 200. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
12 566011 ROADSI DE SI GN - ONE POST EA 1 250. 00 250. 00
13 566012 ROADSI DE SI GN - TWO POST EA 2 390. 00 780. 00
14 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 2 150. 00 300. 00
METHOD)
15 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 75. 00 75. 00
EXI STI NG POST
16 840560 THERVOPLASTI C TRAFFI C STRI PE M 540 4.00 2, 160. 00
( SPRAYABLE)
17 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) MR 37 4.00 148. 00
18 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 116, 837. 00* 116, 837. 00
19 029985 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 7,500. 00* 7,500. 00

TOTAL 161, 224. 00
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10- 00604
10- CAL-4-29
10/ 30/ 02
SECOND
BI D AMOUNT
27.00 2970. 00
3, 020. 50* 3020. 50
7,500. 00* 7500. 00
3, 600. 00* 3600. 00
50. 00 8500. 00
5.00 1150. 00
40. 00 1440. 00
125. 00 750. 00
75. 00 75. 00
150. 00 150. 00
2, 300. 00* 2300. 00
225. 00 225. 00
575. 00 1150. 00
150. 00 300. 00
150. 00 150. 00
5.50 2970. 00
26.50 980. 50
123, 924. 00* 123924. 00
8, 743. 00* 8743. 00
169, 898. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

5.50 605. 00

3, 200. 00~ 3200. 00

11, 500. 00* 11500. 00

5, 400. 00* 5400. 00

24. 00 4080. 00

2.95 678. 50

22.00 792. 00

125. 00 750. 00

50. 00 50. 00

150. 00 150. 00

5, 000. 00* 5000. 00

225. 00 225. 00

325. 00 650. 00

125. 00 250. 00

50. 00 50. 00

5.00 2700. 00

55. 00 2035. 00

134, 166. 00* 134166. 00

9, 235. 00* 9235. 00

181, 516. 50

NI NG BI DDERS
FOURTH
Bl D AMOUNT
13. 65 1501. 50
3, 200. 00* 3200. 00
7,500. 00* 7500. 00
8, 596. 00* 8596. 00
50. 00 8500. 00
5.00 1150. 00
40. 00 1440. 00
125. 00 750. 00
75. 00 75. 00
150. 00 150. 00
3, 600. 00* 3600. 00
225.00 225. 00
575. 00 1150. 00
150. 00 300. 00
150. 00 150. 00
5.50 2970. 00
26. 50 980. 50
132, 083. 00* 132083. 00
7,500. 00* 7500. 00
181, 821. 00

Bl D245

PAGE 8
10/ 31/ 02
FI FTH
Bl D AMOUNT
26. 00 2860. 00
2, 700. 00* 2700. 00
5, 000. 00* 5000. 00
4,000. 00* 4000. 00
52. 00 8840. 00
6. 00 1380. 00
42.00 1512. 00
135. 00 810. 00
80. 00 80. 00
160. 00 160. 00
3, 000. 00* 3000. 00
240. 00 240. 00
600. 00 1200. 00
175. 00 350. 00
175. 00 175. 00
6. 00 3240. 00
27.00 999. 00
136, 410. 00* 136410. 00
9, 000. 00* 9000. 00
181, 956. 00



10- 00604 Bl D245

10- CAL-4-29 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
10/ 30/ 02 10/ 31/ 02
| TEM SI XTH
Bl D AMOUNT
1 20. 00 2200. 00
2 4,000. 00* 4000. 00
3 7,500. 00* 7500. 00
4 4, 400. 00* 4400. 00
5 10. 00 1700. 00
6 10. 00 2300. 00
7 10. 00 360. 00
8 150. 00 900. 00
9 100. 00 100. 00
10 150. 00 150. 00
11 2,500. 00* 2500. 00
12 300. 00 300. 00
13 350. 00 700. 00
14 150. 00 300. 00
15 100. 00 100. 00
16 8. 00 4320. 00
17 10. 00 370. 00
18 142, 301. 00* 142301. 00
19 10, 000. 00* 10000. 00
TOT 184, 501. 00



