STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 11/14/02 IN LOS ANGELES COUNTY I N 11/18/02
CONTRACT NUMBER 07-147904 LOS ANGELES AND SANTA MONI CA AT CONTRACT CCDE 'B '
LOCATI ON 07-LA-10-R4.2/14.8 VARI QUS LOCATI ONS 61 CONTRACT | TEMS
CONSTRUCT PAVEMENT ACCESS FEDERAL AID ACI M 010-1(765)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 20. 0%

PROPGCSALS | SSUED 12 FUND TOTAL HA28 4,217,000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF BI DDERS 1 ENG NEERS EST 3, 871, 000. 00 AMOUNT OVER 652, 765. 00 PERCENT OVER EST 16. 86
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,523, 765. 00 1 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266

IRVINE CA 92614-5706



07- 147904
07-LA-10-R4
11/ 14/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

11/18/02
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG
CORONA CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

G L M CONTRACTCRS
REDLANDS CA

J FL ELECTRIC
COVPTON CA

MODERN ALLOYS
STANTON CA

PBC
SANTA ANA CA

SUDHAKAR COVPANY
RI ALTO CA

ASPHALT PAVI NG

PLANTI NG AND | RRI GATI ON

REBAR

LI GHTI NG AND RAMP METERI NG

GUARD RAI L

STAMPED CONCRETE ( PORTI ON)

STRI PI NG



07- 147904 Bl D245

07- LA- 10- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
11/ 14/ 02 11/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 50, 000. 00* 50, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00* 12, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 360, 000. 00* 360, 000. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 100 1. 20 3, 720. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 140 50. 00 7, 000. 00
7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 120 4.00 480. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 480 65. 00 96, 200. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 60 300. 00 18, 000. 00
10 (S) 030009 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 6 15, 000. 00 90, 000. 00
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 3, 100 1. 00 3, 100. 00
12 150722 REMOVE PAVENMENT MARKER EA 330 2.00 660. 00
13 150771 REMOVE ASPHALT CONCRETE DI KE M 760 10. 00 7, 600. 00
14 150806 REMOVE Pl PE M 6 80. 00 480. 00
15 152390 RELOCATE ROADSI DE SI GN EA 4 600. 00 2, 400. 00
16 153215 REMOVE CONCRETE ( CURB AND GUTTER) M 880 30. 00 26, 400. 00
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
18 160120 REMOVE TREE EA 2 600. 00 1, 200. 00
19 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 1, 490 75. 00 111, 750. 00
(AERIALLY DEPCSI TED LEAD)
20 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 520 300. 00 156, 000. 00
(AERIALLY DEPCSI TED LEAD)
21 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
22 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 939 110. 00 103, 290. 00
23 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE ) VB 1,879 75. 00 140, 925. 00
(AERIALLY DEPCSI TED LEAD)
24 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 170 300. 00 51, 000. 00
(AERIALLY DEPCSI TED LEAD)
25 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 955 90. 00 175, 950. 00
26 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 71 150. 00 10, 650. 00
VALL)
27 198001 | MPORTED BORROW VB 1, 350 60. 00 81, 000. 00
28 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 36, 800. 00* 36, 800. 00
29 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 17, 250. 00* 17, 250. 00
30 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 28, 000. 00* 28, 000. 00
31 (S) 030010 EXTEND 200 MM | RRI GATI ON CONDUI T M 8 400. 00 3, 200. 00
32 250401 CLASS 4 AGGREGATE SUBBASE VB 930 60. 00 55, 800. 00



07- 147904 Bl D245

07- LA- 10- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 14/ 02 11/ 18/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 260201 CLASS 2 AGGREGATE BASE VB 760 60. 00 45, 600. 00
34 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 530 90. 00 137, 700. 00
35 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 400 100. 00 40, 000. 00
AREA)
36 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 890 15. 00 13, 350. 00
37 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 15 15. 00 225. 00
38 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 868 485. 00 420, 980. 00
39 511064 FRACTURED RI B TEXTURE MR 340 125. 00 42, 500. 00
40 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 26, 520 1.75 46, 410. 00
41 664015 450 MM CORRUGATED STEEL PI PE M 5 300. 00 1, 500. 00
(2.01 MM THI CK)
42 030011 100 MM PLASTI C PI PE M 47 175. 00 8, 225. 00
43 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 3 600. 00 1, 800. 00
(2.01 MM THI CK)
44 719589 M NOR CONCRETE ( BACKFI LL) VB 2 300. 00 600. 00
45 (F) 727906 M NOR CONCRETE ( GUTTER LI NI NG) VB 32 700. 00 22, 400. 00
46 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 11, 600 90. 00 1, 044, 000. 00
47 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 80 3. 00 240. 00
48 (S) 750050 I NLET GRATE EA 26 200. 00 5, 200. 00
49 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 270 115. 00 31, 050. 00
50 (S) 839521 CABLE RAI LI NG M 310 52. 00 16, 120. 00
51 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 500. 00 2, 500. 00
52 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 5 550. 00 2, 750. 00
53 839704 CONCRETE BARRI ER ( TYPE 60D) M 310 160. 00 49, 600. 00
54 030012 CONCRETE BARRI ER ( TYPE 736 B MOD) M 270 370. 00 99, 900. 00
55 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 188 275. 00 51, 700. 00
56 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 3, 100 2.00 6, 200. 00
57 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 120 4.00 480. 00
TYPE G
58 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 220 4.00 880. 00
TYPE H)
59 (S) 030013 MODI FY LI GHTI NG LS LUMP SUM 270, 000. 00* 270, 000. 00
60 (S) 030014 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 11, 000. 00* 11, 000. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 440, 000. 00* 440, 000. 00

TOTAL 4,523, 765. 00





